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ADDENDUM NO. 2 

 

TO 

 

RED CLAY CONSOLIDATED SCHOOL DISTRICT  

WILMINGTON CAMPUS RENOVATIONS  

BID PACKAGE ‘C’ 

 

This addendum is hereby made part of the Project Manual and Drawings dated 28 October 2013. 

 

The Project Manual and Drawings shall be supplemented or amended as specified herein. 

 

This Addendum contains changes to the requirement of the Project Manual.  Such changes shall be 

incorporated into the Contract Documents and shall apply to work with the same meaning and force as if 

they had been included in the original Documents.  Whenever this Addendum modifies a portion of a 

paragraph of the Project Manual, the remainder of the paragraph affected shall remain in force. Added 

information is shown as Bold, deleted information is shown as strikethrough. 

 

This Addendum contains changes to the requirement of the Drawings.  Such changes shall be 

incorporated into the Contract Documents and shall apply to work with the same meaning and force as if 

they had been included in the original Documents.  Whenever this Addendum modifies a portion of any 

drawing, the remainder of the drawing affected shall remain in force. Added, deleted or revised 

information is shown as ʺcloudedʺ. 

 

The conditions and terms of the basic Contract Documents shall govern work unless otherwise described 

in this Addendum.  Whenever the conditions of work, and the quality or quantity of materials, or 

workmanship are not fully described in this Addendum, the conditions of work included in the basic 

Contract Documents for similar items of work shall apply to the work described in this Addendum. 

 

If no similar items of work are included in the basic Contract Document, the best quality of material and 

workmanship shall apply and all work shall be subject to the written acceptance of the Architect. 

 

THE BID OPENING DATE HAS BEEN CHANGED. ALL BIDS ARE DUE AT THE MAIN OFFICE OF 

THE CAB CALLOWAY SCHOOL OF THE ARTS, 100 NORTH DUPONT ROAD, WILMINGTON, 

DELAWARE 19807 UNTIL 3:30 PM LOCAL TIME ON TUESDAY, 17 DECEMBER 2013. 

 

THE LAST DAY FOR QUESTIONS WAS THURSDAY, 05 DECEMBER 2013. 

 

BIDDERS ARE ADVISED THAT THE ONLY RELIABLE SOURCE OF DOCUMENTS FOR THIS 

SOLICITATION IS THE EDIS FTP SITE. BIDDERS THAT RELY ON INFORMATION PUBLISHED 

ON ANY OTHER COMMERCIAL WEBSITES DO SO AT THEIR OWN RISK. 

 

BIDDERS CAN CONTACT CRAIG HENRY 302‐753‐2405 TO SCHEDULE A SITE VISIT. 
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Addendum No. 2 – Consists of the following: 

 

I. Revisions to Project Manual/Specifications 

 

II. Revisions to Drawings 
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I. REVISIONS TO PROJECT MANUAL/SPECIFICATIONS 

A. SECTION 011100 – SUMMARY OF WORK  
1. DELETE pages 011100‐1 through 011100‐9 in their entirety. INSERT revised 

pages 011100‐1 through 011100‐9 annotated Addendum No. 2.   

 

B. SECTION 09 65 00 – RESILIENT FLOORING 
1. Page 2, Article 2.01, A: 

DELETE paragraph and REPLACE with the following: 

      A. Rubber Tile: Homogeneous color and pattern throughout thickness, and: 

1. Design: Smooth. 

2. Size: 24 x 24 inch. 

3. Overall Thickness: ~ 0.12 inch. 

4. Pattern: Speckled. 

5. Manufacturers: 

a. Nora; Product Noraplan Environcare 3.0 mm. 

b. Substitutions: See Section 01 60 00 ‐ Product Requirements. 

 

II. REVISIONS TO DRAWINGS 
A. I‐111: INTERIOR SECOND FLOOR FINISH PLAN ‐ BASE BID 

1. DELETE existing drawing and REPLACE with new drawing of the same name and 

 number dated 12‐09‐13 included in this addendum. 

2. Refer to the attached Sketch# EDIS‐20131209‐02 for revisions to Sheet Keynote 6. 

 

 

 

END OF ADDENDUM NO. 2 
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SECTION 011100 ‐ SUMMARY OF WORK 

 

1.  RELATED DOCUMENTS 

 

  1.1  Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 1 Sections, apply to work of this Section. 

 

2.  CONTRACTS 

 

  2.1  The work will be performed under separate prime contracts managed by the Construction 

Manager. 

 

3.  ALTERATIONS & COORDINATION 

 

  3.1  Contractor shall be responsible to coordinate their work with the work of others, including, 

but not limited to, the preparation of general coordination drawings, diagrams and schedules, 

and control of site utilization, from the beginning of activity, through project close‐out and 

warranty periods. 

 

4.  KNOWLEDGE OF CONTRACT REQUIREMENTS 

 

  4.1  The Contractor and his Subcontractors, Sub‐subcontractors and material men shall consult in 

detail the Contract Documents for instructions and requirements pertaining to the Work, and 

at his and their cost, shall provide all labor, materials, equipment and services necessary to 

furnish, install and complete the work in strict conformance with all provisions thereof. 

 

  4.2  The Contractor will be held to have examined the site of the Work prior to submitting his 

proposal and informed himself, his Subcontractors, Sub‐subcontractors and material men of 

all existing conditions affecting the execution of the Work. 

 

  4.3  The Contractor will be held to have examined the Contract Documents and modifications 

thereto, as they may affect subdivisions of the Work and informed himself, his Subcontractors, 

Sub‐subcontractors and material men of all conditions thereof affecting the execution of the 

Work. 

 

  4.4  The Scope of Work for the Contract is not necessarily limited to the description of each section 

of the Specifications and the illustrations shown on the Drawings.  Include all minor items not 

expressly indicated in the Contract Documents, or as might be found necessary as a result of 

field conditions, in order to complete the Work as it is intended, without any gaps between 

the various subdivisions of work. 

 

  4.5  The Contractor will be held to be thoroughly familiar with all conditions affecting labor in the 

area of the Project including, but not limited to, Unions, incentive pay, procurements, living, 

parking and commuting conditions and to have informed his Subcontractors and Sub‐
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subcontractors thereof. 

 

5.  CONTRACT DOCUMENTS INFORMATION 

 

  5.1  The Contract Documents are prepared in accordance with available information as to existing 

conditions and locations.  If, during construction, conditions are revealed at variance with the 

Contract Documents, notify the Construction Manager immediately, but no more than three 

(3) days from the day the variance is first known.  Failure to give timely notice shall operate to 

waive any claim Contractor might otherwise have for an adjustment to Contract Time or Sum 

as a consequence of such variance. 

 

  5.2  The Specifications determine the kinds and methods of installation of the various materials, 

the Drawings establish the quantities, dimensions and details of materials, the schedules on 

the Drawings give the location, type and extent of the materials. 

 

  5.3  Dimensions given on the Drawings govern scale measurements and large scale drawings 

govern small scale drawings, except as to anything omitted unless such omission is expressly 

noted on the large scale drawings. 

 

  5.4  The techniques or methods of specifying to record requirements varies throughout text, and 

may include “prescriptive”, “open generic/descriptive”, “compliance with standards”, 

“performance”, “proprietary”, or a combination of these.  The methods used for specifying 

one unit of work has no bearing on requirements for another unit of work. 

 

  5.5  Whenever a material, article or piece of equipment is referred to in the singular number in the 

Contract Documents, it shall be the same as referring to it in the plural.  As many such 

materials, articles or pieces of equipment shall be provided as are required to complete the 

Work. 

 

  5.6  Whenever a material, article or piece of equipment is specified by reference to a 

governmental, trade association of similar standard, it shall comply with the requirements of 

the latest publication thereof and amendments thereto in effect on the bid date. 

 

  5.7  In addition to the requirements of the Contract Documents, Contractor’s work shall also 

comply with applicable standards of the construction industry and those industry standards 

are made a part of Contract Documents by reference, as if copied directly into Contract 

Documents, or as if published copies were bound herein. 

 

  5.8  Where compliance with two (2) or more industry standards, contract requirements, or sets of 

requirements is specified, and overlapping of those different standards or requirements 

establishes different or conflicting minimums or levels of quality, then the most stringent 

requirements, which are generally recognized to be also the most costly, is intended and will 

be enforced, unless specifically detailed language written into the Contract Documents clearly 

indicates that a less stringent requirement is to be fulfilled.  Refer apparently equal but 
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different requirements, and uncertainties as to which level of quality is more stringent, to 

Architect for decision before proceeding. 

 

  5.9  Reference standards referenced directly in Contract Documents or by governing regulations 

have precedence over non‐reference standards which are recognized in industry for 

applicability of work. 

 

  5.10  Contractor’s bid is based on the complete set of Contract Documents including documents not 

specifically issued as part of the bid pack but referenced in same. 

 

6.  SCOPE OF WORK/GENERAL INFORMATION 

 

  6.1  A Scope of Work for each contract to be awarded on the project follows in this section.  When 

a Contract has been awarded to a Contractor, the successful Contractor will be listed after the 

title of the Contract.  When no Contract has yet been awarded, no Contractorʹs name will be 

listed.  Previous Scopes of Work include addendum changes. 

 

  6.2  Contractor is responsible for performing the work listed in the Summary of Work for his 

contract.  Contractor is also responsible for knowing the work that has been assigned to 

preceding contracts.  No additional compensation or extension of time will be allowed a 

Contractor due to his ignorance of the work assigned to his Contract or to other contracts 

which may affect his work.  The Contractor is responsible, however, for all items which are 

covered in the Specifications and Drawings relating to their Contract if not specifically 

mentioned in the Summary of Work. 

 

  6.3  The Construction Manager will provide on site a source for temporary electric, temporary 

water and portable sanitation facilities only.  It is each Contractorʹs responsibility to make the 

necessary connections, including all material for temporary electric and water.  Please note 

that utility charges for office trailers will be the responsibility of the individual Contractors. 

 

  6.4  A dumpster will be provided on site for free use by Contractors to dispose of non‐hazardous, 

common, work‐related refuse.  Clean‐up is the responsibility of each Contractor.  Clean up 

shall be performed on a daily basis.  Contractors not complying will be advised in writing and 

back charged for all costs associated with the clean up of their work. 

 

  6.5  Contractors are reminded that there are limited storage areas available on site.  Off site 

storage will be the responsibility of each individual Contractor. 

 

  6.6  Office trailer permits off site will be the responsibility of each individual Contractor.  On site 

Contractor’s field offices, one (1) per Contractor, if required, will be located as directed by the 

Construction Manager. 

 

  6.7  Contractor will be prepared to discuss and submit a detailed project schedule seven (7) days 

after receipt of Notice to Proceed and to begin its submittal process.  The Project Schedule is 
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an integral part of this contract.  Certain construction sequences and priorities must take place 

in order to meet the target dates.  Concentrated work periods will occur and each Contractor 

is responsible to staff the project as required by the current Construction Schedule or as 

directed by the Construction Manager.  Contractor will cooperate with the Construction 

Manager in planning and meeting the required sequences of work and Project Schedule as 

periodically updated by the Construction Manager. 

 

  6.8  All bids must include insurance limits in accordance with Article 11 of the Section 007300 

SUPPLEMENTARY CONDITIONS. 

 

  6.9  Hoisting, scaffolding and material handling is the responsibility of each Contractor, unless 

otherwise noted. 

 

  6.10  Contractor will be responsible for layout of its own work.  The Construction Manager will 

provide benchmark and layout of the building line. 

 

  6.11  Contractor will be responsible to keep clean public roadways soiled by construction traffic on 

a daily basis.  If cleaning is not done, the Construction Manager may perform the cleaning on 

an overtime basis and backcharge the Contractor responsible. 

 

  6.12  Contractor Scopes of Work and Schedule are interrelated.  Familiarity with each is required. 

 

  6.13  The Construction Manager will provide testing services for soil, concrete and steel.  Other 

testing as required by the Contract Documents will be in accordance with the technical 

specifications and/or the individual scope of work.  Refer to Specification Section 004500 ‐ 

QUALITY CONTROL. 

 

  6.14  Safety is the responsibility of each individual Contractor.  The project will be governed under 

the guidelines of OSHA. 

 

  6.15  Inter‐Contractor shop drawing distribution will be performed by the Construction Manager.  

Contractor is individually responsible for either coordinating his work with these distributed 

drawings or notifying the Construction Manager, in writing, of any discrepancies. 

 

  6.16  Coordination with other trades will be required.  The Contractor will be required to attend 

periodic coordination meetings with other trades where requirements, conflicts and 

coordination issues will be discussed and resolved.  Attendance when requested will be 

mandatory.  If inter‐Contractor coordination is not satisfactorily performed, the conflicting 

Contractors shall mutually share the cost to relocate and/or reinstall their work. 

 

  6.17  Contractor shall submit a schedule of values to the Construction Manager prior to the 

submission of their first invoice for approval on AIA G702/CMa, Application for Payment and 

G703, Continuation Sheet. 
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  6.18  Contractor is expected to review and coordinate its Work with the complete set of Contract 

Documents, including all items noted as by his trade whether or not shown on that particular 

set of drawings.  Documents are available at the site for review. 

 

  6.19  Contractor is responsible for obtaining all necessary permits required for his work, including 

street permits.  Unless otherwise noted, building permit shall be secured by the Construction 

Manager.  Any subcontractor who will be restricting access to street, right of way or adjacent 

property must notify the Construction Manager 48 hours in advance. 

 

     

 

  6.20  Contractor’s  License:    Submit  a  copy  of  all  business  licenses  required  by  local  and  state 

agencies. 

 

  6.21  Contractor shall absorb, without additional compensation, any and all costs of working 

beyond normal hours to maintain job progress in accordance with the current construction 

schedule. 

 

  6.22  No asbestos or PCB’s in or on any material or equipment will be accepted or allowed on this 

project.  All hazardous materials will be treated in accordance with all State and Federal 

regulations. 

 

  6.23  Daily clean up of the work is the responsibility of each individual Contractor which includes 

broom cleaning of their debris as required.  Contractor will be individually back charged by 

the Construction Manager for clean up not satisfactorily performed by the Contractor. 

 

  6.24  In the event asbestos is uncovered, the Contractor shall notify the Construction Manager of 

the areas requiring removal of asbestos.  The Construction Manager shall then coordinate the 

removal with the Owner.   

 

  6.25  This project is to be constructed adjacent to and in existing buildings.  Contractor shall 

exercise all due precautions to minimize noise, air pollution and any other construction 

hazards which in any way would cause discomfort or danger to the occupants of the existing 

building in the area. 

 

  6.26  Existing mechanical, electrical, plumbing, sprinkler, medical gas, fire alarm, etc. systems will 

be shut off and locked out by the Owner as required by the Work.  Tie‐inʹs and modifications 

to those systems will be performed by the specific Contractor associated with the work as 

indicated in the Contract Documents.  Re‐energizing and re‐start up of all systems should be 

performed by the Owner. 

 

  6.27  The Safety Cable System shall not be altered or removed without a written request submitted 

to the Project Manager with a copy to the Field Manager.  It shall be the responsibility of each 

and every Contractor that is removing or altering the Safety Cable System to maintain the fall 
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protection safety provided by the safety cable and not leave the area unprotected.  Each and 

every Contractor shall be responsible to re‐install the Safety Cable System immediately after 

work is completed.  Each and every Contractor shall be responsible to re‐install the Safety 

Cable System in accordance to OSHA standards. 

 

  6.28  Normal work hours for this project are from 7:00 a.m. to 3:30 p.m.  Any work to be performed 

outside of these hours must receive prior approval from the Construction Manager.  Requests 

to work beyond normal work hours shall be submitted at least 48 hours prior. 

 

  6.29  Contractor is responsible for having a competent project superintendent/foreman on‐site 

during all work performed under its contract. 

 

  6.30  In the event the Contractor has non‐English speaking employees or subcontractors on the 

project, they shall have a superintendent or foreman on site, at all times, who speaks English 

and can communicate with Contractor’s employees.  Should the Contractor fail to meet this 

requirement, at any time, Construction Manager may direct all Work to stop until the proper 

supervision is on site.  The Contractor will be responsible for maintaining the project work 

schedule and make up at its own expense, any delay to the Schedule resulting from the work 

stoppage. 

 

  6.31  Punch List Procedures:   Contractor shall be given a copy of the punch list with his 

appropriate work identified.  Contractor shall have nine (9) calendar work days to complete 

its punch list work.  On the 10th day or as determined by the Construction Manager, the 

Construction Manager shall employ other contractors, as required, to complete any 

incomplete punch list work and retain from the appropriate Contractors retainage all costs 

incurred. 

 

6.32  Contractor shall provide the necessary safety barricades and railings required to complete 

their work and comply with all OSHA, local code and contract specifications. 

 

6.33 Liquidated Damages: Contractors are responsible to provide sufficient manpower and 

equipment and materials to complete work as shown in the project schedule.  Any delays in 

completing a phase of work due to issues caused by a contractor will be subject to a penalty of 

$2,000 per calendar day that the work is not completed following the scheduled completion 

date of that phase of work. 

 

6.34 Temporary Protection: Provide temporary protection to ensure that no damages occur to 

existing or new finishes, building components, materials, equipment, etc. In addition, provide 

all approved signage and safety devices applicable to the referenced temporary protection. An 

approved temporary protection plan will be required before the initial start of the work.  

 

6.35 Provide fine clean up on a daily basis. Fine cleaning will be defined as those means/methods 

utilized to ensure that all odors, dust, and debris will be non‐existent within the project area at 

the end of each workday. In addition, means and methods shall be utilized that prevent the 
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migration of odors, dust, debris, and excessive noise from migrating into non‐working areas.  

An approved cleanup plan will be required before the initial start of the work. 
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CONTRACT NO. C‐14 ‐ FLOORING 

  

A.  Work included in this contract consists of, but is not necessarily limited to, all labor, materials and 

equipment for: 

 

  •  Technical Specification sections: 

 

    Division 0  Bidding and Contract Requirements 

    Division 1  General Requirements 

    Section 09 05 61  Common Work Results for Flooring Preparation 

    Section 09 30 00  Tiling 

      Section 09 65 00  Resilient Flooring 

      Section 09 65 66  Resilient Dance Flooring 

      Section 09 66 13  Portland Cement Terrazzo Flooring 

      Section 09 68 00  Carpeting 

      Section 09 68 13  Tile Carpeting 

 

  This contract also includes, but  is not necessarily limited to, all  labor, materials and equipment for 

the following: 

 

14‐1. Provide flooring in accordance with the finish schedule and specifications. 

 

14‐2. Prepare subfloor for finished flooring including leveling and patching.  Base bid shall include 
all flashing patching and surface preparation required to perform the work of this Contractor. 

 

14‐3. Provide finish floor in elevator cab per Bid Pack A, Dwg A‐421, Elevator Cab Keynote 1. 

 

14‐4. Provide walk off tile. 

 

14‐5. Provide rubber tile. 
 

14‐6. Provide resilient base. 
 

14‐7. Provide rubber stair covering. 
 

14‐8. Provide resilient dance flooring and storage cart. 
 

14‐9. Provide carpeting. 
 

14‐10.   Provide tile carpeting. 
 

14‐11.   Provide portland cement terrazzo flooring to match existing.   
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14‐12.   Saw cut and remove the existing 2” thick terrazzo flooring.  Provide new terrazzo flooring 

  6’parrallel of the outside edge of the new CMU wall at the ticket booth.  Match existing 2’ x 2’   

  floor pattern.  Terrazzo shall be a custom color to match the existing.  Refer to Sketch# EDIS‐ 

  20131209‐02.  

 

14‐13.   Provide carpeting. 
 

14‐14.   Provide tile carpeting. 
 

14‐15.   Provide ceramic tile, setting beds, and marble thresholds. Provide skim coating of CMU in 

     order to prepare the new or existing walls to receive ceramic tile. 

 

14‐16.   Provide resilient transition and reducer strips at edges of resilient flooring and at edges of 
     carpeting. 

 

14‐17.   Provide cleaning, waxing and protection. Protection will be with cardboard or Masonite 

  taped at the seams. 

 

14‐18.   Provide seaming diagrams. 

 

14‐19.   Provide attic stock. 
 

14‐20.   Provide cutting and fitting around work of others. 

 

14‐21.   Remove and dispose of 150 sq. ft of VCT tile in Corridor 2A. 

 

14‐22.   Wood strip flooring and stage flooring is not part of this contract. 

 

14‐23.   Vented cove base is not part of this contract. 
 

14‐24.   Toilet Rooms 206 & 207 are not part of this contract. 

   

14‐25.   Stained concrete and sealed concrete is not part of this contract. 
 

14‐26.   Provide in the base bid $5,000 allowance for work as directed by the Construction Manager. 
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GENERAL FINISH SHEET NOTES
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