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ADVERTISEMENT FOR BID  001113‐1 

PU09, Revised 4/2012 

SECTION 001113 ADVERTISEMENT FOR BID 

 

Receipt of Bids 

Public notice is hereby given that sealed bids for the following prime contract will be received for 

the  construction  of  Wilmington  Campus  Renovations  located  at  100  North  DuPont  Road, 

Wilmington, Delaware 19807.  Bids will be received at the main office of the Cab Calloway School 

of  the Arts, 100 North DuPont Road, Wilmington, Delaware 19807 until 3:30 PM  local  time on 

Thursday, December 12, 2013, at which time they will be publicly opened and read aloud.  Bidder 

bears the risk of late delivery.  Any bids received after the stated time will be returned unopened.  

The time and location of the bid opening may be extended with a minimum of 2 calendar days 

notice to the Bidders. 

 

   

  Contract:  C‐14  Flooring 

   

 

Bidding Document 

Documents may be viewed and downloaded at EDiS’ FTP site after 19 November 2013. Bidders 

requesting the log on information may obtain user name and password permission by contacting 

Jane Reese with EDiS Company  at  jreese@ediscompany.com  or  302‐421‐2980.   Each  contractor 

will be required to provide the following information prior to receiving the log on information: 

company  name,  contact  name,  email  address,  phone  number,  fax  number  and  postal mailing 

address. 

 

It is the responsibility of each bidder to review and coordinate all Project Documents.  This 

includes plans, specifications and addendums. Documents may also be examined at the office of 

the Construction Manager, EDIS Company, 110 S. Poplar Street, Suite 400, Wilmington, Delaware  

19801; the Architect, ABHA Architects, 1621 North Lincoln Street, Wilmington, DE 19806; and the 

office of Delaware Contractors Association, 527 Christiana Stanton Road, Newark, Delaware  

19713. 

 

Bid Security 

A bid security in the amount of 10% of the bid including all alternates, plus a consent of surety 

must accompany each bid.  Bid Security shall specify the Owner as the obligee. Owner: Red Clay 

Consolidated School District, 1502 Spruce Avenue, Wilmington, Delaware 19805.   

 

Pre‐Bid Meeting 

A  pre‐bid  meeting  will  be  held  at  the  Wilmington  Campus,  100  North  DuPont  Road, 

Wilmington, Delaware 19807, on 26 November 2013 at 3:30 PM  local  time. A  site visit will be 

conducted immediately following the pre‐bid meeting.  

 

Questions 

Please contact EDiS Company, Vincent Colonna at vcolonna@ediscompany.com or 302‐421‐2884 

with questions.  
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Conformance  to  the  Delaware  Architectural  Accessibility  Act  and  the  standards  of  the 

Architectural Accessibility Board is required on the Project. 

 

Prevailing Wage Rates, as described by Delaware Law, must be adhered to where applicable. 

 

The Red Clay Consolidated School District reserves the right to waive irregularities and to reject 

any and all bids. 

 

 

 

END OF SECTION 
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PU09, Revised 5/11 

 

SECTION 002113 ‐ INSTRUCTIONS TO BIDDERS 

 

1.  DEFINITIONS 

 

  1.1  Bidding Documents include the Contract Documents, Invitation to Bid, Instructions 

to  Bidders,  the  Proposal  Forms,    Contract,  General  Conditions  of  the  Contract,  

Supplementary Conditions, Specifications, Plans, and any Addenda issued prior to 

receipt of bids.  

 

  1.2  All  definitions  set  forth  in  the  General  Conditions  and  the  other  Contract 

Documents are applicable to the Bidding Documents. 

 

  1.3  “Addenda”  are written  or  graphic  instruments  issued  by  the Architect/Engineer 

prior  to  the  receipt of bids which modify or  interpret  the Bidding Documents, by 

additions,  deletions,  clarifications  or  corrections.    Addenda  become  part  of  the 

contract documents upon execution of the agreement. 

 

  1.4  The term Work is defined in 1.1.3 of the General Conditions. 

 

  1.5  A  “Unit of Work”  includes  all Work  covered  by  the  one  or more  Sections of  the 

specifications  listed  under  that  particular  Unit  of  Work  in  Section  011100  ‐ 

SUMMARY OF WORK.   A Unit of Work  is  the smallest portion of  the Project  for 

which  a  separate  Bid will  be  accepted  by  the Construction Manager.    The word 

“Unit” means “Unit of Work” whenever the context clearly implies “Unit of Work”. 

 

  1.6  A  “Bid”  is  a  complete  and properly  signed proposal  to do  one  or more Units  of 

Work for the sum stipulated therein. 

 

  1.7  A “Bidder” is one who submits a Bid to the Bidding Agency for the Unit or Units of 

Work indicated therein. 

 

  1.8  A  substantial  amount  of  specification  language  constitutes  definitions  for  terms 

found in other Contract Documents, including drawings, which must be recognized 

as diagrammatic in nature and not completely descriptive of requirements indicated 

thereon.   Certain  terms used  in Contract Documents are defined generally  in  this 

article.    Definitions  and  explanations  to  this  section  are  not  necessarily  either 

complete or  exclusive, but  are general  for  the work  to  the  extent not  stated more 

explicitly in another provision of Contract Documents. 

 

  1.9  General Requirements (or Conditions) apply to entire work of Contract and, where 

so indicated, to other elements which are included in the project. 

 

  1.10  The  term  “indicated”  is  a  cross  reference  to  details,  notes  or  schedules  on  the 

Drawings,  to  other  similar  means  of  recording  requirements  in  the  Contract 
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Documents.  Where terms such as “shown”, “noted”, “schedule” and “specified” are 

used in lieu of “indicate,” it is for purpose of helping to locate cross reference and no 

limitation of location is intended, except as specifically noted. 

 

  1.11  Where  not  otherwise  explained,  terms  such  as  “directed”,  “requested”, 

“authorized”,  “selected”,  “approved”,  “required”,  “accepted”  and  “permitted” 

mean “directed by Construction Manager or Architect”, “requested by Construction 

Manager or Architect”, etc. 

 

  1.12  Where used in conjunction with Construction Manager’s or Architect’s response to 

submittals,  requests, applications,  inquiries,  reports and  claims by Contractor,  the 

meaning  of  the  term  “approved”  will  be  held  to  limitations  of  Construction 

Manager’s  and Architect’s  responsibilities  and duties  as  specified  in General  and 

Supplementary Conditions.  In no case will “approval” by Construction Manager or 

Architect  be  interpreted  as  a  release  of Contractor  from  responsibilities  to  fulfill 

requirements of the Contract Documents. 

 

  1.13  The “Project Site” is the space available to Contractor for performance of the Work, 

either exclusively or in conjunction with others performing other work as part of the 

Project.  The extent of project site is shown on the Drawings and may or may not be 

identical  with  description  of  the  land  upon  which  project  is  to  be  built.    The 

Contractor shall visit the site to verify contract or construction limits. 

 

  1.14  Except as otherwise defined in greater detail, term “furnish” is used to mean supply 

and deliver  to project  site,  ready  for unloading, unpacking, assembly,  installation, 

etc., as applicable in each instance. 

 

  1.15  Except  as  otherwise  defined  in  greater  detail,  term  “install”  is  used  to  describe 

operations  at  project  site  including  unloading,  unpacking,  assembly,  erection, 

placing,  anchoring,  applying, working  to dimension,  finishing,  curing, protecting, 

cleaning and similar operations as applicable in each instance. 

 

  1.16  Except  as  otherwise defined  in  greater detail,  term  “provide” means  furnish  and 

install, complete and ready for intended use, as applicable in each instance. 

 

  1.17  An  “Installer”  is  the  entity,  person  or  firm,  engaged  by  the  Contractor  or  his 

subcontractor or sub‐subcontractor for the performance of a particular unit of work 

at  the project site,  including  installation, erection, application and similar required 

operation.    It  is a general  requirement  that  such  installers be  expert  in operations 

they are engaged to perform. 

 

  1.18  The  duties  and  obligations  of  the  Contract  apply  to  this  Contractor  (as  defined 

herein)  regardless  of  similar  or  identical  duties  or  obligations  of  other  Prime 

Contractors related to the Project.   Therefore, even though other Prime Contractors 
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may have similar,  identical or overlapping duties and obligations, each and every 

duty and obligation set forth in this Contract is enforceable against this Contractor.   

 

2.  BIDDER’S REPRESENTATION 

 

  2.1  Each Bidder in submitting its bid represents that: 

 

  1.  It has  read  and understands  the Bidding Documents  and  its Bid  is made  in 

accordance therewith. 

 

  2.  Contractor has visited  the  site;  familiarized himself with  the  local  conditions 

under which  the work  is  to be performed;  compared  the  site with drawings 

and specifications; satisfied himself of the conditions of delivery, handling and 

storage of materials and all other matters  that may be  incidental  to  the Work 

before submitting his Bid. 

 

  3.  Its  Bid  is  based  upon  the  materials  and  equipment  described  within  the 

Bidding Documents without exceptions. 

 

  2.2  EVIDENCE OF REPRESENTATION 

 

  1.  Submission  of  a  Bid  will  be  considered  as  evidence  of  the  bidder’s 

representation.   No  allowance will  subsequently  be made  to  the  successful 

contractor by  reason of any error omission on his part, due  to his neglect  in 

complying with the requirements of this article. 

 

3.  BIDDING DOCUMENTS 

 

  3.1  ISSUANCE 

 

  1.  Bidding documents will be available on CD, free of charge, at the Construction 

Managerʹs  office.  It  is  the  responsibility  of  each  Bidder  to  review  and 

coordinate  all  Project  Documents.    This  includes  plans,  specifications  and 

addendums. 

 

  2.  Bidding Documents will not be issued to subcontractors or other individuals or 

organizations who will not be contracting directly with the Owner. 

 

  3.  The  complete  set  of  Bidding  Documents  shall  be  used  in  preparing  bids; 

neither  the Owner,  the Architect nor  the Construction Manager  assume  any 

responsibility  for  errors  or  misinterpretations  resulting  from  the  use  of 

incomplete sets of Bidding Documents. 

 

  4.  The Owner, Architect,  and  the  Construction Manager,  in making  copies  of 
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Bidding Documents available on the above terms, do so only for the purpose of 

obtaining bids on the Work and do not confer a license or grant for any other 

use.   

 

  3.2  INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS 

 

  1.  Bidders  shall  examine  the  Bidding Documents  carefully  and  shall  promptly 

notify  the  Construction  Manager  of  any  ambiguity,  inconsistency  or  error 

which they may discover.  No request for adjustment of Contract Time or Sum 

shall be permitted with  regard  to any purported ambiguity,  inconsistency or 

error not promptly noticed to the Construction Manager. 

 

  2.  Bidders requiring clarification or interpretation of the Bidding Documents shall 

make a written request to the Construction Manager to reach him at least seven 

days prior to the date of receipt of bids. 

 

  3.  Any  interpretation,  correction  or  change  of  the  Bidding Documents will  be 

made by Addendum.    Interpretations, corrections, or changes of  the Bidding 

Documents made  in any other manner will not be binding, and Bidders shall 

not rely upon such interpretations, corrections, and changes. 

 

  3.3  SUBSTITUTIONS 

 

    1.  Refer to Specification Section 016200 ‐ MATERIAL AND EQUIPMENT. 

 

    2.  Substitution requests must be made at least seven (7) days prior to the receipt 

of bids. 

 

  3.4  ADDENDA 

 

    1.  Addenda will be  emailed, mailed,  faxed or delivered  to  each person or  firm 

recorded by the Construction Manager as having received a complete set of the 

Bidding Documents, and will be available for inspection wherever the Bidding 

Documents are kept available for that purpose. 

 

    2.  Sub‐Bidders, Suppliers, Manufacturers  and others wishing  to have Addenda 

mailed  free  of  charge  directly  to  them  should  address  a  letter  to  the 

Construction Manager requesting a listing on the Addenda mailing list for this 

Project.  Such letter must include no other subject matter, must clearly identify 

this Project by name, and must indicate, line for line, exactly how the name and 

address  is to be typed on the envelope.   Phone requests will not be accepted.  

The Construction Manager will endeavor, but expressly does not promise,  to 

mail Addenda directly  to  those who have properly  requested.   Such mailing 

list is for this one Project only. 
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    3.  Addenda issued during the time of bidding shall be listed on Bid form in the 

space provided.  Failure of a Bidder to receive any Addendum shall not release 

the Bidder from any obligations under his Bid, provided said addendum was 

sent  by  fax  or  by  U.S.  Mail  to  the  address  furnished  by  the  bidder  for 

transmittal of mail.  Faxed Addenda will be confirmed by U. S. Mail. 

 

    4.  No Addenda will be issued later than three (3) days prior to the date for receipt 

of Bids, except an Addendum withdrawing the request for Bids or one which 

extends the time or changes the location for the opening of Bids. 

 

4.  BIDDING PROCEDURE 

 

  4.1  FORM AND STYLE OF BIDS 

 

    1.  Bids shall be submitted in triplicate upon the proposal form included in these 

specifications, or upon an exact copy of it. 

 

    2.  The Bidder shall complete all blank spaces on the Bid form. 

 

    3.  Where indicated on the Bid form, sums shall be expressed in both words and 

figures.    In  case  of  discrepancy  between  the  two,  the written  amount  shall 

govern. 

 

    4.  Any  interlineation, alteration or erasure of an entry made  in a blank space of 

the form must be initialed by the signer of the Bid.  However, no interlineation, 

alteration  or  erasure  shall  be made  in  the wording printed  on  the  bid  form 

unless  the  Bidder  is  instructed  by  the  Bidding  Documents  to  do  so.    The 

Bidders  shall  add  no  stipulations  or  qualifications  on  the  Bid  form  or 

accompanying the bid form unless permitted by or  instructed by the Bidding 

Documents to do so. 

 

    5.  All requested quantities, unit prices and alternates shall be included as part of 

the bid. 

 

    6.  All signatures shall be in long hand. 

 

    7.  The  Bidder  shall  include  on  the  Bid  Form, within  the  Base  Bid  total  costs 

associated  with  providing  both  the  Labor  and  Material  Payment  and 

Performance Bonds. 

 

    8.  The Bidder shall affix his seal to the bid form, if organized as a corporation. 

 

  4.2  SUBMISSION OF BIDS 
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    1.  Bids shall be deposited at the designated location prior to the time and date for 

receipt of Bids indicated in the Invitation to Bid, or any extension thereof made 

by Addendum. The time and location of the bid opening may be extended with 

a minimum of two (2) calendar days notice to the Bidders.  Bids received after 

the time and date for receipt of Bids will be marked “LATE BID” and returned. 

 

    2.  The  Bid  Proposal  (3  copies)  shall  be  enclosed  in  a  sealed  envelope.    The 

envelope  shall  be  addressed  to  the Owner,  and  shall  be  identified with  the 

Project name, the Bidder’s name and address and the Unit of Work included in 

the Bid. 

 

    3.   If  the Bidder  submits his Bid  by mail, he  shall  enclose  the  above described 

sealed  envelope  in  a  separate  mailing  envelope  with  the  notation  “BID 

ENCLOSED’ on the face thereof. 

 

    4.  Bids shall include a fully executed Bid Bond, Power of Attorney, Non‐collusion 

Statement, Consent of Surety and Subcontractor listing.  

 

  4.3  MODIFICATION OR WITHDRAWAL OF BID 

 

    1.  A Bidder may modify his Bid in writing at any time prior to the time scheduled 

for  receiving  Bids,  provided  such  written  modification  is  received  by  the 

Construction Manager prior to said time.  

 

    2.  Unless specifically authorized, faxed bids will not be considered. 

 

    3.  No Bidder  shall modify, withdraw  or  cancel his Bid  or  any part  thereof  for 

SIXTY (60) days after the time designed for the receipt of Bids, in the Invitation 

to Bid.   Any  further  extension  of  the  time will  be by mutual  consent  of  the 

Owner and the Contractor. 

 

    4.  A Bid may be withdrawn up until  the  time scheduled  for receiving  the Bids.  

Such withdrawal shall be in writing.   

 

5.  CONSIDERATIONS OF BIDS 

 

  5.1  OPENING OF BIDS 

 

    1.  Bid shall be publicly opened and read aloud. 

 

  5.2  REJECTION OF BIDS 

 

    1.  The Owner, in its sole discretion, shall have the right to reject any or all bids for 
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any reason or for no reason whatsoever. 

 

  5.3  ACCEPTANCE OF BIDS 

 

    1.  The Owner, in its sole discretion, shall have the right to waive any informality 

or irregularity in any Bid received. 

 

    2.  The  Owner  shall  have  the  right  to  accept  Alternates  in  any  order  or 

combination. 

 

6.  SUBCONTRACT INFORMATION 

 

  6.1  SUBMISSION OF SUBCONTRACTOR LIST 

 

    1.  Should  the Contractor  fail  to  utilize  any  or  all  of  the  Subcontractors  in  the 

Contractor’s  Bid  statement  in  the  performance  of  the Work  on  the  public 

bidding,  the Contractor  shall be penalized  in  the  amount of  (project  specific 

amount *).  The Agency may determine to deduct payment of the penalty from 

the Contractor or have the amount paid directly  to the Agency.   Any penalty 

amount assessed against the Contractor may be remitted or refunded, in whole 

or in part, by the Agency awarding the Contract, only if it is established to the 

satisfaction of the Agency that the Subcontractor in question has defaulted or is 

no  longer engaged  in such business.   No claim for the remission or refund of 

any penalty shall be granted unless an application is filed within one year after 

the liability of the successful Bidder accrues.  All penalty amounts assessed and 

not refunded or remitted to the Contractor shall be reverted to the State. 

 

    * one (1) percent of the contract amount not to exceed $10,000. 

 

    2.  Upon request of  the Construction Manager,  the Bidder shall within seven  (7) 

days of the request submit a list of the other subcontractors or other persons or 

organizations  (including  those  who  are  to  furnish  materials  or  equipment 

fabricated to a special design) if any, proposed for the various portions of the 

Work not included in the subcontractors list submitted with the bid. 

 

    3.  The Bidder will be required to establish to the satisfaction of the Construction 

Manager  the  capability  and  experience  of  all  proposed  subcontractors  to 

furnish  and perform  the work described  in  the  sections of  the  specifications 

pertaining to such proposed subcontractor’s respective trades. 

 

    4.  Subcontractors and other persons and organizations proposed by  the Bidder 

and accepted by  the Owner must be used on  the work  for which  they were 

proposed  and  accepted,  and  shall  not  be  changed  except  with  the  written 

approval of the Construction Manager. 
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7.  EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS 

 

  During the performance of this Contract, the Contractor agrees as follows: 

 

  7.1  The  Contractor  will  not  discriminate  against  any  employee  or  applicant  for 

employment because of race, creed, color, sex or national origin.   The Contractor 

will  take  affirmative  action  to  ensure  the  applicants  are  employed,  and  that 

employees  are  treated during  employment, without  regard  to  their  race,  creed, 

color, sex or national origin.   Such action shall  include, but not be  limited to, the 

following:    Employment,  upgrading,  demotion  or  transfer;  recruitment  or 

recruitment  advertising;  layoff  or  termination;  rates  of  pay  or  other  forms  of 

compensation; and selection for training including apprenticeship.  The Contractor 

agrees  to  post  in  conspicuous  places  available  to  employees  and  applicants  for 

employment notices  to be provided by  the  contracting  agency  setting  forth  this 

nondiscrimination clause. 

 

  7.2  The Contractor will, in all solicitants or advertisements for employees placed by or 

on  behalf  of  the  Contractor,  state  that  all  qualified  applicants  will  receive 

consideration for employment without regard to race, creed, color sex, or national 

origin. 

 

  7.3  The  term  “Contract  for  public  works”  means  construction,  reconstruction, 

demolition, alteration and repair work and maintenance work paid for, in whole 

or in part, with public funds.  

 

  7.4  The  Secretary  of  the  Department  of  Labor  shall  be  responsible  for  the 

administration of this section and shall adopt such rules and regulations and issue 

such orders as he deems necessary to achieve the purpose thereof, provided that 

no requirement established herby shall be in conflict with subchapter 6904 of this 

title. 

 

8.  PREVAILING WAGE REQUIREMENT 

 

  8.1  Wage  Provisions:    In  accordance  with  Delaware  Code,  Title  29,  Section  6960, 

renovation  projects whose  total  cost  shall  exceed  $15,000  and  $100,000  for  new 

construction,  the  minimum  wage  rates  for  various  classes  of  laborers  and 

mechanics  shall  be  as  determined  by  the  Department  of  Labor,  Division  of 

Industrial Affairs of the State of Delaware. 

 

  8.2  The prevailing wage shall be the wage paid to a majority of employees performing 

similar work as reported in the Department’s annual prevailing wage survey or in 

the absence of a majority, the average paid to all employees reported. 
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  8.3  The Contractor shall pay all mechanics and labors employed directly upon the site 

of  work,  unconditionally  and  not  less  often  than  once  a  week  and  without 

subsequent deduction or rebate on any account the full amounts accrued at time of 

payment, computed at wage rates not less than those stated in the specifications, 

regardless of any contractual relationship which may be alleged to exist between 

the employer and such laborers and mechanics. 

 

  8.4  The scale of the wages to be paid shall be posted by the employer in a prominent 

and easily accessible place at the site of the work. 

 

  8.5  Every  contract  based  upon  these  specifications  shall  contain  a  stipulation  that 

certified  sworn  payroll  reports  be  maintained  by  every  Contractor  and 

Subcontractor performing work upon the site of construction.  The Contractor and 

Subcontractor shall keep and maintain the sworn payroll information for a period 

of 2 years from the last day of the work week covered by the payroll.  A certified 

copy of these payroll reports shall be made available:  1) Effective June 30, 2007, all 

Contractors  performing  work  on  public  work  projects  are  required  to  furnish 

sworn payroll records on a weekly basis to the Department of Labor.  Specifically, 

29 Del. C. § 6960(c) states that “(e)very contract… shall contain a stipulation that 

sworn payroll information, as required by the Department of Labor, be furnished 

weekly.”   Further,  that “(t)he Department of Labor  shall keep and maintain  the 

sworn payroll information for a period of 6 months from the last day of the work 

week covered by the payroll.”  Lastly, the failure to submit payroll reports shall be 

subject  to  a  civil penalty  of  not  less  than  $1,000  nor more  than  $5,000  for  each 

violation.  29 Del. C. § 6960(e).  Sworn payroll information shall consist of a fully 

completed  and  notarized  report  on  a  form  provided  upon  request  by  the 

Department of Labor. See Delaware Prevailing Wage Regulations VII A.2(c)”; 2) 

upon request by the public or for copies thereof.  However, a request by the public 

must be made through the Department of Labor.  The requesting party shall, prior 

to  being  provided  the  records,  reimburse  the  costs  of  preparation  by  the 

Department  of  Labor  in  accordance with  the Department’s  copying  fee  policy.  

The public  shall not be given access  to  the  records at  the principal office of  the 

Contractor or Subcontractor; and 3) the certified payroll records shall be on a form 

provided by the Department of Labor or shall contain the same information as the 

form  provided  by  the Department  and  shall  be  provided within  10  days  from 

receipt of notice requesting the records from the Department of Labor. 

 

9.  PERFORMANCE AND PAYMENT BONDS   

 

  9.1  The Contractor shall be required to furnish bonds covering the faithful performance 

of  the  contract  and  the  payment  of  all  obligations  arising  thereunder  with  such 

sureties  secured  through  the  Bidder’s  usual  sources  as may  be  agreeable  to  the 

parties.    The  Owner  shall  be  noted  as  the  obligee.  The  Owner  is  the  Red  Clay 
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Consolidated School District. 

 

  9.2  The performance and payment bonds shall each be  in an amount equal  to 100% of 

the Contract Sum as adjusted  from  time  to  time.   The Owner shall be noted as  the 

obligee. The Owner is the Red Clay Consolidated School District. 

 

  9.3  TIME OF DELIVERY AND FORM OF BONDS 

 

    1.  The Bidder shall deliver the required bonds within seven (7) days from receipt 

of request from the Construction Manager. 

 

    2.  The performance  and payment  bonds  shall  be written  in  the  form  found  in 

Section 00600 Bonds. 

 

    3.  The required bonds shall be by an authorized agent of  the bonding company 

and  shall  be  accompanied  by  a  certified  and  current  copy  of  the  bonding 

agent’s Power of Attorney, indicating the monetary limit of such power.   The 

bonding company shall be licensed to operate in the state which the work is to 

be performed. 

 

10.  EXECUTION OF AGREEMENT 

 

  10.1  The Agreement will be written on a contract form, stipulated by the Owner, a copy of 

which is included in the Specifications. 

 

  10.2  The  Bidder  shall,  within  seven  (7)  days  following  its  presentation,  execute  the 

Agreement and return it to the Construction Manager. 

 

  10.3  The Bidder agrees  to commence work within  seven  (7) days of 1) execution of  the 

Agreement,  or  2)  receipt  of  a  Letter  of  Intent  to  execute  the Agreement,  or  other 

authorization to proceed, if furnished at an earlier date. 

 

  10.4  If the successful Bidder fails to execute the required Contract and Bond, as aforesaid, 

within twenty (20) days after the date of official Notice of the Award of the Contract, 

their Bid guaranty shall immediately be taken and become the property of the State 

for  the benefit of  the Agency as  liquidated damages, and not as a forfeiture or as a 

penalty.  Award will then be made to the next lowest qualified Bidder of the Work or 

readvertised, as the Agency may decide. 

 

11.  GENERAL COMMENTS 

     

  11.1  JOINT VENTURE AGREEMENTS 

 

    In the event of a mandatory pre‐bid meeting, representatives of both Joint Ventures 
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must attend  the pre‐bid meeting and must be an officer and co‐joint venture of  the 

corporations involved. 

 

    Each Joint Venture shall be qualified and capable to complete the project with their 

own forces. 

 

    Included  with  the  bid  submission,  and  as  a  requirement  to  bid,  a  copy  of  the 

executed  Joint  Venture  Agreement  shall  be  submitted  and  signed  by  all  Joint 

Ventures involved. 

 

    All required bid bonds, performance bonds, material and labor payment bonds must 

be executed by both Joint Ventures and be placed in both of their names. 

 

    All required insurance certificates shall name both Joint Ventures. 

 

    Both  Joint  Ventures  shall  sign  the  bid  form  and  shall  submit  a  valid  Delaware 

Business License Number with their bid or shall state that the process of application 

for a Delaware Business License has been initiated. 

 

    Both Joint Ventures shall include their Federal E. I. Number with the bid. 

 

    Due  to exceptional circumstances and  for good cause shown, one or more of  these 

provisions may be waived at the discretion of the Owner. 

 

  11.2  LICENSE APPLICATION REQUIRED TO BID 

 

    A business  license application must be  initiated prior  to or  in conjunction with  the 

submission of a bid on competitively bid contracts exceeding $50,000; or in the case 

of a subcontractor, prior  to  the submission of a bid by  the general contractor.   The 

license application procedure may be  initiated by visiting or calling  the Division of 

Revenue. 

 

  11.3  BONDING REQUIREMENTS FOR NON‐RESIDENT CONTRACTORS 

 

    All non‐resident  contractors  are  reminded  that  they must  supply  a  surety  or  cash 

bond to the Division of Revenue equal to six percent (6%) of the total of all contracts 

exceeding  $20,000  for  construction  within  this  state.    For  Division  of  Revenue 

purposes, cash bonds and bank letters of credit issued by financial institutions will be 

accepted on all contracts. 

 

  11.4  CONTRACT AWARD TO NON‐RESIDENT CONTRACTORS 

 

    Every  architect,  or  professional  engineer  or  contractor  or  construction  manager 

engaging in the practice of such profession shall furnish the Department of Finance 
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within 10 days after entering into any contract with a contractor or subcontractor not 

a  resident of  this State, a  statement of  the  total value of  such  contract or  contracts 

together with the names and addresses of the contracting parties. 

 

  11.5  STATE LICENSE AND TAX REQUIREMENTS 

 

    The  Contractor  and  Subcontractor  shall  be  licensed  to  do  business  in  the  State  of 

Delaware and shall pay al fees and taxes due under State laws.   In conformance with 

Section  2503, Chapter  25, Title  30, Delaware Code,  “the Contractor  shall  furnish  the 

State Tax Department within ten (10) days after award of the Contract, a statement of 

the  total  values  of  each  contract  and  subcontract,  together  with  the  names  and 

addresses of the contracting parties.   All Contractors are required to submit a copy of 

their City of Wilmington and New Castle County business license to the Construction 

Manager. 

 

      

 

  11.6  RIGHT TO AUDIT RECORDS 

 

    The Owner (contracting agency) shall have the right to audit the books and records 

of a Contractor or any Subcontractor under any Contract or Subcontract to the extent 

that the books and records relate to the performance of the Contract or Subcontract. 

 

    Said books and records shall be maintained by the Contractor for a period of three (3) 

years  from  the  date  of  final  payment  under  the  Prime  Contract  and  by  the 

Subcontractor for a period of three (3) years from the date of final payment under the 

Subcontract. 

 

           11.7  LIQUIDATED DAMAGES 

 

                     Contractors shall be held liable for liquidated damages if work is not completed prior 

to the completion date of each phase.  Details regarding  liquidated damages can be 

found in Specification Section 011100‐6.33. 

 

 

 

END OF SECTION 
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CONTRACT C‐14 FLOORING 

BID FORM 

 

For Bids Due:                 To:  Red Clay Consolidated School District       

                1502 Spruce Avenue           

                Wilmington, Delaware 19805         

 

Name of Bidder:                           

 

Bidder Address:                           

 

                               

 

Contact Name:              E‐Mail Address:             

 

Delaware Business License No.:            Taxpayer ID No.:             

 

(Other License Nos.):                             

 

Phone No.:  (            )                              ‐                           Fax No.:  (             )                 ‐       

 

The undersigned, representing that he has read and understands the Bidding Documents and that this bid is made in 

accordance therewith, that he has visited the site and has familiarized himself with the local conditions under which the 

Work is to be performed, and that his bid is based upon the materials, systems and equipment described in the Bidding 

Documents without exception, hereby proposes and agrees to provide all labor, materials, plant, equipment, supplies, 

transport and other facilities required to execute the work described by the aforesaid documents for the lump sum 

itemized  below: 

 

$                     ($                                                               ) 

 

 

ALTERNATES   (Bidders must review Section 012300 Alternates for a complete description of alternates)    

 

Alternate No. 1: Add Relocation of Instrumental Classroom Corridor 

 

Add/Deduct                     ($      ) 

 

 

Alternate No. 2: CPT‐1 pattern to be ‘Aftermath II’ in lieu of pattern ‘Trajectory’ 

 

Add/Deduct                     ($      ) 
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UNIT PRICES    

 

Unit prices conform to applicable project specification section.  Refer to the specifications for a complete description of the 

following Unit Prices: 

 

N/A 

 

                            

NOTE:   The difference in price between Add and Deduct in the above Unit Prices should not exceed ten percent (10%).   

 

I/We acknowledge Addendums numbered            and the price(s) submitted include any 

cost/schedule impact they may have. 

 

This bid shall remain valid and cannot be withdrawn for sixty (60) days from the date of opening of bids, and the 

undersigned shall abide by the Bid Security forfeiture provisions.  Bid Security is attached to this Bid (if required).   

 

The Owner shall have the right to reject any or all bids, and to waive any informality or irregularity in any bid received. 

 

This bid is based upon work being accomplished by the Sub‐Contractors named on the list attached to this bid. 

 

The undersigned represents and warrants that he has complied and shall comply with all requirements of local, state, and 

national laws; that no legal requirement has been or shall be violated in making or accepting this bid, in awarding the 

contract to him or in the prosecution of the work required; that the bid is legal and firm; that he has not, directly or 

indirectly, entered into any agreement, participated in any collusion, or otherwise taken action in restraint of free 

competitive bidding. 

 

Upon receipt of written notice of the acceptance of this Bid, the Bidder shall, within twenty (20) calendar days, execute the 

agreement in the required form and deliver the Contract Bonds, and Insurance Certificates, required by the Contract 

Documents. 

 

I am / We are an Individual / a Partnership / a Corporation 

 

By                  Trading as               

           (Individual’s / General Partner’s / Corporate Name) 

                      

           (State of Corporation) 

 

 

 

Business Address:               
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Witness:               By:                

                        ( Authorized Signature ) 

 (SEAL)                                      

                        ( Title ) 

                         Date:                 

 

 

 

ATTACHMENTS 

  Sub‐Contractor List 

  Non‐Collusion Statement 

  Bid Bond 

  Consent of Surety 

  (Others as Required by Project Manuals) 
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SUBCONTRACTOR LIST 

 

In accordance with Title 29, Chapter 6962 (d)(10)b Delaware Code, the following sub‐contractor listing must accompany 

the bid submittal. The name and address of the sub‐contractor must be listed for each category where the bidder intends 

to use a sub‐contractor to perform that category of work. In order to provide full disclosure and acceptance of the bid by 

the Owner, it is required that bidders list themselves as being the sub‐contractor for all categories where he/she is 

qualified and intends to perform such work. 

 

 

 

Subcontractor Category   Subcontractor              Address (City & State) 

 

1. Carpet                                 

 

2. VCT                                 

 

3. Ceramic Tile                               

 

4. Resilient Flooring                        ________ 
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NON‐COLLUSION STATEMENT 

 

This is to certify that the undersigned bidder has neither directly nor indirectly, entered into any agreement, participated 

in any collusion or otherwise taken any action in restraint of free competitive bidding in connection with this proposal 

submitted this date  

 

All the terms and conditions of C‐14 Flooring have been thoroughly examined and are understood. 

 

NAME OF BIDDER:                         

 

AUTHORIZED REPRESENTATIVE 

(TYPED):                           

 

AUTHORIZED REPRESENTATIVE 

(SIGNATURE):                           

 

 

TITLE:                             

 

ADDRESS OF BIDDER:                        

 

                             

 

                             

 

PHONE NUMBER:                         

 

 

 

 

Sworn to and Subscribed before me this           day of          20  . 

 

My Commission expires          .   NOTARY PUBLIC            . 

 

 

 

 

 

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED. 
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BID BOND 

 

TO ACCOMPANY PROPOSAL 

(Not necessary if security is used) 

 

KNOW ALL MEN BY THESE PRESENTS That:                          of 

_____________________________in the County of ____________________________ and State of ___________________ as 

Principal, and                   of _________________________in the County of ____________________ 

          and State of        as Surety, legally authorized to do business in the State of Delaware 

(‘State”), are held and firmly unto the Red Clay Consolidated School District in the sum of        

   Dollars (S____________________), or percent not to exceed              

       Dollars (S______________________) of amount of bid on Contract No. C‐14 Flooring to be paid to the 

Red Clay Consolidated School District for the use and benefit of the Red Clay Consolidated School District for which 

payment well and truly to be made, we do bind ourselves, our and each of our heirs, executors, administrators. and 

successors, jointly and severally for and in the whole firmly by these presents. 

 

NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bounden Principal who has submitted to the 

Red Clay Consolidated School District a certain proposal to enter into this contract for the furnishing of certain material 

and/or services within the State, shall be awarded this Contract, and if said Principal shall well and truly enter into and 

execute this Contract as may be required by the terms of this Contract and approved by the Red Clay Consolidated School 

District this Contract to be entered into within twenty days after the date of official notice of the award thereof in 

accordance with the terms of said proposal, then this obligation shall be void or else to be and remain in full force and 

virtue. 

 

Sealed with ____________seal and dated this  day of         in the year of our Lord two thousand 

and ______________________(20__). 

 

SEALED, AND DELIVERED IN THE  PRESENCE OF 

                   

                        Name of Bidder (Organization) 

 

                        Corporate     By:   

                           Seal                            Authorized Signature 

Attest         

      Title 

         

      Name of Surety 

Witness       

   

         

      Title 
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CONSENT OF SURETY 

 

 

DATE           

   

 

To:   

   

 

Gentlemen: 

 

We, the                               

 

 

                               

                                                     (Surety Companyʹs Address) 

 

                               

 

a Surety Company authorized to do business in the State of Delaware hereby agrees that if     

 

 

                               

            (Contractor) 

 

                               

            (Address) 

 

                               

 

 

is awarded the Contract No.                           

 

We will write the required Performance and/or Labor and Material Bond required by Paragraph 9 of the Instructions to 

Bidders. 

 

                   

                         (Surety Company) 

 

  By                   

                         (Attorney‐in‐Fact) 

 

END OF SECTION 
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SECTION 005200 ‐ AGREEMENT 

 

1.  SUMMARY 

 

  1.1.  The  Agreement  Form  for  this  Project  is  either  the  American  Institute  of 

Architects  Standard  Form  of Agreement  between Owner  and  Contractor, 

Construction Manager as Advisor, AIA Document A132 ‐ 2009 Edition  

 

 

  1.2  A  copy  of AIA Document A132  –  2009  Edition  is  bound  into  this  Project 

Manual following this page.   

        

    1.2.1  Under Article 5.1.4.5 add the following: 

 

  “Upon completion of the work under the Contract, the Owner may release 60% of the 

amount then retained.  The balance of the amount retained will be held until: 

 

  A.  All reports required of the Contract are received; 

  B.  All Subcontractors in trades listed on the Bid Form are paid by the Contractor, 

unless the amount owed to the Subcontractor is disputed, in which case the 

Owner may withhold 150% of the amount withheld by the Contractor in its 

dispute with the Subcontractor; and 

  C.  Final payment is authorized by the Owner.” 

     

 
 

 

END OF SECTION 
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SECTION 006113 – PERFORMANCE AND PAYMENT BONDS 

 

1.  PERFORMANCE AND PAYMENT BONDS 

 

  1.1  Bonds must be in the following form: 

 

    1.  Form of Performance Bond (attached). 

    2.  Form of Payment Bond (attached). 
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SECTION 00 61 13 ‐ FORM OF PAYMENT BOND 

 

Bond Number: 

 

KNOW  ALL  PERSONS  BY  THESE  PRESENTS,  that  we,  _________________,  as  principal 

(“Principal”),  and  _____________________,  a  _______________________  corporation,  legally 

authorized  to do  business  in  the  State  of Delaware,  as  surety  (“Surety”),  are  held  and  firmly 

bound  unto  the  State  of Delaware,  Red  Clay  Consolidated  School District  (“Owner”),  in  the 

amount of _________________ ($      ),  to  be  paid  to  Owner,  for  which 

payment well and truly to be made, we do bind ourselves, our and each and every of our heirs, 

executors,  administrations,  successors  and  assigns,  jointly  and  severally,  for  and  in  the whole 

firmly by these presents. 

 

Sealed with our seals and dated this ___________ day of  , 20  . 

 

NOW  THE  CONDITION OF  THIS OBLIGATION  IS  SUCH,  that  if  Principal, who  has  been 

awarded by Owner that certain contract known as Contract No.         dated 

the  _______ day of  _______________,  20              (the  ʺContract”), which Contract  is  incorporated 

herein  by  reference,  shall  well  and  truly  pay  all  and  every  person  furnishing  materials  or 

performing labor or service in and about the performance of the work under the Contract, all and 

every sums of money due him. her, them or any of them, for all such materials, labor and service 

for which Principal is liable, shall make good and reimburse Owner sufficient funds to pay such 

costs in the completion of the Contract as Owner may sustain by reason of any failure or default 

on  the  part  of  Principal,  and  shall  also  indemnity  and  save  harmless Owner  from  all  costs, 

damages and expenses arising out of or by reason of the performance of the Contract and for as 

long as provided by the Contract; then this obligation shall be void, otherwise to be and remain 

in full force and effect. 

 

Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees 

that  the  obligation  of  Surety  and  its  bond  shall  be  in  no  way  impaired  or  affected  by  any 

extension of time, modification, omission, addition or change in or to the Contract or the work to 

be performed thereunder, or by any payment thereunder before the time required therein, or by 

any waiver of any provisions thereof, or by any assignment, subletting or other transfer thereof 

or of any work  to be performed or any monies due or  to become due  thereunder; and Surety 

hereby  waives  notice  of  any  and  all  such  extensions,  modifications,  omissions,  additions, 

changes, payments, waivers, things done and omitted to be done by and in relation to assignees, 

subcontractors, and other  transferees shall have  the same effect as  to Surety as  though done or 

omitted to be done by or in relation to Principal. 

 

Surety  hereby  stipulates  and  agrees  that  no modifications,  omission  or  additions  in  or  to  the 

terms of  the Contract shall  in any way whatsoever affect  the obligation of Surety and  its bond.  

Any proceeding,  legal or equitable, under this Bond may be brought  in any court of competent 

jurisdiction in the State of Delaware. Notices to Surety or Contractor may be mailed or delivered 



Red Clay Consolidated School District 

Wilmington Campus Renovations 

Bid Pack C 

October 28, 2013   
                   

 

PERFORMANCE AND PAYMENT BONDS  006113 ‐ 3 

PU09, Revised 5/11 

to them at their respective addresses shown below. 

IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such 

of them as are corporations have caused their corporate seal to be hereto affixed and these 

presents to be signed by their duly authorized officers, the day and year first above written. 

 

 

PRINCIPAL 

 

    Name:                

 

    Witness or Attest: Address:          

 

By:    (SEAL) 

Name:  Name: 

  Title: 

(Corporate Seal) 

 

 

    SURETY 

 

    Name:      

 

    Witness or Attest: Address:          

 

By:   (SEAL) 

Name:  Name: 

  Title: 

(Corporate Seal) 
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SECTION 00 61 13 ‐ FORM OF PERFORMANCE BOND 

 

Bond Number:       

 

KNOW  ALL  PERSONS  BY  THESE  PRESENTS,  that  we,  ___________________,  as  principal 

(ʺPrincipal”),  and  ______________________,  a  ______________________  corporation,  legally 

authorized  to  do  business  in  the  State  of Delaware,  as  surety  (ʺSurety”),  are  held  and  firmly 

bound  unto  the  State  of  Delaware,  Red  Clay  Consolidated  School  District  (ʺOwnerʺ),  in  the 

amount of__________________ ($    )  to be paid  to Owner,  for which payment well 

and  truly  to be made, we do bind ourselves, our  and  each  and  every of our heirs,  executors, 

administrations,  successors  and  assigns.  jointly  and  severally,  for  and  in  the whole,  firmly by 

these presents. 

 

Sealed with our seals and dated this ___________ day of ______________, 20    . 

 

NOW  THE  CONDITION OF  THIS OBLICATION  IS  SUCH,  that  if  Principal, who  has  been 

awarded  by  Owner  that  certain  contract  known  as  Contract  No.  ____________  dated  the 

___________ day of ______________, 20   (the ʺContract”), which Contract  is  incorporated herein 

by  reference,  shall well  and  truly provide  and  furnish  all materials,  appliances  and  tools  and 

perform all  the work required under and pursuant  to  the  terms and conditions of  the Contract 

and the Contract Documents (as defined in the Contract) or any changes or modifications thereto 

made  as  therein provided,  shall make good  and  reimburse Owner  sufficient  funds  to pay  the 

costs of completing the Contract that Owner may sustain by reason of any failure or default on 

the part of Principal, and shall also indemnify and save harmless Owner from all costs, damages 

and expenses arising out of or by reason of  the performance of  the Contract and  for as  long as 

provided by the Contract; then this obligation shall be void, otherwise to be and remain  in full 

force and effect. 

 

Surety, for value received, hereby stipulates and agrees, if requested to do so by Owner, to fully 

perform  and  complete  the work  to  be  performed  under  the  Contract  pursuant  to  the  terms, 

conditions and covenants thereof, if for any cause Principal fails or neglects to so fully perform 

and complete such work 

 

Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees 

that  the  obligation  of  Surety  and  its  bond  shall  be  in  no  way  impaired  or  affected  by  any 

extension of time, modification, omission, addition or change in or to the Contract or the work to 

be performed thereunder, or by any payment thereunder before the time required therein, or by 

any waiver of any provisions thereof, or by any assignment, subletting or other transfer thereof 

or of any work  to be performed or any monies due or  to become due  thereunder; and Surety 

hereby  waives  notice  of  any  and  all  such  extensions,  modifications,  omissions,  additions, 

changes,  payments,  waivers,  assignments,  subcontracts  and  transfers  and  hereby  expressly 

stipulates and agrees that any and all things done and omitted to be done by and in relation to 

assignees, subcontractors, and other transferees shall have the same effect as to Surety as though 
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done or omitted to be done by or in relation to Principal. 

Surety hereby stipulates and agrees that no modifications, omissions or additions in or to the 

terms of the Contract shall in any way whatsoever affect the obligation of Surety and its bond. 

 

Any proceeding, legal or equitable, under this Bond may be brought in any court of competent 

jurisdiction in the State of Delaware. Notices to Surety or Contractor may be mailed or delivered 

to them at their respective addresses shown below. 

 

IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such 

of them as are corporations have caused their corporate seal to be hereto affixed and these 

presents to be signed by their duly authorized officers, the day and year first above written. 

 

  PRINCIPAL 

 

    Name:                

 

  Witness or Attest: Address:      
 
By:  (SEAL)  

Name:  Name: 

  Title: 

(Corporate Seal) 

 

 

    SURETY 

 

    Name:      

 

    Witness or Attest: Address:      

 

By:     (SEAL) 

Name:  Name: 

  Title: 

(Corporate Seal) 

 

 

 

 

 

 

 

END OF SECTION 
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SECTION 006216 – CERTIFICATE OF INSURANCE 

 

In  conjunction  with  Insurance  Requirements  AIA  General  Conditions,  Article  11,  the 

Contractor shall be bound by the following limits of liability insurance (for Contracts under 

this  Bid  Pac).    The Contractor  shall  use  the  standard  ʺACCORDʺ  for  titled  ʺCertificate  of 

Insuranceʺ  in submitting his  liability  insurance  limits.   The required  limits to be  inserted  in 

accordance with the sample ʺACCORDʺ form in this section: 

 

GENERAL NOTES 

 

1.  Other Insurance 

 

  1.1  Contractor shall carry any necessary insurance required to cover Owned and Rental 

equipment that may be necessary for them to use in the performance of the Work. 

 

2.  Contractor  shall  have  the  following  additional  items  added  to  his  required  ʺACCORDʺ 

form Certificate of Insurance: 

 

  1.  Name and Address of Insured (Contractor). 

  2.  Description of Operations/Locations ‐  

 

3.  Added Insured – Red Clay Consolidated School District and EDiS Company 

 

4.  Certificate Holder –   Red Clay Consolidated School District 

          1502 Spruce Avenue 

          Wilmington, Delaware 19805 

                 

Contractors  shall  note  that  although  not  a  part  of AIA Document A232  ‐  2009  Edition,  these 

additional articles apply as noted to this Project. 

 

A sample certificate is bound into the Project Manual immediately following this Document. 

 

 

END OF SECTION 
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SECTION 007343 – WAGE RATE REQUIREMENTS 
           

1.  SUMMARY 
 

  1.1.  In  accordance  with  Delaware  Code,  Title  29,  Chapter  69,  Section  6912,  all 

laborers  and mechanics  of  the Contractor  and  all  subcontractors  employed  to 

perform work directly upon  the site of  the work shall be paid unconditionally 

and not less often than once a week and without subsequent deduction or rebate 

on any account  the  full amounts accrued at  the  time of payment  computed at 

wage rates not less than those determined by the Division of Industrial Affairs, 

Department of Labor, State of Delaware, as the prevailing rates in this area. 

 

  1.2  This approved scale of wages must be posted by the Contractor in a prominent 

and easily accessible place at the site of the work. 

 

  1.3  It  is  further  stipulated  that  there may  be withheld  from  the  Contractor  such 

accrued payment as may be  considered necessary by  the  contracting officer  to 

pay  laborers and mechanics employed by  the Contractor or any subcontractors 

on the work the difference between the rates of wages required and the rate of 

wages  received  by  such  laborers  and  mechanics  and  not  refunded  to  the 

Contractor, subcontractor or their agents. 

 

  1.4  Where wage  rates  are  published  in  this Manual  they  are  issued  by  the  State 

Department of Labor on the date indicated and are included for the convenience 

of Bidders.  The Owner, the Architect, and the Construction Manager, accept no 

responsibility for the accuracy or applicability of any rates included herein.  The 

actual wage  rate determinations which will apply  to  the work will be  those  in 

effect on the first day of public advertisement for bids as determined by the State 

Department of Labor.   It will be the responsibility of each bidder to contact the 

State Department of Labor and to incorporate these rates in his bid. 

 

  1.5  ʺIn accordance with Delaware Code, Title 29, Section 6912, as amended  July 5, 

1994, contractors shall  furnish sworn payroll  information  to  the Department of 

Labor on a weekly basis for each contract which exceeds $15,000 for renovation 

work and $100,000  for new  construction.   The  construction  contract amount  is 

based on  a  cumulative  total of  all  contracts bid  for  a  specific project.   Payroll 

forms for submission may be obtained from the Department of Labor.ʺ 

 

  1.5.1    A Payroll Report, available from the Department of Labor is to be used 

to provide this information. 

 

  1.6  A copy of the Prevailing Wages for the project is attached hereto.  

     

END OF SECTION 
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SECTION 011100 ‐ SUMMARY OF WORK 

 

1.  RELATED DOCUMENTS 

 

  1.1  Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 1 Sections, apply to work of this Section. 

 

2.  CONTRACTS 

 

  2.1  The work will be performed under separate prime contracts managed by the Construction 

Manager. 

 

3.  ALTERATIONS & COORDINATION 

 

  3.1  Contractor shall be responsible to coordinate their work with the work of others, including, 

but not limited to, the preparation of general coordination drawings, diagrams and schedules, 

and control of site utilization, from the beginning of activity, through project close‐out and 

warranty periods. 

 

4.  KNOWLEDGE OF CONTRACT REQUIREMENTS 

 

  4.1  The Contractor and his Subcontractors, Sub‐subcontractors and material men shall consult in 

detail the Contract Documents for instructions and requirements pertaining to the Work, and 

at his and their cost, shall provide all labor, materials, equipment and services necessary to 

furnish, install and complete the work in strict conformance with all provisions thereof. 

 

  4.2  The Contractor will be held to have examined the site of the Work prior to submitting his 

proposal and informed himself, his Subcontractors, Sub‐subcontractors and material men of 

all existing conditions affecting the execution of the Work. 

 

  4.3  The Contractor will be held to have examined the Contract Documents and modifications 

thereto, as they may affect subdivisions of the Work and informed himself, his Subcontractors, 

Sub‐subcontractors and material men of all conditions thereof affecting the execution of the 

Work. 

 

  4.4  The Scope of Work for the Contract is not necessarily limited to the description of each section 

of the Specifications and the illustrations shown on the Drawings.  Include all minor items not 

expressly indicated in the Contract Documents, or as might be found necessary as a result of 

field conditions, in order to complete the Work as it is intended, without any gaps between 

the various subdivisions of work. 

 

  4.5  The Contractor will be held to be thoroughly familiar with all conditions affecting labor in the 

area of the Project including, but not limited to, Unions, incentive pay, procurements, living, 

parking and commuting conditions and to have informed his Subcontractors and Sub‐
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subcontractors thereof. 

 

5.  CONTRACT DOCUMENTS INFORMATION 

 

  5.1  The Contract Documents are prepared in accordance with available information as to existing 

conditions and locations.  If, during construction, conditions are revealed at variance with the 

Contract Documents, notify the Construction Manager immediately, but no more than three 

(3) days from the day the variance is first known.  Failure to give timely notice shall operate to 

waive any claim Contractor might otherwise have for an adjustment to Contract Time or Sum 

as a consequence of such variance. 

 

  5.2  The Specifications determine the kinds and methods of installation of the various materials, 

the Drawings establish the quantities, dimensions and details of materials, the schedules on 

the Drawings give the location, type and extent of the materials. 

 

  5.3  Dimensions given on the Drawings govern scale measurements and large scale drawings 

govern small scale drawings, except as to anything omitted unless such omission is expressly 

noted on the large scale drawings. 

 

  5.4  The techniques or methods of specifying to record requirements varies throughout text, and 

may include “prescriptive”, “open generic/descriptive”, “compliance with standards”, 

“performance”, “proprietary”, or a combination of these.  The methods used for specifying 

one unit of work has no bearing on requirements for another unit of work. 

 

  5.5  Whenever a material, article or piece of equipment is referred to in the singular number in the 

Contract Documents, it shall be the same as referring to it in the plural.  As many such 

materials, articles or pieces of equipment shall be provided as are required to complete the 

Work. 

 

  5.6  Whenever a material, article or piece of equipment is specified by reference to a 

governmental, trade association of similar standard, it shall comply with the requirements of 

the latest publication thereof and amendments thereto in effect on the bid date. 

 

  5.7  In addition to the requirements of the Contract Documents, Contractor’s work shall also 

comply with applicable standards of the construction industry and those industry standards 

are made a part of Contract Documents by reference, as if copied directly into Contract 

Documents, or as if published copies were bound herein. 

 

  5.8  Where compliance with two (2) or more industry standards, contract requirements, or sets of 

requirements is specified, and overlapping of those different standards or requirements 

establishes different or conflicting minimums or levels of quality, then the most stringent 

requirements, which are generally recognized to be also the most costly, is intended and will 

be enforced, unless specifically detailed language written into the Contract Documents clearly 

indicates that a less stringent requirement is to be fulfilled.  Refer apparently equal but 
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different requirements, and uncertainties as to which level of quality is more stringent, to 

Architect for decision before proceeding. 

 

  5.9  Reference standards referenced directly in Contract Documents or by governing regulations 

have precedence over non‐reference standards which are recognized in industry for 

applicability of work. 

 

  5.10  Contractor’s bid is based on the complete set of Contract Documents including documents not 

specifically issued as part of the bid pack but referenced in same. 

 

6.  SCOPE OF WORK/GENERAL INFORMATION 

 

  6.1  A Scope of Work for each contract to be awarded on the project follows in this section.  When 

a Contract has been awarded to a Contractor, the successful Contractor will be listed after the 

title of the Contract.  When no Contract has yet been awarded, no Contractorʹs name will be 

listed.  Previous Scopes of Work include addendum changes. 

 

  6.2  Contractor is responsible for performing the work listed in the Summary of Work for his 

contract.  Contractor is also responsible for knowing the work that has been assigned to 

preceding contracts.  No additional compensation or extension of time will be allowed a 

Contractor due to his ignorance of the work assigned to his Contract or to other contracts 

which may affect his work.  The Contractor is responsible, however, for all items which are 

covered in the Specifications and Drawings relating to their Contract if not specifically 

mentioned in the Summary of Work. 

 

  6.3  The Construction Manager will provide on site a source for temporary electric, temporary 

water and portable sanitation facilities only.  It is each Contractorʹs responsibility to make the 

necessary connections, including all material for temporary electric and water.  Please note 

that utility charges for office trailers will be the responsibility of the individual Contractors. 

 

  6.4  A dumpster will be provided on site for free use by Contractors to dispose of non‐hazardous, 

common, work‐related refuse.  Clean‐up is the responsibility of each Contractor.  Clean up 

shall be performed on a daily basis.  Contractors not complying will be advised in writing and 

back charged for all costs associated with the clean up of their work. 

 

  6.5  Contractors are reminded that there are limited storage areas available on site.  Off site 

storage will be the responsibility of each individual Contractor. 

 

  6.6  Office trailer permits off site will be the responsibility of each individual Contractor.  On site 

Contractor’s field offices, one (1) per Contractor, if required, will be located as directed by the 

Construction Manager. 

 

  6.7  Contractor will be prepared to discuss and submit a detailed project schedule seven (7) days 

after receipt of Notice to Proceed and to begin its submittal process.  The Project Schedule is 
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an integral part of this contract.  Certain construction sequences and priorities must take place 

in order to meet the target dates.  Concentrated work periods will occur and each Contractor 

is responsible to staff the project as required by the current Construction Schedule or as 

directed by the Construction Manager.  Contractor will cooperate with the Construction 

Manager in planning and meeting the required sequences of work and Project Schedule as 

periodically updated by the Construction Manager. 

 

  6.8  All bids must include insurance limits in accordance with Article 11 of the Section 007300 

SUPPLEMENTARY CONDITIONS. 

 

  6.9  Hoisting, scaffolding and material handling is the responsibility of each Contractor, unless 

otherwise noted. 

 

  6.10  Contractor will be responsible for layout of its own work.  The Construction Manager will 

provide benchmark and layout of the building line. 

 

  6.11  Contractor will be responsible to keep clean public roadways soiled by construction traffic on 

a daily basis.  If cleaning is not done, the Construction Manager may perform the cleaning on 

an overtime basis and backcharge the Contractor responsible. 

 

  6.12  Contractor Scopes of Work and Schedule are interrelated.  Familiarity with each is required. 

 

  6.13  The Construction Manager will provide testing services for soil, concrete and steel.  Other 

testing as required by the Contract Documents will be in accordance with the technical 

specifications and/or the individual scope of work.  Refer to Specification Section 004500 ‐ 

QUALITY CONTROL. 

 

  6.14  Safety is the responsibility of each individual Contractor.  The project will be governed under 

the guidelines of OSHA. 

 

  6.15  Inter‐Contractor shop drawing distribution will be performed by the Construction Manager.  

Contractor is individually responsible for either coordinating his work with these distributed 

drawings or notifying the Construction Manager, in writing, of any discrepancies. 

 

  6.16  Coordination with other trades will be required.  The Contractor will be required to attend 

periodic coordination meetings with other trades where requirements, conflicts and 

coordination issues will be discussed and resolved.  Attendance when requested will be 

mandatory.  If inter‐Contractor coordination is not satisfactorily performed, the conflicting 

Contractors shall mutually share the cost to relocate and/or reinstall their work. 

 

  6.17  Contractor shall submit a schedule of values to the Construction Manager prior to the 

submission of their first invoice for approval on AIA G702/CMa, Application for Payment and 

G703, Continuation Sheet. 
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  6.18  Contractor is expected to review and coordinate its Work with the complete set of Contract 

Documents, including all items noted as by his trade whether or not shown on that particular 

set of drawings.  Documents are available at the site for review. 

 

  6.19  Contractor is responsible for obtaining all necessary permits required for his work, including 

street permits.  Unless otherwise noted, building permit shall be secured by the Construction 

Manager.  Any subcontractor who will be restricting access to street, right of way or adjacent 

property must notify the Construction Manager 48 hours in advance. 

 

     

 

  6.20  Contractor’s  License:    Submit  a  copy  of  all  business  licenses  required  by  local  and  state 

agencies. 

 

  6.21  Contractor shall absorb, without additional compensation, any and all costs of working 

beyond normal hours to maintain job progress in accordance with the current construction 

schedule. 

 

  6.22  No asbestos or PCB’s in or on any material or equipment will be accepted or allowed on this 

project.  All hazardous materials will be treated in accordance with all State and Federal 

regulations. 

 

  6.23  Daily clean up of the work is the responsibility of each individual Contractor which includes 

broom cleaning of their debris as required.  Contractor will be individually back charged by 

the Construction Manager for clean up not satisfactorily performed by the Contractor. 

 

  6.24  In the event asbestos is uncovered, the Contractor shall notify the Construction Manager of 

the areas requiring removal of asbestos.  The Construction Manager shall then coordinate the 

removal with the Owner.   

 

  6.25  This project is to be constructed adjacent to and in existing buildings.  Contractor shall 

exercise all due precautions to minimize noise, air pollution and any other construction 

hazards which in any way would cause discomfort or danger to the occupants of the existing 

building in the area. 

 

  6.26  Existing mechanical, electrical, plumbing, sprinkler, medical gas, fire alarm, etc. systems will 

be shut off and locked out by the Owner as required by the Work.  Tie‐inʹs and modifications 

to those systems will be performed by the specific Contractor associated with the work as 

indicated in the Contract Documents.  Re‐energizing and re‐start up of all systems should be 

performed by the Owner. 

 

  6.27  The Safety Cable System shall not be altered or removed without a written request submitted 

to the Project Manager with a copy to the Field Manager.  It shall be the responsibility of each 

and every Contractor that is removing or altering the Safety Cable System to maintain the fall 
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protection safety provided by the safety cable and not leave the area unprotected.  Each and 

every Contractor shall be responsible to re‐install the Safety Cable System immediately after 

work is completed.  Each and every Contractor shall be responsible to re‐install the Safety 

Cable System in accordance to OSHA standards. 

 

  6.28  Normal work hours for this project are from 7:00 a.m. to 3:30 p.m.  Any work to be performed 

outside of these hours must receive prior approval from the Construction Manager.  Requests 

to work beyond normal work hours shall be submitted at least 48 hours prior. 

 

  6.29  Contractor is responsible for having a competent project superintendent/foreman on‐site 

during all work performed under its contract. 

 

  6.30  In the event the Contractor has non‐English speaking employees or subcontractors on the 

project, they shall have a superintendent or foreman on site, at all times, who speaks English 

and can communicate with Contractor’s employees.  Should the Contractor fail to meet this 

requirement, at any time, Construction Manager may direct all Work to stop until the proper 

supervision is on site.  The Contractor will be responsible for maintaining the project work 

schedule and make up at its own expense, any delay to the Schedule resulting from the work 

stoppage. 

 

  6.31  Punch List Procedures:   Contractor shall be given a copy of the punch list with his 

appropriate work identified.  Contractor shall have nine (9) calendar work days to complete 

its punch list work.  On the 10th day or as determined by the Construction Manager, the 

Construction Manager shall employ other contractors, as required, to complete any 

incomplete punch list work and retain from the appropriate Contractors retainage all costs 

incurred. 

 

6.32  Contractor shall provide the necessary safety barricades and railings required to complete 

their work and comply with all OSHA, local code and contract specifications. 

 

6.33 Liquidated Damages: Contractors are responsible to provide sufficient manpower and 

equipment and materials to complete work as shown in the project schedule.  Any delays in 

completing a phase of work due to issues caused by a contractor will be subject to a penalty of 

$2,000 per calendar day that the work is not completed following the scheduled completion 

date of that phase of work. 

 

6.34 Temporary Protection: Provide temporary protection to ensure that no damages occur to 

existing or new finishes, building components, materials, equipment, etc. In addition, provide 

all approved signage and safety devices applicable to the referenced temporary protection. An 

approved temporary protection plan will be required before the initial start of the work.  

 

6.35 Provide fine clean up on a daily basis. Fine cleaning will be defined as those means/methods 

utilized to ensure that all odors, dust, and debris will be non‐existent within the project area at 

the end of each workday. In addition, means and methods shall be utilized that prevent the 
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migration of odors, dust, debris, and excessive noise from migrating into non‐working areas.  

An approved cleanup plan will be required before the initial start of the work. 
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CONTRACT NO. C‐14 ‐ FLOORING 

  

A.  Work included in this contract consists of, but is not necessarily limited to, all labor, materials and 

equipment for: 

 

  •  Technical Specification sections: 

 

    Division 0  Bidding and Contract Requirements 

    Division 1  General Requirements 

    Section 09 05 61  Common Work Results for Flooring Preparation 

    Section 09 30 00  Tiling 

      Section 09 65 00  Resilient Flooring 

      Section 09 65 66  Resilient Dance Flooring 

      Section 09 66 13  Portland Cement Terrazzo Flooring 

      Section 09 68 00  Carpeting 

      Section 09 68 13  Tile Carpeting 

 

  This contract also includes, but  is not necessarily limited to, all  labor, materials and equipment for 

the following: 

 

14‐1. Provide flooring in accordance with the finish schedule and specifications. 

 

14‐2. Prepare subfloor for finished flooring including leveling and patching.  Base bid shall include 
all flashing patching and surface preparation required to perform the work of this Contractor. 

 

14‐3. Provide finish floor in elevator cab per Bid Pack A, Dwg A‐421, Elevator Cab Keynote 1. 

 

14‐4. Provide resilient flooring and base 
 

14‐5. Provide resilient dance flooring and storage cart. 
 

14‐6. Provide portland cement terrazzo flooring to match existing. 

 

14‐7. Provide carpeting. 
 

14‐8. Provide tile carpeting. 
 

14‐9. Provide  ceramic  tile,  setting beds,  and marble  thresholds. Provide  skim  coating of CMU  in 

order to prepare the new or existing walls to receive ceramic tile. 

 

14‐10. Provide  resilient  transition  and  reducer  strips  at  edges of  resilient  flooring  and  at  edges of 
carpeting. 

 



Red Clay Consolidated School District 

Wilmington Campus Renovations 

Bid Pack C 

October 28, 2013 
                   

 

SUMMARY OF WORK    011100‐ 9 

PU09, Revised 10/2012 

14‐11. Provide cleaning, waxing and protection. Protection will be with cardboard or Masonite taped 

at the seams. 

 

 

14‐12. Provide seaming diagrams. 

 

14‐13. Provide attic stock. 
 

14‐14. Provide cutting and fitting around work of others. 

 

14‐15. Remove and dispose of 150 sq. ft of VCT tile in Corridor 2A. 

 

14‐16. Wood strip flooring and stage flooring is not part of this contract. 

 

14‐17. Toilet Rooms 206 & 207 are not part of this contract. 

 

14‐18. Provide in the base bid $5,000 allowance for work as directed by the Construction Manager. 
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SECTION 012100 ‐ ALLOWANCES 

 

1.  RELATED DOCUMENTS 

 

  1.1  The  general  provisions  of  the  Contract,  including  the  Conditions  of  the  Contract 

(General, Supplementary and other Conditions, if any) and Division 1 as appropriate, 

apply to the Work specified in this Section. 

 

  1.2  Refer  to  provisions  in  AIA  Document  A232  –  2009  EDITION,  GENERAL 

CONDITIONS  OF  THE  CONTRACT  FOR  CONSTRUCTION,  CONSTRUCTION 

MANAGER AS ADVISOR EDITION, for requirements in addition to those specified 

in Division 1. 

 

  1.3  Refer to Scope Information Sheets for all contracts bound in the Project Manual under 

Section  011100  ‐  SUMMARY  OF WORK.    The  Scope  Information  Sheets  describe 

generally the work included in each contract, but the work is not necessarily limited 

to that described. 

 

  1.4  For work being constructed under separate prime contracts, provisions of this Section 

apply to each contract being bid. 

 

  1.5  Include  in  the Contract  Sum  all  lump  sum  and  unit  cost  allowances  stated  in  the 

Contract Documents. 

 

  1.6  Designate  in  the  construction  progress  schedule  the  delivery  dates  for  products 

specified under each allowance. 

 

  1.7  Designate  in  the Schedule of Values  the quantities of materials required under each 

unit cost allowance. 

 

2.  ALLOWANCES FOR PRODUCTS 

 

  2.1  The amount of each allowance includes: 

 

      A.  The  cost  of  the  product  or  labor  to  the Contractor  or  Subcontractor,  less  any 

applicable trade discounts. 

 

      B.  Delivery to the site. 

 

      C.  Labor required under the allowance, only when labor in specified to be included 

in the allowance.  If labor is not specified to be included in the allowance, it shall 

be included in the Contractorʹs bid and in the resulting Contract Sum. 

 

      D.  Applicable taxes. 
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      E.  Profit and overhead. 

 

  2.2  In  addition  to  the  amount  of  each  allowance,  include  in  the  Contract  Sum  the 

Contractorʹs costs for: 

 

      A.  Handling at the site; including unloading, uncrating and storage. 

 

      B.  Protection from the elements and from damage. 

 

      C.  Labor for installation and finishing, except where labor is specified to be a part of 

the allowance. 

 

      D.  Other expenses required to complete the installation. 

 

      E.  Contractorʹs and Subcontractorʹs overhead and profit. 

 

2.3 Refer  to Scope  Information Sheets under Section 011100  ‐ SUMMARY OF WORK  for 

the amount of  each  lump  sum allowance and  for work  specified  in  the  specification 

sections listed below. 

 

A.   C‐14 Flooring 

1.   $5,000 for miscellaneous flooring work. 

 

 

3.  ADJUSTMENT OF COSTS 

 

  3.1  Should the net cost be more or less than the specified amount of the allowance, the 

Contract Sum will be adjusted accordingly by Change Order. 

 

      A.  For products and labor specified under a unit cost allowance, the unit cost shall 

apply  to  the  quantities  actually  used with  a  nominal  allowance  for waste,  as 

determined by receipted invoices, or by field measurement. 

 

  3.2  At Contract closeout,  reflect all approved changes  in Contract amounts  in  the  final 

statement of accounting. 

 

 

 

END OF SECTION 
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SECTION 012300 ‐ ALTERNATES 

 

1.  GENERAL PROVISIONS 

 

  1.1  The  general  provisions  of  the  Contract,  including  the  Conditions  of  the  Contract 

(General, Supplementary and other conditions, if any) and Division 1 as appropriate, 

apply to the Work specified in this Section. 

 

  1.2  Refer to provisions in AIA Document A232 – 2009 Edition, GENERAL CONDITIONS 

OF  THE  CONTRACT  FOR  CONSTRUCTION,  CONSTRUCTION MANAGER  AS 

ADVISOR EDITION, for requirements in addition to those specified in Division 1. 

 

  1.3  For work being constructed under separate prime contracts, provisions of this Section 

apply to each contract being bid. 

 

2.  BASE BID 

 

  2.1  The Base Bid shall consist of all work shown or specified in the Contract Documents, 

exclusive of any Additive Alternates specified herein. 

 

  2.2  The Base Bid shall include all work in any Subtractive Alternates specified herein. 

 

3.  ALTERNATES 

 

  3.1  State  in  the  Bid  Form  the  amount  to  be  added  to  the  Base  Bid  for  each Alternate 

specified. 

 

  3.2  See Section 002113 ‐ INSTRUCTIONS TO BIDDERS for related information. 

 

  3.3  The  description  of  Alternates  contained  herein  is  in  summary  form.    Detailed 

requirements for materials and execution shall be as specified in other sections and as 

shown on drawings.  

 
  Alternate No. 1: Add Relocation of Instrumental Classroom Corridor 

 
a. Base Bid: No work is required. 
b. Alternate: Includes, but is not limited to, relocating the instrumental 

classroom corridor. 
 

 Alternate No. 2:  CPT-1 Pattern to be ‘Aftermath II’  
 

a. Base Bid: CPT-1 pattern to be ‘Trajectory’.  
b. Alternate: Includes, but is not limited to, CPT-1 pattern to be ‘Aftermath II’ in 

lieu of pattern ‘Trajectory’. 
 

END OF SECTION 
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SECTION 012600 ‐ CHANGE ORDER PROCEDURES 
 

1. GENERAL: 
 

1.1  The  general  provisions  of  the  Contract,  including  the  Conditions  of  the  Contract 

(General, Supplementary  and other Conditions,  if  any)  and Division  1  as  appropriate, 

apply to the Work specified in this Section.  

 

1.2  Refer to provisions in AIA Document A232 – 2009 EDITION, GENERAL CONDITIONS 

OF  THE  CONTRACT  FOR  CONSTRUCTION,  CONSTRUCTION  MANAGER  AS 

ADVISOR EDITION, for requirements in addition to those specified in Division 1. 

 

1.3  The Construction Manager is responsible for processing all change orders.  Each request 

will be assigned a change order request  (COR) number.   The Change Order Request & 

Execution  Form  will  be  initiated  via  the  web‐based  project  management  system 

(Building Blok) used by the CM. 

 

1.4  It  is  to be clearly understood  that no extra work shall commence without an approved 

written and executed change order from the Owner. 
 

2. INITIATING A CHANGE ORDER: 
 

2.1  Specific  changes  initiated  by  the  Owner,  Architect,  Construction  Manager  (CM)  or 

Contractor will be processed as follows: 

 

A. The Owner will authorize the Architect to prepare sufficient documents to establish 

an accurate price.   These documents  to be  forwarded  to  the Construction Manager 

and Owner  “for pricing only, not  authorized  for  construction.”   The Construction 

Manager will develop the estimate (within 2 weeks) showing a breakdown by trades 

with  all  trade  contractor  quotes.    The  Owner  will  approve  or  reject  the  change 

request within  two  (2) weeks.    If  the Owner elects  to proceed with  the change,  the 

Construction  Manager  will  prepare  formal  change  orders  to  the  various  trade 

contractors  involved  in  the  change  and  reference  in  all  formal  change  orders  the 

original change order request number. 

 

B. Field Change:   Contractor  shall  immediately notify  the Construction Manager of a 

change due to field conditions or site conditions.   If documents cannot be prepared 

for pricing due  to schedule constraints,  the Construction Manager will make every 

effort in estimating the field change.  If the Owner and Construction Manager agree 

that  certain  field  changes  should  be  handled  on  a  time  and  material  basis,  the 

Construction  Manager  will  closely  monitor  the  Contractorʹs  labor  and  material 

affecting this change.   At the completion of the work a formal change order will be 

issued. 

 

C. Contractor Change:  If a Contractor initiates a change order for work not included in 

the Contract,  the Construction Manager and Architect will  research  the validity of 
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the request, verify quantities and pricing and submit to the Owner for approval on a 

change order request. 

2.2  The additional cost, or credit to the Owner resulting from a change in the Work shall be 

by  mutual  agreement  of  the  Owner,  Contractor,  Construction  Manager  and  the 

Architect.   

 

3. PROCESSING A CHANGE ORDER: 

 

3.1  The Contractor will fill in the Change Order Request & Execution Form (COREF) with a 

brief description of the change, any time extension, and cost changes. 

 

3.2 The Contractor will attach to the COREF copies of the written quotations from the trade 

contractors, Contractors,  and  suppliers. The Labor Detail Sheet and  the Change Order 

Detail  forms must be added as an attachment  to  the COREF. The Contractor and each 

sub‐tier contractor (as applicable) must fill out the Labor Detail Sheet and Change Order 

Detail Sheet. Samples of these forms are attached. 

 

3.3  In  all  cases,  this  cost  or  credit  shall  be  based  on  the  “DPE” wages  required  and  the 

“invoice price” of the materials/equipment needed.  

 

3.4  “DPE”  shall  be  defined  to mean  “direct  personnel  expense”.   Direct  payroll  expense 

includes  direct  salary  plus  customary  fringe  benefits  (prevailing  wage  rates)  and 

documented  statutory  costs  such  as  workman’s  compensation  insurance,  FICA,  and 

unemployment insurance. 

   

A. “Fringe Benefit” is any medical, life or disability insurance, paid time off, etc. 

 

B. “Worker’s Compensation” is the insurance required for injuries including medical 
leave, etc.  

 
C. “FICA” is the costs association with Social Security and Medicare insurance. 
 
D. “Unemployment insurance” is the cost associated with the governmental assessment 

for employee’s unemployment benefits. 
 

3.5  “Invoice  price”  of  materials/equipment  shall  be  defined  to  mean  the  actual  cost  of 

materials  and/or  equipment  that  is  paid  by  the  Contractor  (or  Subcontractor)  to  a 

material distributor, direct factory vendor, store, material provider, or equipment leasing 

entity. 

 

3.6  In addition  to  the above,  the Contractor  is allowed markup  for overhead and profit on 

additional  work  performed  as  outlined  in  Specification  Section  012613,  Contractor 

Compensation. 

 

3.7  Building  Blok  Procedures:  The  Contractor will  submit  all  change  order  requests  and 
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supporting documentation via the Building Blok web‐based project management system.  

Each  Contractor  will  be  issued  a  unique  login  and  password.  Each  contractor must 

submit the information as follows: 

 

 

A.   Create a new change order, from your “To‐Do List” by clicking on the “Create Issue” 

tab in the upper right corner and select “Change Order Request”.  

B.  The Contractor will enter a brief description of the change in the “Summary” block. 

A detailed description of the change will be entered in the “Description of Change” 

block, to include any changes to documents or time extension. The cost of the change 

will be entered in the “Total Cost Change” block. 

 

C.   The Labor Detail  Sheet  and  the Change Order Detail  forms must  be  added  as  an  

attachment  to  the  request.    The  Contractor  and  each  sub‐tier  contractor  (as 

applicable) must  fill  out  the  Labor  Detail  Sheet  and  Change Order Detail  Sheet.  

Samples of these forms are included behind this section.  In addition to these forms, 

the Contractor also must attach any material and equipment rental quotations. All of 

these documents should be scanned and saved as a PDF file. Click on the “Browse” 

box  to  upload  the  file.  Be  sure  to wait  until  Building  Blok  tells  you  the  file was 

“Uploaded Successfully”. 

 

D.  Once  the  information  is  entered  on  the  form  and  the  proper  attachments  are 

uploaded, the contractor will click “Save”. The Contractor will be prompted to enter 

their password  to approve an electronic  signature. Once you  save  the  request you 

will have an opportunity to check it before submitting it to the CM. After you verify 

the COREF is correct click “Recommend Approval” to submit the change request to 

the CM. The Contractor will then be prompted to re‐enter the password to approve 

an electronic signature and complete the submission request. Click on “Home” in the 

upper left corner to make sure the change order does not appear on your To‐Do List. 

 

E.  The Change Order Request will  then be reviewed by  the CM Project Manager and 

Recommended  for Approval, Rejected, or returned  to  the Contractor  for additional 

information. Once the Construction Manager, Owner, and Architect have approved 

the request all parties will receive an email from Building Blok notifying them that a 

fully executed Change Order and Contract Recalculation Form can be downloaded 

from Building Blok. Hard copies of the executed change order and recalculation form 

will not be provided by the CM. 

 

It is to be clearly stated that no extra work shall commence without an approval from the Owner 

or Construction Manager or Owner’s representative.  

 

 

END OF SECTION 
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  CHANGE ORDER REQUEST & EXECUTION FORM 

110 South Poplar Street                  Tel. 302‐421‐5700 

Suite 400                        Fax 302‐421‐5715 

Wilmington, DE  19801 

DATE:                          PROJECT NAME: 

CONTRACT:                      REQUEST NUMBER:      

CONTRACTOR:                    CHANGE ORDER NUMBER: 

                            STATE PO NUMBER:      

The following is a summary of the request submitted by the contractor as described above.  All supporting 

documents  have  been  attached  and  described  herewith.    This  summary  shall  contain  a  total  amount  of 

compensation requested by the contractor as well as any request for an extension in contract time.  It shall 

be understood that the amounts described below shall remain valid for a period of sixty days from the date 

described above unless otherwise stated. 

A detailed breakdown of Labor, material, equipment, and subcontract costs must be attached to be 

considered for review. 

 
1. Summary Description(s):  
 
2. Changes to the Contract Drawings:  
 
3. Changes to the Project Manual:   
 
4. Total Cost Change:  
 
5. Total Time Change:        
     

          REVIEWED  

 This request has been reviewed and   approval        disapproval is recommended by: 

                 

  Name        Title        Date 

           APPROVED  
This change order request is not approved until executed by all parties bound by a contractual relationship.  

Upon execution it shall represent a modification to the agreement and is subject to all terms and conditions 

of the contract documents. 

 

                                             

Contractor:                        Architect: 

Signed By:                        Signed By: 

Title:                          Title: 

Date:                          Date: 

                                             

EDiS Company                      Owner:       

Signed By:                        Signed By: 

Title:                          Title: 

Date:                          Date: 



Red Clay Consolidated School District
Wilmington Campus Renovations
Bid Pack C
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CHANGE ORDER DETAIL FORM
(Provided by contractor, subcontractor or sub tier contractor)

DATE SUBMITTED: 

CONTRACT:

CONTRACTOR: 

CHANGE ORDER REQUEST #:

LABOR SECTION

TRADESMAN(s): LABOR HOURS RATE (per schedule) SUBTOTAL

Subtotal

MATERIAL SECTION

MATERIAL: QUANTITY UNIT COST SUBTOTAL

Subtotal

EQUIPMENT SECTION
EQUIPMENT: QUANTITY UNIT COST SUBTOTAL

Subtotal

SUBTOTAL

SUBCONTRACTOR/ SUB TIER* 

OH & PROFIT (10% on sub/sub tier only))

BOND COST

OH & PROFIT (15% on own work)

3/2012 GRAND TOTAL

PROJECT NAME: WILMINGTON CAMPUS RENOVATIONS

012600-5



Red Clay Consolidated School District
Wilmington Campus Renovations
Bid Pack C
October 28, 2013

LABOR DETAIL FORM
(Provided by contractor, subcontractor, or sub-tier contractor)

DATE: 

CONTRACT:

CONTRACTOR: 

CHANGE ORDER REQUEST #:

CLASSIFICATION:

Base Wage Rate:

Health Insurance

Holidays

Sick Days

Life Insurance

Disability Insurance

Dental Insurance

Company Vehicle

401K 

Education

Other (specify below )

Subtotal

Posted Prevailing Rate

FICA  (Social Security  & Medicare)

SUTA (State Unemployment)

FUTA (Federal Unemployment)

General Liability Insurance

Workerʹs Compensation

Total Wage Rate

3/2012

PROJECT NAME: WILMINGTON CAMPUS RENOVATIONS

012600-6
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SECTION 012613 ‐ CONTRACTOR COMPENSATION 

 

1.  GENERAL 

 

  1.1  The Contractor agrees  to perform any additional Work,  for  the net cost of materials 

and labor (including wages paid, payroll taxes, and all insurance) plus the following 

percentage for all of his overhead and profit, which includes Field Supervision: 

 

    The  percentages  to  be  added  or  allowed  for  any Work  change  involving  both  added 

Work and omitted Work shall be applied only to the net difference in cost. 

 

  (a)  15% mark‐up (10% overhead and 5% profit) by the Contractor on Work performed 

by his own forces. 

 

  (b)  For work  done  by  a  Subcontractor,  10%  for  subcontractor  overhead  and  5%  for 

subcontractor profit  to which  the Contractor may  add  7.5%  for his overhead  and 

profit combined. 

 

  (c)  Contractor mark‐up  shall  include  supervision,  home  and  field  overhead,  all  self‐

owned small tools and equipment. 

 

  1.2  When  the  Contractor  is  directed  to  perform  overtime  work  at  the  CM  (Owner) 

expense  to  accelerate  contractual work,  the  cost  for  same  shall  only  be  the  actual 

premium costs incurred by the Contractor. 

 

 

 

 

END OF SECTION 
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SECTION 012900 ‐ PAYMENT PROCEDURES 

 

1.  GENERAL PROVISIONS 

 

  1.1  The  general  provisions  of  the  Contract,  including  the  Conditions  of  the  Contract 

(General, Supplementary and other conditions, if any) and Division 1 as appropriate, 

apply to the Work specified in this Section. 

 

  1.2  Refer to provisions in AIA Document A232 ‐ 2009 Edition, GENERAL CONDITIONS 

OF  THE  CONTRACT  FOR  CONSTRUCTION,  CONSTRUCTION MANAGER  AS 

ADVISOR EDITION, for requirements in addition to those specified in Division 1. 

 

  1.3  For work being constructed under separate prime contracts, provisions of this Section 

apply to each contract being bid. 

 

2.  REQUIREMENTS INCLUDED 

 

  2.1  Submit Applications  for Payment  to Construction Manager  in  accordance with  the 

schedule and procedures established in the Contract Documents. 

 

3.  RELATED REQUIREMENTS 

 

  3.1  Owner‐Contractor Agreement. 

 

  3.2  Conditions of the Contract:  Article 9 PAYMENTS AND COMPLETION. 

 

  3.3  Section 01 31 13:  Project Coordination Meetings 

 

  3.4  Section 01 33 00:  Submittal Procedures 

 

  3.5  Section 01 77 00:  Closeout Procedures 

 

4.  FORMAT AND DATA REQUIRED 

 

  4.1  Submit  itemized applications  typed on AIA Document G702/CMa, Application and 

Certificate  for  Payment,  and  Continuation  Sheet G703,  examples  of which will  be 

furnished to the Contractor at the Pre‐Construction meeting. 

 

  4.2  Provide itemized data on Continuation Sheet: 

 

  1.  Format, schedules, line items and values:  Duplicates of those of the schedule of 

values previously accepted by the Construction Manager. 
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5.  PREPARATION OF APPLICATIONS FOR PROGRESS PAYMENTS 

 

  5.1  Form:  AIA Document G702/CMa 

 

  1.  Fill in required information, including that for Change Orders executed prior to 

date of submittal of application. 

 

  2.  Fill  in  summary  of  dollar  values  to  agree with  respective  totals  indicated  on 

Continuation Sheets. 

 

  5.2  Continuation Sheets: 

 

  1.  Line  items  of  components  of  Work  will  be  subject  to  Owner’s  review  and 

approval  under  the  Provisions  of  Section  013300  ‐  SUBMITTALS,  and  the 

General  Conditions.    Continuation  Sheets  shall  follow  Schedule  of  Values 

submitted at the start of the job. 

 

  2.  Fill  in  total  list  of  all  scheduled  components  of Work, with  item  number  and 

scheduled dollar value  for  each  item.   Fill  in values of work  completed  in  the 

period. 

 

  3.  Fill in dollar value in each column for each scheduled line item when work has 

been performed or products stored; round off values to nearest dollar. 

 

  4.  List each Change Order executed prior  to date of submission, at  the end of  the 

Continuation Sheets;  list by Change Order Number, and description, as  for an 

original component item of work. 

 

6.  PREPARATION OF APPLICATION FOR FINAL PAYMENT 

 

  6.1  Fill in Application form as specified in progress payments. 

 

7.  SUBMITTAL PROCEDURES 

 

  7.1  Complete Invoice: 

 

  1.  Submit  completed  Application  to  the  Construction  Manager  by  the  date 

stipulated in the Project Manual. 

 

  7.2  Number:  Submit 3 copies of each invoice. 

 

   

END OF SECTION 
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SECTION 013113 ‐ PROJECT COORDINATION MEETING 

 

1.  PROJECT COORDINATION MEETING 

 

  1.1  An on‐site project coordination meeting will be held on a biweekly basis throughout 

the project construction period. 

 

2.  ATTENDANCE 

 

  2.1  Attendance at the project coordination meeting is mandatory of each Contractor or 

major supplier on the project. 

 

  2.2  The representative of the Contractor shall be the Project Manager and field 

superintendent, unless a substitute representative has been approved by the 

Construction Manager. 

 

  2.3  Contractor will begin attending the Project Coordination Meetings at least 4 weeks 

prior to mobilization on site, and will continue until the Contractor has fulfilled the 

obligations of his Contract. 

 

  2.4  EDiS will prepare meeting minutes and distribute them to all of the contractors. Each 

contractor is required to review the meeting minutes and follow‐up on items 

assigned. Each contractor will be responsible for disseminating information discussed 

during these meetings to their field personnel, subcontractors, and suppliers.  

 

3.  AGENDA 

 

  3.1  The Construction Manager will set the agenda for the biweekly Project Coordination 

Meeting. 

 

  3.2  At a minimum, the Contractor shall be prepared to discuss the following: 

 

  1.  Actual vs. as planned progress for the prior two week period. 

 

  2.  Planned construction activities for the next four weeks. 

 

  3.  Contract document clarifications. 

 

  4.  Coordination items with other contractors. 

 

  5.  Quality Control. 

 

  6.  Recently issued change orders. 
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  7.  Potential change orders. 

 

  8.  Submittals and shop drawings. 

   

  9.  Requests for Information (RFI’s). 

 

  10.  Other items requiring Construction Manager’s attention. 

 

END OF SECTION 
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SECTION 013119 – PRE‐INSTALLATION MEETINGS 

 

1.  PRE‐INSTALLATION MEETINGS 

 

  1.1  An on‐site pre‐installation meeting will be held at least two weeks prior to 

commencement of installation of work. 

 

2.  ATTENDANCE 

 

  2.1  Attendance at the pre‐installation meeting is mandatory of each Contractor and/or 

major supplier as required for each specific meeting listed below. 

 

  2.2  The following individuals shall attend these meetings: 

 Contractors’ Project Manager 

 Contractors’ Field Superintendent 

 Contractors’ Safety Representative (as needed) 

 Key Subcontractors, Suppliers, and Vendors 

 EDiS Project Manager 

 EDiS Field Manager 

 EDiS Safety Director (as needed) 

 EDiS MEP Specialist (as needed) 

 Owner’s Representative (as needed) 

 Architect/Engineer (as needed) 

 Governmental Agency Representatives (as needed) 

 Testing/Inspection Agency Representatives (as needed) 

 Utility Company Representatives (as needed) 

 

3. SUBMITTALS 

 

  3.1  Each contractor is responsible to have all submittals and mock‐ups, as related to the 

pre‐installation meeting scope of work, submitted and approved prior to 

commencement of the pre‐installation meeting. 

 

4. LIST OF REQUIRED MEETINGS   

 

 Structural Steel Erection & Miscellaneous Metals OSHA mandated Safety Meeting 

 Roofing OSHA mandated Safety Meeting 

 Building Envelope 

o Exterior Structural Stud Assembly  

o Masonry & Stone 

o Curtain Wall/Glazing/Storefronts 

 Doors/Frames/Hardware 

 Interior Glass and Glazing  

 Finish Carpentry & Millwork 

 Acoustical Ceilings/Acoustical Wall Panels 
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 Paint and VWC 

 Ceramic Tile 

 Flooring (VCT, Carpet) 

 Terrazzo Flooring 

 Elevators  

 Partition Walls 

o Metal Studs 

o Drywall 

o Insulation 

o Doors/Frames/Hardware 

 Elevators 

 Fire Protection 

o Fire Sprinkler Systems 

 MEP Coordination 

o Mechanical Piping Roughin 

o Plumbing Roughin 

o Insulation 

o Electrical Roughin 

o Electrical – Bonding, grounding, lightning protection 

o Automatic Temperature Controls 

o Commissioning 

 Voice/Data Low Voltage Wiring  

 Security System 

 Audio‐Visual Equipment 

 Owner Furnished Equipment  

 Final Cleaning 

 

5.  AGENDA 

 

  5.1  At a minimum, the Contractor shall be prepared to discuss the items as listed on the 

agenda template shown on the following page: 
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PROJECT:     WILMINGTON CAMPUS RENOVATIONS     

 

PRE‐INSTALLATION MEETING: (Insert Phase of Work) 

 

A. INTRODUCTIONS 

B. REVIEW SCOPES OF WORK 

C. REVIEW CONTRACT DRAWINGS AND SPECIFICATIONS 

D. REVIEW SUBMITTALS  

E. TESTING & INSPECTION REQUIREMENTS 

F. REVIEW RELEVANT RFI’S OR DESIGN BULLETINS 

G. REVIEW MATERIALS AND DELIVERIES 

H. REVIEW SCHEDULE AND SEQUENCE OF WORK 

I. JOB SITE SAFETY 

J. COORDINATION WITH OTHER TRADES 

K. CLOSEOUT 

L. ACTION ITEMS AND RESPONSIBILITY 

         

 

 

 

 

 

 

 

 

 

     
               

END OF SECTION 

 



Red Clay Consolidated School District 

Wilmington Campus Renovations 

Bid Pack C 

October 28, 2013 

 

 

WEB‐BASED PROJECT MANAGEMENT SYSTEM  013125‐ 1 

PU09, Revised 3/2012   

SECTION 013125– WEB‐BASED PROJECT MANAGEMENT SYSTEM 

 

1. GENERAL PROVISIONS 

 

1.1  The  general  provisions  of  the  Contract,  including  the  Conditions  of  the  Contract  (General, 

Supplementary and other Conditions,  if any) and Division 1 as appropriate, apply to the Work 

specified in this Section. 

 

1.2  Refer to provisions in AIA Document A201 – 2007 EDITION, GENERAL CONDITIONS OF THE 

CONTRACT FOR CONSTRUCTION, for requirements in addition to those specified in Division 

1. 

 

1.3  Refer  to Scope  Information Sheets  for all contracts bound  in  the Project Manual under Section 

011100  ‐  SUMMARY OF WORK.    The  Scope  Information  Sheets  describe  generally  the work 

included in each contract, but the work is not necessarily limited to that described. 

 

1.4  All  Contractors  shall  use  Internet/Web‐based  project  management  software  to  transmit 

documents, track, and otherwise manage this project. 

 

1.5  Use of this project management software will not change any contractual responsibilities of the 

construction team members. 

 

2.  DEFINITIONS 

 

2.1 System: A real time web‐based software that shares data, translates data, organizes data,  

facilitates communication, archives actions, and offers scheduling prompts to identified Users. 

 

2.2  Users: Authorized participants of this project furnished with a unique password and authorized 

to access the system to view/input/export data. Owner, Construction Manager, Architect, and the 

Contractors are all Users. Other Users may be added as necessary. 

 

2.3  Contacts: Entities identified to automatically receive specific transmissions or entities selected to 

receive specific information sent by the system through to an e‐mail address. 

 

2.4  Signees: Those  individuals  identified, by the Contractors, authorized to sign change orders and 

payment  applications  via  electronic  signature.  This  electronic  signature  is  as  contractually 

binding as an original signature on paper. 

 

3.  USE OF SYSTEM 

 

3.1  The  use  of  the  system  is mandatory  for  the  documentation  of  the  transmittal  of  all  non‐oral 

information, even if the actual transmission of the information is by another means. 

 

3.2  The use of  the  system will be mandatory by  the Contractors  to  send,  retrieve, and  respond  to 
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data. 

 

3.3  In addition to this web‐based project management system, the Contractors will be required to use 

electronic mail  (email)  for  day‐to‐day  communication  and  correspondence.  Email will  be  the 

primary  means  of  transmitting  written  communication  (i.e.  meeting  minutes,  draft  pay 

applications, etc.).  

   

4.  QUALITY ASSURANCE 

 

4.1  A  three hour  training  session  in  the use of  the  software  for  this project will be offered by  the 

Construction Manager at a location convenient to the project site. Attendance by one member of 

each  Contractor’s  organization  is  mandatory.  Additional  attendees  may  enroll  based  on 

availability  of  training  space.  All  attendees must  have  a  working  knowledge  of  computers. 

Training  can  not  begin  until  three working  days  after  the  receipt  of  the  submittals  indicated 

below. 

 

4.2  Technical assistance will be provided by on‐line help, email, or telephone for all Users through‐

out the life of the project.  

 

5.  SUBMITTALS 

 

5.1  Submit to the Construction Manager, within 5 days following the receipt of the letter of intent to 

award, in an electronic template, the following: 

 

a. Electronic logo of organization (as needed) 

b. Names, mailing address and electronic address of its Users and Contacts. 

c. Designation the role/responsibility for each User 

 

6.  SOFTWARE AND HARDWARE REQUIREMENTS 

 

6.1  Each User shall provide and maintain a computer with high speed internet access and an email 

address. The computer shall have a high speed internet browser (Internet Explorer 8.0 or higher, 

Firefox version 3.6.12 or higher, Google Chrome or Safari version 5.0 or higher) and a high speed 

cable Internet access, high speed DSL or T1 line. 

 

6.2 License(s) to Use System ‐ Each Contractor will be provided unlimited licenses to use the system 

for this project. Each  license will allow secure unlimited usage from the notice to proceed until 

the original contract completion date. 

 

7.  SYSTEM DESCRIPTION 

 

7.1  The  web  based  project  management  system  is  a  “secure,  real‐time,  interactive,  centralized 

database”  specifically  established  and  maintained  for  the  management  of  this  construction 

project. The product is designed to facilitate communication and improve the time management 
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of its users by facilitating the sharing of information. Information will be available 24/7, from any 

computer  meeting  the  specifications  listed  above.  The  information  is  fully  protected.  The 

electronic platform  allows  information  to  be  transmitted  across  the  internet  reducing printing 

and postage costs and the time associated with such activities. 

 

7.2  The system contains a directory of the project participants. 

 

7.3  The system  includes  templates, with the CM’s  letterhead, for each document created  inside the 

system. The  template allows  the use of “pull down” menus  to complete significant portions of 

each document. 

 

7.4  The  system  allows  the  templates  (and  attached  documents  created  outside  the  system)  to  be 

distributed to Users and Contacts. 

 

7.5  The System contains “translation software”  to permit  the viewing  (and marking) of documents 

created  outside  the  system.  The  system  can  view  documents  created  by  different  software 

programs and can deliver  images of  its  translation  to any  computer meeting  the criteria  listed 

above. 

 

7.6  The  system  can  be  personalized  by  the  Construction Manager  to  automatically  send  e‐mail 

notices  upon  issuance  of  certain  documents  if  such  a  practice  facilitates  the  User’s  business 

needs. 

 

7.7  The  system  is  the  product  of  Building  Blok  LLC  (www.buildingblok.com)  and  will  be 

continuously updated. 

 

7.8  The Construction Manager will administer the Building Blok User accounts for this project. 

 

8.  DOCUMENTS CREATED INSIDE THE SYSTEM 

 

8.1  The following documents shall be created on templates inside the system. 

a.  Transmittals  for  submittals  processed  in  the  system.  The  transmittals  are  automatically 

created by the system when the submittal is uploaded. 

b.  Submittal Register  showing all of  the  submittals  required of  the contract, assigned  to each 

Contractor. 

c.  Submittal Log: The CM will maintain submittal log after it is initialized. 

d.  RFI (Requests for Information) 

e.  Change Orders 

f.  RFP (Requests for Proposal) 

g.  ASI (Architect’s Supplemental Instructions) 

h.  Tasks & Memos as determined by the CM  

i.  Payment Applications 

j.  Closeout Tracking Log 
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8.2  The following documents may, at each Users option, be created on the system. 

a.  Morning & Afternoon Activity Reports generated by the system 

b.  E‐mails: Contacts  that do not have access  to  the  system may be  sent  information  from  the 

system, by the system. 

c.  Reports of information on the system 

d.  Project Notices: “Broadcast” messages can be sent to other Users system entry screen. 

 

9.  DOCUMENTS CREATED OUTSIDE THE SYSTEM AND DISTRIBUTED BY THE SYSTEM 

 

9.1  The following documents are expected to be created outside the system and distributed through 

the system. The actual documents may be scanned or electronically attached to the transmittal. 

 

a.  Technical Submittals: Shop drawings, product data, testing reports, certifications, 

installation  instructions,  operation  &  maintenance  manuals,  will  be  submitted  and 

distributed through the system. The Architect will return all submissions through the system 

electronically. The Construction Manager will distribute submittals (after Architect’s action) 

electronically. Contractors may download and distribute  submittals  to  their subcontractors 

and suppliers or elect to print paper copies for distribution, or both. 

b.  Photographs: Digital photographs and scanned  images can be  loaded onto  the system and 

shared. 

d.  Schedule  of Values/  Payment Applications:  (The  “pencil”  review  of  these  documents  can 

occur inside the system). 

e.  Change Orders: (The “pencil” review of these documents can occur inside the system.) 

g.  Schedules: The schedule document(s) will be available for review on the system. 

h.  Data created in other software may be uploaded to the system electronically. 

 

10.  DOCUMENTS CREATED OUTSIDE THE SYSTEM AND DISTRIBUTED OUTSIDE THE SYSTEM 

 

10.1   The  following  documents  are  expected  to  be  created  outside  the  system  and  distributed 

outside  the  system.  The  actual  documents  may  be  scanned  or  electronically  attached  to  the 

transmittal. 

 

a.  Schedules: The Construction Manager will develop  the Master Schedule  through Microsoft 

Project  2003.  The  schedule will  be  distributed  either  through  hard  copies  at meetings  or 

through email.  

b.  Product samples, color  samples, physical samples are still  required  to be provided per  the 

technical specifications, however, the transmittal documenting the distribution shall be done 

inside  the  system  and  submitted  electronically  and  printed  to  accompany  the  actual 

submission. 

 c.  Meeting minutes will be created using Microsoft Word 2003 and distributed  through hard 

copies at meetings or through email. 

d.  AIA  closeout  documents,  which  require  an  “original”  signature,  will  be  created  and 

distributed outside the system. 
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END OF SECTION 
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SECTION 013216 ‐ CONSTRUCTION SCHEDULE 

 

1.  PRE‐BID CONSTRUCTION SCHEDULE 

 

  1.1  Time  is a critical element of this Project.   By entering a bid, the Contractor agrees to 

adhere  to  the  intermediate  Milestone  Dates  and  Dates  of  Substantial  and  Final 

Completion established herein.   The Contractor also understands that all work must 

be performed in an orderly and closely coordinated sequence in order to achieve the 

specified Milestones  and  Completion  Dates,  and  the  Contractor  hereby  agrees  to 

perform his work in conformance with the Pre‐Bid Construction Schedule established 

herein,  or  with  the  then  current  and  approved  Project  Construction  Schedule  as 

amended from time to time by the Construction Manager. 

 

  1.2  The Pre‐Bid Construction Schedule  includes allowances  for  time  lost due  to adverse 

and abnormal weather conditions, other than floods, hurricanes, tornadoes, lightening 

and other like acts of God.  The Contractor understands and agrees that it shall not be 

entitled  to any extensions of  the Contract Time or adjustment  to  the Contract Sum, 

except as allowed  in  the General Conditions of  the Contract  for Construction.   The 

Contractor  further  acknowledges  that  the Work may  be  required  to  be  performed 

during  the winter  season,  that  conditions  during  this  season may  be  adverse  and 

abnormal,  but  that  such  conditions  will  not  be  the  basis  for  an  extension  of  the 

Contract Time or adjustment to the Contract Sum. 

 

2.  SCHEDULING OF THE WORK AFTER AWARD OF CONTRACT 

 

  2.1  After award of Contract, or issuance of a Notice to Proceed, the Contractor will meet 

with the Construction Manager to review the Pre‐Bid Construction Schedule, and the 

overall project plan for construction.  Following the above review the Contractor will 

meet with each subcontractor and supplier to view the detailed plans for performing 

his Work.  Following these meetings and within fourteen (14) days after award of the 

Contract or issuance of a Notice to Proceed, the Contractor shall prepare and submit 

for  the  Construction  Manager’s  approval  a  Work  Schedule  providing  for  the 

expeditious,  timely  and  practical  execution  of  the Work.    The  Contractor’s Work 

Schedule  shall  include  activity  descriptions  and  durations  for  shop  drawings, 

fabrication, delivery  and  installation.    If  the Construction Manager  so  requests,  the 

Contractor shall provide adequate explanation regarding crew sizes, production rates 

and similar data used to arrive at the durations and sequences. 

 

  2.2  The Construction Manager shall review the Contractor’s Work Schedule, coordinate it 

with  the  separate  work  by  other  contractors,  the  Owner  and  the  Construction 

Manager,  and  after  coordination,  shall  incorporate  it  into  the  approved  Project 

Construction Schedule.   The approved Project Construction Schedule shall be issued 

to the Contractor and the Contractor shall perform his Work in conformity therewith. 
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  2.3  The  Contractor  shall  submit  proposed  schedule  revisions  and  obtain  the  written 

approval  of  the Construction Manager  therefore  before  deviating  from  the  Project 

Construction Schedule. 

 

  2.4  The  Construction Manager  will  incorporate  approved  schedule  revisions  into  the 

Project  Construction  Schedule,  and  shall  otherwise  update  and  revise  the  Project 

Construction  Schedule  as  the  Construction Manager,  at  his  sole  discretion,  deems 

necessary. 

 

3.  ADHERENCE TO THE SCHEDULE 

 

  3.1  The Contractor shall start each part of its Work on the date designated for start in the 

approved Project Construction Schedule unless advised by the Construction Manager.  

The  Contractor  shall  carry  the Work  forward  expeditiously with  adequate  forces, 

equipment and materials, and shall complete each part of his work on or before  the 

date designated in the approved Project Construction Schedule. 

 

  3.2  If  the Construction Manager determines  that  the Contractor  is behind schedule,  the 

Construction Manager shall have the right to require that the Contractor take steps, at 

the Contractor’s expense, to accelerate its Work.  Such steps shall include increases in 

manpower, equipment and materials and/or overtime as  the Construction Manager 

may  deem  necessary.    If  the  Contractor  fails  to  comply  with  the  Construction 

Manager’s  instructions relating to  improved rate of progress, the Contractor may be 

held  in  default  under  the  appropriate  provisions  of  the General Conditions  of  the 

Contract.  

 

  3.3  Each  Contractor  shall,  if  directed  by  the  Construction  Manager,  provide  the 

Construction Manager  a  2‐week  look  ahead  of  anticipated manpower  showing  the 

number of men, classification, and anticipated work. 

 

 

END OF SECTION 



ID Task Name Duration Start Finish

1 BIDDING &  AWARD ACTIVITIES 72 days Mon 4/8/13 Wed 7/17/13
2 BID PACK A: SPRINKLERS, ELEVATOR, TOILET RMS, POOL PAC 

UNIT REPLACEMENT
33 days Mon 4/8/13 Wed 5/22/13

11 BID PACK B Performing Arts Theater 45 days Wed 5/15/13 Wed 7/17/13
20 CONSTRUCTION ACTIVITIES 340 days? Thu 5/23/13 Tue 9/16/14
21 BID PACK A: SPRINKLERS, ELEVATOR, TOILET RMS, POOL PAC 

UNIT REPLACEMENT
340 days? Thu 5/23/13 Tue 9/16/14

22 CM Mobilization at Site 10 days Thu 5/23/13 Wed 6/5/13
23 Last day for Students 1 day Fri 6/7/13 Fri 6/7/13
24 Receive Building Permit 0 days Tue 6/25/13 Tue 6/25/13
25 Teachers Return 1 day Fri 8/16/13 Fri 8/16/13
26 FIRE SPRINKLERS 340 days? Thu 5/23/13 Tue 9/16/14

112 NEW ELEVATORS 298 days Thu 6/6/13 Fri 8/1/14
119 TOILET ROOM RENOVATIONS 73 days Mon 6/10/13 Fri 9/20/13
176 REPLACE POOL PAC UNIT 74 days Thu 7/18/13 Wed 10/30/13
177 Steel Shop Drawings 20 days Thu 7/18/13 Wed 8/14/13
178 Pool Pak Submittals and Procurement 60 days Thu 7/18/13 Thu 10/10/13
179 Install Supplementary Steel 15 days Mon 9/9/13 Fri 9/27/13
180 Install Gas Line 14 days Tue 9/24/13 Fri 10/11/13
181 Demolish Old Pool Pak Unit 2 days Thu 9/26/13 Mon 9/30/13
182 Install Pool Pak 10 days Mon 9/30/13 Fri 10/11/13
183 Final Connections of New Pool Pak 8 days Mon 10/14/13 Wed 10/23/13
184 Start-Up, Testing, Adjusting & Balancing 5 days Thu 10/24/13 Wed 10/30/13
185 Bid Pack B- THEATER RENOVATIONS 277 days Wed 7/17/13 Tue 8/12/14
186 Auditorium Construction 270 days Thu 7/18/13 Mon 8/4/14
187 Establish Laydown and Access 3 days Thu 7/18/13 Mon 7/22/13
188 Receive Building Permit 0 days Tue 11/5/13 Tue 11/5/13
189 Receive Plumbing Permit 1 day Thu 11/7/13 Thu 11/7/13
190 Temporary Protections 9 days Tue 7/23/13 Fri 8/2/13
191 Barriers/Barricades/Doors/Signage 9 days Tue 7/23/13 Fri 8/2/13
192 Safe Off Utilities & Confirm w/affected Trades 4 days Tue 7/30/13 Fri 8/2/13
193 Temporary Power/Light 4 days Tue 7/30/13 Fri 8/2/13
194 Temporary Exhaust System 4 days Tue 7/30/13 Fri 8/2/13
195 Demolition 45 days Mon 7/29/13 Mon 9/30/13
196 Auditorium/Lobby 45 days Mon 7/29/13 Mon 9/30/13
215 Backstage/Dressing Rooms 40 days Mon 8/5/13 Mon 9/30/13
216 Mobilize Tools & Equipment 2 days Mon 8/5/13 Tue 8/6/13
217 ABATEMENT - Corridorr & Dressing Rooms 7 days Mon 8/5/13 Tue 8/13/13
218 Demo Wood Stage Floor 12 days Thu 8/8/13 Fri 8/23/13
219 Remove Electrical Underground Circuits 2 days Wed 8/14/13 Thu 8/15/13
220 Remove Fire Alarm Devices 1 day Wed 8/14/13 Wed 8/14/13
221 Soft Demo @ Backstage, Classrooms 15 days Wed 8/14/13 Wed 9/4/13
222 Demo Mech & Elec @ Suspended Slabs 15 days Wed 8/14/13 Wed 9/4/13
223 Demo CMU Walls & Suspended Slabs 10 days Wed 8/21/13 Wed 9/4/13
224 Demo Steel Stairs/Ladders/Landings/Flyloft 15 days Wed 8/28/13 Wed 9/18/13
225 Remove Duct/Diffusers/Assoc. Components 2 days Tue 9/3/13 Wed 9/4/13
226 Remove Electrical Devices & Assoc. Components 2 days Tue 9/3/13 Wed 9/4/13
227 Remove Mechanical Controls 1 day Tue 9/3/13 Tue 9/3/13
228 Remove Unit Heaters 1 day Wed 9/4/13 Wed 9/4/13
229 Remove Electrical Specialty/System Devices 2 days Thu 9/5/13 Fri 9/6/13
230 Remove Slab for New Piping Systems 11 days Thu 9/5/13 Thu 9/19/13
231 Remove Panels/Transformers 2 days Fri 9/20/13 Mon 9/23/13
232 Remove Stage Rigging System 7 days Tue 9/10/13 Wed 9/18/13
233 Load Out Metals 30 days Thu 8/15/13 Thu 9/26/13
234 Load Out Soft Debris 28 days Tue 8/20/13 Fri 9/27/13
235 Load Out Concrete/Masonry 23 days Wed 8/21/13 Mon 9/23/13
236 Remove Mech Equip @ Mech Rm 335 5 days Mon 9/23/13 Fri 9/27/13
237 Remove Exterior Chiller Unit 5 days Mon 9/23/13 Fri 9/27/13
238 De-mobilize Tools & Equipment 2 days Fri 9/27/13 Mon 9/30/13
239 Cast-In-Place Footings & Slabs 106 days Mon 10/7/13 Wed 3/5/14
240 Auditorium/Lobby 106 days Mon 10/7/13 Wed 3/5/14
241 Survey/Layout/Benchmark 1 day Mon 10/7/13 Mon 10/7/13
242 Remove MAD Corp Temp Ramp 2 days Wed 11/20/13 Thu 11/21/13
243 Underpin Footings 15 days Fri 11/22/13 Fri 12/13/13
244 Excavate Underpin Areas (1) 2 days Fri 11/22/13 Mon 11/25/13
245 Install Underpin Reinforcement (1) 1 day Tue 11/26/13 Tue 11/26/13
246 Underpin Footing Inspection (1) 1 day Tue 11/26/13 Tue 11/26/13
247 Place Underpin Footings (1) 1 day Wed 11/27/13 Wed 11/27/13
248 Drypack Underpin Footings (1) 1 day Fri 11/29/13 Fri 11/29/13
249 Underpin Footing Cure (1) 3 days Mon 12/2/13 Wed 12/4/13
250 Excavate Underpin Areas (2) 1 day Thu 12/5/13 Thu 12/5/13
251 Install Underpin Reinforcement (2) 1 day Fri 12/6/13 Fri 12/6/13
252 Underpin Footing Inspection (2) 1 day Fri 12/6/13 Fri 12/6/13
253 Place Underpin Footings (2) 1 day Mon 12/9/13 Mon 12/9/13
254 Drypack Underpin Footings (2) 1 day Tue 12/10/13 Tue 12/10/13
255 Underpin Footing Cure (2) 3 days Wed 12/11/13 Fri 12/13/13
256 Orchestra Pit & Walkway Footings 3 days Tue 12/10/13 Thu 12/12/13
257 Excavate Footings 1 day Tue 12/10/13 Tue 12/10/13
258 Install Footing Reinforcement 1 day Wed 12/11/13 Wed 12/11/13
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ID Task Name Duration Start Finish

259 Inspections 1 day Wed 12/11/13 Wed 12/11/13
260 Install Footings 1 day Thu 12/12/13 Thu 12/12/13
261 Lone Spread Footings 3 days Tue 12/10/13 Thu 12/12/13
262 Excavate Footings 1 day Tue 12/10/13 Tue 12/10/13
263 Install Footing Reinforcement 1 day Wed 12/11/13 Wed 12/11/13
264 Inspections 1 day Wed 12/11/13 Wed 12/11/13
265 Install Fooitngs 1 day Thu 12/12/13 Thu 12/12/13
266 Elevated Seating Footings 4 days Fri 12/13/13 Wed 12/18/13
267 Excavate Footings 2 days Fri 12/13/13 Mon 12/16/13
268 Install Footing Reinforcement 2 days Mon 12/16/13 Tue 12/17/13
269 Inspections 1 day Tue 12/17/13 Tue 12/17/13
270 Install Footings 1 day Wed 12/18/13 Wed 12/18/13
271 Backfill to Subgrade Elevations 2 days Tue 12/24/13 Thu 12/26/13
272 Install Sub-Base 1 day Fri 1/3/14 Fri 1/3/14
273 Electrical/SS Pre-Slab Rough In @ Lower Seating Area 3 days Mon 1/6/14 Wed 1/8/14
274 Slab Reinforcement/Prep/Poly 1 day Thu 1/9/14 Thu 1/9/14
275 Inspections 1 day Fri 1/10/14 Fri 1/10/14
276 Place Slabs (1) 1 day Mon 1/13/14 Mon 1/13/14
277 Place Slabs (2) 2 days Tue 1/14/14 Wed 1/15/14
278 Place Slabs (3) 2 days Thu 1/16/14 Fri 1/17/14
279 Place Interior CIP Ramps 2 days Mon 1/20/14 Tue 1/21/14
280 Place CIP Steps/Tiers 4 days Mon 1/20/14 Thu 1/23/14
281 Reinforcement/Prep @ Elevated Pit Slab 1 day Fri 1/24/14 Fri 1/24/14
282 Inspections @ Elevated Pit Slab 1 day Mon 1/27/14 Mon 1/27/14
283 Place Elevated Pit Slab 1 day Tue 1/28/14 Tue 1/28/14
284 Slab/Diamond Infill 1 day Wed 2/5/14 Wed 2/5/14
285 MEP/SS Pre-Slab-on-deck Rough In @ Elevated Seating/Lobby 3 days Fri 2/21/14 Tue 2/25/14
286 Slab Prep/Reinforcemnt @ Elevated Seating/Lobby 1 day Wed 2/26/14 Wed 2/26/14
287 Inspections 1 day Thu 2/27/14 Thu 2/27/14
288 Place Slabs @ Elevated Seating/Lobby 2 days Fri 2/28/14 Mon 3/3/14
289 Slab/Diamond Infill @ Elevated Seating 1 day Fri 2/28/14 Fri 2/28/14
290 Pour Lobby Stairs 2 days Fri 2/28/14 Mon 3/3/14
291 Slab Prep/Reinforce @ Lighting Booth Slab 1 day Mon 3/3/14 Mon 3/3/14
292 Inspections @ Lighting Booth Slab 1 day Mon 3/3/14 Mon 3/3/14
293 Place Slab @ Lighting Booth 1 day Tue 3/4/14 Tue 3/4/14
294 Prep/Pour Sub Steps @ Elevated Seating 2 days Tue 3/4/14 Wed 3/5/14
295 Backstage/Dressing Rooms 6 days Fri 11/15/13 Fri 11/22/13
296 Prep/Reinforce Slab Infills 2 days Fri 11/15/13 Mon 11/18/13
297 Inspection 1 day Mon 11/18/13 Mon 11/18/13
298 Slab Infills 1 day Tue 11/19/13 Tue 11/19/13
299 Spiral Stair Footing 3 days Wed 11/20/13 Fri 11/22/13
300 Remove Slab 1 day Wed 11/20/13 Wed 11/20/13
301 Excavate/Reinforcement 1 day Thu 11/21/13 Thu 11/21/13
302 Inspection 1 day Thu 11/21/13 Thu 11/21/13
303 Pour Footing 1 day Fri 11/22/13 Fri 11/22/13
304 Exterior Areas 4 days Mon 11/25/13 Fri 11/29/13
305 Existing Concrete Ramp 2 days Mon 11/25/13 Tue 11/26/13
306 Remove & Prep for New Pour 1 day Mon 11/25/13 Mon 11/25/13
307 Pour Slab & Finish 1 day Tue 11/26/13 Tue 11/26/13
308 Door Area Footing 2 days Wed 11/27/13 Fri 11/29/13
309 Excavate 1 day Wed 11/27/13 Wed 11/27/13
310 Prep/Rebar 1 day Wed 11/27/13 Wed 11/27/13
311 Inspect Earthform/Rebar 1 day Wed 11/27/13 Wed 11/27/13
312 Pour Footing 1 day Fri 11/29/13 Fri 11/29/13
313 Structural Steel & Masonry 133 days Fri 8/30/13 Fri 3/7/14
314 Auditorium/Lobby 133 days Fri 8/30/13 Fri 3/7/14
315 Steel Shop Drawings 20 days Fri 8/30/13 Fri 9/27/13
316 Set Lobby RTU Support Steel 15 days Mon 9/9/13 Fri 9/27/13
317 Layout Connection Locations for Abatement 3 days Tue 10/15/13 Thu 10/17/13
318 Lead Abatement @ Catwalk Sys Conn. (2nd Shift) 8 days Fri 10/18/13 Tue 10/29/13
319 Install Catwalk System 20 days Wed 10/23/13 Tue 11/19/13
320 Footing Masonry - Stage Walkway/Orch Pit 3 days Fri 12/13/13 Tue 12/17/13
321 Footing Masonry - Elevated Seating 3 days Thu 12/19/13 Mon 12/23/13
322 Install Structural Stl. & Deck at Pit Area 4 days Mon 1/20/14 Thu 1/23/14
323 Set Columns and Structural Steel (Elevated Seating) 8 days Fri 1/24/14 Tue 2/4/14
324 Set CMU Door Frames 3 days Wed 2/5/14 Fri 2/7/14
325 Steel to CMU Anchor @ Elevated Seating 4 days Wed 2/5/14 Mon 2/10/14
326 Install CMU Walls & Lintels 10 days Tue 2/11/14 Mon 2/24/14
327 Install Undulating CMU Wall Sections 14 days Tue 2/11/14 Fri 2/28/14
328 Install decking/riser plate stl @ Elevated Seating/Lobby 8 days Tue 2/11/14 Thu 2/20/14
329 Set Lighting Booth Mezz Steel 3 days Tue 2/25/14 Thu 2/27/14
330 Decking @ Lighting Booth Mezz Steel 1 day Fri 2/28/14 Fri 2/28/14
331 Set Sound Booth Mezzanine Steel 4 days Tue 3/4/14 Fri 3/7/14
332 Backstage/Dressing Rooms 18 days Wed 11/20/13 Mon 12/16/13
333 Room Layout 1 day Wed 11/20/13 Wed 11/20/13
334 Set CMU Door Frames 3 days Thu 11/21/13 Mon 11/25/13
335 Install CMU Walls & Lintels 5 days Tue 11/26/13 Tue 12/3/13
336 Set Sructural Support Steel 3 days Wed 12/4/13 Fri 12/6/13
337 Install RTU-1 & 2 Support Steel 6 days Mon 12/9/13 Mon 12/16/13
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ID Task Name Duration Start Finish

338 Miscellaneous Metals & Associated Systems 178 days Wed 11/20/13 Tue 7/29/14
339 Auditorium/Lobby 178 days Wed 11/20/13 Tue 7/29/14
340 Install Catwalk Stairs and Landing 6 days Wed 11/20/13 Wed 11/27/13
341 Install Catwalk Access Ladder 2 days Fri 11/29/13 Mon 12/2/13
342 Install Catwalk Stairs & Landing Hand/Guardrails 3 days Tue 12/3/13 Thu 12/5/13
343 Set Ticket/Lighting Booth Stairs & Pans 3 days Tue 2/25/14 Thu 2/27/14
344 Install Ticket/Lighting Booth Handrails 2 days Thu 3/20/14 Fri 3/21/14
345 Install Elevated Seating Handrails 4 days Tue 6/24/14 Fri 6/27/14
346 Install Lower Seating Area Handrails 4 days Tue 7/15/14 Fri 7/18/14
347 Install Pit Area Hand/Guardrail System 4 days Mon 7/21/14 Thu 7/24/14
348 Install Pit Screening System 3 days Fri 7/25/14 Tue 7/29/14
349 Backstage/Dressing Rooms 14 days Fri 12/6/13 Thu 12/26/13
350 Install Spiral Stair System 5 days Fri 12/6/13 Thu 12/12/13
351 Install Spiral Stair System Landings 2 days Fri 12/13/13 Mon 12/16/13
352 Install Spiral Stair System Landing Hand/Guardrails 5 days Tue 12/17/13 Mon 12/23/13
353 Install Access Ladder 2 days Tue 12/24/13 Thu 12/26/13
354 Metal Stud Framing, Drywall, & Blocking 134 days Tue 12/17/13 Mon 6/23/14
355 Auditorium/Lobby 104 days Wed 1/29/14 Mon 6/23/14
356 Proscenium Metal Stud Framing 4 days Wed 1/29/14 Mon 2/3/14
357 Proscenium Metal Stud Wall Blocking 2 days Tue 2/4/14 Wed 2/5/14
358 Ticket/Light Booth Metal Stud Framing & Blkg. 2 days Wed 3/5/14 Thu 3/6/14
359 Ticket/Light Booth Metal Stud Wall Blocking 1 day Fri 3/7/14 Fri 3/7/14
360 Ticket/Light Booth Drywall - Install & Finish 5 days Tue 3/11/14 Mon 3/17/14
361 Install Perimeter Metal Stud Framing 6 days Mon 3/3/14 Mon 3/10/14
362 Install Perimeter Wood Blocking 2 days Thu 3/13/14 Fri 3/14/14
363 Install Soffit Metal Stud Framing 4 days Tue 3/11/14 Fri 3/14/14
364 Perimeter/Soffit Drywall - Install/Finish 8 days Thu 3/20/14 Mon 3/31/14
365 Install Soundbooth Metal Stud Framing 2 days Tue 6/10/14 Wed 6/11/14
366 Install Soundbooth Metal Stud Blocking 1 day Thu 6/12/14 Thu 6/12/14
367 Soundbooth Drywall - Install & Finish 5 days Tue 6/17/14 Mon 6/23/14
368 Backstage/Dressing Rooms 9 days Tue 12/17/13 Mon 12/30/13
369 Server Room Metal Stud Framing 2 days Tue 12/17/13 Wed 12/18/13
370 Set Door Frames @ Metal Stud Partitions 2 days Tue 12/17/13 Wed 12/18/13
371 Server Room Drywall - Install & Finish 4 days Tue 12/24/13 Mon 12/30/13
372 MEP, Sprinkler, Fire Alarm, Specialty Systems Rough In 166 days Fri 11/8/13 Tue 7/1/14
373 Auditorium/Lobby 158 days Wed 11/20/13 Tue 7/1/14
374 Underground Rough Ins 5 days Fri 12/27/13 Thu 1/2/14
375 Elec/Spec Sys/FA Rough-In Gyp Walls 96 days Fri 1/31/14 Fri 6/13/14
376 Proscenium 3 days Fri 1/31/14 Tue 2/4/14
377 Ticket/Lighting Booth 2 days Thu 3/6/14 Fri 3/7/14
378 Perimeter/Soffit   4 days Thu 3/13/14 Tue 3/18/14
379 Sound Booth 3 days Wed 6/11/14 Fri 6/13/14
380 Electrical/Specialty Sys/FA Rough-In CMU Walls 26 days Tue 2/11/14 Tue 3/18/14
381 Conduit & Back Boxes 22 days Tue 2/11/14 Wed 3/12/14
382 Pull Circuits 4 days Thu 3/13/14 Tue 3/18/14
383 Electrical Wall Close-In Inspections 94 days Wed 2/5/14 Mon 6/16/14
384 Proscenium 1 day Wed 2/5/14 Wed 2/5/14
385 Ticket/Lighting Booth 1 day Mon 3/10/14 Mon 3/10/14
386 CMU Rough In 1 day Wed 3/19/14 Wed 3/19/14
387 Perimeter/Soffit   1 day Wed 3/19/14 Wed 3/19/14
388 Sound Booth 1 day Mon 6/16/14 Mon 6/16/14
389 Electrical/Specialty Sys/FA Rough-In Above Ceiling 73 days Thu 3/6/14 Mon 6/16/14
390 Auditorium - Storage Areas 5 days Thu 3/6/14 Wed 3/12/14
391 Auditiorium - High Area 15 days Mon 3/31/14 Fri 4/18/14
392 Ticket/Lighting Booth 3 days Thu 6/12/14 Mon 6/16/14
393 Electrical Above Ceiling or Ceiling Rough In Inspections 76 days Thu 3/13/14 Thu 6/26/14
394 Auditorium Storage Rough In 1 day Thu 3/13/14 Thu 3/13/14
395 Auditorium High Area Rough In 1 day Mon 4/21/14 Mon 4/21/14
396 Ticket/Lighting Booth - Above Ceiling 1 day Thu 6/26/14 Thu 6/26/14
397 Set RTU-3 5 days Tue 12/10/13 Mon 12/16/13
398 Rough In Gas Line (After Unit Set) 3 days Tue 12/17/13 Thu 12/19/13
399 Exterior Duct Rough In 5 days Tue 12/17/13 Mon 12/23/13
400 Duct Pressure Tests - Exterior 2 days Tue 12/24/13 Thu 12/26/13
401 Insulate - Exterior Duct 4 days Fri 12/27/13 Wed 1/1/14
402 Duct Rough In - Interior (East/West Perimeter) 10 days Wed 11/20/13 Wed 12/4/13
403 Sprinkler Rough In - Auditorium Storage Areas 10 days Thu 3/6/14 Wed 3/19/14
404 Lighting - Surface Install. - Low/Storage Room Areas 3 days Thu 3/13/14 Mon 3/17/14
405 Install HP Units (Abv Ceiling) 2 days Tue 3/18/14 Wed 3/19/14
406 Refrigerant Line Rough In 2 days Thu 3/20/14 Fri 3/21/14
407 Insulate - Refrigerant Piping 2 days Mon 3/24/14 Tue 3/25/14
408 Sprinkler Rough In - Auditorium High Area 15 days Mon 3/31/14 Fri 4/18/14
409 Rough In Mechanical Controls 5 days Mon 3/31/14 Fri 4/4/14
410 Duct Rough In - Interior (Central Duct) 10 days Mon 4/14/14 Fri 4/25/14
411 Lighting - Surface Install. - High Areas 8 days Mon 4/21/14 Wed 4/30/14
412 Duct Pressure Tests - Interior 2 days Mon 4/28/14 Tue 4/29/14
413 Insulate - Interior Duct 10 days Wed 4/30/14 Tue 5/13/14
414 Install Slot Diffuser Boxes 5 days Tue 5/20/14 Mon 5/26/14
415 Mech/Plumbing Above Ceiling Inspection 1 day Wed 5/14/14 Wed 5/14/14
416 Install AC Units 2 days Thu 6/12/14 Fri 6/13/14
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ID Task Name Duration Start Finish

417 Sprinkler Rough In - Ticket/Lighting Booth Areas 4 days Thu 6/12/14 Tue 6/17/14
418 Electrical - Mech. Equip. Pull Circuits 10 days Wed 6/18/14 Tue 7/1/14
419 Lighting - Ceiling Grid 4 days Fri 6/20/14 Wed 6/25/14
420 Backstage/Dressing Rooms 50 days Fri 11/8/13 Mon 1/20/14
421 Underground Plumbing Rough In 3 days Fri 11/8/13 Tue 11/12/13
422 Underground Plumbing Test/Inspection 1 day Wed 11/13/13 Wed 11/13/13
423 Underground Plumbing - Controlled Back fill 1 day Thu 11/14/13 Thu 11/14/13
424 Electrical/Specialty Sys/FA Rough-In CMU Walls 8 days Tue 11/26/13 Fri 12/6/13
425 Conduit & Back Boxes 5 days Tue 11/26/13 Tue 12/3/13
426 Pull Circuits 3 days Wed 12/4/13 Fri 12/6/13
427 Electrical/Specialty Sys/FA Rough-In Above Ceiling 13 days Wed 12/4/13 Fri 12/20/13
428 Dressing Room Area & Low Stage Areas 5 days Wed 12/4/13 Tue 12/10/13
429 Stage - High Area 10 days Mon 12/9/13 Fri 12/20/13
430 Electrical Wall Close-In Inspections 11 days Mon 12/9/13 Mon 12/23/13
431 CMU Rough In 1 day Mon 12/9/13 Mon 12/9/13
432 Server Room 1 day Mon 12/23/13 Mon 12/23/13
433 Electrical Above Ceiling or Ceiling Rough In Inspections 6 days Mon 12/23/13 Tue 12/31/13
434 Stage - High Area 1 day Mon 12/23/13 Mon 12/23/13
435 Dressing Room Area & Low Stage Areas 1 day Tue 12/31/13 Tue 12/31/13
436 Plumbing Supply Lines - In Wall Rough In 2 days Fri 11/29/13 Mon 12/2/13
437 Duct Rough In - Dressing Room Area 3 days Wed 12/4/13 Fri 12/6/13
438 Install Transfer Grilles/Sleeves 1 day Wed 12/4/13 Wed 12/4/13
439 Sprinkler Rough In - Dressing Room Areas 4 days Wed 12/4/13 Mon 12/9/13
440 Sprinkler Rough In - Backstage Areas 15 days Mon 12/9/13 Mon 12/30/13
441 Duct Rough In - Backstage Area 5 days Mon 12/9/13 Fri 12/13/13
442 Set Electric Panels 2 days Mon 12/9/13 Tue 12/10/13
443 Plumbing Supply Lines - Above Ceiling Rough In 3 days Mon 12/9/13 Wed 12/11/13
444 CW/Systems Piping Rough In 4 days Mon 12/9/13 Thu 12/12/13
445 Install HP Units   2 days Mon 12/9/13 Tue 12/10/13
446 Plumb. Supply Lines - Testing/Inspection 1 day Thu 12/12/13 Thu 12/12/13
447 Plumb. Supply Lines - Insulate 3 days Fri 12/13/13 Tue 12/17/13
448 CW/Systems Piping Insulate 2 days Fri 12/13/13 Mon 12/16/13
449 Duct Testing - Interior 2 days Mon 12/16/13 Tue 12/17/13
450 Install UH Units 2 days Mon 12/16/13 Tue 12/17/13
451 Install AC Units 2 days Mon 12/16/13 Tue 12/17/13
452 Set Roof Curbs 3 days Tue 12/17/13 Thu 12/19/13
453 Duct Insulate - Interior 3 days Wed 12/18/13 Fri 12/20/13
454 Electrical/Specialty Sys/FA Rough-In Gyp Walls 2 days Thu 12/19/13 Fri 12/20/13
455 Mechancial Control Rough In 5 days Thu 12/19/13 Thu 12/26/13
456 Set RTU Units (Roof) 5 days Fri 12/20/13 Fri 12/27/13
457 Set ACC Unit (Roof) 2 days Fri 12/20/13 Mon 12/23/13
458 Set EF Units (Roof) 1 day Fri 12/20/13 Fri 12/20/13
459 Refrigerant Line Rough In 2 days Mon 12/23/13 Tue 12/24/13
460 Lighting - Surface Mount Installation 5 days Mon 12/23/13 Mon 12/30/13
461 Electrical - Mech. Equip. Pull Circuits 8 days Mon 12/23/13 Thu 1/2/14
462 Install Diffusers - Ceiling Grid 2 days Thu 12/26/13 Fri 12/27/13
463 Lighting - Ceiling Grid 3 days Thu 12/26/13 Mon 12/30/13
464 Refrigerant Piping - Insulate 2 days Thu 12/26/13 Fri 12/27/13
465 Mech/Plumbing Above Ceiling Inspection 1 day Mon 12/30/13 Mon 12/30/13
466 Gas Line Rough In 3 days Mon 12/30/13 Wed 1/1/14
467 Exterior Duct Rough In 5 days Mon 12/30/13 Fri 1/3/14
468 Duct Testing - Exterior 1 day Mon 1/6/14 Mon 1/6/14
469 Duct Insulate - Exterior 3 days Tue 1/7/14 Thu 1/9/14
470 Set Plumbing Fixtures 3 days Thu 1/16/14 Mon 1/20/14
471 Miscellaneous Activities 229 days Tue 9/3/13 Tue 7/22/14
472 Breaker Installation - Room 138A 2 days Tue 9/3/13 Wed 9/4/13
473 Install Pit Filler System 2 days Mon 7/21/14 Tue 7/22/14
474 Perform Exterior Masonry Remedial Work 20 days Mon 6/16/14 Fri 7/11/14
475 Perform Exterior Caulking Remedial Work 2 days Mon 7/14/14 Tue 7/15/14
476 Develop Lead Abatement Procedures/Protocol 13 days Thu 9/26/13 Mon 10/14/13
477 Painting 161 days Wed 12/4/13 Thu 7/17/14
478 Auditorium/Lobby 99 days Mon 3/3/14 Thu 7/17/14
479 Paint New CMU - Fill/1st Coat 4 days Mon 3/3/14 Thu 3/6/14
480 Paint Gyp Partition - Prime/1st Coat Ticket/Lighting Booth 2 days Tue 3/18/14 Wed 3/19/14
481 Paint Existing Walls - Prep/Prime/1st Coat 3 days Tue 4/1/14 Thu 4/3/14
482 Paint Gyp Partition - Prime/1st Coat Auditorium 2 days Tue 4/1/14 Wed 4/2/14
483 Paint High Ceiling & Adjacent Components 5 days Mon 3/31/14 Fri 4/4/14
484 Paint Absorbtive/Reflective Ceiling Panels 3 days Tue 5/27/14 Thu 5/29/14
485 Paint Gyp Partition - Finish Coat: Ticket/Lighting/Sound Booth 2 days Thu 6/12/14 Fri 6/13/14
486 Paint New CMU - Finish Coat 3 days Tue 7/15/14 Thu 7/17/14
487 Paint Existing Walls - Finish Coat 3 days Tue 7/15/14 Thu 7/17/14
488 Paint Gyp Partition - Finish Coat: Auditorium 2 days Tue 7/15/14 Wed 7/16/14
489 Backstage/Dressing Rooms 30 days Wed 12/4/13 Wed 1/15/14
490 Paint New CMU - Fill/1st Coat 3 days Wed 12/4/13 Fri 12/6/13
491 Paint Existing Walls - Prep/Prime/1st Coat 3 days Mon 12/9/13 Wed 12/11/13
492 Paint Gyp Partition - Prime/1st Coat 2 days Tue 12/31/13 Wed 1/1/14
493 Paint Gyp Partition - Finish Coat 1 day Thu 1/2/14 Thu 1/2/14
494 Paint New CMU - Finish Coat 3 days Mon 1/13/14 Wed 1/15/14
495 Paint Existing Walls - Finish Coat 3 days Mon 1/13/14 Wed 1/15/14
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ID Task Name Duration Start Finish

496 Paint High Ceiling & Adj. Components - Backstage Area 4 days Fri 12/27/13 Wed 1/1/14
497 MEP, Sprinkler, Fire Alarm, Specialty Systems Finishes 154 days Mon 12/16/13 Fri 7/18/14
498 Auditorium/Lobby 150 days Fri 12/20/13 Fri 7/18/14
499 Gas Line Final Connections 1 day Fri 12/20/13 Fri 12/20/13
500 Install Grilles 1 day Wed 4/30/14 Wed 4/30/14
501 Refrigerant Piping Tie-Ins 2 days Mon 6/16/14 Tue 6/17/14
502 Electrical - Mechanical Equipment Terminations 3 days Mon 6/16/14 Wed 6/18/14
503 Install Electrical Devices 3 days Tue 6/17/14 Thu 6/19/14
504 Install Low Voltage/Specialty Sys Devices 10 days Fri 6/20/14 Thu 7/3/14
505 Install Fire Alarm Devices 3 days Fri 6/20/14 Tue 6/24/14
506 Fire Alarm Sys Terminations 2 days Fri 6/20/14 Mon 6/23/14
507 Low Voltage/Specialty Sys Terminations 5 days Fri 7/4/14 Thu 7/10/14
508 Install Mechanical Control Devices 2 days Thu 7/17/14 Fri 7/18/14
509 Backstage/Dressing Rooms 27 days Mon 12/16/13 Wed 1/22/14
510 Install Exterior Louvers (Paint Storage) 2 days Mon 12/16/13 Tue 12/17/13
511 Install Grilles 2 days Wed 12/18/13 Thu 12/19/13
512 Duct Tie Ins - Dressing Room Area 2 days Wed 12/18/13 Thu 12/19/13
513 CW/Systems Piping Tie Ins 2 days Wed 12/18/13 Thu 12/19/13
514 Electric Panel Terminations 5 days Mon 12/23/13 Mon 12/30/13
515 Refrigerant Pipnig Tie Ins 2 days Tue 12/24/13 Thu 12/26/13
516 Electrical - Mechanical Equipment Terminations 2 days Mon 12/30/13 Tue 12/31/13
517 Gas Line Final Connections 2 days Thu 1/2/14 Fri 1/3/14
518 Duct Tie Ins - Backstage Area 3 days Mon 1/6/14 Wed 1/8/14
519 Low Voltage/Specialty Sys Terminations 3 days Tue 1/7/14 Thu 1/9/14
520 Install Mechanical Control Devices 2 days Thu 1/16/14 Fri 1/17/14
521 Install Electrical Devices 3 days Thu 1/16/14 Mon 1/20/14
522 Install Low Voltage/Specialty Sys Devices 5 days Thu 1/16/14 Wed 1/22/14
523 Install Fire Alarm Devices 2 days Thu 1/16/14 Fri 1/17/14
524 Fire Alarm Sys Terminations 2 days Mon 1/20/14 Tue 1/21/14
525 Ceiling Systems 136 days Fri 12/20/13 Mon 6/30/14
526 Auditorium/Lobby 30 days Tue 5/20/14 Mon 6/30/14
527 Install Absorbtive/Reflective Ceiling Panels 5 days Tue 5/20/14 Mon 5/26/14
528 Ticket/Light Booth Ceiling Grid 2 days Wed 6/18/14 Thu 6/19/14
529 Ticket/Light Booth Ceiling Tiles 2 days Fri 6/27/14 Mon 6/30/14
530 Backstage/Dressing Rooms 11 days Fri 12/20/13 Mon 1/6/14
531 Install Dressing Room Area Ceiling Grid 3 days Fri 12/20/13 Tue 12/24/13
532 Install Corridor Area Ceiling Grid 2 days Fri 12/20/13 Mon 12/23/13
533 Install Ceiling Tile 4 days Wed 1/1/14 Mon 1/6/14
534 Theatrical Lighting Systems 136 days Thu 1/2/14 Thu 7/10/14
535 Auditorium/Lobby 38 days Tue 5/20/14 Thu 7/10/14
536 Install Lighting System - Near/Far Catwalk 10 days Tue 5/20/14 Mon 6/2/14
537 Install Light Ladders 4 days Tue 7/1/14 Fri 7/4/14
538 Install Banners 4 days Mon 7/7/14 Thu 7/10/14
539 Backstage/Dressing Rooms 20 days Thu 1/2/14 Wed 1/29/14
540 Set Dimmer Equipment 2 days Fri 1/3/14 Mon 1/6/14
541 Dimmer Equipment Terminations 5 days Tue 1/7/14 Mon 1/13/14
542 Install Stage Lighting 20 days Thu 1/2/14 Wed 1/29/14
543 Millwork & Trim 135 days Tue 1/7/14 Mon 7/14/14
544 Auditorium/Lobby 25 days Tue 6/10/14 Mon 7/14/14
545 Install Kneewall Wood Cap and Blocking 10 days Tue 6/10/14 Mon 6/23/14
546 Install Hardwood Base 5 days Tue 6/10/14 Mon 6/16/14
547 Proscenium Wood Panel System Installation 10 days Tue 6/10/14 Mon 6/23/14
548 Install Wood Veneers/Flooring System @ Stairs/Tiers 15 days Tue 6/24/14 Mon 7/14/14
549 Backstage/Dressing Rooms 22 days Tue 1/7/14 Wed 2/5/14
550 Install Dressing Room Lockers 4 days Tue 1/7/14 Fri 1/10/14
551 Install Dressing Room Accessories 3 days Mon 2/3/14 Wed 2/5/14
552 Casework 112 days Tue 1/7/14 Wed 6/11/14
553 Auditorium/Lobby 60 days Thu 3/20/14 Wed 6/11/14
554 Install Ticket/Lighting Booth Casework 2 days Thu 3/20/14 Fri 3/21/14
555 Soundbooth Casework 2 days Tue 6/10/14 Wed 6/11/14
556 Backstage/Dressing Rooms 2 days Tue 1/7/14 Wed 1/8/14
557 Install Green Room Case Work 2 days Tue 1/7/14 Wed 1/8/14
558 Install Paint Storage Casework 2 days Tue 1/7/14 Wed 1/8/14
559 Stage Rigging & Curtain Systems 35 days Thu 1/2/14 Wed 2/19/14
560 Backstage/Dressing Rooms 35 days Thu 1/2/14 Wed 2/19/14
561 Stage Rigging Systems 20 days Thu 1/2/14 Wed 1/29/14
562 Install Concert Shell System (w/stage rigging) 5 days Thu 2/13/14 Wed 2/19/14
563 Floor Coverings 140 days Thu 1/23/14 Wed 8/6/14
564 Auditorium/Lobby 38 days Mon 6/16/14 Wed 8/6/14
565 Floor Covering - Resilient Tile 2 days Mon 6/16/14 Tue 6/17/14
566 Concrete Floor Stain 2 days Thu 7/17/14 Fri 7/18/14
567 Floor Seal - Prep/Clean 1 day Fri 7/18/14 Fri 7/18/14
568 Floor Sealer Installation 1 day Mon 7/21/14 Mon 7/21/14
569 Floor Covering - Carpet Tile 3 days Mon 8/4/14 Wed 8/6/14
570 Terrazzo Flooring 5 days Wed 6/18/14 Tue 6/24/14
571 Backstage/Dressing Rooms 9 days Thu 1/23/14 Tue 2/4/14
572 Floor Covering - Ceramic Tile 3 days Thu 1/23/14 Mon 1/27/14
573 Floor Covering - Rubber Tile 4 days Tue 1/28/14 Fri 1/31/14
574 Floor Seal - Prep/Clean 2 days Thu 1/30/14 Fri 1/31/14
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ID Task Name Duration Start Finish

575 Floor Sealer Installation 2 days Mon 2/3/14 Tue 2/4/14
576 Doors & Hardware 215 days Mon 10/14/13 Tue 8/12/14
577 Door Frame Delivery - Non Kerf Frames 15 days Mon 10/14/13 Fri 11/1/13
578 Door Frame Delivery - Kerf Frames 30 days Mon 10/14/13 Fri 11/22/13
579 Auditorium/Lobby 102 days Mon 3/24/14 Tue 8/12/14
580 Install Ticket Booth Sliding Door System 3 days Mon 3/24/14 Wed 3/26/14
581 Install Interior Doors & Hardware 3 days Thu 8/7/14 Mon 8/11/14
582 Install Exterior Doors & Hardware 1 day Tue 8/12/14 Tue 8/12/14
583 Backstage/Dressing Rooms 14 days Mon 2/3/14 Thu 2/20/14
584 Install Doors & Hardware - Dressing Room Area 3 days Mon 2/3/14 Wed 2/5/14
585 Install Doors & Hardware - Backstage Area 1 day Thu 2/20/14 Thu 2/20/14
586 Multi-Trade Scaffold/Staging System 66 days Mon 3/10/14 Mon 6/9/14
587 Set Multi-Trade Scaffold - High Elevation 15 days Mon 3/10/14 Fri 3/28/14
588 Change Scaffold Elevation - Low Elevation 4 days Wed 5/14/14 Mon 5/19/14
589 Remove Multi-Trade Scaffold 5 days Tue 6/3/14 Mon 6/9/14
590 Stage Flooring Systems 124 days Wed 2/5/14 Mon 7/28/14
591 Auditorium/Lobby 10 days Tue 7/15/14 Mon 7/28/14
592 Stage/Walkway Flooring System 10 days Tue 7/15/14 Mon 7/28/14
593 Backstage/Dressing Rooms 6 days Wed 2/5/14 Wed 2/12/14
594 Install Stage Flooring Sys 6 days Wed 2/5/14 Wed 2/12/14
595 Wall Panel Systems 25 days Tue 6/10/14 Mon 7/14/14
596 Auditorium/Lobby 25 days Tue 6/10/14 Mon 7/14/14
597 Install Absorbtive/Reflective Wall Panels 15 days Tue 6/10/14 Mon 6/30/14
598 Install Decorative Wall Panels 10 days Tue 7/1/14 Mon 7/14/14
599 Seating Systems 10 days Mon 7/21/14 Fri 8/1/14
600 Install Seating 10 days Mon 7/21/14 Fri 8/1/14
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Red Clay Consolidated School District 

Wilmington Campus Renovations 

Bid Pack C 

October 28, 2013 

 

 

SUBMITTAL REGISTER  013219 ‐ 1 

PU09, Revised 5/11 

SECTION 013219 - SUBMITTAL REGISTER 
 
1. SUBMITTALS/SUBMITTAL REGISTER 
 
 1.1 The Contractor shall submit all items listed or specified within the sections of the 

Specifications included in its Work.  Submittals shall include such items as:  
contractor’s, manufacturer’s or fabricator’s drawings; descriptive literature including, 
but not limited to, catalog cuts, diagrams, operation charts or curves;  test reports; 
samples, operations and maintenance manuals, including parts lists; certifications; 
warranties and other required submittals.  Submittals pertinent to materials and 
equipment which are subject to advance approval shall be scheduled and made prior 
to the acquisition or the delivery thereof. 

 
 1.2 The Contractor shall carefully control procurement operations to assure that each 

individual submittal is made on or before the dates required for timely performance 
of its Work. 

 
 1.3 Within seven (7) days after award of Contract or issuance of Notice to Proceed, the 

Contractor shall execute and submit to the Construction Manager, seven (7) copies of 
the Submittal Register, on a form to be provided by the Construction Manager, on 
which shall be listed each item of equipment and material of each type for which 
fabricator’s drawings and/or related descriptive data, test reports, samples, spare 
parts, operation and maintenance manuals, or other types of submittals required by 
the Specifications.  The Submittal Register form shall be reproduced by the 
Contractor.  The order of listing of items on the Register shall conform to the sequence 
of the items as they occur within the divisions.  Drawings of component items 
forming a system or that are interrelated shall be scheduled to be correlated and 
submitted concurrently.  Certifications to be submitted with the pertinent drawings 
shall be so scheduled.  Adequate time shall be allowed for review and approval and 
possible resubmittal of any item subject to approval, because no delay damages or 
time extensions will be allowed for time lost in late submittals or resubmittals. The 
Construction Manager and Architect/Engineer will review the Submittal Register for 
approval action.  The approved Register will become a part of the Contract and 
Contractor will be subject to requirements thereof.  The Contractor shall revise and/or 
update the Register monthly to take into account all changes in the Contract.  Each 
such revised edition and/or revision to the Register shall be resubmitted to the 
Construction Manager.  This Register shall be coordinated with related submittals of 
other Contractors. 

 
2. SAMPLES 
 
 2.1 Submit tagged or labeled samples in triplicate, unless another quantity is otherwise 

specified by the Construction Manager. 
 
 2.2 Tags or labels shall be securely affixed and contain as a minimum the following 

information:  Project Name, Contractor’s Name, Contract Title and Number, Date, 
Transmittal Number, Product Manufacturer’s or Fabricator’s Name and Product 
Identifier. 
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END OF SECTION 
 



Red Clay Consolidated School District 

Wilmington Campus Renovations 

Bid Pack C 

October 28, 2013 

 

 

CONTRACTOR DAILY REPORTS  013226 ‐ 1 

PU09, Revised 3/2012 
 

SECTION 013226 ‐ SUBCONTRACTOR DAILY REPORTS 

 

1.  SUBCONTRACTOR DAILY REPORTS 

 

  1.1  The  Subcontractor  shall  submit  a Daily Report  to  the Construction Manager  on  the  forms 

provided covering the following subjects: 

 

  1. Work  in  Progress,  including  areas  where  work  is  being  performed,  nature  of  the 

operations in progress, and the manpower assigned. 

 

  2. Extra Work (Time and Material) in progress. 

 

  3. Materials Received. 

 

  4. Trade labor breakdown including identification of all workers on site and the number of 

hours (or portions thereof) worked by each. 

 

  5.  Inspection Checklist (performed daily). 

 

  1.2  The Subcontractor shall submit the Daily Report to the Construction Manager by 9:00 AM on 

the next workday following the workday covered in the Daily Report. 

 

2.  DAILY EXTRA WORK REPORT 

 

  2.1  The Subcontractor shall submit on the form provided a Daily Extra Work Report on each day 

he performs authorized Extra Work on a time and material basis. 

 

  2.2  A  separate Daily Extra Work Report  shall be  submitted  for  each  separate  authorized Extra 

Work item done on a time and material basis. 

 

  2.3  The Subcontractor  shall  submit his Daily Extra Work Report  as an  attachment  to his Daily 

Report by 9:00 AM on  the next workday  following  the workday covered  in  the Daily Extra 

Work Report. 

 

3.  Sample Daily Report 

 

  3.1  A sample daily report follows this section for your reference. 

 

 

 

 

END OF SECTION 
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Below is a general checklist of requirements on this project. Contractors will check off items that pertain to their 

contract and project tasks.  Notify EDiS Field Manager of any issues.  This checklist is not meant to be all inclusive. 

Please refer to additional OSHA regulations for compliance. 

 

    House Keeping                                                                                                                    

 Material Storage Area’s Orderly 

 Trash Containers Available and Emptied 

daily 

 Fire Hazards 

 Lighting and ventilation 

 Exits and Stair clear passage 

 Walkways, corridors clear passage 

 Daily debris /trash removal 

 ____________________________ 

 

Personal Protective Equipment 

 Hard Hats being worn 

 Safety Glasses with side shields being worn 

 Secondary Eye/Face protection 

 Respirators as required 

 Hand protection when needed 

 Ear protection when needed 

 Inspected & Maintained 

 ____________________________ 

 

Fire Prevention 

 Fire extinguishers inspected 

 Flammable / Combustibles properly store 

 Approved Fuel cans used and labeled 

 Oxygen / Acetylenes stored properly  

 _____________________________ 

 

Electrical 

 GFI in use 

 Three prong insulated extension cords used 

 Extension cords in good condition 

 Lockout / Tag‐out program in use 

 _____________________________ 

 

Excavations 

 Miss Utility been contacted 

 Properly Barricaded 

 Ladders in use at depths over 4’‐0”  

 Ladders every 25’‐0” distance 

 Shored, sloped, benched as required 

 Dewatering as needed 

 ___________________________ 

 

 

 

 

 

Ladders 

 Good condition 

 Correct pitch 

 Extends 3’‐0” above landing 

 Open and secured / tied off 

 _____________________ 

 

Scaffolds  

 Certified Scaffold Installer 

 Guardrails, toe boards, and planking secured 

 Appropriate signage 

 Adequate cross bracing 

 Secured to building over 25’‐0” in height 

 _________________________ 

 

Cranes 

 Rated Load Capacity available in cab 

 Swing Radius barricaded 

 Appropriate certificates / decals / hand 

signals 

 Daily safety inspection log completed 

 __________________________ 

 

Fall Protection 

 Fall protection plan on file 

 Full harness / shock absorbing lanyard used 

 Anchoring points secured 

 Perimeter barricades 

 Open sided floor protection  

 6‘‐0“ Tie‐off utilized 

 __________________________ 

 

Paperwork 

 MSDS Information 

 Contractors Safety Program  

 Hazardous Communications Training 

 Hazardous Communications Program 

 Contractor Qualified Representation 

 _____________________________ 

 

Other 

 _____________________________ 

 _____________________________ 

   

      Foreman / Competent Person: 

 

Print Name_______________________ 
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SECTION 013300 – SUBMITTAL PROCEDURES 

 

1.  GENERAL PROVISIONS 

 

  1.1  The  general  provisions  of  the  Contract,  including  the  Conditions  of  the  Contract 

(General, Supplementary and other Conditions, if any) and Division 1 as appropriate, 

apply to the Work specified in this Section. 

 

2.  ITEMS TO BE SUBMITTED AT START OF WORK 

 

  2.1  Performance/Labor  and  Material  Payment  Bond(s):    One  (1)  copy  of  each  bond 

simultaneously with the signed Agreement.  See General Conditions Article 11.4 and 

Supplementary Conditions. 

 

  2.2  Policies or Certificates of  Insurance:   Two  (2) copies simultaneously with  the signed 

Agreement.  See General Conditions Article 11 and Supplementary Conditions. 

 

  2.3  Contractor’s License:    Submit  a  copy  of  all  business  licenses  required  by  local  and 

state agencies. 

 

  2.4  Contractor’s Schedule of Values:  Two (2) copies for approval within 21 days after the 

Agreement  is  signed.    See  General  Conditions  Article  9.2  and  provisions  in  this 

Section. 

 

  2.5  Contractor’s Progress Schedule:   Two  (2)  copies  for  review and  reference within 21 

days  after  the  Agreement  is  signed.    See  General  Conditions  Article  3.10  and 

provisions in this Section. 

 

  2.6  Submittal Schedule:  Two (2) copies for review and reference within 21 days after the 

Agreement is signed.  See provisions in this Section. 

 

  2.7  Products List:   Two  (2)  copies  for  approval within  30 days  after  the Agreement  is 

signed.  See provisions in Section 016200 ‐ MATERIAL AND EQUIPMENT. 

 

3.  NON‐RESIDENT CONTRACTOR & SUBCONTRACTORS BONDS 

 

  3.1  Refer to requirements in Section 011100 ‐ INSTRUCTIONS TO BIDDERS for filing of 

Surety Bonds with the Division of Revenue. 

 

  3.2  If  such  bonds  are  required  on  this  project,  it  will  be  the  responsibility  of  the 

Contractor  to  produce  evidence  to  the Construction Manager  that  they  have  been 

filed, or  if not  required,  to supply a notarized statement  that  they are not  required.  

This must be done within  seven  (7) days after award of Contract and  in any event 

before construction starts. 
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4.  RELATED REQUIREMENTS 

 

  4.1  See  Section  017700  ‐  CONTRACT  CLOSE  OUT:    for  submittal  requirements  for 

Contract Close out. 

 

5.  SUBMITTALS 

 

  5.1  All submittals shall be directed to the Construction Manager in the manner directed 

by  the Construction Manager, and paragraph 9 of  this section.   Contractor shall use 

the Contractor Submittal Form appended to this section. 

 

  5.2  Prepare a Submittal’s Schedule for Shop Drawings, Product Data and Samples.  Show: 

 

  1.  The dates for Contractor’s submittals. 

 

  2.  The dates submittals will be required for Owner‐furnished products. 

 

  3.  The date approved submittals will be required from the Architect. 

 

  5.3  Should the Architect or Construction Manager elect to omit any items from the list of 

items  to  be  reviewed,  it  shall  not  relieve  the Contractor  from  compliance with  the 

Contract Documents with regard to that  item.   In such  instance, the Contractor may 

still elect to have submittals prepared for his own use without review by the Architect 

or Construction Manager. 

 

6.  SHOP DRAWINGS 

 

  6.1  Conform to provisions in General Conditions applying to Shop Drawings. 

 

  6.2  Present in a clear and thorough manner. 

 

  1.  Identify details by reference to sheet and details, schedule or room numbers 

shown on Contract Drawings. 

 

  2.  Maximum sheet size:  30” x 42”. 

 

7.  PRODUCT DATA 

 

  7.1  Conform to provisions in General Conditions applying to Product Data. 

 

  7.2  Preparation: 

 

  1.  Clearly mark each copy to specifically identify products or models pertinent 
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to project. 

 

  2.  Show performance characteristics and capacities. 

 

  3.  Show dimensions and clearances required. 

 

  4.  Show wiring or piping diagrams and controls. 

 

  7.3  Manufacturer’s standard schematic drawings and diagrams: 

 

  1.  Modify drawings and diagrams to delete information which is not applicable 

to the Work. 

 

  2.  Supplement  standard  information  to  provide  information  specifically 

applicable to the Work. 

 

8.  SAMPLES 

 

  8.1  Conform to provisions in General Conditions applying to Samples. 

 

  8.2  Provide samples of sufficient size and quantity to clearly illustrate: 

 

  1.  Functional  characteristics  of  the  project,  with  integrally  related  parts  and 

attachment devices. 

 

  2.  Full range of color, texture and pattern. 

 

  8.3  Field samples and mock‐ups; See requirements, if any, in other specification Sections. 

 

9.  SUBMITTAL REQUIREMENTS 

 

  9.1  Make  submittals  promptly  through  the  Construction Manager  in  accordance with 

published schedule, and in such sequence as to cause no delay in the Work or in the 

Work of any other contractor. 

 

  9.2  Number of submittals required. 

 

1.  Shop  drawings:    Submit  eight  (8)  copies  for  each  submittal.    Copies will  be 

marked  up  with  corrections  and  comments,  stamped  and  returned.    Any 

additional copies required by the Contractor shall be made by him. 

 

2.  Product Data:  Submit eight (8) copies.  Four (4) will be retained by the Architect, 

the  Construction Manager  and  the  Consultants.    Four  (4)  will  be  reviewed, 

marked  and  stamped  by  the Architect  and  returned  to  the Contractor  by  the 
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Construction Manager.   Any additional copies required by  the Contractor shall 

be made by him from the stamped copy. 

 

3.  Samples:    Submit  four  (4)  each.  Submit  all  transmittal  data  and  pictures  of 

samples  through  the Building Blok Management System  for  tracking purposes. 

When approved the samples will be returned to the Construction Manager to be 

retained at the site for reference use. 

 

  9.3  Submittals shall contain: 

 

  1.  The date of submission and the dates of any previous submissions. 

 

  2.  The Project title and number. 

 

  3.  Contract identification. 

 

  4.  The names of the Contractor, Supplier and Manufacturer. 

 

  5.  Identification of the product, with the specification section number. 

 

  6.  Field dimensions, clearly identified as such. 

 

  7.  Relation to adjacent or critical features of the Work or materials. 

 

  8.  Applicable standards, such as ASTM or Federal Specification numbers. 

 

  9.  Identification of deviations from Contract Documents. 

 

  10.  Identification of revisions on resubmittals. 

 

  11.  An 8 inch x 3 inch blank space for Contractor and Architect’s stamps. 

 

  12.  Contractor’s  stamp,  initialed  or  signed,  certifying  review  of  submittal, 

verification  of products,  field measurements  and  field  construction  criteria, 

and coordination of  the  information within  the submittal with requirements 

of  the Work  and of Contract Documents.    Submittals which have not been 

stamped with this stamp or its approved equivalent will be returned without 

being reviewed. 

 

  9.4  Shop Drawing coordination and interface with work of other Contracts and adjacent 

work is the responsibility of each individual Contractor. 
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10.  RESUBMISSION REQUIREMENTS 

 

  10.1  Make  any  corrections or  changes  in  the  submittals  required by  the Architect  and 

resubmit until approved. 

 

  10.2  Shop drawings and Product Data: 

 

  1.  Revise  initial  drawings  or  data,  and  resubmit  as  specified  for  the  initial 

submittal. 

 

  2.  Indicate any changes which have been made other  than  those  requested by 

the Architect. 

 

  10.3  Samples:  Submit new samples as required for initial submittal. 

 

11.  FINAL DISTRIBUTION OF APPROVED SUBMITTALS 

 

  11.1  The Construction Manager will receive and log submittals and forward to Architect 

after processing. 

 

  11.2  The Construction Manager will  distribute  copies  of  Shop Drawings  and  Product 

Data which carry the Architect’s stamp to: 

 

  1.  Contractor that made submittal. 

 

  2.  Jobsite File. 

 

  3.  Record Document File. 

 

  4.  Other Contractors, as required for coordination. 

 

  11.3  The Construction Manager will distribute samples as required. 

 

  11.4  The Contractor will distribute  copies  of  Shop Drawings  and Product Data which 

carry the Architect’s stamp to: 

 

  1.  Subcontractors. 

   

  2.  Suppliers. 

 

  3.  Fabricators. 

 

12.  SCHEDULE OF VALUES 
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  12.1  Use AIA Document G703, Continuation Sheet to G702. 

 

13.  PROGRESS SCHEDULE 

 

  13.1  Prepare schedules in the form of a horizontal bar chart. 

 

  1.  Provide separate horizontal bar chart for each trade or operation. 

 

  2.  Horizontal time scale:  Identify the first work day of each week. 

 

  3.  Scale and spacing:  To allow space for notations and future revisions. 

 

  4.  Minimum sheet size 11 inches by 17 inches. 

 

  13.2  Format of listings:  The chronological order of the start of each item of work. 

 

  13.3  Show the complete sequence of construction by activity. 

 

  13.4  Show  the  dates  for  the  beginning,  and  completion  of,  each  major  element  of 

construction such as: 

 

  1.  Site clearing. 

 

  2.  Site utilities. 

 

  3.  Foundation work. 

 

  4.  Structural framing. 

 

  5.  Subcontractor work. 

 

  6.  Equipment installation. 

 

  13.5  Show projected percentage of completion  for each  item as of  the  first day of each 

month. 

 

  13.6  Update Progress Schedule monthly and submit with Application  for Payment and 

Schedule of values. 

 

  13.7  Indicate progress of each activity to date of submission. 

 

  13.8  Show changes occurring since previous submission of schedule: 

 

  1.  Major changes in scope. 
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  2.  Activities modified since previous submission. 

 

  3.  Revised projections of progress and completion. 

 

  4.   Other identifiable changes. 

 

  13.9  Provide a narrative report as needed to define: 

 

  1.  Problem areas, anticipated delays and the impact of the schedule. 

 

  2.  Corrective action recommended, and its effect. 

 

  3.  The effect of changes on schedules of other prime contractors. 

 

  13.10  Submit one reproducible transparency. 

 

  13.11  After review, distribute copies of the schedule to: 

 

  1.  Jobsite File. 

 

  2.  Subcontractors. 

 

  3.  Architect. 

 

  4.  Owner. 

 

  13.12  Instruct recipients to report promptly to the Contractor, in writing, any problems 

anticipated by the projections shown in the schedules. 

 

 

END OF SECTION 
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SECTION 013500 – CONTRACTOR EMPLOYEE BACKGROUND CHECK 

 

1.  It is the contractor’s responsibility to perform background checks and screen all employees 

working onsite.  The background  check must  include  checking  for  a previous history of 

Child Abuse Convictions, Child Molestation Convictions, Felony Convictions,  and Drug 

Convictions within the last 5 years.  Any employee with any of these convictions may not 

enter  the  job  site  or  school  campus.   This  background  check  must  be  completed  and 

screened by  the  contractor prior  to  an  employee  entering  the  job  site.  The Construction 

Manager, The Owner’s  representative  and  the Owner have  the  right  to  request  that  the 

screening data be submitted on a case by case basis. 

 

 

 

 

 

 

 

 

 

 

 

 

END OF SECTION 
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   1926.251   Rigging Equipment for Material Handling

Subpart J ‐ Welding and Cutting   

   1926.354  Welding, Cutting and Heating

Subpart K ‐ Electrical

   1926.404  Wiring Design and Protection

Subpart L ‐ Scaffolding

   1926.451  Scaffolding

Subpart M ‐ Fall Protection

   1926.502    Fall Protection Criteria and Practices

   1926.503   Training

Subpart N ‐ Cranes, Derrick ‐Redesignated 1926.1501

Subpart O ‐ Motor Vehicles and Equipment

   1926.601   Motor Vehicles

Subpart P ‐ Excavations

    1926.651  Specific Excavation Requirements

   1926.652   Requirements to Protective Systems

Subpart S ‐ Tunnels, Shafts, Caissons

   1926.800  Tunnels, Shafts, Caissons

   1926.803   Compressed Air

Subpart T ‐ Demolition

   1926.850   Preparatory Operations

CONTRACTOR

COMPETENT / QUALIFIED PERSON DESIGNATION LOG

Applicable to

Subcontractor

( yes   /   no)



Contract:

Contrctor: Foreman Competent Person

(if not foreman)

Applicable to

Subcontractor

( yes   /   no)

   1926.852   Chutes

   1926.859   Mechanical Demolition

Subpart V ‐ Power Transmission and Distribution

   1926.955   Overhead Lines

Subpart X ‐ Stairways and Ladders

   1926.1053  Ladders

   1926.1060   Training Requirements

Subpart Z ‐ Toxic and Hazardous Substances

   1926.1101 Asbestos

   1926.1101 thru 1926.1148 Toxic and Hazardous

   Substances

corrective measures to eliminate them.

Name (print)

Contractor Signature

Date

PU09, Revised 3/2012

I certify that the listed employees are competent persons, as defined and required by specific OSHA standards. 

They are capable of identifying existing and predictable hazards in the surroundings or working conditions

 which  are unsanitary, hazardous or dangerous to employees, and who has authorization to take prompt  
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SECTION 013523 ‐ SAFETY PROGRAM 

 

1.  GENERAL 

 

  1.1  The Contractor  shall  be  responsible  for  initiating, maintaining  and  supervising  all 

safety activities and programs in connection with the Work. 

 

  1.2  Contractor shall be responsible for the safety of its personnel. 

 

  1.3  Hard hats and safety glasses must be worn by all personnel on the  jobsite, except in 

contractor’s  administrative  office/trailer.   All  equipment must  comply with OSHA 

standards.  All job site personnel shall wear long pants, shirts (no tank tops) and work 

boots.    

 

2.  SAFETY PROGRAM 

 

  2.1  Prior  to  commencing  the Work,  the  Contractor  shall  submit  to  the  Construction 

Manager  (1)  electronic  copy  and  (1) bound  copy of  its  safety program  and one  (1) 

copy of MSDS  information  in  a  2ʺ  ringed notebook.   One paper  copy of  the  safety 

program and MSDS will be retained by the Construction Manager in the field office. 

 

  2.2  The safety program shall outline those hazards peculiar to the Contractor’s Work, and 

the  steps  to  be  taken  to  eliminate or  reduce  the  risk of  injury or  loss due  to  those 

hazards.  The program shall be site specific.  Contractor shall implement and enforce 

its  safety program, which  is  in  accordance with  all OSHA, Federal, State  and  local 

laws. 

 

  2.3  Contractor  shall  designate  a  qualified  Safety  Supervisor  to  implement  their  safety 

program.    Unless  otherwise  approved  by  the  Construction  Manager,  the  Safety 

Supervisor shall be the Contractor’s Field Superintendent/Foremen. 

 

  2.4  Contractor shall  furnish  the names and qualifications of  the competent persons and 

qualified persons who may be  required  for  their  scope of work by  the Contractor’s 

safety procedures, and by  federal,  state and/or  local  regulations.   Examples  include 

competent  persons  and/or  qualified  persons  for  steel  erection,  excavation,  scaffold 

erection, confined space entry, crane and rigging operations, annual crane inspections, 

fall  protection  including  horizontal  lifeline  systems,  etc.    See  the  attached 

Competent/Qualified Person Designation Log. 

 

  2.5  Contractor shall provide written certification showing  that all employees have been 

trained  on  the  Contractor’s  Safety  Program.  The written  certification  record  shall 

contain the name or other identity of the employee trained, the date(s) of the training 

and  the  signature of  the person who conducted  the  training or  the  signature of  the 
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employer.    If  the  employer  relies  on  training  conducted  by  another  employer  or 

completed  prior  to  the  effective  date  of  this  section,  the  certification  record  shall 

include the date the employer determined the prior training was adequate rather than 

the  date  of  actual  training.  The  employer  shall  instruct  each  employee  in  the 

recognition and avoidance of unsafe conditions and the regulations applicable to his 

work environment to control or eliminate any hazards or other exposure to illness or 

injury.   Please  forward certification  (document) of  training  for each employee on an 

EDiS project.  The latest training certificate shall be maintained. 

 

  2.6  Contractor shall provide certification of  training on  the  following programs, as  they 

pertain  to your contract and project  tasks: Scaffold, Fall Protection, Crane Operator, 

Signal  Person,  Crane  Maintenance,  Steel  Erection  Fall  Protection,  Respiratory 

Protection,  Powder‐Actuated  Tools,  and Motor  Vehicles.    Certification  of  training 

must  include:  Employee’s  name,  date  of  training,  person  conducting  the  training, 

topics  covered,  and  a  statement  that  the  student  has  successfully  completed  the 

course.  This list is not meant to be all inclusive; please refer to OSHA regulations for 

applicable safety requirements. 

       

  2.7  Contractor Daily Reports with Safety Inspection Checklist will be submitted daily to 

Field Manager, verifying inspection of work area, machinery, equipment and tools. 

 

  2.8  Prior  to  starting work  on‐site,  the  Contractor  shall  arrange with  the  on‐site  Field 

Manager to have their employees complete the EDiS Company Zero Accidents Safety 

Orientation program. 

 

  2.9  Contractor  shall  hold weekly  safety  toolbox  talks with  all  of  its  employees  every 

Monday at 12:30 PM.  The Contractor shall designate a responsible, capable person to 

conduct  these  meetings.    Contractor’s  safety  supervisor  or  superintendent  must 

submit to the Construction Manager weekly toolbox talks attendance sheets and the 

topics discussed. 

 

3.  SUBSTANCE ABUSE POLICY STATEMENT 

 

  The Construction Manager is committed to providing a safe work site environment for its 

employees and Contractors’ employees.   The Construction Manager does not condone or 

permit employees and Contractors’ employees to use or be under the influence of drugs or 

alcohol while they are on any of the Construction Manager’s work sites.   The Policy  is as 

follows: 

 

  3.1  It is a violation of the Construction Manager’s policy for employees and Contractors’ 

employees to use, possess, sell, trade, or otherwise engage in the use of illegal drugs 

and alcohol. 
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  3.2  It  is  a violation  for  employees and Contractors’  employees  to  report  to work while 

influenced by illegal drugs or alcohol. 

 

  3.3.  It  is a violation for employees and Contractors’ employees to use prescription drugs 

illegally (i.e. to use prescription drugs that have not been legally obtained) and to use 

prescription drugs in a manner other than the prescribed intentions. 

  3.4  Employees  and  Contractors’  employees  who  are  taking  medication,  which  is 

prescribed by their physician, are expected to discuss potential side effects with their 

prescribing physician, as it relates to the work requirements. 

 

Violations of this policy will require disciplinary action.  If any employees or Contractors’ 

employees are observed or suspected of being influenced by drugs or alcohol, they will be 

instructed to stop work and may be required to leave the work site. 

 

4.  EXECUTION 

 

  4.1  Contractor shall comply with all applicable  federal, state and  local  laws, regulations 

and  orders  relating  to  occupational  safety  and health,  and  related procedures,  and 

shall,  to  the  extent  permitted  by  law,  indemnify  and  hold  Construction Manager, 

Owner  and  Architect,  and  their  respective  directors,  officers,  or  agents  and 

employees,  harmless  from  any  and  all  liability,  public  or  private,  penalties, 

contractual or otherwise,  losses, damages,  costs, attorneyʹs  fees, expenses,  causes of 

action, claims or judgments resulting from a claim filed by anyone in connection with 

the  aforementioned  acts,  or  any  rule,  regulation  or  order  promulgated  thereunder, 

arising out of the Contractor’s Work, this Agreement or any subcontract  executed in 

prosecution of the Work.  Contractor further agrees in the event of a claim of violation 

of  any  such  laws,  regulations,  orders  or  procedures  arising  out  of  or  in  any way 

connected  with  the  performance  of  this  agreement,  Construction  Manager  may 

immediately  take  whatever  action  is  deemed  necessary  by  Owner  and/or 

Construction  Manager  to  remedy  the  claim  or  violation.    Any  and  all  costs  or 

expenses  paid  or  incurred  by Owner  and/or Construction Manager  in  taking  such 

action  shall be borne by Contractor, and may be deducted  from any payments due 

Contractor. 

 

  4.2  The Contractor agrees to (1) take all necessary steps to promote safety and health on 

the  job  site;    (2)  cooperate  with  Owner  and/or  Construction Manager  and  other 

Contractors  in  preventing  and  eliminating  safety  and  health  hazards:    (3)  train, 

instruct and provide adequate supervision to ensure that its employees are aware of, 

and  comply with,  applicable  Federal  and  State  safety  and  health  laws,  standards, 

regulations  and  rules,  safe  healthful work practices  and  all  applicable  safety  rules, 

regulations and work practices and procedures (4) not create any hazards or expose 

any  of  its  employees,  employees  of  the  Owner  and/or  Construction Manager  or 

employees of Contractors  to any hazards;   and  (5) where  the Contractor  is aware of 
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the existence of a hazard not within  its control, notify  the Construction Manager of 

the hazard as well as warn exposed persons to avoid the hazard. 

 

  4.3  The  Contractorʹs  Superintendent  or  Safety  Supervisor  shall  immediately,  verbally 

report, and promptly thereafter confirm  in writing to the Construction Manager any 

unsafe conditions or practices that are observed, or violations of job safety which are 

not within the Contractor’s control. 

  4.4  Contractors  shall  immediately,  verbally  report,  and promptly  thereafter  confirm  in 

writing,  to  the  Construction Manager  any  unsafe  practices  or  conditions  that  are 

observed which are not under the Contractorʹs control. 

 

  4.5  The Contractorʹs Superintendent or Safety Supervisor shall insure that adequate first 

aid  supplies  are  available,  and  that  personnel  are  qualified  to  administer  first 

aid/CPR, as required by State and/or Federal regulations. 

 

  4.6  Contractor  shall  promptly  notify  Construction  Manager  of  any  personal  injury 

requiring medical treatment of any of the Contractorʹs employees at the Project site; or 

of  significant  damage  to  property  arising  in  connection  with  Contractorʹs 

performance, as promptly as possible after the occurrence of such  injury or damage.  

Within twenty‐four hours of such occurrence, Contractor shall furnish to Construction 

Manager a complete written report of such injury or damage. 

 

  4.7  Contractor  certifies  that  the  forgoing  terms  shall  be  made  applicable  to  all 

Contractors’  suppliers, materialmen or  anyone  furnishing  labor  and/or materials  to 

the site. 

 

  4.8  The Contractor shall continue to educate his job Safety Supervisor or Superintendent 

of their responsibilities, which shall include: 

 

  1.  Instructing  workers  and  subcontractors  under  its  supervision  in  safe  work 

practices and work methods at the time they are given work assignments. 

 

  2.  Ensuring that its workers and subcontractors have and use the proper protective 

equipment and suitable tools for the job. 

 

  3.  Continuously checking to see that no unsafe practices or conditions are allowed 

to exist on any part of his job. 

 

  4.  Acquainting  its  workers  and  subcontractors  with  all  applicable  safety 

requirements and seeing that they are enforced. 

 

  5.  Setting a good example for his workers. 
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  6.  Making a complete investigation of accidents to determine facts necessary to take 

corrective action. 

 

  7.  Promptly completing a “Supervisor’s Investigation Form” with his Supervisor’s 

assistance  and  distributing  as  required.    This  form  will  be  provided  by  the 

Construction Manager. 

 

 

  8.  Holding weekly “tool box” safety meetings with his men to:   

  a.  Discuss observed unsafe work practices or conditions  including a  review of 

current Construction Manager safety report. 

 

  b.  Review the accident experience of his crew and discuss correction of accident 

causes. 

 

  c.  Encourage safety suggestions from his men. 

 

  9.  Seeing that prompt medical treatment is administered to an injured employee. 

 

  10.  Correcting or reporting immediately to  job superintendent any observed unsafe 

conditions, practices or violations of job security. 

 

  11.  Making  all  reports  required  by  these Contract Documents  to  the Construction 

Manager in a full and timely fashion. 

 

5.  SAFETY MEETINGS 

 

  5.1  The Contractor’s Project Manager or Superintendent shall attend weekly or biweekly 

supervisory job meetings.  The first topic of these meetings will be job site safety.  The 

weekly safety reports will be reviewed and violations must be corrected immediately.  

Contractors will be encouraged to participate in the on‐going jobsite safety. 

 

6.  TOOL BOX SAFETY MEETINGS 

 

  6.1  The Contractor shall schedule weekly “tool box” safety sessions to be held by his job 

safety supervisor or superintendent for all of his employees. 

 

  6.2  A member of the Contractor’s management staff shall periodically attend “tool box” 

safety sessions  to evaluate  their effectiveness and offer any appropriate suggestions 

for improvement. 

 

7.  REPORTS 
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  7.1  Contractors shall report all accidents or injuries on a timely basis in accordance with 

all applicable regulations. 

 

  7.2  Contractors shall promptly complete an accident investigation report of all accidents. 

 

  7.3  A  record  of  all  “tool  box”  safety  sessions  shall  be  made  and  submitted  to  the 

Construction Manager on forms to be provided. 

 

 

8.  SAFETY REPRESENTATIVE 

 

  8.1  The Construction Manager may employ the services of a Safety Representative on the 

project. 

 

  8.2  The Safety Representative will visit the  job site on a weekly basis to determine if the 

work  is being performed  in a safe manner and  in accordance with OSHA, State and 

Local  safety  regulations.   Safety  representative  is not  responsible  for observing and 

documenting all possible safety violations. The Contractorʹs Safety Representative or 

Superintendent shall attend job site safety inspections with the Safety Representative 

on a weekly basis. 

 

  8.3  The Safety Representative will file a written report with the Construction Manager at 

the end of each inspection listing the safety violations observed during the inspection. 

 

  8.4  The Construction Manager will  distribute  the  Safety  Representative’s  report  to  all 

Contractors.  All safety violations must be corrected immediately. 

 

9.  RIGHT TO STOP THE WORK DUE TO SAFETY VIOLATIONS 

 

  9.1  The Construction Manager, in its sole discretion, may order the Contractor to stop the 

work due to safety violations under the following circumstances: 

 

    1.  If  the  Construction  Manager  observes  the  Contractor  is  violating  safety 

regulations and the Contractor takes no immediate action to correct the violation. 

 

    2.  If the Contractor has been notified by the Construction Manager in writing that 

he  is  in  violation  of  safety  regulations  and  fails  to  take  action  to  correct  the 

violation within 24 hours of the notice. 

 

  9.2  If  the Construction Manager directs  the Contractor  to  stop  the work due  to  safety 

violation, it will be done in accordance with the General Conditions of the Contract.  

Contractor shall not be permitted an adjustment of the Contract Time or Sum for the 

days lost to any suspension of work. 
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  9.3  If the Construction Manager or Safety Representative observes Contractor’s employee 

violating this safety program or OSHA Standards in an habitual manner, or creating a 

serious  life safety violation, the Construction Manager or Safety Representative may 

instruct  the Contractor’s superintendent or  foreman  to remove  the violator  from  the 

work site for failure to comply with the safety program and the contract. 

 

10.  EMERGENCY PROCEDURES 

 

  10.1  The Construction Manager shall establish a central meeting location for the assembly 

of all Contractors’ employees in the event of a major job site emergency. 

 

  10.2  Contractor  shall  assemble  all  of  their  personnel  and  account  for  all  employees.  

Contractor must  immediately report  to the Project Superintendent with  the status of 

their employees. 

 

11.  FALL PROTECTION PROCEDURES 

 

  11.1  Contractor is responsible, in accordance with federal, state, local laws and regulations 

including  OSHA,  to  provide  and  enforce  their  own  site  specific  fall  protection 

program and equipment.   The following fall protection procedures shall be enforced 

by all Contractors as a minimum standard. 

 

    All workers on walking/working surfaces with unprotected sides or edges six feet (6’) 

or  higher  above  the  next  lower  level must  be  protected  from  falls  by  the  use  of 

guardrail systems, net systems, fall arrest systems or control access zone programs. It 

is intended that when fall protection is required, it is required 100% of the time.   All 

contractors  are  reminded  that  relevant  industry  regulations  require  that  contractors 

comply with the following standards. 

 

    1.  Workers constructing or working near leading edges must be protected. 

 

    2.  Workers  on  the  face  of  formwork  or  reinforcing  steel must  be  protected  at  a 

height of 6 feet (6’) or greater. 

 

    3.  Scaffolds shall be guarded at 6 feet (6’) above next lower level. 

 

    4.  Brick  layers performing overhand bricklaying and  related work  six  feet  (6’) or 

higher above lower levels must be protected from falls. 

 

    5.  Roofers must comply with OSHA standards for roof work. 

 

    6.  The  Contractor’s  controlled  access  zone  plan  shall  be  included  in  their  site‐
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specific  safety  program  and  shall  be  submitted  prior  to  the  start  of  work.  

Contractors are responsible for assuring programs are OSHA compliant. 

 

    7.  Guidelines  for  Residential  Construction  or  any  interpretations  will  not  be 

accepted in lieu of 1926 Standards. 

 

    8.  Contractors  must  provide  certification  per  OSHA  CFR29  § 1926.503(b)  of 
employee training and retraining on fall protection upon request. 

  11.2  Contractor shall provide its own fall protection.   Fall protection may be provided by 

guardrail  systems,  net  systems,  or  personal  fall  arrest  systems.   All  fall  protection 

systems must comply with OSHA standards. 

 

  11.3  Stepladders, exposed to shafts or edges of the building, greater than six feet (6’) above 

the next lower level, must be tied off or otherwise secured.   Employee must wear fall 

protection, i.e. harness/lanyard. 

 

  11.4  The Safety Cable System shall not be altered or removed without a written request 

submitted to the Project Manager with a copy to the Field Manager.  It shall be the 

responsibility of each and every Contractor that is removing or altering the Safety 

Cable System to maintain the fall protection safety provided by the safety cable and 

not leave the area unprotected.  Each and every Contractor shall be responsible to re‐

install the Safety Cable System immediately after work is completed.  Each and every 

Contractor shall be responsible to re‐install the Safety Cable System in accordance to 

OSHA standards. 

 

  11.5  Fall protection will be enforced for Structural Steel Erectors. 

 

  1.  As  for  a  Contractor  engaged  in  structural  steel  erection,  the  Contractor  is 

specifically advised that structural steel erectors shall comply with all protection 

requirements  for  all work  at  a height of  six  feet  (6’) or greater  above  the next 

lower level, 100 percent of the time, by any of the following means. 

   

    a.   Standard guardrail system. 

 

    b.   Personal Fall Arrest System (PFAS) – full body harness with shock absorbing 

lanyard.   Maximum  free  fall distance permitted, with  lanyard and  lanyard 

attachment shall not exceed six  feet  (6’).     Anchor point must be capable of 

supporting  five  thousand  pounds.    Perimeter  guard  cables  or  alignment 

cables may not be used for anchor points.  

 

    c.   Access to work area shall be provided by  ladders.   There shall be sufficient 

number of ladders available to reduce the amount of “beam walking.”  When 

it  is  absolutely necessary  to  traverse  a beam,  100%  fall protection must be 
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utilized. 

 

    d.   Steel erection Contractors must, at all times, be able to certify in writing that 

each  of  his  employees  has  been  properly  trained  in  both  OSHA  fall 

protection standards and the Contractor’s site specific project fall protection 

procedures. 

 

    e.   Prior  to  the erection of  the steel,  the Contractor shall meet with  the Project 

Manager  and  Safety Representatives  to  review  and document  site  specific 

procedures. 

 

 

 

END OF SECTION 
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Certification of Training Documents to be Submitted with Safety Policy/Program 

 

Provide a certification of training for employees on your safety program. 

In addition, Contractor shall provide certification of training on the following programs, as they 

pertain to your contract and project tasks.  Certification of training must include:  Employee’s 

name, date of training, person conducting the training, topics covered, and a statement that the 

student has successfully completed the course.  This list is not meant to be all inclusive:  please 

refer to OSHA regulations for applicable safety requirements. 

 

a.      Scaffold:  1926.454 

b.      Fall Protection 1926.503 

c.      Crane Operator:  1926.1427 

d.    Signal person (this is for any persons connecting  material or equipment for lifting):   

1926.1428 

e.      Crane maintenance: 1926.1429 

f.       Steel erection fall protection: 1926.761 

g.      Respiratory protection (medical clearance and training records complying with 1910.134 

h.     Powder‐actuated tools:  1926.302 

i.       Motor Vehicles (are those vehicles that operate within an off‐highway jobsite, not open to     

public traffic):  1926.21 
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SECTION 014500 ‐ QUALITY CONTROL  

 

1.  DESCRIPTION 

 

  1.1  Quality  control  services  include  inspections  and  tests  performed  by  independent 

agencies  and  governing  authorities,  as well  as  by  the  Contractor.    Inspection  and 

testing services are intended to determine compliance of the work with requirements 

specified.    Specific  quality  control  requirements  are  specified  in  individual 

specification sections. 

 

2.  RESPONSIBILITIES   

 

  2.1  Contractor  Responsibilities:    Except  where  indicated  as  being  the  Owner’s 

responsibility, quality  control  services  are  the Contractor’s  responsibility,  including 

those specified to be performed by an independent agency and not by the Contractor.  

The Contractor  shall employ and pay an  independent agency,  testing  laboratory or 

other qualified firm to perform quality control services specified. 

 

  1.  The  Owner  will  engage  and  pay  for  services  of  an  independent  agency  to 

perform the inspections and tests that are specified as Owner’s responsibilities. 

 

 

  2.2  Retest Responsibility:  Where results of inspections or test do not indicate compliance 

with Contract Documents, retests are the Contractor’s responsibility. 

 

  2.3  Responsibility  for  Associated  Services:    The  Contractor  shall  cooperate  with 

independent agencies performing inspections or test.  Provide auxiliary services as are 

reasonable. Auxiliary services include: 

 

  1.  Provide access to the Work. 

 

  2.  Assist taking samples. 

 

  3.  Deliver samples to test laboratory. 

 

  2.4  Coordination:    The  Contractor  and  independent  test  agency  shall  coordinate  the 

sequence  of  their  activities  and  shall  avoid  removing  and  replacing  work  to 

accommodate inspections and test.  The Contractor is responsible for scheduling time 

for inspections and tests. 

 

  2.5  Qualifications for Service Agencies:  Contractor shall engage only inspection and test 

service  agencies  which  are  pre‐qualified  as  complying  with  “Recommended 

Requirements for Independent Laboratory Qualification” by the American Council of 

Independent Laboratories. 
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  2.6  Submittals:  Contractor shall submit a certified written report of each test, Inspection 

or similar service, in duplicate to the Construction Manager.  Contractor shall submit 

additional  copies of  each  report  to  any governing authority, when  the  authority  so 

directs. 

 

  2.7  Report Data:  Written inspection or test reports shall include: 

 

  1.  Name of testing agency or test laboratory. 

 

  2.  Dates and locations of samples, tests or inspections. 

 

  3.  Names of individual present. 

 

  4.  Complete inspection of test data. 

 

  5.  Test results. 

 

  6.  Interpretations. 

 

  7.  Recommendations. 

 

  2.8  Repair  and  Protection:   Upon  completion  of  inspection  or  testing, Contractor  shall 

repair damaged work and  restore  substrates and  finishes.   Contractor  shall  comply 

with requirements for “Cutting and Patching.” 

 

   

 

END OF SECTION 
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SECTION 015113 ‐ TEMPORARY ELECTRICITY 

 

1.  GENERAL 

 

  1.1  RELATED WORK SPECIFIED ELSEWHERE 

 

    1.  Electrical Basic Materials and Methods, Division 16 or 26. 

  

  1.2  DESCRIPTION OF SYSTEM 

 

    1.  Power Source   

 

      1.  Suppliers:  Delmarva Power 

 

      2.  The Construction Manager  shall provide 277/480 volt,  three phase, 60  cycle 

power service to the site from the existing service. 

 

      3.  The Construction Manager will make all arrangements for bringing the power 

supply to the site and for installation of appropriate temporary transformers 

to provide for the power supply in 1.2.1.2, above. 

 

      4.  The  source  will  be  adequate  to  service  temporary  electrical  needs  of  the 

proposed construction. 

 

    2.  Electrical Service 

 

      1.  Contractor will be responsible  to pay  for all costs associated with providing 

electrical  service  from  the  power  source  to  their  respective  site  office, 

temporary  storage  facilities  or  temporary  construction  buildings  as 

appropriate. 

 

      2.  Prior  to  issuance  of  the  Notice  to  Proceed  for  the  electrical  contract,  the 

Construction Manager will be responsible for providing temporary electrical 

service as provided in 1.2.2.3, below.  After issuance of the Notice to Proceed 

for  the electrical contract,  the Electrical Contractor  shall become  responsible 

for maintaining all electrical power supply and service  facilities  installed by 

the Construction Manager.  The Electrical Contractor shall also, from that date 

forward, be  responsible  for providing and maintaining  temporary  electrical 

service to the site as provided in 1.2.2.3, below. 

 

      3.  The  Construction Manager  or  Electrical  Contractor,  as  provided  in  1.2.2.2 

above, shall install temporary electric service for items below, throughout the 

construction period, such that power can be secured at any desired point with 

no more than a 60 foot extension: 
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        1.  Power  Centers  for  miscellaneous  tools  and  equipment  used  in  the 

construction work  shall be provided with  a minimum of  four  20‐amp, 

120  volt  grounding  type  outlets.    Each  outlet  shall  be  provided with 

ground fault detecting circuit breaker protection. 

 

        2.  Adequate  lighting  for  safe working  conditions  shall  be  provided  and 

maintained on a 24 hour per day basis throughout the building, tunnels, 

and stairways per OSHA requirements.  Each lamp must be rated at least 

100 watts.  Voltage of each socket must be at least 110 volts. 

 

        3.  Power for testing and checking equipment must be supplied. 

 

    3.  Capacity 

 

      1.  All  electrical power  supply  and  service  lines  installed  shall  be  of  adequate 

capacity  for construction use by all  trades during  the construction period at 

the locations necessary. 

 

      2.  The Electrical Contractor shall notify the Power Company if unusually heavy 

loads, such as welding units, are anticipated. 

 

    4.  Power Costs 

 

      1.  The Construction Manager will pay  all  costs  of  temporary  electrical power 

used during construction. 

 

      2.  The Owner will pay all costs of power used in the permanent wiring. 

 

  1.3  REQUIREMENTS AND REGULATORY AGENCIES 

 

    1.  The Electrical Contractor will obtain permits as required by  local governmental 

authorities. 

 

    2.  The temporary electrical service shall comply with National Electrical Code, 1990 

Edition and applicable local codes and utility regulations. 

 

  1.4  USE OF PERMANENT SYSTEM 

 

    1.  The  Electrical  Contractor  shall  regulate  any  part  of  the  permanent  electrical 

system which  is  used  for  construction  purposes  to  prevent  interference with 

safety and orderly progress of the Work. 

 

    2.  Contractors  shall  leave permanent  electrical  services  in  a  condition  as good  as 
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new and clean. 

 

 

2.  PRODUCTS 

 

  2.1  MATERIALS 

 

    1.  General 

 

      1.  The materials may be new or used, but must be adequate in capacity for the 

purposes  intended  and  must  not  create  unsafe  conditions  or  violate  the 

requirements of applicable codes. 

 

    2.  Conductors 

 

      1.  Use wire, cable, or busses of appropriate  type, sized  in accordance with  the 

National Electrical Code for the applied loads. 

 

      2.  Use only UL labeled wire and devices. 

 

  2.2  EQUIPMENT 

 

      1.  Provide  appropriate  enclosure  for  the  environment  in  which  used  in 

compliance with NEMA standards. 

 

3.  EXECUTION 

 

  3.1  GENERAL 

 

    1.  Install all work with a neat and orderly appearance. 

 

    2.  Make structurally sound throughout. 

 

    3.  Maintain to give continuous service and to provide safe working conditions. 

 

    4.  Modify temporary power and light installation as job progress requires. 

 

  3.2  INSTALLATION 

 

    1.  Locate so that interference with storage areas, traffic areas and work under other 

Contracts is avoided. 
 

  3.3  REMOVAL 
 

    1.  Remove all temporary equipment and materials completely upon completion of 
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construction. 
 

    2.  Repair all damage caused by the installation and restore to satisfactory condition. 
 

  END OF SECTION 
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SECTION 015123 ‐ TEMPORARY HEATING, COOLING AND VENTILATING 

 

1.  GENERAL 

 

  1.1  RELATED REQUIREMENTS SPECIFIED ELSEWHERE 

 

    1.  Temporary Electric:  Section 015113 

 

    2.  Temporary Facilities:  Section 015200 

 

    3.  Heating Requirements for Cold Weather Installation and Protection of Materials:  

Respective specification section for each item of work. 

 

  1.2  DEFINITIONS 

 

    1.  Temporary Enclosures:  Sufficient preliminary enclosures of an area of structure, 

or of an entire building, to prevent entrance or infiltration of rain water, wind or 

other  elements  and which will  prevent  undue  heat  loss  from within  enclosed 

area. 

 

    2.  Permanent Enclosure:   Stage of construction at which all moisture and weather 

protection  elements  of  construction  have  been  installed  in  accordance  with 

Contract Documents, either for a portion of structure, or for an entire building. 

 

  1.3  DESCRIPTION OF SYSTEM 

 

    1.  Prior  to  the  building  or  portion  of  building  being  permanently  enclosed,  the 

contractor shall provide temporary heat and ventilation and weather protection 

necessary  for  his work,  as  described  below.    After  permanent  enclosure,  the 

Construction Manager will provide  temporary heat and ventilation  in enclosed 

areas required to: 

 

    1.  Facilitate progress of Work. 

 

  2.  Protect Work and products against dampness and cold. 

 

  3.  Prevent moisture condensation on surfaces. 

     

  4.  Provide  suitable  ambient  temperatures  and  humidity  levels  for  installation 

and curing of materials. 

 

  5.  Provide  adequate  ventilation  to  meet  health  regulations  for  safe  working 

environment. 
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    2.  Temperatures Required 

 

  1.  Generally, 24 hours a day:  Minimum of 40 degrees F. 

 

  2.  24 hours a day during placing, setting and curing of cementitious materials:  

As required by specification section for each product. 

 

  3.  24 hours a day, seven days prior  to, and during, placing of  interior finishes:  

woodwork,  resilient  floors,  painting  and  finishing:    As  required  by 

specification section for each product. 

 

  4.  24 hours a day after application of finishes, and until Substantial Completion:  

Minimum of 50 degrees F. 

 

  3.  Ventilation Required: 

 

  1.  Contractors  shall  prevent  hazardous  accumulations  of  dusts,  fumes, mists, 

vapors or gases in areas occupied during construction. 

 

  1.  Provide  local  exhaust  ventilation  to  prevent  harmful  dispersal  of 

hazardous substances into atmosphere of occupied areas. 

 

  2.  Dispose of exhaust materials  in manner  that will not  result  in harmful 

dispersal of hazardous substances into atmosphere of occupied areas. 

 

  3.  Continuously ventilate  storage  spaces  containing hazardous or volatile 

materials. 

 

  2.  Contractors shall provide adequate ventilation for: 

 

    1.  Curing installed materials. 

 

    2.  Dispersal of humidity. 

   

    3.  Temporary sanitary facilities. 

 

  3.  Duration of Operations: 

 

  1.  For Personnel: 

 

  1.  At  all  times  personnel  occupy  an  area  subject  to  hazardous 

accumulations of harmful elements. 

 

  2.  Continue  operation  of  ventilation  and  exhaust  system  for  time  after 
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cessation of work process to assure removal of harmful elements. 

 

  2.  For  curing  installed  materials:    As  required  by  specification  section  for 

respective materials. 

 

      3.  For humidity dispersal:   Continuously ventilate  to provide suitable ambient 

conditions for work. 

 

      4.  The Construction Manager  shall maintain  strict  supervision of operation of 

temporary heating and ventilating equipment in order to: 

 

    1.  Enforce conformance with applicable codes and standards. 

 

    2.  Enforce safe practices. 

 

    3.  Prevent abuse of services. 

 

  1.4  COSTS OF INSTALLATION AND OPERATION 

 

    1.  The Contractor shall be responsible for all installation and operating costs for any 

heat  and  ventilation  as  required  in  this  section  until  the  permanent  HVAC 

system is in operation. 

 

    2.  After the permanent HVAC system is operational, the Owner will pay the costs 

of fuel for temporary heat and ventilation.  The Contractor will pay the costs for 

maintaining the system until final acceptance by the Owner. 

 

    3.  The Contractor shall be responsible for all installation and operating costs for any 

heat  required  to  supplement  that which  is  to be  supplied by  the Construction 

Manager in 1.3, above. 

 

  1.5  REQUIREMENTS OF REGULATORY AGENCIES 

 

    1.  The  Construction  Manager  will  obtain  and  pay  for  permits  as  required  by 

governing authorities for those activities required by this Section. 

 

    2.  Contractor shall comply with Federal, State and local codes, and utility company 

regulations. 

 

2.  PRODUCTS 

 

  2.1  MATERIALS 

 

    1.  General 
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  1.  Materials may be new or used, but must be adequate for purposes  intended 

and must not create unsafe conditions nor violate requirements of applicable 

codes. 

 

  2.2  EQUIPMENT 

 

    1.  Standard products, meeting code requirements. 

 

    2.  Provide required facilities, including piping, wiring and controls. 

 

    3.  Portable Heater:  Standard Units, meeting code requirements. 

 

  1.  Safety Controls  against  explosion, overheating,  and  carbon monoxide build 

up. 

 

  2.  Vent direct‐fired units to outside. 

 

  3.  Provide adequate combustion air. 

 

    4.  Oil‐Fired heaters will not be allowed. 

 

3.  EXECUTION 

 

  3.1  GENERAL 

 

    1.  Comply with applicable sections of Division 15 ‐ Mechanical. 

 

    2.  Install work in neat and orderly manner. 

 

    3.  Make structurally, mechanically and electrically sound throughout. 

 

    4.  Maintain  to give safe, continuous service at required  times and  to provide safe 

working conditions. 

 

    5.  Modify and extend system as work progress requires. 

 

  3.2  INSTALLATION 

 

    1.  Locate units to provide equitable distribution of heat and air movements. 

 

    2.  Locate to avoid interference with, or hazards to: 

 

  1.  Work or movement of personnel. 
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  2.  Traffic areas. 

 

  3.  Materials handling. 

 

  4.  Storage areas. 

 

  5.  Work of other Contractors. 

 

  6.  Finishes. 

 

  3.3  OPERATION OF PERMANENT EQUIPMENT 

 

    1.  The Construction Manager will coordinate with Contractor. 

 

    2.  The  Contractor  will  place  permanent  HVAC  system  in  operation  only  upon 

written authorization by the Construction Manager. 

 

    3.  Before operating the permanent HVAC equipment, the Contractor shall confirm 

to the Construction Manager that: 

 

  1.  Inspection has been made by proper authorities. 

 

  2.  Systems,  equipment piping,  strainers,  filters  and associated operating  items 

are sufficiently complete, cleaned, and ready for operation. 

 

  3.  Controls and safety devices are complete and tested, or adequate temporary 

controls are provided. 

 

  4.  Before  operating  the  permanent  HVAC  equipment,  the  Contractor  shall 

install temporary filters: 

 

  1.  For air handling units. 

 

  2.  For permanent ducts. 

 

  3.4  REMOVAL 

 

    1.  The  Contractor  shall  completely  remove  temporary materials  and  equipment 

when no longer required, or on completion of construction. 

 

    2.  The Contractor shall clean and repair damage caused by temporary installation, 

and restore equipment to specified or original condition. 
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    3.  The Contractor  shall  remove  temporary  filters  and  install new  filters, or  clean 

permanent  filters,  in  the permanent HVAC system prior  to  final acceptance by 

the Owner. 

 

END OF SECTION 
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SECTION 015200 ‐ CONSTRUCTION FACILITIES & TEMPORARY CONTROLS 

 

1.  GENERAL 

 

  1.1  DESCRIPTION 

 

  1.  Construction  Manager  and  Contractors  shall  provide  all  temporary  facilities 

throughout  the  construction period unless otherwise  indicated  in  the Contract 

Documents. 

 

  2.  Construction  Manager  and  Contractors  shall  pay  all  costs  for  providing, 

maintaining and removing of all temporary facilities unless otherwise indicated 

in the Contract Documents. 

 

  1.2  RELATED WORK SPECIFIED ELSEWHERE 

 

    1.  Temporary Electric:  Section 015113. 

 

2.  FACILITIES 

 

  2.1  TEMPORARY SANITATION FACILITIES 

 

    1.  Construction  Manager  will  provide  and  maintain  sanitary  facilities  for  all 

personnel on the project. 

 

    2.  The number of sanitary facilities required shall be based on the total number or 

workers employed on the site and shall be in accordance with the provisions of 

the applicable code. 

 

    3.  Construction Manager will maintain  sanitary  facilities  in  a  sanitary  and  clean 

condition at all times. 

 

  2.2  TEMPORARY WATER 

 

    1.  Drinking Water:   Contractor shall provide potable water  for drinking purposes 

for all his personnel on  the  site.   He  shall  furnish disposable drinking  cups at 

water  stations.    Each  water  station  shall  be  equipped  with  a  suitable  trash 

container for disposal of the drinking cups. 

 

    2.  Construction  Water:    Construction  Manager  will  provide  and  maintain  tap 

locations for construction water of sufficiently pure and potable quality to avoid 

deleterious  effect  on  any materials  used.    Location  of  construction water  tap 

locations will  be  determined  by  the Construction Manager  depending  on  the 

stage  of  construction  of  the  incoming water  service.   Contractor  shall provide 
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and maintain all hoses, piping and valves as required for obtaining construction 

water from taps provided by the Construction Manager. 

 

  2.3  TEMPORARY TELEPHONES 

 

    1.  Construction  Manager  will  not  provide  any  telephones  or  fax  machines  for 

Contractor’s personnel.   Each Contractor  is responsible  for  its own phones and 

fax machines. 

 

  2.4  FIELD OFFICE 

 

    1.  During  the  period  of  the Work  and  until  final  acceptance  of  the  project,  the 

Construction Manager will provide a weatherproof building for the Construction 

Manager’s  Field  Project Manager(s)  and  Superintendent(s).    Contractor  shall 

make provisions for its own field office, subject to approval by the Construction 

Manager. 

 

  2.5      FIRE PROTECTION 

 

                         1.    The  Carpentry  &  General  Work  Contractor  will  provide  and  maintain 

temporary  portable  fire  extinguishers  on  each  floor  level  and  building 

area. Number to conform to applicable codes. 

 

                         2.   Contractor  shall  provide  additional  fire  extinguishers  as  required  by OSHA 

regulations for its work. 

 

                        3.    Fire extinguishers shall be 10lb, Multi‐Purpose (ABC) dry chemical, UL labeled, 

with a rating of 3a:40bc. 

 

  2.6  ACCESS ROADS AND PARKING AREAS 

 

    1.  Neither  the  Construction  Manager  nor  the  Owner  will  provide  parking  for 

Contractor’s  personnel  on  or  about  the  project  site.    All  parking  provisions 

required  for Contractors will be  solely  the  responsibility of  the Contractors or 

their personnel. 

 

  2.7  STORAGE AREAS 

 

    1.  The Construction Manager will assign storage areas on the site.  Storage areas are 

extremely limited and will be assigned in a manner which will best facilitate the 

work. 

 

    2.  Contractor shall provide all other storage space required  for  its work at off‐site 

locations. 
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    3.  All combustible or flammable materials must be safely stored in a secured area in 

strict  accordance with  regulations,  codes  and  laws  enforced  by  local,  State  or 

Federal agencies, whichsoever is the most stringent. 

 

  2.8  FIRST AID STATION   

 

    1.  The  Construction Manager will  provide  and maintain  an  unmanned  first  aid 

station for all personnel in his jobsite office. 

 

  2.9  SECURITY 

 

    1.  The Construction Manager will provide  the  following  security measures at  the 

site:  security lighting will be provided. 

 

    2.  All  other  safety  and  security  measures  shall  be  the  responsibility  of  each 

Contractor.  These measures shall include but are not limited to the provision of 

secured storage for tools, construction equipment, and materials and equipment 

scheduled for installation in the building. 

 

  2.10  BENCH MARKS AND BASELINE 

 

    1.  The Construction Manager will lay out and establish and maintain bench marks 

and baselines. 

 

    2.  The  Contractor  shall  lay  out  his  own  work  and  shall  be  responsible  for  the 

accuracy of same. 

 

    3.  Each Contractor shall check grades, lines, levels and dimensions as shown on the 

drawings  and  shall  promptly  report  errors  or  inconsistencies  in  same  to  the 

Construction Manager before Work proceeds. 

 

    4.  The  Contractor  is  responsible  for  damaging  or  altering  the  bench marks  and 

baselines  established  by  the Construction Manager  and  shall  bear  the  costs  of 

replacing same. 

 

  2.11  FIELD OFFICE AND STORAGE TRAILERS 

 

    1.  Each  Contractor  shall  provide  and maintain  its  own  field  office  and  storage 

trailers as required. 

 

    2.  Each Contractor shall provide temporary heat and power for its field office and 

storage trailer. 
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    3.  Each Contractor’s field offices and storage trailers shall be located as directed by 

the Construction Manager. 

 

  2.12  PROJECT SIGN 

 

    1.  The  Construction  Manager  will  provide  a  Project  Sign  naming  the  major 

participants, as determined by the Owner. 

 

  2.13  TRASH DISPOSAL 

 

    1.  Each Contractor  shall  be  responsible  for  clean  up  and  depositing  its  common 

trash in the dumpsters provided by the Construction Manager. 

 

    2.  The Construction Manager will not provide a trash chute. 

 

    3.  The Construction Manager will provide dumpsters, and will arrange for disposal 

of common, non‐hazardous, work‐related trash deposited in these dumpsters. 

 

 

  2.14  HOISTING 

 

    1.  Contractor shall provide its own materials hoists and cranes.  No personnel hoist 

will be provided. 

 

  2.15  SCAFFOLDING AND WORKING PLATFORMS 

 

    1.  No scaffolding shall be provided by the Construction Manager.  Each Contractor 

shall provide all scaffolding required to perform its Work. 

 

  2.16  SAFETY BARRICADES AND RAILINGS 

 

    1.  The Structural Contractor  shall provide barricades around  elevator,  stair,  shaft 

and  cut  openings  in  floors  and  roofs,  and  edges  of  floors  and  roofs.    All 

barricades shall at a minimum, be constructed of two runs of 1/2” diameter wire 

rope  cable with  adequate  turn‐buckle  and  eyes  such  that no more  than  60’  of 

cable need be  loosened or removed at any given  location for access.   All cables 

shall be installed such that no more than 3” of deflection of the cable is achieved 

at any point between supports.  The methods and materials used in barricading 

shall  be  in  accordance  with  OSHA  and  local  code  regulations,  and  shall  be 

approved by the Construction Manager prior to  installation.   Barricades will be 

installed immediately after the installation of the floor slab on any level or part of 

a  level on  the Building.   Until a  level has been  fully barricaded,  the Structural 

Contractor will be  responsible  for maintenance of  the barricades.   After a  level 

has been fully barricaded, the Construction Manager will assume maintenance of 
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the  barricades  until  a  subsequent  contractor  requires  the  barricades  to  be 

removed  in  order  to  accomplish  his work,  at which  time  that  contractor will 

assume maintenance of the barricades.  

 

    2.  After  the  barricades  are  no  longer  needed,  the  Construction  Manager  will 

remove the barricades from the site.   The Construction Manager will determine 

the location and scheduling of barriers to be removed. 

 

    3.  Each  Contractor  shall  provide  for  its  own  barricades  at  all  other  trenches, 

excavations, and locations not specifically identified in Paragraph 1 above. 

 

    4.  Contractors who remove barricades shall be responsible  for replacing  them.   If, 

after  proper  notification,  in  writing,  from  the  Construction  Manager  the 

responsible  Contractor  does  not  correct  his  deficiencies  in  safety  barricade 

placement,  the Construction Manager reserves  the right  to undertake  this work 

and backcharge the responsible Contractor(s). 

 

    5.  During the execution of his work, Contractor will provide daily maintenance of, 

and upon completion of same,  restore all barricades  in a manner acceptable  to 

prevailing  safety  standards  enforced  by  local,  State  or  Federal  ordinance, 

whichsoever  is most  stringent.    The  intent  is  to  leave  no  floor  penetration  or 

perimeter opening in an unsafe condition. 

 

    6.  The  Construction Manager  shall  arrange  for  temporary  ladders  required  for 

access to each of the floor levels after the completion of floor slab work, and until 

the final stairs are ready for use. 

 

  2.17  PUMPING AND DRAINAGE 

 

    1.  Each Contractor shall provide its own pumping and drainage. 

 

    2.  When an area is released by one Contractor to another, the Contractor releasing 

an area shall be responsible for leaving it in a drained condition.  The incoming 

Contractor  shall  assume  responsibility  for  drainage  on  the  day  that  he  is 

scheduled to start work in the area.  If the incoming Contractor is late in starting 

work,  he  shall  assume  responsibility  for  pumping  and  drainage  arising  as  a 

result. 

 

  2.18  TEMPORARY BUILDING ENCLOSURES 

 

    1.  The  Construction  Manager  will  equip  all  temporary  exterior  doors  of  the 

building with self‐closing hardware and padlocks.   
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    2.  All  other  temporary  enclosures  and  protection  shall  be  provided  by  the 

Contractor requiring the protection. 

 

    3.  Temporary  enclosures  required  due  to  late  delivery  of materials  or  untimely 

installation of work shall be  the responsibility of  the Contractor responsible  for 

the delay. 

 

  2.19  TEMPORARY POWER AND LIGHTING 

 

    1.  EachContractor  shall  provide  all  extension  cords  and  outlets  as  required  for 

obtaining  electric  power  from  power  centers  provided  by  the  Electrical 

Contractor.  Refer to Section 015113 ‐ TEMPORARY ELECTRIC. 

 

    2.  Each Contractor shall provide its own additional temporary lighting of sufficient 

lighting levels to properly install his work. 

 

  2.20  TEMPORARY HEAT 

 

    1.  Each  Contractor  shall  provide  temporary  heat  as  required  for  its  operations.  

Once a building has  reached  the “Permanent Enclosure” stage,  temporary heat 

will  be  provided  as  specified  in  Section  015123  ‐  TEMPORARY HEAT  AND 

VENTILATION. 

 

    2.  Equipment  and  methods  of  temporary  heating  shall  be  satisfactory  to  the 

Construction Manager. 

 

  2.21  PROTECTION OF ADJACENT MATERIALS 

 

    1.  Each Contractor shall protect adjacent materials and  finishes  from damage as a 

result of its work. 

 

  2.22  CLEAN UP 

 

    1.  Each Contractor shall arrange for clean up and removal of debris resulting from 

its operations, and shall dispose of debris  in accordance with  the provisions of 

Paragraph  2.13  above.    Clean  up  shall  be  scheduled  on  a  continual  basis  to 

ensure  that  building,  grounds  and public properties  are maintained  free  from 

accumulations of waste materials and trash, but in any case not less than once a 

week. 

 

    2.  The  Contractor  will  ensure  that  all  waste  materials  that  are  combustible  or 

flammable will be removed from the building at the end of each work day.  All 

trash considered  to be edible by rodent will be disposed of  in metal containers 

and removed by the end of the work day. 
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    3.  At  completion  of  its  Work,  each  Contractor  shall  remove  waste  materials, 

rubbish,  tools, equipment, and clean up all exposed surfaces  in preparation  for 

final cleaning. 

 

    4.  If,  after notification  in writing  from  the Construction Manager,  the Contractor 

does not correct  its deficiencies  in housekeeping within  twenty four (24) hours, 

the  Construction Manager  reserves  the  right  to  undertake  the Work  and  to 

backcharge the Contractor. 

 

    5.  Final  clean  up  prior  to  Owner  occupancy  shall  be  arranged  for  by  the 

Construction Manager. 

 

  2.23  DUST PROTECTION 

 

    1.  Each  Contractor  shall  erect  and maintain  dust  proof  protection whenever  its 

operations will produce dust and dirt that might filter through the building into 

occupied  or  finished  areas.    Contractor  shall  be  responsible  for  all  cleaning 

required due to its failure to provide such dust protection. 

 

  2.24  PROTECTION OF EXISTING CONSTRUCTION 

 

    1.  Each Contractor shall be responsible for all damage that it may cause to materials 

and equipment stored or installed by other Contractors. 

 

  2.25  OTHER 

 

    1.  Each Contractor shall provide any other Temporary Facilities and services that it 

requires and which are not specifically identified above. 

 

3.  PERMITS 

 

  3.1  The Construction Manager will obtain the Building Permit.   All other permits are to 

be obtained and paid for by the Contractor requiring them. 

 

4.  EXECUTION 

 

  4.1  GENERAL 

 

    1.  Each  Contractor  shall  install  all  temporary  facilities  in  accordance  with 

applicable codes. 

 

    2.  Each Contractor  shall maintain  temporary  facilities  for which  it  is  responsible 

throughout the construction period. 
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    3.  Each Contractor shall remove all temporary facilities for which  it  is responsible 

when they are no longer required or when the Construction Manager directs the 

removal of same. 

 

    4.  Each  Contractor  shall  repair  all  damage  to  the  Project  Site  caused  by  the 

installation of its temporary facilities. 
 

 

 

END OF SECTION 
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SECTION 016200 ‐ MATERIAL AND EQUIPMENT 

 

1.  GENERAL CONDITIONS 

 

  1.1  The  general  provisions  of  the  Contract,  including  the  Conditions  of  the  Contract 

(General, Supplementary and other Conditions, if any) and Division 1 as appropriate 

apply to the Work specified in this Section. 

 

  1.2  Where work is to be executed under Separate Prime Contracts, the provisions of this 

Section apply to each Contract. 

 

2.  REQUIREMENTS INCLUDED 

 

  2.1  All materials and equipment incorporated into the Work shall: 

 

  1.  be new; 

 

  2.  conform to applicable specifications and standards; and 

 

  3.  comply with size, make, type and quality specified, or as specifically approved in 

writing by the Architect. 

 

  2.2  Manufactured and Fabricated Products shall conform to the following requirements: 

 

    1.  Designed,  fabricated  and  assembled  in  accord with  the  best  engineering  and 

shop practices. 

 

    2.  Manufactured  like parts of duplicate units  to  standard  sizes and gauges,  to be 

interchangeable. 

 

    3.  Two or more items of the same kind shall be identical, by the same manufacturer. 

 

    4.  Products shall be suitable for service conditions. 

 

    5.  Equipment capacities, sizes and dimensions shown or specified shall be adhered 

to unless variations are specifically approved in writing. 

 

  2.3  Contractor shall not use materials or equipment  for any purpose other  than  that  for 

which it is designated or is specified. 

 

  2.4  Materials removed form existing structures shall not be reused in the completed work 

unless specifically indicated or specified. 

 

  2.5  For materials  and  equipment  specifically  indicated or  specified  to be  reused  in  the 
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Work: 

 

    1.  Contractor shall use special care on removal, handling storage and reinstallation, 

to assure proper function in the completed Work. 

 

    2.  Arrange for transportation, storage and handling of products which require off‐

site storage, restoration or renovation.  Pay all costs for such work. 

 

3.  MANUFACTURER’S INSTRUCTIONS 

 

  3.1  When  Contract  Documents  require  that  installation  of  work  shall  comply  with 

manufacturer’s printed  instructions, Contractor shall obtain and distribute copies of 

such  instructions  to  parties  involved  in  the  installation,  including  two  copies  to 

Construction Manager. 

 

    1.  Maintain one set of complete  instructions at  the  job site during  installation and 

until completion. 

 

  3.2  Contractor shall handle, install, connect, clean, condition and adjust products in strict 

accord with such instructions and in conformity with specified requirements. 

 

    1.  Should  job  conditions  or  specified  requirements  conflict  with manufacturer’s 

instructions,  Contractor  shall  consult  with  Construction Manager  for  further 

instructions. 

 

    2.  Contractor  shall  perform  work  in  accord  with  manufacturer’s  instructions.  

Contractor shall not omit any preparatory step or  installation procedure unless 

specifically modified or exempted by Contract Documents. 

 

4.  TRANSPORTATION AND HANDLING 

 

  4.1  Contractor shall arrange deliveries of Products in accord with construction schedules, 

coordinate to avoid conflict with work and conditions at the site. 

 

    1.  Deliver Products in undamaged condition, in manufacturer’s original containers 

or packaging, with identifying labels intact and legible. 

 

    2.  Contractor  shall  immediately  on  delivery,  inspect  shipments  to  assure 

compliance with requirements of Contract Documents and approved submittals, 

and that Products are properly protected and undamaged. 

 

  4.2  Contractor shall provide equipment and personnel to handle Products by methods to 

prevent soiling or damage to Products or packaging. 
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5.  STORAGE AND PROTECTION 

 

  5.1  Contractor shall store Products in accord with manufacturer’s instructions, with seals 

and labels intact and legible. 

 

    1.  Contractor  shall  store  Products  subject  to  damage  by  the  elements  in 

weathertight enclosures. 

 

    2.  Contractor shall maintain temperature and humidity within the ranges required 

by manufacture’s instructions. 

 

  5.2  Exterior Storage 

 

    1.  Contractor  shall  store  fabricated  Products  above  the  ground,  on  blocking  or 

skids,  to  prevent  soiling  or  staining.    Cover  Products  which  are  subject  to 

deterioration with  impervious  sheet  coverings; provide adequate ventilation  to 

avoid condensation. 

 

    2.  Contractor shall store  loose granular materials  in a well‐drained area on soiled 

surfaces to prevent mixing with foreign matter. 

 

  5.3  Contractor  shall arrange  storage  in a manner  to provide  easy access  for  inspection.  

Contractor shall make periodic inspections of stored Products to assure that Products 

are maintained under specified conditions, and free from damage or deterioration. 

 

  5.4  Contractor shall store  flammable materials so as  to prevent contact with  flames and 

fire.  Conform with manufacturer’s recommendations and local laws.   Pay particular 

attention to storage of: 

 

    1.  Roof insulation. 

 

    2.  Roofing materials, including solvents. 

 

    3.  Paint materials. 

 

    4.  Cleaning and other solvents. 

 

    5.  Fuels. 

 

  5.5  Protection after Installation: 

 

    1.  Contractor  shall provide  substantial  coverings as necessary  to protect  installed 

Products  from  damage  from  traffic  and  subsequent  construction  operations.  

Remove when no longer needed. 
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6.  SUBSTITUTIONS AND PRODUCT OPTIONS 

 

  6.1  Product List. 

 

    1.  Within  30  days  after  Contract  Date,  Contractor  shall  submit  to  Construction 

Manager a complete list of major products proposed to be used, with the name of 

the manufacturer and the installing Contractor. 

 

  6.2  Contractor’s Options. 

 

    1.  For Products  specified  only  by  reference  standard, Contractor  shall  select  any 

Product meeting that standard. 

 

    2.  For Products specified by naming several Products or manufacturers, Contractor 

shall  select  any  one  of  the  Products  or manufacturers  named which  complies 

with the specifications. 

 

    3.  For Products specified by naming one or more Products or manufacturers and 

“or  equal”,  Bidders  must,  during  the  bidding  period,  submit  a  request  for 

substitutions  for  any  Product  or  manufacturer  not  specifically  named.    See 

provisions in Paragraph 1.6.3. 

 

    4.  For Products specified by naming only one Product and manufacturer,  there  is 

no option; and Contractor shall provide the precise Product specified. 

 

  6.3  Substitutions. 

 

                        1.    Until a date no later than seven (7) days before the date Bids are due, Architect 

will  consider written  requests  from  bidders  for  substitution  of  Products.  The 

contractor will submit any substitution requests to the Construction Manager 

for  transmittal  to  the  Architect.  The  architect  will  review  requests  and  will 

notify Bidders in an Addendum if the requested substitution is acceptable. 

 

    2.  Should  the Bidder desire  a  substitution,  it  shall  submit  a  separate  request  for 

each  Product,  supported with  complete  data, with  drawings  and  samples  as 

appropriate, including: 

 

    1.  Comparison of the qualities of the proposed substitution with that specified. 

 

    2.  Changes required in other elements of the Work because of the substitution. 

 

    3.  Effect on the construction schedule. 
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    4.  Cost data comparing the proposed substitution with the Product specified. 

 

    5.  Any required license fees or royalties. 

 

    6.  Availability of maintenance service, and source of replacement materials. 

 

    3.  Architect,  in  its  sole  discretion,  shall  be  the  judge  of  the  acceptability  of  the 

proposed substitution. 

 

    4.  A request for a substitution constitutes a representation that Bidder: 

 

    1.  has  investigated  the proposed Product and determined  that  it  is equal  to or 

superior in all respects to that specified; 

 

    2.  will  provide  the  same warranties  or  bonds  for  the  substitution  as  for  the 

Product specified; 

 

    3.  will coordinate the installation of an accepted substitution into the Work, and 

make such other changes as may be required to make the Work complete in 

all respects; and 

 

    4.  waives  all  claims  for  additional  costs,  under  his  responsibility, which may 

subsequently become apparent. 

 

  6.4  Architect  will  review  requests  for  substitutions  with  reasonable  promptness,  and 

notify  Bidders,  in  writing,  through  the  Construction Manager,  of  the  decision  to 

accept or reject the requested substitution.  Any decision to accept a substitution must 

be confirmed in an Addendum issued during the bidding period in order to be valid.  

Oral approvals will not be binding. 

 

END OF SECTION 
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SECTION 017329 ‐ CUTTING AND PATCHING 

 

1.  GENERAL 

 

  1.1  Definition:    “Cutting  and  Patching”  includes  cutting  into  existing  construction  to 

provide for the installation or performance of other work and subsequent fitting and 

patching required to restore surfaces to their original condition. 

 

  1.2  Refer  to  Other  Sections  of  these  specifications  for  specific  cutting  and  patching 

requirements and limitations applicable to individual units of work. 

 

  1.3  Structural Work:   Do not  cut and patch  structural work  in a manner  resulting  in a 

reduction  of  load  carrying  capacity  or  load  deflection  ratio.    Submit  proposal  and 

request  and  obtain Architectʹs/Engineerʹs  approval  before  proceeding with  cut  and 

patch of structural work. 

 

  1.4  Operational/Safety Limitations:  Do not cut and patch operational elements and safety 

components in a manner resulting in decreased performance, shortened useful life, or 

increased  maintenance.    Submit  proposals  and  requests  and  obtain 

Architect’s/Engineerʹs approval before proceeding with cut and patches of structural 

work. 

 

  1.5  Visual/Quality Limitations:  Do not cut and patch work exposed to view (exterior and 

interior) in manner resulting in noticeable reduction of aesthetic qualities and similar 

qualities, as judged by Architect/Engineer. 

 

  1.  Engage  the  original  Installer/Fabricator,  or  (if  not  available)  an  acceptable 

equivalent entity, to cut and patch the following categories of exposed work but 

not limited to 

  2.   Exterior wall materials, ie., curtain wall 

  3.  Finish floor materials, ie., substrate, carpet, ceramic tile 

  4.  Walls 

  5.  Ceilings 

 

  1.6  Limitation  on Approvals:   Architectʹs/Engineer’s  approval  to  proceed with  cutting 

and  patching  does  not waive  right  to  later  acquire  removal/replacement  of work 

found  to  be  cut  and  patched  in  an  unsatisfactory  manner,  as  judged  by 

Architect/Engineer. 

 

2.  MATERIALS 

 

  2.1  General:    Use  materials  for  cutting  and  patching  that  are  identical  to  existing 

materials.  If identical materials are not available, or cannot be used, use materials that 

match  existing  adjacent  surfaces  to  the  fullest  extent possible with  regard  to visual 
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effect.    Use materials  for  cutting  and  patching  that will  result  in  equal  or  better 

performance characteristics. 

3.  EXECUTION 

 

  3.1  Inspection:   Before  cutting,  examine  surfaces  to be  cut  and patched  and  conditions 

under which  the work  is  to  be  performed.    If  unsafe  or  otherwise  unsatisfactory 

conditions are encountered, take corrective action before proceeding with the work. 

 

  3.2  Temporary Support:  To prevent failure provide temporary support of work to be cut. 

 

  3.3  Protection:    Protect  other  work  during  cutting  and  patching  to  prevent  damage.  

Provide protection  from adverse weather conditions  for  that part of  the project  that 

may be exposed during cutting and patching operations. 

 

  1.  Avoid interference with use of adjoining areas or interruption of free passage to 

adjoining areas. 

 

  2.  Take precautions not  to cut existing pipe, conduit or duct serving  the building 

but scheduled to be relocated until provisions have been made to bypass them. 

 

  3.4  Cutting:   Cut  the work  using methods  that  are  least  likely  to  damage work  to  be 

retained  or  adjoining work.   Where possible  review proposed procedures with  the 

original installer;  comply with original installer’s recommendations. 

 

  1.  Where cutting is required use hand or small power tools designed for sawing or 

grinding,  not  hammering  and  chopping.   Cut  through  concrete  and masonry 

using a cutting machine such as a carborundum saw or core drill.   Cut holes and 

slots neatly  to  size  required with minimum disturbance of  adjacent work.   To 

avoid  marring  existing  finished  surfaces,  cut  and  drill  from  the  exposed  or 

finished side into concealed surfaces.   Temporarily cover openings when not  in 

use. 

 

  3.5  Patching:  Patch with seams which are durable and as invisible as possible.  Comply 

with specified tolerances for the work. 

 

  1.  Restore  exposed  finishes  of  patched  areas  and where  necessary  extend  finish 

restoration  into  retained  adjoining  work  in  a  manner  which  will  eliminate 

evidence of patching and finishing. 

 

 

END OF SECTION 
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SECTION 017700 – CONTRACT CLOSEOUT 

 

1.  DESCRIPTION OF REQUIREMENTS 

 

  1.1  Provisions of this section apply to the procedural requirements for the actual close out 

of  the Work, not  to  the administrative matters such as  final payment or  the change 

over  of  insurance.    Close  out  requirements  relate  to  both  substantial  and  final 

completion of the Work; they also apply to individual portions of completed work as 

well  as  the  Total  work.    Specific  requirements  contained  in  other  sections  have 

precedence over the general requirements contained in this section. 

 

2.  PROCEDURES AT SUBSTANTIAL COMPLETION 

 

  2.1  Prerequisites:  Contractor shall comply with the General Conditions and complete the 

following before  requesting  inspection of  the Work, or  a designated portion of  the 

Work, for certification of substantial completion: 

 

    1.  submit  executed  warranties,  workmanship  bonds,  maintenance  agreements, 

inspection  certificates,  releases  of  liens,  tax  certification  and  similar  required 

documentation  for  specific  units  of  work,  and  documents  needed  to  enable 

Owner’s unrestricted occupancy and use; 

 

    2.  submit record documentation, maintenance manuals, tools, spare parts, keys and 

similar operational items; 

 

    3.  complete  instructions of Owner’s operating personnel, and start up of systems; 

and 

 

    4.  complete final cleaning and remove temporary facilities and tools. 

 

  2.2  Inspection Procedures:  Upon receipt of Contractor’s request, Architect/Engineer will 

either  proceed with  inspection  or  advise Construction Manger  of  prerequisites  not 

fulfilled.    Following  initial  inspection,  Architect/Engineer  will  either  prepare 

certificate of substantial completion, or advise Construction Manager of work which 

must be performed prior to issuance of certificate.  The Architect/Engineer will repeat 

the  inspection  when  requested  and  assure  that  the  work  has  been  substantially 

completed.   Results of the completed inspection will form the initial “punch list” for 

final acceptance. 

 

  2.3  Punch List Procedures:   Each Contractor shall be given a copy of the punch list with 

its appropriate work identified.  Each Contractor shall be given 9 (nine) calendar work 

days  to  complete  their punch  list work.   On  the  10th day or  as determined by  the 

Construction Manager  the Construction Manager shall employ other Contractors, as 

required, to complete any incomplete punch list work and retain from the appropriate 
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Contractors retainage all costs incurred. 

 

3.  PROCEDURES AT FINAL ACCEPTANCE 

 

  3.1  Reinspection Procedure:  The Architect/Engineer will reinspect the Work upon receipt 

of  the Contractor’s  notice  that,  except  for  those  items whose  completion  has  been 

delayed due to circumstances that are acceptable to the Architect/Engineer, the Work 

has  been  completed,  including  punch  list  items  from  earlier  inspections.    Upon 

completion  of  reinspection,  the  Architect/Engineer  will  either  recommend  final 

acceptance and final payment, or will advise the Contractor of work not completed or 

obligations not fulfilled as required for final acceptance.  If necessary, this procedure 

will be repeated. 

 

4.  CLOSEOUT DOCUMENTATION 

 

  4.1  Record Drawings:  Contractor shall maintain a complete set of either blue or black line 

prints  of  the  contract documents  and  shop drawings  for  record mark up purposes 

throughout the Contract Time.   Contractor shall mark up these drawings during the 

course  of  the Work  to  show  both  changes  and  the  actual  installation,  in  sufficient 

detail to form a complete record for Owner’s purposes giving particular attention to 

work  that will be concealed and difficult  to measure and record at a  later date, and 

Work which may  require  servicing  or  replacement  during  the  life  of  the  project.  

Require the entities marking prints to sign and date each mark up.   Bind prints  into 

manageable sets, with durable paper cover, appropriately labeled. 

 

  4.2  Installation, Operation  and Maintenance Manual:    Contractor  shall  provide  3‐ring 

vinyl covered binders containing required maintenance manuals, properly identified 

and indexed and including operating and maintenance instructions extended to cover 

emergencies,  spare  parts,  warranties,  inspection  procedures,  diagrams,  safety, 

security, and similar appropriate data for each system of equipment item. 

 

  4.3  State  Tax  Certification:      Contractor  shall  provide  recent  Delaware  State  Tax 

Certification form as issued by State of Delaware, Department of Finance, Division of 

Revenue, Carvel State Office Building, 820 N. French Street, Wilmington, Delaware  

19801. 

 

4.4  AIA Documents: Contractors shall provide the following AIA documents with their 

final payment application submission: 

   

 AIA G732, Application for Payment for 100% Complete   

 AIA G732, Final Application for Payment for Retainage   

 AIA G704‐CMA, Certificate of Substantial Completion – 4 originals 

 AIA G706, Affidavit of Payment of Debts & Claims   

 AIA G706A, Affidavit of Release of Liens   
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 AIA G707, Consent of Surety 

 

4.5  Release of Liens: Contractors  shall provide  the  following  release of  liens with  their  final 

payment application submission: 

 

 Prime Contractorʹs Release of Liens   

 Subcontractors’ & Suppliers’ Release of Liens (major subs and suppliers)   

 

5.  GENERAL CLOSE OUT REQUIREMENTS 

 

  5.1  Operator  Instruction:    Contractor  shall  require  each  Installer  of  systems  requiring 

continued operation and maintenance by Owner’s operating personnel, to provide on 

location  instruction  to Owner’s personnel, sufficient  to ensure safe, secure, efficient, 

non‐failing utilization and operation of systems.  Contractor shall provide instructions 

for the following categories of work: 

 

1. Mechanical/electrical/electronic systems (not  limited to work of Division 15 and 

16). 

2. Roofing, flashing, joint sealers. 

3. Floor Finishes 

4. Door Hardware 

 

 

6.  FINAL CLEANING 

 

  6.1  At  the  time  of  project  close  out Contractor  shall  clean  or  reclean  the Work  to  the 

condition  expected  from  a  normal,  commercial  building  cleaning  and maintenance 

program.    Complete  the  following  cleaning  operations  before  requesting  the 

Architect/Engineer’s inspection for certification of substantial completion: 

 

    1.  Remove non‐permanent protections and labels. 

    2.  Polish glass. 

    3.  Clean exposed finishes. 

    4.  Touch up minor finish damage. 

    5.  Clean or replace mechanical systems filters. 

    6.  Remove debris. 

    7.  Broom clean unoccupied spaces. 

    8.  Sanitize plumbing and food service facilities. 

    9.  Clean light fixtures and replace burned out lamps. 

    10.  Sweep and wash paved areas. 

    11.  Police yards and grounds. 

 

END OF SECTION 
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SECTION 09 05 61
COMMON WORK RESULTS FOR FLOORING PREPARATION

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Refer to Scope Information Sheets for this contract bound in the Project Manual under
Section 01 10 00, Summary of Work.  The Scope Information Sheets describe generally the
work included in each contract, but the work is not necessarily limited to that described.

B. This section applies to all floors identified in the contract documents as to receive the
following types of floor coverings:
1. Resilient tile and sheet.
2. Broadloom carpet.
3. Carpet tile.
4. Thin-set ceramic tile and stone tile.

C. Removal of existing floor coverings.
D. Preparation of new and existing concrete floor slabs for installation of floor coverings.
E. Testing of concrete floor slabs for moisture and pH.
F. Remediation of concrete floor slabs due to unsatisfactory moisture or pH conditions.

1. Contractor shall perform all specified remediation of concrete floor slabs.  If such
remediation is indicated by testing agency's report and is due to a condition not under
Contractor's control or could not have been predicted by examination prior to entering
into the contract, a contract modification will be issued.

1.02 DELIVERY, STORAGE, AND HANDLING
A. Deliver, store, handle, and protect products in accordance with manufacturer’s instructions

and recommendations.
B. Deliver materials in manufacturer’s packaging; include installation instructions.
C. Keep materials from freezing.

1.03 FIELD CONDITIONS
A. Maintain ambient temperature in spaces where concrete testing is being performed, and for

at least 48 hours prior to testing, at not less than 65 degrees F or more than 85 degrees F.
B. Maintain relative humidity in spaces where concrete testing is being performed, and for at

least 48 hours prior to testing, at not less than 40 percent and not more than 60 percent.
PART 2  PRODUCTS
2.01 MATERIALS

A. Patching Compound:  Floor covering manufacturer's recommended product, suitable for
conditions, and compatible with adhesive and floor covering.  In the absence of any
recommendation from flooring manufacturer, provide a product with the following
characteristics:
1. Cementitious moisture-, mildew-, and alkali-resistant compound, compatible with

floor, floor covering, and floor covering adhesive, and capable of being feathered to
nothing at edges.

2. Latex or polyvinyl acetate additions are permitted; gypsum content is prohibited.
3. Compressive Strength:  3000 psi, minimum, after 28 days, when tested in accordance

with ASTM C109/C109M or ASTM C472, whichever is appropriate.
B. Alternate Flooring Adhesive:  Floor covering manufacturer's recommended product,

suitable for the moisture and pH conditions present; low-VOC.  In the absence of any
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recommendation from flooring manufacturer, provide a product recommended by adhesive
manufacturer as suitable for substrate and floor covering and for conditions present.

C. Remedial Floor Coating:  Single- or multi-layer coating or coating/overlay combination
intended by its manufacturer to resist water vapor transmission to degree sufficient to meet
flooring manufacturer's emission limits, resistant to the level of pH found, and suitable for
adhesion of flooring without further treatment.
1. Thickness: 1/8 inch, maximum.
2. If testing agency recommends any particular products, use one of those.

PART 3  EXECUTION
3.01 CONCRETE SLAB PREPARATION

A. Perform following operations in the order indicated:
1. Preliminary cleaning.
2. Moisture vapor emission tests; 3 tests in the first 1000 square feet and one test in each

additional 1000 square feet, unless otherwise indicated or required by flooring
manufacturer.

3. Internal relative humidity tests; in same locations as moisture vapor emission tests,
unless otherwise indicated.

4. pH tests; in same locations as moisture vapor emission tests, unless otherwise
indicated.

5. Specified remediation, if required.
6. Patching, smoothing, and leveling, as required.
7. Other preparation specified.
8. Adhesive bond and compatibility test.
9. Protection.

B. Remediations:
1. Active Water Leaks or Continuing Moisture Migration to Surface of Slab:  Correct

this condition before doing any other remediation; re-test after correction.
2. Excessive Moisture Emission or Relative Humidity:  If an adhesive that is resistant to

the level of moisture present is available and acceptable to flooring manufacturer, use
that adhesive for installation of the flooring; if not, apply remedial floor coating over
entire suspect floor area.

3. Excessive pH:  If remedial floor coating is necessary to address excessive moisture, no
additional remediation is required; if not, if an adhesive that is resistant to the level
present is available and acceptable to the flooring manufacturer, use that adhesive for
installation of the flooring; otherwise, apply a skim coat of specified patching
compound over entire suspect floor area.

3.02 REMOVAL OF EXISTING FLOOR COVERINGS
A. Comply with local, State, and federal regulations and recommendations of RFCI

Recommended Work Practices for Removal of Resilient Floor Coverings, as applicable to
floor covering being removed.

B. Dispose of removed materials in accordance with local, State, and federal regulations and as
specified.

3.03 PRELIMINARY CLEANING
A. Clean floors of dust, solvents, paint, wax, oil, grease, asphalt, residual adhesive, adhesive

removers, film-forming curing compounds, sealing compounds, alkaline salts, excessive
laitance, mold, mildew, and other materials that might prevent adhesive bond.

B. Do not use solvents or other chemicals for cleaning.
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3.04 MOISTURE VAPOR EMISSION TESTING
A. Where the floor covering manufacturer's requirements conflict with either the referenced

test method or this specification, comply with the manufacturer's requirements.
B. Where this specification conflicts with the referenced test method, comply with the

requirements of this section.
C. Test in accordance with ASTM F1869 and as follows.
D. Plastic sheet test and mat bond test may not be substituted for the specified ASTM test

method, as those methods do not quantify the moisture content sufficiently.
E. In the event that test values exceed floor covering manufacturer's limits, perform

remediation as indicated.  In the absence of manufacturer limits, perform remediation if test
values exceed 3 pounds per 1000 square feet per 24 hours.

F. Report:  Report the information required by the test method.
3.05 INTERNAL RELATIVE HUMIDITY TESTING

A. Where the floor covering manufacturer's requirements conflict with either the referenced
test method or this specification, comply with the manufacturer's requirements.

B. Where this specification conflicts with the referenced test method, comply with the
requirements of this section.

C. Test in accordance with ASTM F2170 Procedure A and as follows.
D. Testing with electrical impedance or resistance apparatus may not be substituted for the

specified ASTM test method, as the values determined are not comparable to the ASTM
test values and do not quantify the moisture content sufficiently.

E. In the event that test values exceed floor covering manufacturer's limits, perform
remediation as indicated.  In the absence of manufacturer limits, perform remediation if any
test value exceeds 75 percent relative humidity.

F. Report:  Report the information required by the test method.
3.06 PH TESTING

A. Where the floor covering manufacturer's requirements conflict with either the referenced
test method or this specification, comply with the manufacturer's requirements.

B. Note:  This procedure is the equivalent of that described in ASTM F710, repeated here for
the Contractor's convenience.

C. Use a wide range pH paper, its associated chart, and distilled or deionized water.
D. Place several drops of water on a clean surface of concrete, forming a puddle approximately

1 inch in diameter.  Allow the puddle to set for approximately 60 seconds, then dip the pH
paper into the water, remove it, and compare immediately to chart to determine pH reading.

E. In the event that test values exceed floor covering manufacturer's limits, perform
remediation as indicated.  In the absence of manufacturer limits, perform remediation if any
test value is over 10.

3.07 PREPARATION
A. See individual floor covering section(s) for additional requirements.
B. Comply with requirements and recommendations of floor covering manufacturer.
C. Fill and smooth surface cracks, grooves, depressions, control joints and other non-moving

joints, and other irregularities with patching compound.
D. Do not fill expansion joints, isolation joints, or other moving joints.
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3.08 ADHESIVE BOND AND COMPATIBILITY TESTING
A. Comply with requirements and recommendations of floor covering manufacturer.

3.09 APPLICATION OF REMEDIAL FLOOR COATING
A. Comply with requirements and recommendations of coating manufacturer.

3.10 PROTECTION
A. Cover prepared floors with building paper or other durable covering.

END OF SECTION
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SECTION 09 30 00
TILING

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Refer to Scope Information Sheets for this contract bound in the Project Manual under
Section 01 10 00, Summary of Work.  The Scope Information Sheets describe generally the
work included in each contract, but the work is not necessarily limited to that described.

B. Tile for floor applications.
C. Tile for wall applications.
D. Cementitious backer board as tile substrate.
E. Stone thresholds.
F. Trim.

1.02 REFERENCE STANDARDS
A. ANSI A108 Series/A118 Series/A136.1 - American National Standard Specifications for

the Installation of Ceramic Tile (Compendium); 2012.1.
B. ANSI A108.1a - American National Standard Specifications for Installation of Ceramic Tile

in the Wet-Set Method, with Portland Cement Mortar; 2012.1.
C. ANSI A108.1b - American National Standard Specifications for Installation of Ceramic

Tile on a Cured Portland Cement Mortar Setting Bed with Dry-Set or Latex Portland
Cement Mortar; 2012.1.

D. ANSI A108.1c - Specifications for Contractors Option:  Installation of Ceramic Tile in the
Wet-Set Method with Portland Cement Mortar or Installation of Ceramic Tile on a Cured
Portland Cement Mortar Bed with Dry-Set or Latex Portland Cement

E. ANSI A108.4 - American National Standard Specifications for Installation of Ceramic Tile
with Organic Adhesives or Water Cleanable Tile-Setting Epoxy Adhesive; 2012.1.

F. ANSI A108.5 - American National Standard Specifications for Installation of Ceramic Tile
with Dry-Set Portland Cement Mortar or Latex-Portland Cement Mortar; 2012.1.

G. ANSI A108.6 - American National Standard Specifications for Installation of Ceramic Tile
with Chemical Resistant, Water Cleanable Tile-Setting and -Grouting Epoxy; 2012.1.

H. ANSI A108.8 - American National Standard Specifications for Installation of Ceramic Tile
with Chemical Resistant Furan Resin Mortar and Grout; 2012.1.

I. ANSI A108.9 - American National Standard Specifications for Installation of Ceramic Tile
with Modified Epoxy Emulsion Mortar/Grout; 2012.1.

J. ANSI A108.10 - American National Standard Specifications for Installation of Grout in
Tilework; 2012.1.

K. ANSI A108.11 - American National Standard for Interior Installation of Cementitious
Backer Units; 2012.1.

L. ANSI A108.12 - American National Standard for Installation of Ceramic Tile with EGP
(Exterior glue plywood) Latex-Portland Cement Mortar; 2012.1.

M. ANSI A108.13 - American National Standard for Installation of Load Bearing, Bonded,
Waterproof Membranes for Thin-Set Ceramic Tile and Dimension Stone; 2012.1.

N. ANSI A118.4 - American National Standard Specifications for Latex-Portland Cement
Mortar; 2012.1.
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O. ANSI A118.7 - American National Standard Specifications for Polymer Modified Cement
Grouts for Tile Installation; 2012.1.

P. ANSI A137.1 - American National Standard Specifications for Ceramic Tile; 2012.
Q. TCNA (HB) - Handbook for Ceramic, Glass, and Stone Tile Installation; 2012.

1.03 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Product Data: Provide manufacturers' data sheets on tile, mortar, grout, and accessories.

Include instructions for using grouts and adhesives.
C. Samples:  Mount tile and apply grout on two plywood panels, minimum 24 x24 inches in

size illustrating pattern, color variations, and grout joint size variations.
D. Manufacturer's Certificate:  Certify that products meet or exceed specified requirements.
E. Maintenance Data:  Include recommended cleaning methods, cleaning materials, stain

removal methods, and polishes and waxes.
F. LEED Submittal: Documentation of recycled content and location of manufacture.

1.04 QUALITY ASSURANCE
A. Maintain one copy of The Tile Council of North America Handbook and ANSI A108

Series/A118 Series on site.
B. Installer Qualifications:  Company specializing in performing tile installation, with

minimum of 5 years of documented experience.
1.05 DELIVERY, STORAGE, AND HANDLING

A. Protect adhesives from freezing or overheating in accordance with manufacturer's
instructions.

1.06 FIELD CONDITIONS
A. Do not install solvent-based products in an unventilated environment.
B. Maintain ambient and substrate temperature of 50 degrees F during installation of mortar

materials.
PART 2  PRODUCTS
2.01 TILE

A. Manufacturers: All products by the same manufacturer.
1. Dal-Tile Corporation:  www.daltile.com.
2. Substitutions: See Section 01 60 00 - Product Requirements.

B. Paver and Wall Tile : ANSI A137.1, and as follows:
1. Continental Slate manufactured by Daltile or approved equivalent product.
2. Size and Shape: 18 x 18 inch  for floor installation.
3. Thickness: 5/16 inch
4. Face: Plain.
5. Surface Finish: Unglazed.
6. Floor Pattern: As shown.
7. Colors: As scheduled.
8. Trim Units:  Matching bullnose and cove base shapes in sizes coordinated with field

tile.
2.02 TRIM AND ACCESSORIES

A.  Trim: Porcelian, style and dimensions to match field tile, for setting using tile mortar or
adhesive.



Red Clay Consolidated School District  Wilmington Campus Renovations
BPC  Project No. 1219

TILING 09 30 00 - 3

1. Applications:  Use in the following locations:
a. Open edges of wall tile: Bullnose
b. Wall corners, inside: Jointed.
c. Floor to wall joints: Cove base.

2. Manufacturer:  Same as field tile.
B. Thresholds:  Marble, Durango, honed finish; 4 inches wide by full width of wall or frame

opening; thickness to fit application; beveled one long edge with radiused corners on top
side; without holes, cracks, or open seams.

2.03 SETTING MATERIALS
A. Latex-Portland Cement Mortar Bond Coat:  ANSI A118.4.

1. Application(s):  Use this type of bond coat where indicated and where no other type of
bond coat is indicated.

2. Products:
a. Custom Building Products; MegaLite:  www.custombuildingproducts.com.
b. LATICRETE International, Inc; LATICRETE 254 Platinum:  www.laticrete.com.
c. Merkrete, by Parex USA, Inc; Merkrete 720 Marble Pro:  www.merkrete.com.
d. ProSpec, an Oldcastle brand; Permalastic System:  www.prospec.com.
e. Substitutions: See Section 01 60 00 - Product Requirements.

2.04 MORTAR MATERIALS
A. Mortar Bond Coat Materials for Thin-Set Installations:

1. Latex-Portland Cement type:  ANSI A118.4.
2.05 GROUTS

A. Polymer Modified Grout:  ANSI A118.7 polymer modified cement grout.
1. Applications:  Use this type of grout where indicated and where no other type of grout

is indicated.
2. Use sanded grout for joints 1/8 inch wide and larger; use unsanded grout for joints less

than 1/8 inch wide.
3. Color(s):  As selected by Architect from manufacturer's full line.

B. Grout Sealant:  Manufacturer's standard product for sealing grout joints that does not
change color or appearance of grout.
1. Products:

a. Bonsal, W. R., Company; Grout Sealer.
b. Bostik; CeramaSeal Grout Sealer.
c. C-Cure; Penetrating Sealer 978.
d. MAPEI Corporation; KER 003, Silicone Spray Sealer for Cementitious Tile

Grout.
e. Summitville Tiles, Inc.; SL-15, Invisible Seal Penetrating Grout and Tile Sealer.
f. TEC Specialty Products Inc.; TA-256 Penetrating Silicone Grout Sealer.”

2.06 MEDIUM-BED MATERIALS
A. Cementitious self-leveling underlayment:

1. Polymer-modified, self-leveling Portland cement-based underlayment.
2. Product: Ardex TL 1000 manufactured by ARDEX Americas, 400 Ardex Park Drive,

Aliquippa, Pennsylvania 15001
3. Primer: Ardex P51.
4. Cementitious bond coat: ANSI A118.6 or better.
5. Concrete Floor Slab Crack Isolation Membrane:  Material complying with ANSI

A118.12; not intended as waterproofing.
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a. Thickness:  20 mils, maximum.
b. Crack Resistance:  No failure at 1/16 inch gap, minimum.
c. Providing compliance with performance requirements and manufacturer's

installation requirements, the following trowel applied crack prevention
membrane is approved:
1) RedGard Waterproofing and Crack Prevention Membrane manufactured by

Custom Building Products.
2) LATICRETE International, Inc; LATICRETE Blue 92 Anti-Fracture

Membrane:  www.laticrete.com.
3) Merkrete, by Parex USA, Inc.; Merkrete Fracture Guard 5000:

www.merkrete.com.
PART 3  EXECUTION
3.01 EXAMINATION

A. Verify that sub-floor surfaces are smooth and flat within the tolerances specified for that
type of work and are ready to receive tile.

B. Verify that wall surfaces are smooth and flat within the tolerances specified for that type of
work, are dust-free, and are ready to receive tile.

C. Verify that sub-floor surfaces are dust-free and free of substances that could impair bonding
of setting materials to sub-floor surfaces.

D. Verify that concrete sub-floor surfaces are ready for tile installation by testing for moisture
emission rate and alkalinity; obtain instructions if test results are not within limits
recommended by tile manufacturer and setting materials manufacturer.

E. Verify that required floor-mounted utilities are in correct location.
3.02 PREPARATION

A. Protect surrounding work from damage.
B. Vacuum clean surfaces and damp clean.
C. Seal substrate surface cracks with filler. 

3.03 INSTALLATION - GENERAL
A. Install tile and thresholds and grout in accordance with applicable requirements of ANSI

A108.1 through A108.13, manufacturer's instructions, and The Tile Council of North
America Handbook recommendations.

B. Lay tile to pattern indicated.  Do not interrupt tile pattern through openings.
C. Cut and fit tile to penetrations through tile, leaving sealant joint space.  Form corners and

bases neatly. Align floor joints.
D. Place tile joints uniform in width, subject to variance in tolerance allowed in tile size.

Make grout joints without voids, cracks, excess mortar or excess grout, or too little grout.
E. Form internal angles square and external angles bullnosed.
F. Install non-ceramic trim in accordance with manufacturer's instructions.
G. Install thresholds where indicated.
H. Sound tile after setting.  Replace hollow sounding units.
I. Keep expansion joints free of adhesive or grout. Apply sealant to joints.
J. Prior to grouting, allow installation to completely cure; minimum of 48 hours.
K. Grout tile joints. 
L. Apply sealant to junction of tile and dissimilar materials and junction of dissimilar planes.



3.04 INSTALLATION - FLOORS
A. Over interior concrete substrates, install in accordance with The Tile Council of North

America Handbook Method F205A, Above-ground Concrete with cementitious
Self-leveling underlayment and Ceramic Tile grout, unless otherwise indicated.
1. Use uncoupling membrane under all tile unless other underlayment is indicated.

3.05 INSTALLATION - WALL TILE
A. Over cementitious backer units on studs, install in accordance with The Tile Council of

North America Handbook Method W244, using membrane at showers.
B. Over interior concrete and masonry install in accordance with The Tile Council of North

America Handbook Method W202, thin-set with dry-set or latex-Portland cement bond coat.
3.06 GROUTING

A. Follow grout manufacturer's recommendations as to grouting procedures and precautions.
B. Remove all grout haze, observing both tile and grout manufacturer's recommendations as to

use of acid and chemical cleaners.
C. Rinse tile work thoroughly with clean water before and after chemical cleaners.
D. Polish surface of tile work with soft cloth.

3.07 PROTECTION, CLEANING AND GROUT SEALING
A. Do not permit traffic over finished floor surface for 4 days after installation.
B. Apply to clean, completed tile walls and floors a protective coat of neutral cleaner solution,

1 part cleaner to 1 part water.
C. Cover tile floors with heavy-duty, non-staining construction paper, masked in place.
D. Prior to final acceptance of tile work, remove paper and rinse protective coat of neutral

cleaner from all the surfaces.
E. Clean tile and grout surfaces.
F. Apply grout sealant according to manufacturer's directions.

END OF SECTION
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SECTION 09 65 00
RESILIENT FLOORING

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Refer to Scope Information Sheets for this contract bound in the Project Manual under
Section 01 1000, Summary of Work.  The Scope Information Sheets describe generally the
work included in each contract, but the work is not necessarily limited to that described.

B. Resilient tile flooring.
C. Resilient base.
D. Resilient stair accessories.
E. Installation accessories.

1.02 RELATED REQUIREMENTS
A. Section 09 05 61 - Common Work Results for Flooring Preparation:   Independent agency

testing of concrete slabs, cleaning, and preparation.
1.03 REFERENCE STANDARDS

A. ASTM E648 - Standard Test Method for Critical Radiant Flux of Floor-Covering Systems
Using a Radiant Heat Energy Source; 2010e1.

B. ASTM F710 - Standard Practice for Preparing Concrete Floors to Receive Resilient
Flooring; 2011.

C. ASTM F1344 - Standard Specification for Rubber Floor Tile; 2012.
D. ASTM F1861 - Standard Specification for Resilient Wall Base; 2008 (Reapproved 2012).
E. BAAQMD 8-51 - Bay Area Air Quality Management District Regulation 8, Rule 51,

Adhesive and Sealant Products; www.baaqmd.gov; 2002.
F. FS RR-T-650 - Treads, Metallic and Nonmetallic, Skid Resistant; Federal Specifications

and Standards; Revision E, 1994.
G. RFCI (RWP) - Recommended Work Practices for Removal of Resilient Floor Coverings;

Resilient Floor Covering Institute; October 2011.
H. SCAQMD 1168 - South Coast Air Quality Management District Rule No.1168; current

edition; www.aqmd.gov.
1.04 SUBMITTALS

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Product Data:  Provide data on specified products, describing physical and performance

characteristics; including sizes, patterns and colors available; and installation instructions.
C. Selection Samples:  Submit manufacturer's complete set of color samples for Architect's

initial selection.
D. Verification Samples:  Submit two samples, 12 x 12 inch in size illustrating color and

pattern for each resilient flooring product specified.
E. Certification:  Prior to installation of flooring, submit written certification by flooring

manufacturer and adhesive manufacturer that condition of sub-floor is acceptable.
F. Maintenance Data:  Include maintenance procedures, recommended maintenance materials,

and suggested schedule for cleaning, stripping, and re-waxing.
1.05 FIELD CONDITIONS

A. Maintain temperature in storage area between 55 degrees F and 90 degrees F.
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B. Store materials for not less than 48 hours prior to installation in area of installation at a
temperature of 70 degrees F to achieve temperature stability.  Thereafter, maintain
conditions above 55 degrees F.

PART 2  PRODUCTS
2.01 TILE FLOORING

A. Rubber Tile:  Homogeneous color and pattern throughout thickness, and:
1. Minimum Requirements:  Comply with ASTM F1344, of Class corresponding to type

specified.
2. Design:  Sculptured.
3. Size: 18-1/8 x 18-1/8 inch.
4. Overall Thickness: 0.125 inch.
5. Pattern: Solid color.
6. Manufacturers:

a. Mannington; Product ColorSpec.
b. Substitutions: See Section 01 60 00 - Product Requirements.

2.02 STAIR COVERING
A. Stair Treads: Rubber; full width and depth of stair tread in one piece; tapered thickness;

nosing not less than 1-5/8 inch deep.
1. Minimum Requirements:  Comply with FS RR-T-650 requirements corresponding to

type specified.
2. Nominal Thickness: 0.1875 inch.
3. Nosing: ADA compliant.
4. Style:  Hammered texture with contrasting color abrasive grit strips full width.
5. Color: Solid.
6. Manufacturers:

a. Mannington:  www.mannington.com.
b. Johnsonite, Inc:  www.johnsonite.com.
c. Roppe Corp:  www.roppe.com.
d. Substitutions: See Section 01 60 00 - Product Requirements.

B. Stair Risers:  Full height and width of tread in one piece, matching treads in material and
color:
1. Thickness: 0.080 inch.
2. Manufacturers:

a. Mannington:  www.mannington.com.
b. Johnsonite, Inc:  www.johnsonite.com.
c. Roppe Corp:  www.roppe.com.
d. Substitutions: See Section 01 60 00 - Product Requirements.

2.03 RESILIENT BASE
A. Resilient Base:  ASTM F1861, Type TS rubber, vulcanized thermoset; top set Style B,

Cove, and as follows:
1. Critical Radiant Flux (CRF):  Minimum 0.45 watt per square centimeter, when tested

in accordance with ASTM E 648.
2. Height: 4 inch.
3. Thickness: 0.125 inch thick.
4. Finish: Satin.
5. Length:  Roll.
6. Color: Color as selected from manufacturer's standards.
7. Manufacturers:
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a. Johnsonite, Inc; Product Rubber Wall Base:  www.johnsonite.com.
b. Substitutions: See Section 01 60 00 - Product Requirements.

2.04 ACCESSORIES
A. Subfloor Filler: White premix latex; type recommended by adhesive material manufacturer.
B. Primers, Adhesives, and Seaming Materials:  Waterproof; types recommended by flooring

manufacturer.
1. Provide only products having lower volatile organic compound (VOC) content than

required by the more stringent of the South Coast Air Quality Management District
Rule No.1168 and the Bay Area Air Quality Management District Regulation 8, Rule
51.

C. Moldings, Transition and Edge Strips: manufactured by Johnsonite, Inc.
PART 3  EXECUTION
3.01 EXAMINATION

A. Verify that surfaces are flat to tolerances acceptable to flooring manufacturer, free of cracks
that might telegraph through flooring, clean, dry, and free of curing compounds, surface
hardeners, and other chemicals that might interfere with bonding of flooring to substrate.

B. Cementitious Sub-floor Surfaces:  Verify that substrates are dry enough and ready for
resilient flooring installation by testing for moisture and pH.
1. Test in accordance with Section 09 05 61.
2. Obtain instructions if test results are not within limits recommended by resilient

flooring manufacturer and adhesive materials manufacturer.
3.02 PREPARATION

A. Remove existing resilient flooring and flooring adhesives; follow the recommendations of
RFCI Recommended Work Practices for Removal of Resilient Floor Coverings.

B. Prepare floor substrates as recommended by flooring and adhesive manufacturers.
C. Remove sub-floor ridges and bumps.  Fill minor low spots, cracks, joints, holes, and other

defects with sub-floor filler to achieve smooth, flat, hard surface.
D. Prohibit traffic until filler is cured.
E. Clean substrate.
F. Apply primer as required to prevent "bleed-through" or interference with adhesion by

substances that cannot be removed. 
3.03 INSTALLATION

A. Starting installation constitutes acceptance of sub-floor conditions.
B. Install in accordance with manufacturer's instructions.
C. Spread only enough adhesive to permit installation of materials before initial set.
D. Fit joints tightly.
E. Set flooring in place, press with heavy roller to attain full adhesion.
F. Where type of floor finish, pattern, or color are different on opposite sides of door,

terminate flooring under centerline of door.
G. Install edge strips at unprotected or exposed edges, where flooring terminates, and where

indicated.
1. Resilient Strips:  Attach to substrate using adhesive.

H. Scribe flooring to walls, columns, cabinets, floor outlets, and other appurtenances to
produce tight joints.
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3.04 TILE FLOORING
A. Mix tile from container to ensure shade variations are consistent when tile is placed, unless

manufacturer's instructions say otherwise.
B. Lay flooring with joints and seams parallel to building lines to produce symmetrical tile

pattern.
C. Install tile to monolithic pattern.  Allow minimum 1/2 full size tile width at room or area

perimeter.
3.05 RESILIENT BASE

A. Fit joints tightly and make vertical.  Maintain minimum dimension of 18 inches between
joints.

B. Miter internal corners.  At external corners, 'V' cut back of base strip to 2/3 of its thickness
and fold.

C. Install base on solid backing.  Bond tightly to wall and floor surfaces.
D. Scribe and fit to door frames and other interruptions.

3.06 STAIR COVERINGS
A. Install stair coverings in one piece for full width and depth of tread.
B. Adhere over entire surface.  Fit accurately and securely.

3.07 CLEANING
A. Remove excess adhesive from floor, base, and wall surfaces without damage.
B. Clean in accordance with manufacturer's instructions.

3.08 PROTECTION
A. Prohibit traffic on resilient flooring for 48 hours after installation.

END OF SECTION
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SECTION 09 65 66
RESILIENT DANCE FLOORING

PART 1    GENERAL
1.01 SECTION INCLUDES

A. Refer to Scope Information Sheets for this contract bound in the Project Manual under
Section 01 10 00, Summary of Work.  The Scope Information Sheets describe generally the
work included in each contract, but the work is not necessarily limited to that described.

B. Portable vinyl sheet floring, loose laid installation.
C. Accessories.

1.02 RELATED REQUIREMENTS
A. Section 03 30 00 - Cast-in-Place Concrete:  Restrictions on curing compounds for concrete

slabs and floors.
1.03 REFERENCE STANDARDS
1.04 SUBMITTALS

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Product Data: Manufacturer's printed data sheets for products specified.
C. Selection Samples: Manufacturer's color charts for flooring materials specified , indicating

full range of colors and textures available.
1.05 QUALITY ASSURANCE

A. Installer Qualifications: An experienced installer certified in writing by the flooring
manufacturer to be qualified for installation of specified flooring system.

1.06 DELIVERY, STORAGE, AND HANDLING
A. Deliver materials to project site in unopened containers clearly labeled with manufacturer's

name and identification of contents.
B. Store materials in dry and clean location until needed for installation. During installation,

handle in a manner that will prevent marring and soiling of finished surfaces.
PART 2    PRODUCTS
2.01 PREFORMED DANCE FLOORING

A. Vinyl Sheet Flooring:
1. Product:  Cascade Portable Vinyl Floor manufactured by Harlequin.
2. Wearing Surface: Pure polyvinyl chloride, mechanically extruded and uniformly

resilient material.
3. Sheet Thickness: Minimum 0.08 in.
4. Surface Texture: Smooth.
5. Color: As selected from manufacturer's standards.

2.02 ACCESSORIES
A. Roll Storage Cart

1. Product: 6 Roll Cart manufactured by Harlequin.
PART 3    EXECUTION
3.01 EXAMINATION

A. Examine substrates for conditions detrimental to installation of athletic flooring. Proceed
with installation only after unsatisfactory conditions have been corrected.
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B. Verify that surfaces are flat to tolerances acceptable to flooring manufacturer, free of cracks
that might telegraph through flooring, clean, dry, and free of curing compounds, surface
hardeners, and other chemicals that might interfere with bonding of athletic flooring to
substrate.

3.02 PREPARATION
A. Broom clean areas to receive flooring immediately before beginning installation.

3.03 INSTALLATION
A. Starting installation constitutes acceptance of sub-floor conditions.
B. Comply with manufacturer's recommendations and approved shop drawings.

3.04 CLEANING
A. Clean flooring using methods recommended by manufacturer.

3.05 PROTECTION
A. Protect finished athletic flooring from construction traffic to insure that it is without

damage upon completion of the work.
END OF SECTION
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SECTION 09 66 13
PORTLAND CEMENT TERRAZZO FLOORING

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Cast-in-place terrazzo floor.
B. Divider strips and termination edging.

1.02 REFERENCE STANDARDS
A. ASTM C150/C150M - Standard Specification for Portland Cement; 2012.
B. ASTM D2103 - Standard Specification for Polyethylene Film and Sheeting; 2010.

1.03 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Product Data:  Provide data for divider strips, expansion joints, and sealer; include printed

copy of current NTMA recommendations for the type of terrazzo involved.
C. Samples:  Submit two samples, 6 x 6 inch in size illustrating color, chip size and variation,

chip gradation, mortar color, and typical divider strip.
D. Cleaning and Maintenance Data:  Include procedures for stain removal, stripping, and

sealing.
1.04 MOCK-UP

A. Construct mock-up of terrazzo flooring illustrating appearance of finished work at corner.
Size mock-up to be not less than 2  x 2 feet.

B. Locate mock-up where directed.
C. Mock-up may remain as part of the Work.

PART 2  PRODUCTS
2.01 MATERIALS

A. Portland Cement:  ASTM C150, Type I Normal; white color for topping mix; gray color for
underbed; modified to NTMA higher compressive strength requirements; obtained from
single source.

B. Color Pigments For Topping:  Non-fading mineral type, alkali-resistant.
C. Terrazzo Sand: ASTM C33, fine aggregates.
D. Cushion Sand: ASTM C33, fine aggregates.
E. Water:  Potable.
F. Surface Aggregate:  Type, color, and size to match existing.

2.02 ACCESSORIES
A. Divider Strips:  Match existing 1/8 inch thick zinc exposed top strip, zinc coated steel

concealed bottom strip, with anchoring features. 
B. Control Joint Strips: 1/8 inch nominal width zinc exposed top strips, zinc coated steel

concealed bottom strip, 1/8 inch wide neoprene filler strip between vertical strips, with
anchoring features. 

C. Divider and Control Joint Strip Height:  To suit thickness of terrazzo topping, with
allowance for grinding.
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2.03 MIXES
A. Underbed:  One part portland cement to 4 parts sand by volume.  Add water to produce low

slump mix.
B. Floor:  Comply with mix requirements of NTMA Plate No. to match existing terrazzo,

white portland cement, with exposed divider and accessory strips.
PART 3  EXECUTION
3.01 APPLICATION - SAND CUSHION TERRAZZO

A. Place sand cover over structural floor substrate to a nominal thickness of 1/8 inch, and roll
smooth.

B. Place slip sheet over sand bed surface, lapping edges and ends 2 inches.
C. Place cementitious underbed over slip sheet to nominal thickness of 1-3/4 inches.  Broom

finish top surface.
D. Place divider strips and control joints at locations indicated and insert in semi-plastic

uncured underbed.  Install straight and level.
END OF SECTION
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SECTION 09 68 00
CARPETING

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Refer to Scope Information Sheets for this contract bound in the Project Manual under
Section 01 1000, Summary of Work.  The Scope Information Sheets describe generally the
work included in each contract, but the work is not necessarily limited to that described.

B. Carpet, direct-glued.
1.02 ALTERNATES

A. Provide alternate pricing for products designated as "Alternate" in this Section.
1.03 RELATED REQUIREMENTS

A. Section 01 61 16 - Volatile Organic Compound (VOC) Content Restrictions.
1.04 SUBMITTALS

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Product Data:  Provide data on specified products, describing physical and performance

characteristics; sizes, patterns, colors available, and method of installation.
C. Samples:  Submit two samples 12 x 12 inch in size illustrating color and pattern for each

carpet  material specified.
D. Manufacturer's Installation Instructions:  Indicate special procedures.
E. Maintenance Data:  Include maintenance procedures, recommended maintenance materials,

and suggested schedule for cleaning.
1.05 QUALITY ASSURANCE

A. Manufacturer Qualifications:  Company specializing in manufacturing specified carpet with
minimum three years documented experience.

B. Installer Qualifications:  Company specializing in installing carpet with minimum three
years experience.

1.06 FIELD CONDITIONS
A. Store materials in area of installation for minimum period of 24 hours prior to installation.
B. Ventilate installation area during installation and for 72 hours after installation.

PART 2  PRODUCTS
2.01 CARPET

A. Carpet Type CPT-1:
1. Product: Trajectory 03913 manufactured by Tandus Flooring.
2. Roll Width: 6 ft.
3. Yarn Type:  Dynex Nylon
4. Dye Method:  90% Solution Dyed / 10% Yarn Dyed
5. Gauge:  5/64 inch
6. Pattern Match:  Not applicable
7. Powerbond construction:  ethos.
8. Color: To be selected from standard palette.

B. Alternate Carpet Type CPT-1A:
1. Product: Aftermath 03026 manufactured by Tandus Flooring.
2. Roll Width: 6 ft.
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3. Yarn Type:  TDX Nylon
4. Dye Method:  90% Solution Dyed / 10% Yarn Dyed
5. Gauge:  5/64 inch
6. Pattern Match:  Not applicable
7. Powerbond construction:  ethos.
8. Color: To be selected from standard palette.

2.02 ACCESSORIES
A. Sub-Floor Filler:  Type recommended by carpet manufacturer.
B. Moldings and Edge Strips: Rubber, color as selected.
C. Adhesives - General:  Compatible with materials being adhered; maximum VOC content as

specified in Section 01 61 16.
D. Seam Adhesive:  Recommended by manufacturer.
E. Contact Adhesive: Compatible with carpet material; releasable type.

PART 3  EXECUTION
3.01 EXAMINATION

A. Verify that sub-floor surfaces are smooth and flat within the tolerances specified for that
type of work and are ready to receive carpet.

B. Cementitious Sub-floor Surfaces:  Verify that substrates are dry enough and ready for
flooring installation by testing for moisture and pH.
1. Obtain instructions if test results are not within limits recommended by flooring

material  manufacturer and adhesive materials manufacturer.
3.02 PREPARATION

A. Prepare floor substrates as recommended by flooring and adhesive manufacturers.
B. Remove sub-floor ridges and bumps.  Fill minor or local low spots, cracks, joints, holes, and

other defects with sub-floor filler.
C. Apply, trowel, and float filler to achieve smooth, flat, hard surface.  Prohibit traffic until

filler is cured.
D. Clean substrate.

3.03 INSTALLATION - GENERAL
A. Starting installation constitutes acceptance of sub-floor conditions.
B. Install carpet and cushion in accordance with manufacturer's instructions and CRI Carpet

Installation Standard.
C. Verify carpet match before cutting to ensure minimal variation between dye lots.
D. Lay out carpet and locate seams in accordance with shop drawings:

1. Locate seams in area of least traffic, out of areas of pivoting traffic, and parallel to
main traffic.

2. Do not locate seams perpendicular through door openings.
3. Align run of pile in same direction as anticipated traffic and in same direction on

adjacent pieces.
4. Locate change of color or pattern between rooms under door centerline.
5. Provide monolithic color, pattern, and texture match within any one area.

E. Install carpet tight and flat on subfloor, well fastened at edges, with a uniform appearance.
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3.04 DIRECT-GLUED CARPET
A. Double cut carpet seams, with accurate pattern match.  Make cuts straight, true, and

unfrayed. Apply seam adhesive to cut edges of woven carpet immediately.
B. Apply contact adhesive to floor uniformly at rate recommended by manufacturer.  After

sufficient open time, press carpet into adhesive.
C. Apply seam adhesive to the base of the edge glued down.  Lay adjoining piece with seam

straight, not overlapped or peaked, and free of gaps.
D. Roll with appropriate roller for complete contact of adhesive to carpet backing.
E. Trim carpet neatly at walls and around interruptions.
F. Complete installation of edge strips, concealing exposed edges. Bind cut edges where not

concealed by edge strips.
3.05 CLEANING

A. Remove excess adhesive from floor and wall surfaces without damage.
B. Clean and vacuum carpet surfaces.

END OF SECTION
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SECTION 09 68 13
TILE CARPETING

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Refer to Scope Information Sheets for this contract bound in the Project Manual under
Section 01 10 00, Summary of Work.  The Scope Information Sheets describe generally the
work included in each contract, but the work is not necessarily limited to that described.

B. Carpet tile, fully adhered.
1.02 RELATED REQUIREMENTS

A. Section 01 61 16 - Volatile Organic Compound (VOC) Content Restrictions.
B. Section 01 74 19 - Construction Waste Management and Disposal:  Reclamation/Recycling

of new carpet tile scrap.
C. Section 09 05 61 - Common Work Results for Flooring Preparation:   Independent agency

testing of concrete slabs, cleaning, and preparation.
1.03 REFERENCE STANDARDS

A. ASTM E648 - Standard Test Method for Critical Radiant Flux of Floor-Covering Systems
Using a Radiant Heat Energy Source; 2010e1.

B. CRI (CIS) - Carpet Installation Standard; Carpet and Rug Institute; 2009.
C. CRI (GLA) - Green Label Testing Program - Approved Adhesive Products; Carpet and Rug

Institute; Current Edition.
1.04 SUBMITTALS

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Product Data:  Provide data on specified products, describing physical and performance

characteristics; sizes, patterns, colors available, and method of installation.
C. Samples:  Submit two carpet tiles illustrating color and pattern design for each carpet color

selected.
D. Manufacturer's Installation Instructions:  Indicate special procedures.
E. Maintenance Data:  Include maintenance procedures, recommended maintenance materials,

and suggested schedule for cleaning.
1.05 QUALITY ASSURANCE

A. Manufacturer Qualifications:  Company specializing in manufacturing specified carpet tile
with minimum three years documented experience.

B. Installer Qualifications:  Company specializing in installing carpet with minimum three
years experience.

1.06 FIELD CONDITIONS
A. Store materials in area of installation for minimum period of 24 hours prior to installation.

PART 2  PRODUCTS
2.01 MATERIALS

A. Carpet Tile Type WOC-1: Tip-sheared loop, manufactured in one color dye lot.
1. Product: Ruffian II manufactured by Mannington.
2. Tile Size: 24 x 24 inch, nominal.
3. Color: See Finish Schedule.
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2.02 ACCESSORIES
A. Sub-Floor Filler: White premix latex; type recommended by flooring material

manufacturer.
B. Edge Strips: Rubber, matching color.
C. Adhesives:  Acceptable to carpet tile manufacturer, compatible with materials being

adhered; maximum VOC of 50 g/L; CRI Green Label certified; in lieu of labeled product,
independent test report showing compliance is acceptable.

PART 3  EXECUTION
3.01 EXAMINATION

A. Verify that sub-floor surfaces are smooth and flat within tolerances specified for that type
of work and are ready to receive carpet tile.

B. Verify that sub-floor surfaces are dust-free and free of substances that could impair bonding
of adhesive materials to sub-floor surfaces.

C. Cementitious Sub-floor Surfaces:  Verify that substrates are dry enough and ready for
flooring installation by testing for moisture and pH.
1. Test in accordance with Section 09 05 61.
2. Obtain instructions if test results are not within limits recommended by flooring

material manufacturer and adhesive materials manufacturer.
3.02 PREPARATION

A. Prepare floor substrates for installation of flooring in accordance with Section 09 05 61.
3.03 INSTALLATION

A. Starting installation constitutes acceptance of sub-floor conditions.
B. Install carpet tile in accordance with manufacturer's instructions and CRI Carpet Installation

Standard.
C. Blend carpet from different cartons to ensure minimal variation in color match.
D. Cut carpet tile clean.  Fit carpet tight to intersection with vertical surfaces without gaps.
E. Lay carpet tile in square pattern or as scheduled and shown, with pile direction alternating

to next unit, set parallel to building lines.
F. Fully adhere carpet tile to substrate.
G. Trim carpet tile neatly at walls and around interruptions.
H. Complete installation of edge strips, concealing exposed edges.

3.04 CLEANING
A. Remove excess adhesive without damage, from floor, base, and wall surfaces.
B. Clean and vacuum carpet surfaces.

END OF SECTION
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