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ADDENDUM NO. 3 

 

TO 

 

RED CLAY CONSOLIDATED SCHOOL DISTRICT 

BRANDYWINE SPRINGS SCHOOL – HVAC RENOVATIONS 

BID PACKAGE ‘A’ 

 

This addendum is hereby made part of the Project Manual and Drawings dated 1 May 2015. 

 

The Project Manual and Drawings shall be supplemented or amended as specified herein. 

 

This Addendum contains changes to the requirement of the Project Manual.  Such changes shall be 

incorporated into the Contract Documents and shall apply to work with the same meaning and force as if 

they had been included in the original Documents.  Whenever this Addendum modifies a portion of a 

paragraph of the Project Manual, the remainder of the paragraph affected shall remain in force. Added 

information is shown as Bold, deleted information is shown as strikethrough. 

 

This Addendum contains changes to the requirement of the Drawings.  Such changes shall be 

incorporated into the Contract Documents and shall apply to work with the same meaning and force as if 

they had been included in the original Documents.  Whenever this Addendum modifies a portion of any 

drawing, the remainder of the drawing affected shall remain in force. Added, deleted or revised 

information is shown as ʺcloudedʺ. 

 

The conditions and terms of the basic Contract Documents shall govern work unless otherwise described 

in this Addendum.  Whenever the conditions of work, and the quality or quantity of materials, or 

workmanship are not fully described in this Addendum, the conditions of work included in the basic 

Contract Documents for similar items of work shall apply to the work described in this Addendum. 

 

If no similar items of work are included in the basic Contract Document, the best quality of material and 

workmanship shall apply and all work shall be subject to the written acceptance of the Architect. 

 

THE BID OPENING DATE HAS CHANGED.  ALL BIDS ARE DUE AT THE MAIN OFFICE OF 
BRANDYWINE SPRINGS SCHOOL, 2916 DUNCAN ROAD, WILMINGTON, DELAWARE 19808 

UNTIL 4:00 PM LOCAL TIME ON TUESDAY, 2 JUNE 2015. 
 

THE LAST DAY FOR QUESTIONS WAS TUESDAY, 26 MAY 2015. 

 

BIDDERS ARE ADVISED THAT THE ONLY RELIABLE SOURCE OF DOCUMENTS FOR THIS 

SOLICITATION IS THE EDIS FTP SITE. BIDDERS THAT RELY ON INFORMATION PUBLISHED 

ON ANY OTHER COMMERCIAL WEBSITES DO SO AT THEIR OWN RISK. 
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Addendum No. 3 – Consists of the following: 

 

I. Clarifications 

 

II. Response to Bidders’ Questions 

 

III. Revisions to Project Manual/Specifications 

 

IV. Revisions to Drawings 
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I. CLARIFICATIONS 

A. Stulz is not an approved manufacturer for the ductless split air conditioning  

equipment.  

B. For AHU‐1 / CU‐1 and AHU‐2 / CU‐2: The contractor may alternatively provide (2) 

modular indoor air handling units with packaged condensers, as opposed to split 

condensing units.  All additional costs and coordination efforts required as a result  

of any deviation from basis of design are to be borne solely by the contractor.  

C. AHU‐1 and AHU‐2 are to be provided with hot gas reheat coils for humidity control and 

are to be provided with 4” base rails with neoprene pads sized for a minimum of 0.1” 

static deflection.  

D. CU‐1 and CU‐2 are to be provided with digital scroll compressors for capacity control.  

 

II. RESPONSE TO BIDDERS’ QUESTIONS   
A. A copy of the responses to RFI No. 3, 4, 7, 8, 9, 10, 11 & 12 are attached hereto. 

 

III. REVISIONS TO PROJECT MANUAL/SPECIFICATIONS 
 

A. SECTION 000110 – TABLE OF CONTENTS ‐ Make the following pen and ink changes 

to this section and annotate these changes as Addendum No. 3. 

1. ADD Section 10 11 01 Visual Display Boards to Division 10 ‐ Specialties on page 

00110‐02. 

2. ADD Section 23 52 16 – Condensing Boilers to Division 23 on page 000110‐03. 

 

B. SECTION 004100 – BID FORMS 
1. Contract A‐05 Mechanical & Plumbing 

a) DELETE  pages  004100‐1  through  004100‐7  in  their  entirety.    INSERT  revised 

pages  004100‐1  through  004100‐7  annotated  Addendum  No.  3.  This  added 

Alternate No. 7:  Room 100X Cub Care Partition to the bid form. 

2. Contract A‐06 Testing & Balancing 

a) DELETE  pages  004100‐1  through  004100‐7  in  their  entirety.    INSERT  revised 

pages  004100‐1  through  004100‐7  annotated  Addendum  No.  3.  This  added 

Alternate No. 7:  Room 100X Cub Care Partition to the bid form. 

 

C. SECTION 011100 – SUMMARY OF WORK 
1. DELETE  pages  011100‐1  through  011100‐26  in  their  entirety.    INSERT  revised 

pages 011100‐1 through 011100‐27 annotated Addendum No. 3. 

 

 

D. SECTION 012300 – ALTERNATES   
1. DELETE pages 012300‐1  through 012300‐2  in  their entirety.    INSERT revised pages 

012300‐1 through 012300‐2 annotated Addendum No. 3. 

 

E. SECTION 013216 – CONSTRUCTION SCHEDULE 
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1.  DELETE Master Construction Schedule issued in Addendum No. 1. INSERT revised 

– Red Clay Consolidated  School District, Brandywine  Springs  School Renovations 

Master Construction Schedule annotated Addendum No. 3. 

 

F. SECTION 015113 ‐ TEMPORARY ELECTRICITY   
1. DELETE pages 015113‐1  through 015113‐3  in  their entirety.    INSERT revised pages 

015113‐1 through 015113‐3 annotated Addendum No. 3. 

 

G. SECTION 09 51 00 – ACOUSTICAL CEILINGS:  Replace section with attached revised 

section in this Addendum dated May 26, 2015. 

 

H. SECTION 10 11 01 – VISUAL DISPLAY BOARDS:  New specification section added.  

See attached, dated May 26, 2015 

 

I. SECTION 23 21 13 – HYDRONIC PIPING: Make the following pen and ink changes to 

this section and annotate these changes as Addendum No. 3. 

1. Approved manufacturers for ball valves are Conbraco Industries, Nibco, Victaulic 

Company, and Milwaukee Valve Company. 

2. Approved manufacturers for butterfly valves are Hammond Valve, Crane Co., 

Milwaukee Valve Company, and Victaulic Company. 

3. Approved manufacturers for swing check valves are Hammond Valve, Nibco, 

Victaulic Company, and Milwaukee Valve Company.  

 

J. SECTION 23 21 14 – HYDRONIC SPECIALTIES: Make the following pen and ink 

changes to this section and annotate these changes as Addendum No. 3. 

1. Approved manufacturers for strainers are Armstrong International, Green Country 

Filtration, Victaulic Company of America, and Weamco. 

2. Approved manufacturers for suction diffusers are Bell & Gossett, Anvil 

International, and Victaulic Company of America. 

3. Approved manufacturers for combination pump discharge valves are Crane Co, 

Taco, and Victaulic Company of America. 

 

K. SECTION 23 09 23 – DIRECT DIGITAL CONTROL SYSTEM FOR HVAC: Make the 

following pen and ink changes to this section and annotate these changes as Addendum 

No. 3. 

1. Add “Alerton Controls by Advanced Power Control” to approved manufacturers.  

  

L. SECTION 23 52 16 – CONDENSING BOILERS:  New specification section added.  See 

attached, dated May 26, 2015. 

 

IV. REVISIONS TO DRAWINGS 
 

A. Structural 
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1.  Drawaing S2.1 ‐ Make the following pen and ink change to detail 9. Change the note 

from “CM to field verify exist. conditions prior to fabrication”  to “Contractor to field 

verify exist. conditions prior to fabrication”. 

 

B. Architectural 
1. Drawings A2.10 & A3.10 – Added note at Machine Room 200E for roof and deck 

demolition and new roof and deck infill to facilitate demolition and installation of 

mechanical equipment. See attached sketch SK‐A.18, dated May 26, 2015.  

2. Drawings A3.6‐A3.10 – Ceiling key note C‐3, change New 2’x2’Acoustical Ceiling 

Tile and Suspension Grid System Type to “B”. No sketch issued to reflect this 

revision.  

3. Drawing A3.7 – Revisions made to ceiling key note tags in Cub Care Room 100X. See 

attached sketch SK‐A.19, dated 5/26/15. This replaces sketch SK‐A.13 issued in 

Addendum #2.   

4. Drawing A3.9 – Ceiling key note tags at soffits revised to C‐4. See attached reissued 

sheet, dated 5/26/15. 

 

C. Mechanical 
1. Drawings M8.13 – Added Alternate #7  Room 100X Mechanical Plan detail to sheet. 

See sketch SK‐M.25, dated May 26, 2015. 

2. Drawing M8.18 – Added Alternate #7 Room 100X ERV Ductwork Plan detail to 

sheet. See sketch SK‐M.26, dated May 26, 2015. 

3. Drawing M8.28 – Added Alternate #7 Room 100X Refrigerant Piping Plan detail to 

sheet. See sketch SK‐M.27, dated May 26, 2015. 

4. Drawing M8.18 – Revised location of tie‐in to BC‐29 r/a duct, location of exh. grilles 

for bathrooms & duct sizes. See sketch SK‐M.28, dated May 26, 2015. 

5. Drawing M8.37 – Unit Heater Schedule: Add column to specify water flow rate at 

11.0 GPM.  No sketch issued to reflect this change. 

 

D. Electrical 
1. Drawings E9.6 through E9.10 – Revise symbols legend.  Revise descriptions and add 

missing symbols.  See sketch SK‐E.14, dated May 1, 2015. 

 

END OF ADDENDUM NO. 3 



  

REQUEST FOR INFORMATION 

 

   

TO:  PHIL CONTE, STUDIO JAED                    PRE‐BID RFI#:            3   

 

FROM:     VINNIE COLONNA        DATE:   20 MAY 2015      

 

PROJECT:  BRANDYWINE SPRINGS SCHOOL RENOVATIONS – BID PACK ‘A’   

 

DWG. # / DETAIL:   A 3.11 / A 3.12 / A3.13     SPEC. SECTIONS:              PAGE:      

 

REQUEST: 

 

Can you please clarify Alternate # 3 Main Building and Alternate #4 for the Annex 

(repairing the Fascia):  As shown on print pages 3.11 ‐3.13 

  

If the custom fabricated sheet metal slip/cap as well as the NEW vinyl “vertical” fascia, 

corner molding and J molding are all factory finished or integrally colored.  

 

Note states:  paint to match existing? 

 

Please clarify. 
 

Submitted By:     JR Rhoades, County Group Companies   Date:      20 May 15     

 

 

RESPONSE: 

 

 

 

 

 

 

 

Response By:               Date:             

 

Color is to be factory finished to match the existing front entry soffit 
detail as provided on 3/A3.11. Color is to be coordinated with architect 
prior to manufacturing.

Dan Shurina / Studio JAED May 26, 2015



  

REQUEST FOR INFORMATION 

 

   

TO:  PHIL CONTE, STUDIO JAED                    PRE‐BID RFI#:            4   

 

FROM:     VINNIE COLONNA        DATE:   20 MAY 2015      

 

PROJECT:  BRANDYWINE SPRINGS SCHOOL RENOVATIONS – BID PACK ‘A’   

 

DWG. # / DETAIL:   SEE BELOW     SPEC. SECTIONS:              PAGE:      

 

REQUEST: 

 

1.  The tile called for in the specifications is Fine Fissured High NRC 1811.  This is a fire rated 

tile.  They are not calling for fire rated grid in the specifications.  Do they want fire rated 

grid? 

 

2. The specifications also only call for the 2x4 tile 1811.  The drawings call for a 2x2 tile in the 

cafeteria and the library areas.  Is this to be the 2x2 version of the 1811, which is 1810.  They 

are both fire rated tiles.  So question 1 above still needs to be answered for the 2x2 tile called 

out.   

 

 

3. On sheets A3.6 & A3.7 call for C‐4 to be the soffit with Type A materials.  On sheet A3.9 there 

looks to be the same soffit condition in the classrooms, however, they have C‐1 ceiling note 

where the C‐4 ceiling note was on sheets A3.6 & A3.7.  Is the soffit condition going to be 

needed at these rooms on sheet A3.9? 

 
 

Submitted By:     David Humpton, Master Acoustical    Date:      20 May 15     

 

 

RESPONSE: 

 

1. See attached revised specification section 09 51 00. 

 

2. See attached revised specification section 09 51 00. 

 

3. Soffit conditions will be required at locations on sheet A3.9. See attached 

reissued sheet A3.9 for revisions to ceiling key note tags. 

 

 

Response By:     Dan Shurina / Studio JAED    Date:     May 26, 2015      





  

REQUEST FOR INFORMATION 

 

   

TO:  PHIL CONTE, STUDIO JAED                    PRE‐BID RFI#:      7         

 

FROM:     VINNIE COLONNA        DATE:   21 MAY 2015      

 

PROJECT:  BRANDYWINE SPRINGS SCHOOL RENOVATIONS – BID PACK ‘A’   

 

DWG. # / DETAIL:   SEE BELOW     SPEC. SECTIONS:              PAGE:      

 

REQUEST: 

 

1. Please provide us with a better description of the alternates. 

 

2. The electrical scope of work says to provide heat tracing. Where is the heat tracing shown? 

 

3. The electrical scope of work says to provide modifications to special systems. What modifications 

to special systems are indicated on the drawings and are they actually required? 

 

4. What tele/data modifications are indicated on the drawings and are they actually required? Who 

are the State’s approved vendors. 

 

5. On unit prices #6, 7 and 8, is the electrical contractor supposed to reuse the existing electrical feeds 

and simply disconnect and reconnect?  

 

6. Can you please identify which alternates the electrical contractor needs to provide pricing for and 

provide a detailed description of what is expected of the electrical contractor for each alternate? 

There is not enough information to provide electrical pricing based on specification section #012500. 

 

7. The lighting demolition drawings call for the 2x4 fixtures to be tied up, disconnected and safe‐off. 

Specification section 015113 is describing providing adequate temporary lighting along with power 

centers with GFI’s for construction power. Should the electrical contractor include in his bid 

temporary lighting and power for all the work areas (basically 90% of the whole school)? 

 

8. Specification section 015113 says the Construction Manager is providing a 277/480 volt service and 

is paying for the costs of temporary power. So, I am assuming separate metering will be provided. Is 

all this work by others? 

 

9. Is the electrical contractor supposed to provide a step down transformer and 120/208 volt 

distribution and panels as an extension of the CM provided 277/480 volt service so we can feed 

temporary lighting and receptacles? Please provide more detail as to what is expected for the 

electrical contractor to include in his bid in relation to temporary power. 



  

 

 

10. What is the manufacturer of the existing fire alarm system? Who presently maintains it? 

 

11. Specification section 260519, Part 2, 2.01, C only allows MC lighting whips of 6’ or where 

concealed for circuits of 20 amps or less. Can MC Cable be allowed for larger amperages in order to 

meet tight schedule durations? Specification section 260519, 2.09 mentions MC sizes of #4 and larger. 

Please advise. 

 

12. Specification section 260526, 2.01, #4 ground ring indicates you have to have a #2 ground ring 

around the entire building, is this actually required? 

 

13. I see an entire specification section for lighting controls, but I do not see any lighting controls on 

the drawings. Is it safe to assume no new lighting controls are required? 

 

14. I see new fire alarm devices on the drawings, but no fire alarm specifications. Please provide fire 

alarm specifications. Will open FPLP cable in bridle rings be an acceptable wiring method? 

 

15. Single line drawing #E9.25 indicates “SWBD‐1” as being new, but the majority of the circuits look 

as if they are existing and not being modified. Please advise. 

 

16. Please indicate where the existing transformers and vault are in relation to the new switchboard 

“SWBD‐1’. 

 

17. Please provide us with a sequence of events in relation to changing out “SWBD‐1” and “SWBD‐2” 

and the existing equipment and panels that need to be kept up and running. 

 

18. Can the new switchboard be located in an alternate location allowing old and new switchboards 

to be powered temporarily at the same time or will a large generator with a distribution panel be 

required to feed this equipment? Please advise. 

 

19. Reference drawing E9.1, drawing has 3 panels scheduled to be replaced with no information 

written in its description. Please provide more information on the panels with no information or 

provide and allowance for us to carry. 

 
20. There are several symbols shown on the lighting demolition drawings (reference drawings E9.6, 

E9.7, E9.8, E9.9 and E9.10) that are not listed on the legend. Please provide descriptions of these 

items.  

 
 

 
 

 



  

Submitted By:     Matt Healy, Nickle Electrical Companies     Date:     19 May 15 

   

 

 

RESPONSE:   

1.   See Addendum#3, revised section 012300 and sketches provided by Studio JAED.  

 

2.  No heat tracing required. 

 

3.  Except fire alarm, PA, and IT, no other special systems modification is 

needed. 

 

4.  Except where shown as demolition or new classrooms, no other tele/data 

modifications are required. 

 

5.  Yes 

 

6.  See Addendum#3, revised section 012300 and sketches provided by Studio JAED. 

 

7.  Yes 

 

8.  See Addendum#3, revised section 015113. 

 

9.  Yes, See Addendum#3, revised section 015113. 

 

10.  Notifier – Wayman Fire Protection. 

 

11.  No MC cable for larger amperage permitted. 

 

12.  No ground ring is required. 

 

13.  No lighting controls except motion sensors in new classrooms. 

 

14.  MC cable exclusively made for fire alarm wiring is acceptable. 

 

15.  SWBD‐1 will get new enclosures and breakers. 

 

16.  Refer to electrical site plan – issued with addendum #2. 

 

17.  Sequence of events is as follows: 

1. Furnish and install temporary splice boxes for all incoming and 

outgoing feeders with feeder protection as code requires. Contractor 

to furnish and install all temporary and permanent mounting as 



  

required. 

2. Disconnect and remove SWBD‐1 and SWBD‐2. 

 

3. Route incoming and outgoing feeders to splice boxes and provide 

enough slack in new feeders so they can be connected to new 

switchboards without splice(s). Provide wiring extensions for existing 

feeders as required. 

 

4. Install and connect SWBD‐1 and SWBD‐2 with new breakers. 

Breakers used for feeder protection at the temporary splice box may 

not be reused as permanent breakers in SWBD‐1 or SWBD‐2. 

 

18.  Generators will be required for the duration of the changeover during Phase 10. Electrical 

contractor is responsible to maintain continuity of operations.  See scope item 7‐29 for work & 

phasing associated with the existing main switchboard and new SWBD‐1.   

 

19.  See revised electrical demolition plans issued with addendum #2. 

 

20.  See revised symbols legend for E9.6 through E9.10 – SK‐E.14, attached. 

 

 

 

 

Response By:   Dan Shurina / Studio JAED & Vinnie Colonna, Chris McCone / EDiS  

Date:   May 27, 2015                      

 





  

REQUEST FOR INFORMATION 

 

   

TO:  PHIL CONTE, STUDIO JAED                    PRE‐BID RFI#:      8         

 

FROM:     VINNIE COLONNA        DATE:   21 MAY 2015      

 

PROJECT:  BRANDYWINE SPRINGS SCHOOL RENOVATIONS – BID PACK ‘A’   

 

DWG. # / DETAIL:   SEE BELOW     SPEC. SECTIONS:              PAGE:      

 

REQUEST: 

 

1) Partial Plan P4/S1.3 shows crossed out boxes without framing. Is supplemental framing 
required similar to Partial Plans P1, P6, P9&15 /S1.3? 
 

2) Roof deck infill detail 9/S2.1 shows a new angle frame around the existing opening. If there 
is an existing frame around the existing opening can it stay? If not, please clarify which 
contract will be responsible for removing it. 
 
 

3) Contract A‐03 Scope of work item # 3‐1 States “Provide structural steel, metal floor decking, 
and roof decking”. However, the Contract Documents do not show any metal floor decking. 
Please confirm that metal floor decking is not required. 
 

4) Contract A‐03 Scope of work item # 3‐3 States “Provide Lintels”. The only steel lintels shown 
on the drawings are “L‐1 & L‐2” on drawing S2.1; they are for mechanical ducts and require 
shoring and demolition so they can be installed in the existing walls. Please verify that the 
following contracts are responsible for the following operations: 
a) Shoring and Demolition by Contract A‐01 
b) Providing the lintels by Contract A‐03 
c) Grouting the lintels by Contract A‐012 
d) Removing the shoring by Contract A‐01 
 

5) Contract A‐03 Scope of work item # 3‐8 States “Provide data and submittal information 
related to the Scope of this Contract signed and sealed by a Professional Engineer as 
required by the Contract Documents”. However, the Contract Documents do not mention 
engineering requirements. Please provide the criteria for the engineering requirements. 
 

6) Contract A‐03 Scope of work item # 3‐11 States “Provide metal grating and floor plates”. 
However, the Contract Documents do not show any metal grating or floor plates. Please 
confirm that metal grating and floor plates are not required. 

7) Contract A‐03 Scope of work item # 3‐17 States “Provide patching of existing metal roof deck 
where existing mechanical and plumbing equipment is being removed”. However, notes 



  

MD‐5, MD‐10&MD‐11 on the mechanical roof demolition plan M8.11 all state “provide 
weatherproof curb caps”. Please confirm that new roof deck is required under the 
weatherproof curb caps. 

 
 

 
 

 
Submitted By:     Joe Nicotra, Summit Steel     Date:      20 May 15     

 

 

RESPONSE:   

 

1. The openings shown are the duct openings in the bottom of the unit. 

Supplemental framing is required at those openings. Plan note #8 on S1.3 and S1.4 

covers supplemental framing at all curbs and openings. 

 

2. The existing frame is to be removed at locations of roof deck infill. This contractor will remove 

existing framing prior to installing new framing. 

 

3.  Field observations noted existing wood decking and metal decking in 

varying locations. If demolition and new infill at decking occur where metal 

decking exists, new metal decking is to be provided. Steel contractor is responsible for structural steel 

& roof decking. Contract A‐02 Carpentry & General Works will provide all floor decking. 

 

4.  Delete scope item 3‐3.  All wall and floor penetrations to facilitate mechanical, plumbing & 

electrical work are the responsibility of the installing contractor..  The installing contractor will 

provide temporary shoring, lintels, grouting of existing CMU and removal of temporary shoring.     

 

5.  Professional engineering is not required.  Delete Item 3‐8. 

 

6.  Metal grating and floor plates are not required.  Delete Item 3‐11. 

 

7.  New roof deck is not required where weatherproof curb caps are to be 

provided. 

 

 

 

 

Response By:     Dan Shurina / Studio JAED – Vinnie Colonna, Chris McCone / EDiS 

Date:         May 27, 2015                  

 



  

REQUEST FOR INFORMATION 

 

   

TO:  PHIL CONTE, STUDIO JAED                    PRE‐BID RFI#:      9         

 

FROM:     VINNIE COLONNA        DATE:   22 MAY 2015      

 

PROJECT:  BRANDYWINE SPRINGS SCHOOL RENOVATIONS – BID PACK ‘A’   

 

DWG. # / DETAIL:   SEE BELOW     SPEC. SECTIONS:              PAGE:      

 

REQUEST: 

 

Does the BAS system communication have to remain connected during the renovation? 
 

 
 

 
Submitted By:     Jacob Biggs, Modern Controls     Date:      21 May 15     

 

 

RESPONSE:   

 

 

 

 

 

 

 

Response By:           Date:                         

 

Local control of all existing units needs to be maintained
throughout the project.  It is expected that the main controller to
the district office will be disrupted at some point during the
construction.  The contractor shall work closely with the owner,
CM, and engineer to minimize disruption.

Dan Shurina / Studio JAED May 26, 2015



  

REQUEST FOR INFORMATION 

 

   

TO:  PHIL CONTE, STUDIO JAED                    PRE‐BID RFI#:      10         

 

FROM:     VINNIE COLONNA        DATE:   22 MAY 2015      

 

PROJECT:  BRANDYWINE SPRINGS SCHOOL RENOVATIONS – BID PACK ‘A’   

 

DWG. # / DETAIL:   SEE BELOW     SPEC. SECTIONS:              PAGE:      

 

REQUEST: 

Brandywine Springs School ‐ Annex Alternate CRAC ductless split system.   

 

I have provided additional information for purposes of being accepted as an alternate mfg. for the 

ductless split air conditioning equipment specified. Please find the performance data from the 

catalog below. I have also attached the Engineering Catalog for reference, production drawings of 

the AHU and the condensing unit, along with the general refrigeration drawing. 
 

 
 

 
Submitted By:     Matthew Nealon, eSite Systems, LLC    Date:      20 May 15     

 

 

RESPONSE:   

 

 

 

 

 

 

 

 

 

 

 

 

Response By:           Date:                         

 

Stulz is not an approved manufacturer for the ductless split air conditioning  
equipment. 

Dan Shurina / Studio JAED May 26, 2015



  

REQUEST FOR INFORMATION 

 

   

TO:  PHIL CONTE, STUDIO JAED                    PRE‐BID RFI#:      11         

 

FROM:     VINNIE COLONNA        DATE:   22 MAY 2015      

 

PROJECT:  BRANDYWINE SPRINGS SCHOOL RENOVATIONS – BID PACK ‘A’   

 

DWG. # / DETAIL:   SEE BELOW     SPEC. SECTIONS:              PAGE:      

 

REQUEST: 

Where are the existing ducts located in the Gym to tie into the new 48 x 48 return grilles as noted in 

SK‐M.19? 
 

Submitted By:     George Schubert, Worth & Company    Date:      22 May 15     

 

 

RESPONSE:   

 

 

 

 

 

 

 

 

 

 

 

 

Response By:           Date:                         

 

shurinad
Text Box
The existing ducts are not shown but the new return air grilles are to be connected to existing ductwork above the gym ceiling that extends up to the new GV-1s shown on the mechanical roof plans.  The GV-1 ventilator hoods are to replace existing exhaust fans, shown for demolition on the mechanical demolition plans.

shurinad
Text Box
Dan Shurina

shurinad
Text Box
5/22/2015
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REQUEST FOR INFORMATION 

 

   

TO:  PHIL CONTE, STUDIO JAED                    PRE‐BID RFI#:      12         

 

FROM:     VINNIE COLONNA        DATE:   26 MAY 2015      

 

PROJECT:  BRANDYWINE SPRINGS SCHOOL RENOVATIONS – BID PACK ‘A’   

 

DWG. # / DETAIL:   SEE BELOW     SPEC. SECTIONS:              PAGE:      

 

REQUEST: 

Is sprinkler contract part of mechanical/plumbing contract? 

 
Submitted By:    Anthony Degli Obizzi Sr., Ralph G. Degli Obizzi & Sons Inc.   Date:   26  May 15 

   

 

 

RESPONSE:   

 

The sprinkler contract is part of Contract No. A‐05 – Mechanical & Plumbing.  Reference                                             

Addendum No. 1 dated May 14, 2015. 

 

 

 

 

 

 

 

 

 

 

Response By:     Vincent Colonna      Date:        27 May 2015                 
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CONTRACT A‐05 MECHANICAL & PLUMBING 

BID FORM AND ATTACHMENTS                     004100‐1 

PU09, Revised 10‐14 

Contract No. A‐05 Mechanical & Plumbing 

 

BID FORM 

 

For Bids Due:                 To:  Red Clay Consolidated School District       

                1502 Spruce Avenue           

                Wilmington, DE 19805           

 

Name of Bidder:                           

 

Bidder Address:                           

 

                               

 

Contact Name:              E‐Mail Address:             

 

Delaware Business License No.:            Taxpayer ID No.:             

 

(Other License Nos.):                             
(A copy of Bidder’s Delaware Business License must be attached to this form.) 

 

Phone No.:  (            )                              ‐                           Fax No.:  (             )                 ‐       

 

The undersigned, representing that he has read and understands the Bidding Documents and that this bid is made in 

accordance therewith, that he has visited the site and has familiarized himself with the local conditions under which the 

Work is to be performed, and that his bid is based upon the materials, systems and equipment described in the Bidding 

Documents without exception, hereby proposes and agrees to provide all labor, materials, plant, equipment, supplies, 

transport and other facilities required to execute the work described by the aforesaid documents for the lump sum 

itemized  below: 

 

$                     ($                                                               ) 

 

ALTERNATES    
Alternate prices conform to applicable project specification section.  Refer to specifications for a complete description of the 
following Alternates. An “ADD” or “DEDUCT” amount is indicated by the crossed out part that does not apply. 
 

Alternate No. 1:   Second Shift Work 

 

Add/Deduct                     ($      ) 

 

Alternate No. 2:   Lobby Upgrades 

 

Add/Deduct                     ($      ) 

 



Red Clay Consolidated School District   Addendum No. 3 

Brandywine Springs School  May 28, 2015 
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CONTRACT A‐05 MECHANICAL & PLUMBING 

BID FORM AND ATTACHMENTS                     004100‐2 

PU09, Revised 10‐14 

Alternate No. 3:  Fascia Repairs (ADD#1) 

 

Add/Deduct         N/A            ($  N/A    ) 

 

Alternate No. 4:   Restroom Upgrades (ADD#1) 

 

Add/Deduct         N/A            ($  N/A    ) 

 

Alternate No. 5:  Annex Roof Top Unit (ADD#1) 

 

Add/Deduct                     ($      ) 

 

Alternate No. 6:  Annex Server Room Upgrades (ADD#1) 

 

Add/Deduct                     ($      ) 

 

Alternate No. 7:  Room 100X Cub Care Partition (ADD#3) 

 

Add/Deduct                     ($      ) 

 

UNIT PRICES   

 

Unit prices conform to applicable project specification section.  Refer to the specifications for a complete description of the 

following Unit Prices: 

                    Add             Deduct 

Unit Price #1 ‐ Price to cut and replace up to ten feet (10’) of 0” to 

    2” hydronic piping per linear foot.      _______________  ________________ 

Unit Price #2 ‐ Price to cut and replace up to ten feet (10’) of 2‐1/4” to 

    3” hydronic piping per linear foot.       _______________  ________________ 

Unit Price #3 ‐ Price to cut and replace up to ten feet (10’) of 3‐1/4” to 

    4” hydronic piping per linear foot.       _______________  ________________ 

Unit Price #4 ‐ Price to cut and replace up to ten feet (10’) of 4‐1/4” to 

    5” hydronic piping per linear foot.      _______________  ________________ 

Unit Price #5 ‐ Price to cut and replace up to ten feet (10’) of 5‐1/4” to 

    6” hydronic piping per linear foot.       _______________  ________________ 

Unit Price #6 ‐ Remove and replace (1) ducted 1.5 ton horizontal split 

    system air cooled heat pump system.      _______________  ________________ 

Unit Price #7 ‐ Remove and replace (1) ducted 2.0 ton horizontal split 

    system air cooled heat pump system.      _______________  ________________ 

Unit Price #8 ‐ Remove and replace (1) ducted 3.0 ton horizontal split 

    system air cooled heat pump system.      _______________  ________________ 

 

NOTE:   The difference in price between Add and Deduct in the above Unit Prices should not exceed fifteen percent 

(15%).    
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CONTRACT A‐05 MECHANICAL & PLUMBING 

BID FORM AND ATTACHMENTS                     004100‐3 

PU09, Revised 10‐14 

 

I/We acknowledge Addendums numbered            and the price(s) submitted include any 

cost/schedule impact they may have. 

 

This bid shall remain valid and cannot be withdrawn for ninety (90) days the date of opening of bids, and the 

undersigned shall abide by the Bid Security forfeiture provisions.  Bid Security is attached to this Bid (if required). 

 

The Owner shall have the right to reject any or all bids, and to waive any informality or irregularity in any bid received. 

 

This bid is based upon work being accomplished by the Sub‐Contractors named on the list attached to this bid. 

 

The undersigned represents and warrants that he has complied and shall comply with all requirements of local, state, and 

national laws; that no legal requirement has been or shall be violated in making or accepting this bid, in awarding the 

contract to him or in the prosecution of the work required; that the bid is legal and firm; that he has not, directly or 

indirectly, entered into any agreement, participated in any collusion, or otherwise taken action in restraint of free 

competitive bidding. 

 

Upon receipt of written notice of the acceptance of this Bid, the Bidder shall, within twenty (20) calendar days, execute the 

agreement in the required form and deliver the Contract Bonds, and Insurance Certificates, required by the Contract 

Documents. 

 

I am / We are an Individual / a Partnership / a Corporation 

 

By                  Trading as               

           (Individual’s / General Partner’s / Corporate Name) 

                      

           (State of Corporation) 

 

Business Address:               

                   

                   

   

Witness:               By:                

                        ( Authorized Signature ) 

 (SEAL)                                      

                        ( Title ) 

                         Date:                 

 

ATTACHMENTS 

  Sub‐Contractor List, Non‐Collusion Statement, Bid Bond, Consent of Surety, 

  Delaware Business License,  (Others as Required by Project Manuals)   
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SUBCONTRACTOR LIST 

 

In accordance with Title 29, Chapter 6962 (d)(10)b Delaware Code, the following sub‐contractor listing must accompany 

the bid submittal. The name and address of the sub‐contractor must be listed for each category where the bidder intends 

to use a sub‐contractor to perform that category of work. In order to provide full disclosure and acceptance of the bid by 

the Owner, it is required that bidders list themselves as being the sub‐contractor for all categories where he/she is 

qualified and intends to perform such work. 

 

 

 

Subcontractor  

Category  Subcontractor      Address (City & State)    Subcontractors tax payer ID # 
        or Delaware Business license # 
 
 

1. Mechanical                              

                 

 

2. Plumbing                                

                 

               

3. Sheet Metal                              

                 

 

4. Insulation                               

 

 

5. Direct‐Digital 

    Control System                                 

                 (Supply) 

 

6. Direct‐Digital 

    Control System                                  

                (Install) 
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NON‐COLLUSION STATEMENT 

 

This is to certify that the undersigned bidder has neither directly nor indirectly, entered into any agreement, participated 

in any collusion or otherwise taken any action in restraint of free competitive bidding in connection with this proposal 

submitted this date _______________________. 

 

All the terms and conditions of Contract No.: A‐05 Mechanical & Plumbing have been thoroughly examined and are 

understood. 

 

NAME OF BIDDER:                         

 

AUTHORIZED REPRESENTATIVE 

(TYPED):                           

 

AUTHORIZED REPRESENTATIVE 

(SIGNATURE):                           

 

 

TITLE:                             

 

ADDRESS OF BIDDER:                        

 

                             

 

                             

 

PHONE NUMBER:                         

 

 

 

 

Sworn to and Subscribed before me this           day of          20  . 

 

My Commission expires          .   NOTARY PUBLIC            . 

 

 

 

 

 

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED. 
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BID BOND 

 

TO ACCOMPANY PROPOSAL 

(Not necessary if security is used) 

 

KNOW ALL MEN BY THESE PRESENTS That:                          of 

_____________________________in the County of ____________________________ and State of ___________________ as 

Principal, and                   of _________________________in the County of ____________________ 

          and State of        as Surety, legally authorized to do business in the State of Delaware 

(‘State”), are held and firmly unto the  Red Clay Consolidated School District in the sum of        

   Dollars (S____________________), or percent not to exceed              

       Dollars (S______________________) of amount of bid on Contract No. A‐05 Mechanical & Plumbing to 

be paid to the Red Clay Consolidated School District for the use and benefit of the Red Clay Consolidated School District 

for which payment well and truly to be made, we do bind ourselves, our and each of our heirs, executors, administrators, 

and successors, jointly and severally for and in the whole firmly by these presents. 

 

NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bounden Principal who has submitted to the 

Red Clay Consolidated School District a certain proposal to enter into this contract for the furnishing of certain material 

and/or services within the State, shall be awarded this Contract, and if said Principal shall well and truly enter into and 

execute this Contract as may be required by the terms of this Contract and approved by the Red Clay Consolidated School 

District this Contract to be entered into within twenty days after the date of official notice of the award thereof in 

accordance with the terms of said proposal, then this obligation shall be void or else to be and remain in full force and 

virtue. 

 

Sealed with ____________seal and dated this  day of         in the year of our Lord two thousand 

and ______________________(20__). 

 

SEALED, AND DELIVERED IN THE PRESENCE OF 

                   

                        Name of Bidder (Organization) 

 

                        Corporate     By:   

                           Seal                            Authorized Signature 

Attest         

      Title 

         

      Name of Surety 

Witness       

   

         

      Title 
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CONSENT OF SURETY 

 

 

DATE           

   

 

To:    

   

 

Gentlemen: 

 

We, the                               

 

 

                               

                                                     (Surety Companyʹs Address) 

 

                               

 

a Surety Company authorized to do business in the State of Delaware hereby agrees that if     

 

 

                               

            (Contractor) 

 

                               

            (Address) 

 

                               

 

 

is awarded the Contract No.                           

 

We will write the required Performance and/or Labor and Material Bond required by Paragraph 9 of the Instructions to 

Bidders. 

 

                   

                         (Surety Company) 

 

  By                   

                         (Attorney‐in‐Fact) 

 

END OF SECTION 
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Contract No. A‐06 Testing & Balancing 

 

BID FORM 

 

For Bids Due:                 To:  Red Clay Consolidated School District       

                1502 Spruce Avenue           

                Wilmington, DE 19805           

 

Name of Bidder:                           

 

Bidder Address:                           

 

                               

 

Contact Name:              E‐Mail Address:             

 

Delaware Business License No.:            Taxpayer ID No.:             

 

(Other License Nos.):                             
(A copy of Bidder’s Delaware Business License must be attached to this form.) 

 

Phone No.:  (            )                              ‐                           Fax No.:  (             )                 ‐       

 

The undersigned, representing that he has read and understands the Bidding Documents and that this bid is made in 

accordance therewith, that he has visited the site and has familiarized himself with the local conditions under which the 

Work is to be performed, and that his bid is based upon the materials, systems and equipment described in the Bidding 

Documents without exception, hereby proposes and agrees to provide all labor, materials, plant, equipment, supplies, 

transport and other facilities required to execute the work described by the aforesaid documents for the lump sum 

itemized  below: 

 

$                     ($                                                               ) 

 

ALTERNATES    
Alternate prices conform to applicable project specification section.  Refer to specifications for a complete description of the 
following Alternates. An “ADD” or “DEDUCT” amount is indicated by the crossed out part that does not apply. 
 

Alternate No. 1:   Second Shift Work 

 

Add/Deduct                     ($      ) 

 

Alternate No. 2:   Lobby Upgrades (ADD#1) 

 

Add/Deduct         N/A            ($  N/A    ) 
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Alternate No. 3:  Fascia Repairs (ADD#1) 

 

Add/Deduct         N/A            ($  N/A    ) 

 

Alternate No. 4:   Restroom Upgrades (ADD#1) 

 

Add/Deduct         N/A            ($  N/A    ) 

 

Alternate No. 5:  Annex Roof Top Unit (ADD#1) 

 

Add/Deduct                     ($      ) 

 

Alternate No. 6:  Annex Server Room Upgrades (ADD#1) 

 

Add/Deduct                     ($      ) 

 

Alternate No. 7:  Room 100X Cub Care Partition (ADD#3) 

 

Add/Deduct                     ($      ) 

 

UNIT PRICES   

 

Unit prices conform to applicable project specification section.  Refer to the specifications for a complete description of the 

following Unit Prices: 

 

Unit Price #6 ‐ Remove and replace (1) ducted 1.5 ton horizontal split 

    system air cooled heat pump system. (ADD#1)    _______________  ________________ 

 

Unit Price #7 ‐ Remove and replace (1) ducted 2.0 ton horizontal split 

    system air cooled heat pump system. (ADD#1)    _______________  ________________ 

 

Unit Price #8 ‐ Remove and replace (1) ducted 3.0 ton horizontal split 

    system air cooled heat pump system. (ADD#1)    _______________  ________________ 

 

NOTE:   The difference in price between Add and Deduct in the above Unit Prices should not exceed fifteen percent 

(15%).    

 

I/We acknowledge Addendums numbered            and the price(s) submitted include any 

cost/schedule impact they may have. 

 

This bid shall remain valid and cannot be withdrawn for ninety (90) days the date of opening of bids, and the 

undersigned shall abide by the Bid Security forfeiture provisions.  Bid Security is attached to this Bid (if required). 

 

The Owner shall have the right to reject any or all bids, and to waive any informality or irregularity in any bid received. 
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This bid is based upon work being accomplished by the Sub‐Contractors named on the list attached to this bid. 

 

The undersigned represents and warrants that he has complied and shall comply with all requirements of local, state, and 

national laws; that no legal requirement has been or shall be violated in making or accepting this bid, in awarding the 

contract to him or in the prosecution of the work required; that the bid is legal and firm; that he has not, directly or 

indirectly, entered into any agreement, participated in any collusion, or otherwise taken action in restraint of free 

competitive bidding. 

 

Upon receipt of written notice of the acceptance of this Bid, the Bidder shall, within twenty (20) calendar days, execute the 

agreement in the required form and deliver the Contract Bonds, and Insurance Certificates, required by the Contract 

Documents. 

 

I am / We are an Individual / a Partnership / a Corporation 

 

By                  Trading as               

           (Individual’s / General Partner’s / Corporate Name) 

                      

           (State of Corporation) 

 

 

 

Business Address:               

                   

                   

                   

 

   

Witness:               By:                

                        ( Authorized Signature ) 

 (SEAL)                                      

                        ( Title ) 

                         Date:                 

 

 

ATTACHMENTS 

  Sub‐Contractor List 

  Non‐Collusion Statement 

  Bid Bond 

  Consent of Surety 

  Delaware Business License 

  (Others as Required by Project Manuals) 
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SUBCONTRACTOR LIST 

 

In accordance with Title 29, Chapter 6962 (d)(10)b Delaware Code, the following sub‐contractor listing must accompany 

the bid submittal. The name and address of the sub‐contractor must be listed for each category where the bidder intends 

to use a sub‐contractor to perform that category of work. In order to provide full disclosure and acceptance of the bid by 

the Owner, it is required that bidders list themselves as being the sub‐contractor for all categories where he/she is 

qualified and intends to perform such work. 

 

 

 

Subcontractor  

Category  Subcontractor      Address (City & State)    Subcontractors tax payer ID # 
        or Delaware Business license # 
 
 

1. Testing & Balancing                              
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NON‐COLLUSION STATEMENT 

 

This is to certify that the undersigned bidder has neither directly nor indirectly, entered into any agreement, participated 

in any collusion or otherwise taken any action in restraint of free competitive bidding in connection with this proposal 

submitted this date _______________________. 

 

All the terms and conditions of Contract No.: A‐06 Testing & Balancing have been thoroughly examined and are 

understood. 

 

NAME OF BIDDER:                         

 

AUTHORIZED REPRESENTATIVE 

(TYPED):                           

 

AUTHORIZED REPRESENTATIVE 

(SIGNATURE):                           

 

 

TITLE:                             

 

ADDRESS OF BIDDER:                        

 

                             

 

                             

 

PHONE NUMBER:                         

 

 

 

 

Sworn to and Subscribed before me this           day of          20  . 

 

My Commission expires          .   NOTARY PUBLIC            . 

 

 

 

 

 

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED. 
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BID BOND 

 

TO ACCOMPANY PROPOSAL 

(Not necessary if security is used) 

 

KNOW ALL MEN BY THESE PRESENTS That:                          of 

_____________________________in the County of ____________________________ and State of ___________________ as 

Principal, and                   of _________________________in the County of ____________________ 

          and State of        as Surety, legally authorized to do business in the State of Delaware 

(‘State”), are held and firmly unto the  Red Clay Consolidated School District in the sum of        

   Dollars (S____________________), or percent not to exceed              

       Dollars (S______________________) of amount of bid on Contract No. A‐06 Testing & Balancing to be 

paid to the Red Clay Consolidated School District for the use and benefit of the Red Clay Consolidated School District for 

which payment well and truly to be made, we do bind ourselves, our and each of our heirs, executors, administrators, and 

successors, jointly and severally for and in the whole firmly by these presents. 

 

NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bounden Principal who has submitted to the 

Red Clay Consolidated School District a certain proposal to enter into this contract for the furnishing of certain material 

and/or services within the State, shall be awarded this Contract, and if said Principal shall well and truly enter into and 

execute this Contract as may be required by the terms of this Contract and approved by the Red Clay Consolidated School 

District this Contract to be entered into within twenty days after the date of official notice of the award thereof in 

accordance with the terms of said proposal, then this obligation shall be void or else to be and remain in full force and 

virtue. 

 

Sealed with ____________seal and dated this  day of         in the year of our Lord two thousand 

and ______________________(20__). 

 

SEALED, AND DELIVERED IN THE PRESENCE OF 

                   

                        Name of Bidder (Organization) 

 

                        Corporate     By:   

                           Seal                            Authorized Signature 

Attest         

      Title 

         

      Name of Surety 

Witness       

   

         

      Title 
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CONSENT OF SURETY 

 

 

DATE           

   

 

To:    

   

 

Gentlemen: 

 

We, the                               

 

 

                               

                                                     (Surety Companyʹs Address) 

 

                               

 

a Surety Company authorized to do business in the State of Delaware hereby agrees that if     

 

 

                               

            (Contractor) 

 

                               

            (Address) 

 

                               

 

 

is awarded the Contract No.                           

 

We will write the required Performance and/or Labor and Material Bond required by Paragraph 9 of the Instructions to 

Bidders. 

 

                   

                         (Surety Company) 

 

  By                   

                         (Attorney‐in‐Fact) 

 

END OF SECTION 
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SECTION 011100 ‐ SUMMARY OF WORK 

 

1.  RELATED DOCUMENTS 

 

  A.  Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 1 Sections, apply to work of this Section. 

 

2.  CONTRACTS 

 

  A.  The work will be performed under separate prime contracts managed by the 

Construction Manager. 

 

3.  ALTERATIONS & COORDINATION 

 

  A.  Contractor shall be responsible to coordinate their work with the work of others, 

including, but not limited to, the preparation of general coordination drawings, diagrams 

and schedules, and control of site utilization, from the beginning of activity, through 

project close‐out and warranty periods. 

 

4.  KNOWLEDGE OF CONTRACT REQUIREMENTS 

 

  A.  The Contractor and his Subcontractors, Sub‐subcontractors and material men shall 

consult in detail the Contract Documents for instructions and requirements pertaining to 

the Work, and at his and their cost, shall provide all labor, materials, equipment and 

services necessary to furnish, install and complete the work in strict conformance with all 

provisions thereof. 

 

  B.  The Contractor will be held to have examined the site of the Work prior to submitting his 

proposal and informed himself, his Subcontractors, Sub‐subcontractors and material men 

of all existing conditions affecting the execution of the Work. 

 

  C.  The Contractor will be held to have examined the Contract Documents and modifications 

thereto, as they may affect subdivisions of the Work and informed himself, his 

Subcontractors, Sub‐subcontractors and material men of all conditions thereof affecting 

the execution of the Work. 

 

  D.  The Scope of Work for the Contract is not necessarily limited to the description of each 

section of the Specifications and the illustrations shown on the Drawings.  Include all 

minor items not expressly indicated in the Contract Documents, or as might be found 

necessary as a result of field conditions, in order to complete the Work as it is intended, 

without any gaps between the various subdivisions of work. 

 

  E.  The Contractor will be held to be thoroughly familiar with all conditions affecting labor 

in the area of the Project including, but not limited to, Unions, incentive pay, 



Red Clay Consolidated School District     Addendum No. 3 

Brandywine Springs School  May 28, 2015 

Studio JAED Project No. 14037    

Bid Pack A  

May 1, 2015                                

 

SUMMARY OF WORK    011100‐ 2 

PU09, Revised 10/2014 

procurements, living, parking and commuting conditions and to have informed his 

Subcontractors and Sub‐subcontractors thereof. 

 

5.  CONTRACT DOCUMENTS INFORMATION 

 

  A.  The Contract Documents are prepared in accordance with available information as to 

existing conditions and locations.  If, during construction, conditions are revealed at 

variance with the Contract Documents, notify the Construction Manager immediately, 

but no more than three (3) days from the day the variance is first known.  Failure to give 

timely notice shall operate to waive any claim Contractor might otherwise have for an 

adjustment to Contract Time or Sum as a consequence of such variance. 

 

  B.  The Specifications determine the kinds and methods of installation of the various 

materials, the Drawings establish the quantities, dimensions and details of materials, the 

schedules on the Drawings give the location, type and extent of the materials. 

 

  C.  Dimensions given on the Drawings govern scale measurements and large scale drawings 

govern small scale drawings, except as to anything omitted unless such omission is 

expressly noted on the large scale drawings. 

 

  D.  The techniques or methods of specifying to record requirements varies throughout text, 

and may include “prescriptive”, “open generic/descriptive”, “compliance with 

standards”, “performance”, “proprietary”, or a combination of these.  The methods used 

for specifying one unit of work has no bearing on requirements for another unit of work. 

 

  E.  Whenever a material, article or piece of equipment is referred to in the singular number 

in the Contract Documents, it shall be the same as referring to it in the plural.  As many 

such materials, articles or pieces of equipment shall be provided as are required to 

complete the Work. 

 

  F.  Whenever a material, article or piece of equipment is specified by reference to a 

governmental, trade association of similar standard, it shall comply with the 

requirements of the latest publication thereof and amendments thereto in effect on the 

bid date. 

 

  G.  In addition to the requirements of the Contract Documents, Contractor’s work shall also 

comply with applicable standards of the construction industry and those industry 

standards are made a part of Contract Documents by reference, as if copied directly into 

Contract Documents, or as if published copies were bound herein. 

 

  H.  Where compliance with two (2) or more industry standards, contract requirements, or 

sets of requirements is specified, and overlapping of those different standards or 

requirements establishes different or conflicting minimums or levels of quality, then the 

most stringent requirements, which are generally recognized to be also the most costly, is 
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intended and will be enforced, unless specifically detailed language written into the 

Contract Documents clearly indicates that a less stringent requirement is to be fulfilled.  

Refer apparently equal but different requirements, and uncertainties as to which level of 

quality is more stringent, to Architect for decision before proceeding. 

 

  I.  Reference standards referenced directly in Contract Documents or by governing 

regulations have precedence over non‐reference standards which are recognized in 

industry for applicability of work. 

 

  J.  Contractor’s bid is based on the complete set of Contract Documents including 

documents not specifically issued as part of the bid pack but referenced in same. 

 

6.  SCOPE OF WORK/GENERAL INFORMATION 

 

  A.  A Scope of Work for each contract to be awarded on the project follows in this section.  

When a Contract has been awarded to a Contractor, the successful Contractor will be 

listed after the title of the Contract.  When no Contract has yet been awarded, no 

Contractorʹs name will be listed.  Previous Scopes of Work include addendum changes. 

 

  B.  Contractor is responsible for performing the work listed in the Summary of Work for his 

contract.  Contractor is also responsible for knowing the work that has been assigned to 

preceding contracts.  No additional compensation or extension of time will be allowed a 

Contractor due to his ignorance of the work assigned to his Contract or to other contracts 

which may affect his work.  The Contractor is responsible, however, for all items which 

are covered in the Specifications and Drawings relating to their Contract if not 

specifically mentioned in the Summary of Work. 

 

  C.  The Construction Manager will provide on‐site a source for temporary electric, 

temporary water and portable sanitation facilities only.  It is each Contractorʹs 

responsibility to make the necessary connections, including all material for temporary 

electric and water.  Please note that utility charges for office trailers will be the 

responsibility of the individual Contractors. 

 

  D.  A dumpster will be provided on site for free use by Contractors to dispose of non‐

hazardous, common, work‐related refuse.  The demolition, mechanical, and electrical 

contractors will be responsible to provide their own dumpsters for existing materials 

demolished under their contracts. 

 

  E.  Contractors are reminded that there are limited storage areas available on site.  Off‐site 

storage will be the responsibility of each individual Contractor. 

 

  F.  There is not sufficient space on site for either office or storage trailers.  Contractors will 

need to store materials and equipment off site until they are ready for installation during 

their respective phases.  Off‐site storage will be included in each contractor’s quotation.  
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Neither the owner or construction manager will be charged additional costs for storage 

during the project. 

 

  G.  Contractor will be prepared to discuss and submit a detailed project schedule seven (7) 

days after receipt of Notice to Proceed and to begin its submittal process.  The Project 

Schedule is an integral part of this contract.  Certain construction sequences and 

priorities must take place in order to meet the target dates.  Concentrated work periods 

will occur and each Contractor is responsible to staff the project as required by the 

current Construction Schedule or as directed by the Construction Manager.  Contractor 

will cooperate with the Construction Manager in planning and meeting the required 

sequences of work and Project Schedule as periodically updated by the Construction 

Manager. 

 

  H.  All bids must include insurance limits in accordance with Article 11 of the Section 007300 

SUPPLEMENTARY CONDITIONS. 

 

  I.  Hoisting, scaffolding and material handling is the responsibility of each Contractor, 

unless otherwise noted. 

 

  J.  Contractor will be responsible for layout of its own work.  The Construction Manager 

will provide benchmark and layout of the building line. 

 

  K.  Contractor will be responsible to keep clean public roadways soiled by construction 

traffic on a daily basis.  If cleaning is not done, the Construction Manager may perform 

the cleaning on an overtime basis and backcharge the Contractor responsible. 

 

  L.  Contractor Scopes of Work and Schedule are interrelated.  Familiarity with each is 

required. 

 

  M.  The Construction Manager will provide testing services for soil, concrete and steel.  

Other testing as required by the Contract Documents will be in accordance with the 

technical specifications and/or the individual scope of work.  Refer to Specification 

Section 004500 ‐ QUALITY CONTROL. 

 

  N.  Safety is the responsibility of each individual Contractor.  The project will be governed 

under the guidelines of OSHA. 

 

  O.  Inter‐Contractor shop drawing distribution will be performed by the Construction 

Manager.  Contractor is individually responsible for either coordinating his work with 

these distributed drawings or notifying the Construction Manager, in writing, of any 

discrepancies. 

 

  P.  Coordination with other trades will be required.  The Contractor will be required to 

attend periodic coordination meetings with other trades where requirements, conflicts 
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and coordination issues will be discussed and resolved.  Attendance when requested will 

be mandatory.  If inter‐Contractor coordination is not satisfactorily performed, the 

conflicting Contractors shall mutually share the cost to relocate and/or reinstall their 

work. 

 

  Q.  Contractor shall submit a schedule of values to the Construction Manager prior to the 

submission of their first invoice for approval on AIA G702/CMa, Application for 

Payment and G703, Continuation Sheet. 

 

  R.  Contractor is expected to review and coordinate its Work with the complete set of 

Contract Documents, including all items noted as by his trade whether or not shown on 

that particular set of drawings.  Documents are available at the site for review. 

 

  S.  Contractor is responsible for obtaining all necessary permits required for his work, 

including street permits.  Unless otherwise noted, building permit shall be secured by the 

Construction Manager.  Any subcontractor who will be restricting access to street, right 

of way or adjacent property must notify the Construction Manager 48 hours in advance. 

 

  T.   Contractor’s License:   Submit a copy of all business  licenses required by  local and state 

agencies. 

 

  U.  Contractor shall absorb, without additional compensation, any and all costs of working 

beyond normal hours to maintain job progress in accordance with the current 

construction schedule. 

 

  V.  No asbestos or PCB’s in or on any material or equipment will be accepted or allowed on 

this project.  All hazardous materials will be treated in accordance with all State and 

Federal regulations. 

 

  W.  Each individual Contractor will provide fine clean up on a daily basis. Fine cleaning will 

be defined as those means/methods utilized to ensure that all odors, dust, and debris will 

be non‐existent within the project area at the end of each workday. In addition, means 

and methods shall be utilized that prevent the migration of odors, dust, debris, and 

excessive noise from migrating into non‐working areas.  An approved cleanup plan will 

be required before the initial start of the work. The construction manager reserves the 

right to stop the work, or any portion thereof, upon failure to provide the required 

cleaning. Contractors will be individually back charged by the Construction Manager for 

clean up not satisfactorily performed by the Contractor. 

 

  X.  In the event asbestos is uncovered, the Contractor shall notify the Construction Manager 

of the areas requiring removal of asbestos.  The Construction Manager shall then 

coordinate the removal with the Owner.   

 

  Y.  This project is to be constructed adjacent to and in existing buildings.  Contractor shall 
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exercise all due precautions to minimize noise, air pollution and any other construction 

hazards which in any way would cause discomfort or danger to the occupants of the 

existing building in the area. 

 

  Z.  Existing mechanical, electrical, plumbing, sprinkler, medical gas, fire alarm, etc. systems 

will be shut off and locked out by the Owner as required by the Work.  Tie‐in and 

modifications to those systems will be performed by the specific Contractor associated 

with the work as indicated in the Contract Documents.  Re‐energizing and re‐startup of 

all systems should be performed by the Owner. 

 

  AA.  The Safety Cable System shall not be altered or removed without a written request 

submitted to the Project Manager with a copy to the Field Manager.  It shall be the 

responsibility of each and every Contractor that is removing or altering the Safety Cable 

System to maintain the fall protection safety provided by the safety cable and not leave 

the area unprotected.  Each and every Contractor shall be responsible to re‐install the 

Safety Cable System immediately after work is completed.  Each and every Contractor 

shall be responsible to re‐install the Safety Cable System in accordance to OSHA 

standards. 

 

  AB.  Normal work hours for this project are from 7:00 a.m. to 3:30 p.m.  Any work to be 

performed outside of these hours must receive prior approval from the Construction 

Manager.  Requests to work beyond normal work hours shall be submitted at least 48 

hours prior. 

 

  AC.  Contractor is responsible for having a competent project superintendent/foreman on‐site 

during all work performed under its contract. 

 

  AD.  In the event the Contractor has non‐English speaking employees or subcontractors on the 

project, they shall have a superintendent or foreman on site, at all times, who speaks 

English and can communicate with Contractor’s employees.  Should the Contractor fail 

to meet this requirement, at any time, Construction Manager may direct all Work to stop 

until the proper supervision is on site.  The Contractor will be responsible for 

maintaining the project work schedule and make up at its own expense, any delay to the 

Schedule resulting from the work stoppage. 

 

  AE.  Punch List Procedures:   Contractor shall be given a copy of the punch list with his 

appropriate work identified.  Contractor shall have nine (9) calendar work days to 

complete its punch list work.  On the 10th day or as determined by the Construction 

Manager, the Construction Manager shall employ other contractors, as required, to 

complete any incomplete punch list work and retain from the appropriate Contractors 

retainage all costs incurred. 

 

  AF.  Contractor shall provide the necessary safety barricades and railings required to 

complete their work and comply with all OSHA, local code and contract specifications. 
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  AG.  Liquidated Damages: Contractors are responsible to provide sufficient manpower and 

equipment and materials to complete work as shown in the project schedule.  Any delays 

in completing a phase of work due to issues caused by a contractor will be subject to a 

penalty of $1,000 per calendar day that the work is not completed following the 

scheduled completion date of that phase of work. 

 

  AH.  Temporary Protection: Provide temporary protection to ensure that no damages occur to 

existing or new finishes, building components, materials, equipment, etc. In addition, 

provide all approved signage and safety devices applicable to the referenced temporary 

protection. An approved temporary protection plan will be required before the initial 

start of the work. 

 

  AI.  Each individual Contractor will provide fine cleanup on a daily basis. Fine cleaning 

will be defined as those means/methods utilized to ensure that all odors, dust, and 

debris will be non‐existent within the project area at the end of each workday. In 

addition, means and methods shall be utilized that prevent the migration of odors, 

dust, debris, and excessive noise from migrating into non‐working areas.  An 

approved cleanup plan will be required before the initial start of the work. The 

construction manager reserves the right to stop the work, or any portion thereof, upon 

failure to provide the required cleaning. Contractors will be individually back charged 

by the Construction Manager for cleanup not satisfactorily performed by the 

Contractor.  (ADDENDUM NO. 1) 

 

  AJ.  The building will be occupied during construction.  Contractor must provide Exhaust 

Purifiers / Scrubbers when any equipment produces airborne contaminants and will 

be used in an enclosed building.  The Contractor shall verify air quality by the use of 

air monitoring equipment and document such verified air quality on the daily report. 

The monitoring equipment shall, at a minimum, be designed with an auditory alarm 

and shall provide continuous monitoring of these four gases: Oxygen, Hydrogen 

Sulfide, Carbon Monoxide and Combustible gases.  (ADDENDUM NO. 1) 

 

          AK.  Contractors are advised that work areas will not be completely cleared of furniture and 

                   equipment.  Contractors will have to work around existing furniture and equipment.  

                   (ADDENDUM No. 3) 
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CONTRACT NO. A‐01 ‐ DEMOLITION 

 

A.  Work  included  in  this contract consists of, but  is not necessarily  limited  to, all  labor, materials 

and equipment for: 

 

  •  Technical Specification Sections:  

 

    Division 0  Procurement and Contract Requirements 

    Division 1  General Requirements 

    Section 024100  Demolition 

     

  This contract also includes, but is not necessarily limited to, all labor, materials and equipment 

for the following: 

 

1‐1. Provide complete interior demolition as shown on the architectural drawings. 

Demolition of the existing doors and hardware, shown on the architectural drawings, 

will be by the Carpentry & General Works Contractor. Demolition of existing mechanical, 

plumbing, and electrical systems is to be provided by the associated contractor. 

 

1‐2. Provide protection of adjacent materials and structures. 

 

1‐3. Provide all labor, material, trucking, equipment, hoisting, scaffolding, power, temporary 

facilities, permit fees, supervision, layout, clean up, etc. for the complete performance of 

all demolition work. 

 

1‐4. Provide dumpsters and complete removal from site for all demolition debris.  This 

project will require sorting and recycling.  This contractor owns providing dump tickets 

showing that all demolition debris has been recycled and detailed quantities of recycled 

debris. 

 

1‐5. Provide daily cleanup and fine cleaning. 

 

1‐6. Remove from site all combustible material including, but not limited to wood, steel, iron, 

structural steel, and dispose of in a legal manner.  No on site burning of material will be 

allowed at any time. 

 

1‐7. This  Contractor  shall  notify  the  Construction  Manager  immediately  if  hazardous 

materials  (i.e.  asbestos,  lead, PCB’s,  etc.)  are uncovered.   At  that  time,  all work  in  the 

affected  area will  be  stopped  until  proper  removal  can  be  completed  by  others  (i.e. 

hazardous material abatement contractor). 

 

1‐8. Temporary maintenance standby  labor such as  for  temporary water,  temporary power, 

temporary  light  and  the  like where  required  due  to  this  Contractor’s work  is  to  be 

included within the Contract Price. 
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1‐9. This  Project  is  to  be  constructed  adjacent  to  existing  buildings,  this  Contractor  shall 

exercise all due precautions to minimize noise, air pollution and any other construction 

hazards which  in  any way would  cause discomfort or danger  to  the occupants of  the 

existing buildings in the area. 

 

1‐10. This Contractor  shall  clean  public  streets  and  sidewalks  daily.    This Contractor  shall 

collect and remove from the site daily all rubbish, scrap and other debris resulting from 

its operations. 

 

1‐11. All light, power, water and any other utilities, including special provisions for hookups 

to same  for  this Contractor’s operations will be provided by  this Contractor within  the 

Contract Price and unit prices. 

 

1‐12. This Contractor shall comply with all Federal, State and local laws requiring noise control 

and hours which work  is  to be  conducted.   Mufflers, “whisperized”  compressors, etc., 

shall be used as required for compliance with laws and ordinances throughout the course 

of the Work. 

 

1‐13. It  is understood that all Work under this Contract shall be in strict accordance with the 

Building Code with the City, State and any other agency having jurisdiction.  In the event 

of any conflict in any provisions of any regulatory agency and Contract Documents, the 

more stringent requirements shall apply. 

 

1‐14. This Contractor is aware of the structural capacities of various portions of the structure.  

Cranes,  materials,  deliveries  and  material  storage,  shall  not  exceed  rated  capacities 

without  this Contractor  taking  appropriate  steps  to  compensate  for  the  imposition  of 

loads  which  may  exceed  the  design  criteria  and  which  are  imposed  solely  by  this 

Contractor’s operations. 

 

1‐15. This Contractor  shall  provide  any  and  all  “fire watch”  personnel  required due  to  the 

Contractor’s cutting, burning, welding or other open flame activity. 

 

1‐16. This Contractor shall submit proposed methods and operations of building demolition to 

the Owner, his representative or agents for review prior to the start of work, including a 

schedule of coordinating  the shut off, capping and/or continuation of utility services as 

required. 

 

1‐17. This Contractor shall visit  the site of  the proposed work,  fully acquaint and  familiarize 

himself with the conditions as they exist and the character of the operations to be carried 

out under the proposed Contract, and make such investigation as he may see fit so that 

he shall fully understand the facilities, physical conditions and restrictions affecting the 

work under the Contract.  Claims for additional compensation and/or extensions of time 

because  of Contractor’s  failure  to  familiarize  himself with  all  conditions which might 
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affect the work shall not be allowed. 

 

1‐18. This Contractor, before commencement of any part of  the Work, shall give any notices, 

required to be given to an adjoining landowner and other parties. 

 

1‐19. This Contractor,  in  the performance of  the Work under his  contract,  shall maintain all 

required means of egress from the existing buildings and alter such stairs, platforms and 

fire escapes as required to satisfy all agencies having jurisdiction. 

 

1‐20. Existing services to remain will be defined by the Owner prior to or immediately after the 

start of demolition work. 

 

1‐21. This Contractor shall make a careful examination of the structures to be demolished and 

the adjoining property and utilities which are to remain;  take whatever precautions are 

necessary and carry on operations so as  to prevent personal  injury and any settlement, 

collapse, damage from falling debris or other causes to adjacent building. 

 

1‐22. Any  damage  to  public  property,  private  property,  or  to  utilities  due  to  demolition 

operations, or the Contractor’s neglect, shall be corrected by this Contractor, in a manner 

approved  by  the Owner  and  the parties whose property has  been damaged,  all  at no 

additional cost to the Owner. 

 

1‐23. All equipment, materials and debris shall be regularly removed by this Contractor from 

the  Site  as work  progresses  in  such manner  as  not  to  create  a  nuisance,  and  shall  be 

disposed of by this Contractor at his own expense, at locations to be determined by this 

Contractor.   Permits  required  in  connection with  the disposal of  the materials  shall be 

obtained by this Contractor.   Disposal shall be in accordance with all Federal, State and 

local laws, rules, codes, orders and regulations. 

 

1‐24. Materials  and  equipment  to  be  salvaged  or which  have  been  sold  to  others  by  this 

Contractor must be promptly removed by this Contractor, and shall not be stored at the 

site.   The offering, advertising, display or  sale of materials and equipment will not be 

permitted. 

 

1‐25. Contractor  shall  remove  debris  promptly  and  will  not  burn  anything  on  the  site.  

Contractor  shall  keep  required  fire  extinguishing  equipment  in  serviceable  condition, 

properly distributed  so  that  it will be available  for  immediate use, particularly during 

any  acetylene  cutting  operations.    This  Contractor  shall  afford  adequate  facilities  for 

inspection by, and  carry out  the  recommendations of,  the  local Fire Department.   This 

Contractor shall maintain one fire riser during demolition. 

 

1‐26. This  Contractor  shall,  prior  to  the  start  of Work,  provide  the  name  and  location  of 

proposed dump site  to receive  the demolition debris.   Dump site must be  licensed and 

acceptable to all local government agencies having jurisdiction. 
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1‐27. This Contractor shall provide signed and stamped dump site debris  tickets  identifying 

the location, date, time and quantity of debris deposited at the dump site. 

 

1‐28. Provide  protection  of  existing  floors  and  finishes  as  required  during  demolition 

operations. 

 

1‐29. Provide  demolition  and  removal  from  site  of  existing  housekeeping  pads  left  after 

removal of existing mechanical, plumbing, fire protection, and electrical equipment. 

 

1‐30. Provide pricing for all alternates as described in Section 012300‐Alternates.  

 

1‐31. Provide  temporary protection of  the existing  floors using masonite prior  to  the start of 

demolition in each phase. This protection will be maintained throughout the phase until 

directed by the Construction Manager to be removed. This Contractor will remove and 

store the masonite between phases until able to install in the next phase. This Contractor 

will remove and dispose of the masonite at the end of the last phase of construction. 

 

1‐32. Provide $15,000 allowance to be used at the discretion of the Construction Manager. 

 

1‐33. Demolish  and  dispose  of  existing  SACT  Ceiling,  Grid  &  Soffit  Systems,  and 

Plaster/Gyp Board Ceiling & Soffit Systems.  (ADDENDUM NO. 1) 

 

1‐34. Provide  temporary  plastic  protection  on  all  smart  boards.    Figure  2  per Classroom.  

This  protection  will  be  maintained  throughout  the  phase  until  directed  by  the 

Construction Manager to be removed. This Contractor will remove and dispose of the 

plastic at the end of each phase of construction.  (ADDENDUM NO. 3)  

 

1‐35. Provide temporary plastic protection on all book cases in the library.  This protection 

will be maintained throughout the phase of construction.  This Contractor will remove 

and dispose of the plastic upon completion of the library construction.  (ADDENDUM 

NO. 3) 

 

1‐36. Demolish and dispose of wall chases in entirety to facilitate installation of MEP work.  

Reference  Drawing  A2.4  annotated  Addendum  No.  2  dated  May  19,  2015.  

(ADDENDUM NO. 3) 

 

1‐37. Saw cut and remove portion of existing CMU wall in all areas of new electrical panel 

installation. (ADDENDUM NO. 3)  
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CONTRACT NO. A‐02 ‐ CARPENTRY & GENERAL WORKS 

 

A.  Work  included  in  this contract consists of, but  is not necessarily  limited  to, all  labor, materials 

and equipment for: 

   

  •  Technical Specification Sections:  

 

    Division 0  Procurement and Contract Requirements 

    Division 1  General Requirements 

    Section 031000  Concrete Forming and Accessories (ADD#1) 

    Section 032000  Concrete Reinforcing (ADD#1) 

    Section 033000  Cast‐in‐Place Concrete (ADD#1) 

    Section 040511   Masonry Mortaring and Grouting (ADD#1) 

    Section 042000    Unit Masonry (ADD#1) 

    Section 061000  Rough Carpentry 

    Section 062000  Finish Carpentry 

    Section 074100  Sheet Metal Soffit Panels 

    Section 074633   Plastic Siding (ADD#1) 

    Section 076200  Sheet Metal Flashing and Trim 

    Section 078400  Firestopping 

    Section 079005  Joint Sealants (ADD#1) 

    Section 079005  Joint Sealers (ADD#1) 

    Section 081113  Hollow Metal Doors and Frames 

    Section 081416   Flush Wood Doors (ADD#1) 

    Section 081613  Fiberglass Reinforced Polyester Flush Doors 

    Section 083100  Access Doors and Panels 

      Section 087100  Door Hardware 

    Section 088000  Glazing  

    Section 089100  Louvers 

    Section 092116    Gypsum Board Assemblies (ADD#1) 

    Section 096500    Resilient Flooring (ADD#1) 

    Section 099000    Painting and Coating (ADD#1) 

    Section 101101   Visual Display Boards (ADD#3) 

 

         

  This contract also includes, but is not necessarily limited to, all labor, materials and equipment 

for the following: 

 

2‐1 Provide labor and materials to perform the work related to all carpentry and general work. 

 

2‐2 All rough carpentry related to the exterior skin of the building including wood nailers and 

blocking and exterior sheathing. 

 

2‐3 All rough carpentry related to the interior of the building including blocking, wood nailers, 
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etc.  for  the  installation of  fire  extinguishers, doors, windows,  toilet  accessories,  cabinets, 

toilet partitions, casework, millwork, etc. including fire treating, as required. 

 

2‐4 Provide  complete demolition of  the existing exterior doors and hardware,  shown on  the 

architectural  drawings,  immediately  prior  to  the  installation  of  the  new  doors  and 

hardware. This work will be closely coordinated so as not to leave any part of the building 

unsecure at any time. 

 

2‐5 Provide blocking, cutting, flashing, and roof patching for any new penetrations through the 

existing roof by other trades.   This contractor is to provide a weathertight enclosure at all 

new roof openings.  Provide flashing for all new roof curbs.  Patch and seal existing roof at 
demolished roof top equipment. 
 

2‐6 Provide daily cleanup and fine cleaning. 

 

2‐7 Provide hollow metal doors, hollow metal frames, and fiberglass reinforced polyester flush 

doors. This includes anchoring devices, fasteners, inserts and other related items associated 

with the installation of the above items. 

 

2‐8 Coordinate electrical requirements with any automatic door operations. 

 

2‐9 Furnish hold open closers with fire alarm interface:  Power wiring by Electrical Contractor.  

Fire alarm ties in by Electrical Contractor. 

 

2‐10 Coordinate card reader requirements with electrical hardware. 

 

2‐11 Keying. All  lock  sets  (Hollow Metal, Wood Doors,  and Aluminum Entrances).   Provide 

Owner with copy of pin schedule. 

 

2‐12 Provide construction cylinders. 
 

2‐13 Provide all field trimming required to adjust to existing conditions. 

 

2‐14 This Subcontractor shall at a minimum provide and maintain for the length of the project, 

one  temporary  fire  extinguisher  for  each  3,000  sq.  ft of  the protected building  area. Fire 

extinguishers shall be 10lb, Multi‐Purpose (ABC) dry chemical, UL labeled, with a rating of 

3a:40bc. 

 

2‐15 Provide all painting of new walls and ceilings. Sealing all interior joints between dissimilar 

materials that require sealants. 

 

2‐16 Paint exposed piping and ductwork (sprinkler, plumbing, electrical) in accordance with the 

Drawings and Specifications. 
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2‐17 Provide supplementary ventilation as required in enclosed spaces. 

 

2‐18 Paint and caulk all new hollow metal frames and doors as shown on the door schedule. 

 

2‐19 Prefinished items will not be painted by this Contractor. 

 

2‐20 Protection of adjacent surfaces.  
 

2‐21 Minor patching prior to application of finishes. 

 

2‐22 Final coat of paint is to be installed after ceilings are installed, if directed by Construction 
Manager. 

 

2‐23 Provide louvers and grilles. 
 

2‐24 Provide metal studs, insulation, gypsum wallboard, taping, spackling, plaster and stucco. 

 

2‐25 Scaffolding and lifts for this work. 

 

2‐26 Comebacks and out‐of‐sequence work may be required and as such should be included. 

 

2‐27 Include all necessary field measurements. 

 

2‐28 Include  two  (2) passes per  floor  to “touch‐up” mechanical penetrations  to  insure  ratings 

required.   The  first pass will be required prior  to ceiling grid  installation and  the second 

pass will be required prior to final inspection for Certificate of Occupancy. 

 

2‐29 Bidders are advised  to pay particular attention  to  top of wall conditions,  fire and smoke 

safing of slabs and acoustical sealants. 

 

2‐30 Provide all metal framing as indicated for back up of other materials. 

 

2‐31 Provide access panels.  
 

2‐32 Provide $20,000 allowance to be used at the discretion of the Construction Manager. 

 

2‐33 Provide pricing for all alternates as described in Section 012300‐Alternates. 
 

2‐34 Prep & Paint existing overhead coiling door.  Reference Demo Key Note D‐2 on Dwg. A 
2.3 & Construction Key Note C‐4 on Dwg. A 3.3.  (ADDENDUM NO. 1) 

 

2‐35 Provide new wall infill and access panels as noted on Dwg. A 3.1, A 3.3, A 3.4 & A 3.5, 
Construction Key Note C‐2 and Dwg. A 3.2 Construction Key Note C‐8. Tooth in CMU 

and paint  to match  existing. Verify  locations with mechanical Dwgs.    (ADDENDUM 
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NO. 1) 

 

2‐36 Provide new  floor  infill as noted on Dwg. A 3.1, A 3.3, A 3.4 & A 3.5, Construction Key 

Note C‐2 C‐3 and Dwg. A 3.2, Construction Key Note C‐9. Infill deck and concrete to match 

existing.  Where adjacent to existing VCT floor finish, provide new VCT to match existing. 

Verify  locations with mechanical dwgs.   Provide (2) 4”x6”x5/16” angles welded between 

existing joists which are 5’‐0” o/c and infilled with 2” metal deck and concrete fill at each 

duct penetration floor infill. Patch existing floor finish to match existing.  (ADDENDUM 

NO. 1 & 3)  

 

2‐37 Contractor shall coordinate ceiling layout with Mechanical, Electrical, Plumbing & Fire 
Protection Drawings.  (ADDENDUM NO. 1) 

 

2‐38 Contractor shall  install, maintain and  remove  temporary partitions with double doors, 
closers, and panic devices as indicated on the Phasing Plan Drawings. Partitions facing 

the  occupied  areas  shall  receive  5/8”  fire  rated  plywood  painted  to  match  adjacent 

finishes.    Doors  shall  be  reconfigured  per  phase  to  ensure  the  door  swing  is  in 

compliance with egress requirements.  Partitions shall be constructed to the underside of 

the existing  structure. Partitions  shall not be mechanically  fastened  to  the  floor.   Any 

fastening methods shall be repaired to match the existing finishes.  This contractor will 

also modify  the partitions during  each phase  to  allow  for  the  installation of  the new 

ceilings while maintaining separation between  the construction area and  the occupied 

areas.  (ADDENDUM NO. 1) 

 

2‐39 Provide new tooth‐in CMU around perimeter of new electrical panels. Patch / repair and 
paint finish to match existing.  Reference Addendum No. 2, Drawing A3.4, Construction 

Key Note C‐5. SK‐A.14, Construction Key Note C‐6, SK‐A.15, Construction Key Note C‐

10,  SK‐A.16,  Construction  Key  Note  C‐5,  SK‐A.17,  Construction  Key  Note  C‐4. 

(ADDENDUM NO. 3) 

 

2‐40   Provide 200 sq. ft of ceramic tile replacement.  Reference Addendum 2, Drawing A3.4, 
Construction Key Note C‐4, SK‐A.8, Construction Key Notes C‐4 & C‐5. (ADDENDUM 

NO. 3) 

 

2‐41 Provide marker boards.  (ADDENDUM NO. 3)  
 

2‐42 Reference  Alternate  No.  6.    Provide  excavation,  turn  down  slab,  fencing,  bollards, 
backfill, grading and seed. (ADDENDUM NO. 3) 

 

2‐43 Provide new GWB and CFMF chase walls & access panels as  indicated on Dwg. A 3.4 
dated May 19, 2015  issued as part of Addendum No. 2.   Chase walls  to be painted  to 

match existing walls.  Where adjacent to existing VCT floor finish, provide new VCT to 

match existing.  (ADDENDUM NO. 3) 
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CONTRACT NO. A‐03 ‐ STRUCTURAL STEEL & MISCELLANEOUS METALS 

  

A.  Work  included  in  this contract consists of, but  is not necessarily  limited  to, all  labor, materials 

and equipment for: 

 

  •  Technical Specification sections: 

 

    Division 0  Bidding and Contract Requirements 

    Division 1  General Requirements 

    Section 040511   Masonry Mortaring and Grouting (ADD#3) 

    Section 042000    Unit Masonry (ADD#3) 

    Section 05 12 00  Structural Steel Framing (ADD#1) 

    Section 05 31 00  Steel Decking (ADD#1) 

    Section 05 50 00  Metal Fabrications (ADD#1) 

    Section 05 51 00  Metal Stairs (ADD#1) 

    Section 05 52 13  Pipe and Tube Railings (ADD#1) 

    Section 05 53 05  Metal Gratings and Floor Plates (ADD#1) 

    Section 05 71 13  Fabricated Spiral Stairs (ADD#1) 

     

  This contract also includes, but is not necessarily limited to, all labor, materials and equipment 

for the following: 

 

3‐1. Provide structural steel, metal floor decking, and roof decking. (ADDENDUM NO. 3) 

 

3‐2. Provide  supplementary  steel  for  roof  top  units. Grout  any  voids  in  existing CMU  as 

needed to install epoxy anchors/embeds. The Structural Steel Contractor is responsible 

for  cutting  the  existing  roof  deck  for  duct  penetrations  after  installation  of  the 

supplementary steel. (ADDENDUM NO. 3) 

 

3‐3. Provide lintels. (ADDENDUM NO. 3) 

 

3‐4. Framing out for openings (mechanical openings, stairs, etc.).  Assume opening frames will 

be field installed. 

 

3‐5. Prime paint systems, galvanizing, and related finishing of steel items, including touch up. 

 

3‐6. All  steel  testing will  be  the  responsibility  of  the Construction Manager,  however,  this 

Contractor will cooperate with the testing agency in the inspection at the fabrication shop 

and in the field. 

 

3‐7. No electrical power for welders will be provided. 
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3‐8. Provide data and submittal  information related to the Scope of this Contract signed and 

sealed by a Professional Engineer as required by the Contract Documents. (ADDENDUM 

NO. 3) 

 

3‐9. This Contractor shall  include all necessary staging, rigging, matting and remobilizations 

to accommodate phasing of construction. 

 

3‐10. Miscellaneous rough hardware, iron shapes, framing and support angles. 

 

3‐11. Provide metal gratings and floor plates.  (ADDENDUM NO. 3) 

 

3‐12. Galvanizing, as required. 
 

3‐13. Anchoring  devices,  fasteners,  inserts  and  other  related  items  associated  with  the 

installation of the above items. 

 

3‐14. Field touch‐up paint. 
 

3‐15. Verify field dimensions. 

 

3‐16. Smoke eaters must be utilized at all areas where welding or torch work is required. These 

must be utilized at all welds. 

 

3‐17. Provide  patching  of  existing metal  or wood  roof  deck where  existing mechanical  and 

plumbing equipment is being removed. Also patch the existing metal or wood roof deck 

where  new  mechanical  equipment,  frames,  post,  etc.  are  being  installed.    Provide 

supplementary  framing as  indicated on  the Structural drawings.   This contractor will 

remove existing framing prior to installing new framing. (ADDENDUM NO. 3) 

 

3‐18. Provide  in  the  base  bid  $15,000  allowance  for  work  as  directed  by  the  Construction 

Manager. 

 

3‐19. Reference Mechanical Drawings, General Mechanical Note 3. At each  location where 
ducts  are  shown  to  cross  a  center  line  of  bridging,  this  contractor  is  to  provide  the 

removal and  re‐work of existing  joist  cross bracing as detailed on  structural drawing 

S2.1 to facilitate duct routing.  (ADDENDUM NO. 1) 

 

3‐20. Provide Steel, Clean & Paint existing frame as indicated on SK‐S.1 dated 5/15/15 issued 
as part of Addendum No. 2.  (ADDENDUM NO.3) 
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CONTRACT NO. A‐04 – ACOUSTICAL CEILINGS 

 

A.  Work  included  in  this contract consists of, but  is not necessarily  limited  to, all  labor, materials 

and equipment for: 

 

  •  Technical Specification Sections:  

 

    Division 0  Procurement and Contract Requirements 

    Division 1  General Requirements 

    Section 079005  Joint Sealers (ADD#1) 

      Section 095100  Acoustical Ceilings 

           

  This contract also includes, but is not necessarily limited to, all labor, materials and equipment 

for the following: 

 

4‐1. Provide acoustical panel ceilings, soffits, suspension systems and hangers per Dwg A 3.6 
thru A 3.10, Ceiling Key Notes C‐1, C‐3 & C‐4.  (ADDENDUM NO. 1) 

 

4‐2. Acoustical  lay  in  insulation  blankets  above  ceiling where  required  by  Specifications  or 

Drawings. 

 

4‐3. Supplemental suspension hangers at large ducts above ceilings and at openings for lighting 

fixtures. 

 

4‐4. Continuous acoustical sealant on back of vertical leg before installing moldings.   

 

4‐5. Furnish  and  install  hold  down  clips where  required  by  governing  regulations  for  fire 

resistant ratings.   

 

4‐6. Expansion joints. 
 

4‐7. Reflected ceiling layout.   
 

4‐8. This  Contractor  shall  cut  openings  in  ceilings  for  sprinkler  heads,  lights,  mechanical 

diffusers and grilles, etc. 

 

4‐9. Provide attic stock. 
 

4‐10. Provide daily cleanup and fine cleaning 
 

4‐11. Provide pricing for all alternates as described in Section 012300‐Alternates. 
 

4‐12. Contractor shall coordinate ceiling layout with Mechanical, Electrical, Plumbing & Fire 
Protection Drawings.  (ADDENDUM NO. 1) 
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CONTRACT NO. A‐05 ‐ MECHANICAL & PLUMBING 

 

A.  Work  included  in  this contract consists of, but  is not necessarily  limited  to, all  labor, materials 

and equipment for: 

 

  •  Technical Specification Sections:  

 

    Division 0  Procurement and Contract Requirements 

    Division 1  General Requirements 

    Section 024100  Demolition 

Section 031000   Concrete Forming and Accessories (ADD#1) 

Section 032000  Concrete Reinforcing (ADD#1) 

Section 033000  Cast‐in‐Place Concrete (ADD#1) 

    Section 040511   Masonry Mortaring and Grouting (ADD#3) 

    Section 042000    Unit Masonry (ADD#3) 

Section 078400    Firestopping (ADD#1) 

Section 079005    Joint Sealers (ADD#1) 

Section 083100  Access Doors and Panels (ADD#1) 

    Division 22  Plumbing 

    Division 23  Heating, Ventilating, and Air‐Conditioning (HVAC) 

    Division 26  Electrical 

     

  This contract also includes, but is not necessarily limited to, all labor, materials and equipment 

for the following: 

   

5‐1. Provide a complete mechanical, plumbing and piping system as indicated on the 

Drawings and in the Specifications. Include all necessary design labor and quick‐ship 

costs to supply Unit Ventilators, Air Handling Units, and Cabinet Unit Heaters for 

installation in Phase 1 areas for installation prior to the end of August 2015 as stated in 

the project schedule.  All other mechanical units must be ordered and delivered to site for 

installation during each phase as shown on the construction schedule. 

 

5‐2. Division 26 of the specifications should be reviewed as it relates to the power wiring and 

other  requirements  for HVAC equipment  including  the coordination of  furnishing and 

installing motor starters as provided in the specifications. 

 

5‐3. This Contractor shall be responsible to designate an  individual within his organization, 

intimately  familiar with  this project and assigned on site,  to act as  the System Start‐up 

Coordinator.  This individual must be pre‐approved by the Construction Manager.  This 

individual’s responsibilities shall include, but not be limited to, coordinating the start‐up 

of  all  mechanical  equipment,  including  the  coordination  between  the  Electrical 

Contractor, the Controls Contractor, and all testing, adjusting and balancing work.  This 

individual shall report on a weekly basis, in written form, to the Construction Manager.  

These  reports  shall  include a  summary of  current  conditions  including manufacturers’ 
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start‐ups, systems’ deficiencies noted to date and the remediation of same, coordination 

issues  between  trades,  system  interfacing  and  forecasting,  as  necessary  to  project  the 

completion of each individual system within the building. 

 

5‐4. Provide  complete  demolition  and  removal  from  site  of  all  piping,  plumbing  fixtures, 

mechanical units, boilers, and chillers as shown on mechanical and plumbing drawings.  

This  contractor  is  responsible  to provide  their own dumpsters  and  recycling  for  these 

demolished  materials.    Demolition  of  existing  housekeeping  pads  left  following 

demolition  of  existing  equipment  will  be  performed  by  Contract  A‐01:  Demolition. 

Provide protection of adjacent  floors and  finishes during demolition of mechanical and 

plumbing fixtures, equipment, pipe, etc. 

 

5‐5. Fill  in  all  depressions  to match  adjacent  existing  grade.  Fill  shall  be  clean  common 

compactable fill or select material. 

 

5‐6. Temporary maintenance standby  labor such as  for  temporary water,  temporary power, 

temporary  light  and  the  like where  required  due  to  this  Contractor’s work  is  to  be 

included within the Contract Price. 

 

5‐7. Excavation and backfill for underground mechanical/plumbing work is the responsibility 

of this Contractor.  Soil types shall be in accordance with Del Dot standard specifications. 

 

5‐8. Provide equipment bases and/or housekeeping pads. 

 

5‐9. Provide permits. 

 

5‐10. Provide pipe and duct insulation. 

 

5‐11. Penetrations  through wall,  floors, etc.  including cutting, patching and  fire safing. Patch 

all penetrations through walls left after demolition of existing pipe.   Patch is to provide 

smoke seal through wall. 

 

5‐12. Provide daily cleanup and fine cleaning. 

 

5‐13. All guarantees and warranties to begin at the substantial completion of the entire project.  

Maintain equipment prior to substantial completion. 

 

5‐14. Hoisting, rigging and scaffolding. 

 

5‐15. Provide a direct digital control system for HVAC. 

 

5‐16. Ductwork, flex duct, grilles and diffusers. 

 

5‐17. Provide louvers and vents related to HVAC operations. 
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5‐18. Coordinate damper size, location and type of damper with architectural drawings. 

 

5‐19. Temporary heat and ventilation installation, maintenance and removal.  Refer to Division 

1, Specification Section 015123 ‐ TEMPORARY HEAT AND VENTILATION, for specific 

scope. 

 

5‐20. Provide roof curbs for new mechanical equipment. 

 

5‐21. Provide access panels. 

 

5‐22. As‐built drawings.  

 

5‐23. Provide pricing for all alternates as described in Section 012300‐Alternates.  

 

5‐24. Provide a $20,000 allowance to be used at the discretion of the Construction Manager. 

 

5‐25. Provide pricing for all alternates as described in Section 012300‐Alternates. 

 

5‐26. Removal,  storage  and  re‐installation  of  existing  ceiling  mounted  HVAC  grilles, 

diffusers and units scheduled to remain.  (ADDENDUM NO. 1) 

 

5‐27. Installation  of  all  roof  top  equipment  shall  be  done  after  hours  and/or weekends.  

Contractor  to  include  multi‐mobilization  as  required  by  the  phasing  schedule.  

(ADDENDUM NO. 1)   

 

5‐28. Contractor  is  responsible  for  keeping  the  existing  system  in  service  during  phased 

construction. Maintain  all  existing  mechanical  services  in  use  at  all  times  unless 

written  permission  is  received  from  the  owner  to  temporarily  interrupt  any  such 

services permanently reconnect all services disrupted by the alteration and demolition 

work.  (ADDENDUM NO. 1)   

 

5‐29. Contractor  is  required  to  evaluate  the  existing  systems  performance.  Existing 

deficiencies are to be reported immediately to the Construction Manager prior to any 

work on existing systems to remain in service.  (ADDENDUM NO. 1) 

 

5‐30. Contractor  to  include after‐hours and/or weekend work for the shutdown and restart 

of  equipment  associated with  the  electrical building  shut down  scheduled  to  occur 

during Summer 2016.     (ADDENDUM NO. 1) 

 

5‐31. Demolish & dispose of the Cooling Tower concrete slab and enclosure as indicated on 

drawing M 8.3, Mechanical Demolition note MD‐7. Contractor shall backfill  the area 

where  the  slab  was  removed  with  topsoil.    Provide  grass  seed  and  straw  for 

stabilization.  (ADDENDUM NO. 1)   
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5‐32. Contractor shall remove & store sprinkler concealed head caps and escutcheons prior 

to ceiling demolition.   Reinstall concealed caps and escutcheons after  installation of 

new ceilings.  (ADDENDUM NO. 1) 

 

5‐33. Relocate  sprinkler  piping  in  Rooms  100H‐1  &  100H‐8  as  noted  on  Dwg. M  8.14.  

(ADDENDUM NO. 1) 

 

5‐34. All wall and floor penetrations to facilitate mechanical work are at the responsibility 

of this contractor, and are not specifically called out. For typical brick and CMU wall   

penetration  details,  including  lintel  guidelines,  see  Structural  Plan  S2.1.  

(ADDENDUM  NO.  1)    All  wall  and  floor  penetrations  to  facilitate mechanical  & 

plumbing  work  are  the  responsibility  of  the  mechanical  contractor,  and  are  not 

specifically called out. For typical brick and CMU wall   penetration details, including 

wall penetration guidelines, see Structural Plan S2.1.   The mechanical contractor will 

provide  temporary  shoring,  lintels,  grouting  of  existing  CMU  and  removal  of 

temporary shoring.    (ADDENDUM NO. 3) 

 

5‐35. Reference Mechanical Drawings, General Mechanical Note 3. The Structural Steel & 

Miscellaneous Metals  contractor will perform  removal  and  re‐work of  existing  joist 

cross bracing to facilitate duct routing as detailed on structural drawing S2.1 detail 8.  

(ADDENDUM NO. 1) 

 

5‐36. The  refrigerant  piping  systems  for  all  split  system  DX  cooling  systems  shall  be 

designed and approved by a licensed PE under guidance from the manufacturer – as 

well as all required components, double‐suction risers, hot gas bypass circuits, etc. All 

components and piping required for specified operation shall be at the responsibility 

of this contractor. (ADDENDUM NO. 1) 

 

5‐37. Contractor to drop all sprinkler heads to new ceiling height as indicated on SK‐A.9 & 

SK‐A.10 dated May 18, 2015 issued as part of Addendum No. 2.  (ADDENDUM NO. 3) 

 

5‐38. Contractor will  provide  demolition,  shoring  and  patching  of  existing  structures  as 

required for clear access to demolish, and remove existing equipment and install new 

equipment.  Provide new patch and repair including, but not limited to, ceiling finish, 

insulation,  roof  deck  and  roof  membrane  to  match  existing  adjacent  materials.  

(ADDENDUM NO. 3) 
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CONTRACT NO. A‐06 – TESTING AND BALANCING 

 

A.  Work  included  in  this contract consists of, but  is not necessarily  limited  to, all  labor, materials 

and equipment for: 

 

  •  Technical Specification sections:  

 

    Division 0  Procurement and Contract Requirements 

    Division 1  General Requirements 

    Division 22  Plumbing 

    Division 23  Heating, Ventilating, and Air‐Conditioning (HVAC) 

    Division 26  Electrical 

     

  This contract also includes, but is not necessarily limited to, all labor, materials and equipment 

for the following: 

   

6‐1. Provide complete testing and balancing services for the project. 

 

6‐2. Provide signed and sealed test report by a certified engineer.   Report is due prior to New 

Castle county final inspection. 

 

6‐3. Provide rough balancing after each phase of work and final balancing during phase 8 of the 

project. 

 
6-4. Provide water and air testing and balancing. 
 
6-5. Provide coordination of central mechanical plant commissioning with the equipment 

supplier and installer. 
 
6-6. Contractor shall prepare, at a minimum, a preliminary balance report for the New Castle 

County Final Inspection. 
 
6‐7. Provide pricing for all alternates as described in Section 012300‐Alternates. 
 

6‐8. Provide complete signed and sealed testing report prior to substantial completion and final 

inspection as required by county Licensing and Inspections. 

 

6‐9. Provide daily testing and deficiency reports to the Construction Manager and Mechanical 

Contractor. 

   



Red Clay Consolidated School District     Addendum No. 3 

Brandywine Springs School  May 28, 2015 

Studio JAED Project No. 14037    

Bid Pack A  

May 1, 2015                                

 

SUMMARY OF WORK    011100‐ 24 

PU09, Revised 10/2014 

CONTRACT NO. A‐07 ‐ ELECTRICAL 

 

 

A.  Work  included  in  this contract consists of, but  is not necessarily  limited  to, all  labor, materials 

and equipment for: 

 

  •  Technical Specification Sections:  

 

    Division 0  Procurement and Contract Requirements 

    Division 1  General Requirements 

Section 031000   Concrete Forming and Accessories (ADD#1) 

Section 032000   Concrete Reinforcing (ADD#1) 

Section 033000  Cast‐in‐Place Concrete (ADD#1) 

    Section 040511   Masonry Mortaring and Grouting (ADD#3) 

Section 042000    Unit Masonry (ADD#3) 

Section 078400   Firestopping (ADD#1) 

Section 079005  Joint Sealers (ADD#1) 

Section 083100  Access Doors and Panels (ADD#1) 

    Division 22  Plumbing 

    Division 23  Heating, Ventilating, and Air‐Conditioning (HVAC) 

    Division 26  Electrical 

     

  This contract also includes, but is not necessarily limited to, all labor, materials and equipment 

for the following: 

 

7‐1. Provide a complete electrical system as  indicated on  the drawings, schedules and  in  the 

specifications. 

 

7‐2. Divisions 22 and 23 of the specifications should be reviewed as they relate to  the power 

wiring  and  other  requirements  for  HVAC  equipment  including  the  coordination  of 

furnishing and  installing motor  starters and  controllers as detailed  in  the Specifications 

and on the Drawings. 

 

7‐3. Provide demolition of existing electrical systems as shown in the project documents.  This 

contractor  is  responsible  to  provide  their  own  dumpsters  and  recycling  for  these 

demolished materials.    Prior  to  commencement  of  electrical  demolition,  provide  EDiS 

written verification that all lines to be demolished have been de‐energized and are ready 

for  removal.    Provide  protection  of  adjacent  floors  and  finishes  during  demolition  of 

existing electrical equipment, conduit, etc. 

 

7‐4. Excavation  and  backfill  for  underground  electrical  work  as  required  below  is  the 

responsibility of this Contractor.  Soil types shall be in accordance with Del DOT standard 

specifications. 
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7‐5. Temporary  electric  installation,  maintenance  and  removal.    Refer  to  Division  1, 

Specification Section 015113 ‐ TEMPORARY ELECTRIC, for specific scope. 

 

7‐6. Rough  in  and  final  connection  and  related work  for  equipment  provided  under  other 

contracts (i.e. kitchen, elevators, HVAC, sprinkler, motorized doors, etc.) 

 

7‐7. Provide permits and inspections. 

 

7‐8. Penetrations through wall, floors, etc. including cutting, patching and fire safing. Patch all 

penetrations  through walls  left  after  demolition  of  existing  pipe.    Patch  is  to  provide 

smoke seal through wall. 

 

7‐9. Testing. 

 

7‐10. Provide daily cleanup and fine cleaning. 
 

7‐11. All guarantees and warranties to begin at the substantial completion of the entire project.  

Maintain equipment prior to substantial completion. 

 

7‐12. Hoisting, rigging and scaffolding. 

 

7‐13. Provide all primary service work, including all utility company related costs/fees for this 

work. 

 

7‐14. Provide modifications and additions to the existing fire alarm system.  Water flow devices 

are  supplied  and  installed  by  the  Sprinkler  Contractor  and wired  by  this  Contractor.  

Include tie‐in to fire sprinkler flow and tamper switch. 

 

7‐15. Provide heat tracing. 
 

7‐16. Provide modifications  and  additions  to  existing  special  systems  (CCTV,  sound,  public 

address,  security,  and  time  clock).  Security  system  modifications  to  be  provided  by 

Advantech  through  the  allowance  specified  in  this  section.    Provide  voice  and  data 

modifications by a state approved vendor. 

 

7‐17. Grounding of building columns and interior spaces as required. 

 

7‐18. Provide tele/data system modifications and additions as shown in the project documents 

including boxes, conduit, and cabling. 

 

7‐19. As‐built drawings. 

 

7‐20. Provide  rough‐in and  final connection and  related work  for equipment provided under 

other contracts  (i.e. kitchen, elevators, HVAC, sprinkler, motorized doors, etc.).   Provide 
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power to automatic hardware.  Low voltage wiring from the controller to hardware shall 

be provided by the Carpentry & General Works Contractor. 

 

7‐21. Provide pricing for all alternates as described in Section 012300‐Alternates. 
 

7‐22. Provide a $15,000 allowance to be used at the discretion of the Construction Manager. 

 

7‐23. Provide a $15,000 allowance  to be used  for security system modifications by Advantech 

Inc. 

 

7‐24. Provide  a  $50,000  allowance  to  reorganize  and modify  existing  above‐ceiling  electrical 

wiring to bring existing conditions to current code.   This work will be tracked on a time 

and material basis to be utilized against this allowance. 

 

7‐25. Temporarily  suspend,  disconnect,  and  safe  off  any  ceiling  &  soffit  mounted  light 
fixtures, electrical, fire alarm and specialty systems devices & components as required 

to  facilitate  the  ceiling &  soffit  replacement.   Owner  shall  remove  and  reinstall  all 

ceiling mounted Projectors and Routers.(ADDENDUM NO. 1) 

 

7‐26. Contractor shall establish and maintain temporary electric to the fire alarm & security 
systems  while  replacing  the  Main  Distribution  Panel  with  Switchboard  No.  1. 

(ADDENDUM NO. 1) 

 

7‐27. Contractor  shall  install, maintain  and  remove  temporary  illuminated  directional  exit 
signs with battery back up at each temporary partition in coordination with the Phasing 

Plan &  Schedule.    Reference  Phasing  Plan  PH‐1 &  PH‐2  for  location  of  temporary 

partitions.  (ADDENDUM NO. 1). 

 

7‐28. Contractor shall remove and dispose of all ceiling mounted televisions and mounting 
devices.  (ADDENDUM NO. 1)  Electrical contractor will remove and relinquish to the 

owner all existing televisions and television mounts in all classrooms. Each classroom 

has (1) television and mount.  (ADDENDUM NO. 2). 

 

 

7‐29. Existing and New systems are required  to be operational during phased construction.  
The  existing main  switchboard  scheduled  to  be  demolished will  remain  in  service 

during Phases 1 through 9.  Contractor to provide temporary connections / terminations 

/ raceways and components from  the new electrical panel boards  to  the existing main 

switchboard.    The  new  switchboard  SWBD‐1  will  be  installed  during  Phase  10, 

Summer  2016.    Contractor  shall  disconnect  the  temporary  connections  from  the  old 

switchboard,  refeed &  terminate  into  the  new  switchboard  SWBD‐1.  (ADDENDUM 

NO. 1)   

 

7‐30. Electrical  contractor  is  to  provide  remote  test  switches  in  accessible  locations  for  all 
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duct detectors.  (ADDENDUM NO. 2) 

 

7‐31. Electrical contractor  is  to provide emergency boiler shutdown switches at each boiler 
room door, wired to the units as required by code.  (ADDENDUM NO. 2) 

 

7‐32. All wall  and  floor  penetrations  to  facilitate  electrical work  are  the  responsibility  of 
electrical contractor, and are not specifically called out. For typical brick and CMU wall   

penetration  details,  including wall  penetration  guidelines,  see  Structural  Plan  S2.1.  

The  electrical  contractor will provide  temporary  shoring,  lintels, grouting of  existing 

CMU and removal of temporary shoring.    (ADDENDUM NO. 3) 

 

END OF SECTION 
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SECTION 012300 ‐ ALTERNATES 

 

1.  GENERAL PROVISIONS 

 

  A.  The  general  provisions  of  the  Contract,  including  the  Conditions  of  the  Contract 

(General,  Supplementary  and  other  conditions,  if  any)  and Division  1  as  appropriate, 

apply to the Work specified in this Section. 

 

  B.  Refer to provisions in AIA Document A232 – 2009 Edition, GENERAL CONDITIONS OF 

THE CONTRACT FOR CONSTRUCTION, CONSTRUCTION MANAGER AS ADVISOR 

EDITION, for requirements in addition to those specified in Division 1. 

 

  C.  For work being  constructed under  separate prime  contracts, provisions of  this Section 

apply to each contract being bid. 

 

2.  BASE BID 

 

  A.  The Base Bid  shall  consist of  all work  shown or  specified  in  the Contract Documents, 

exclusive of any Additive Alternates specified herein. 

 

  B.  The Base Bid shall include all work in any Subtractive Alternates specified herein. 

 

3.  ALTERNATES 

 

  A.  State in the Bid Form the amount to be added to the Base Bid for each Alternate specified. 

 

  B.  See Section 002113 ‐ INSTRUCTIONS TO BIDDERS for related information. 

 

  C.  The  description  of  Alternates  contained  herein  is  in  summary  form.    Detailed 

requirements  for materials and execution  shall be as  specified  in other  sections and as 

shown on drawings.  

   

  Alternate No. 1: Second Shift Work   

 

a. Base Bid: All work  is  to be performed on First Shift between  the hours of 7:00 

AM and 3:30 PM. 

b. Alternate:  Includes, but  is not  limited  to, performing  all Phase  2  through  10  9 

work on Second Shift, between the hours of 2:30 PM and 11:00 PM.  Phases 1 and 

11 10 will be performed on First Shift. (ADD#1) 

 

  Alternate No. 2:  Lobby Upgrades 

 

a.  Base Bid: No work is required. 

b.  Alternate:  Includes,  but  is  not  limited  to,  adding walls  and  doors  across  the 

corridors  in  the main  lobby;  removing  and/or  relocating  existing  fire  alarm 
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devices and adding new exit signs. (ADD#3) 

 

  Alternate No. 3:  Main Building Fascia Repairs 

a.  Base Bid: No work is required. 

b.  Alternate: Includes, but is not limited to, repairing the fascia along the exterior of 

the main building (ADD#1). Electrical contractor to remove, store and re‐install 

existing  lights and devices as  required  for  the  installation of  the new  fascia. 

Assume 15 devices (ADD#3). 

 

  Alternate No. 4:  Annex Building Fascia Repairs (ADD#1) 

a.  Base Bid: No work is required. 

b.  Alternate: Includes, but is not limited to, repairing the fascia along the exterior of 

the Annex building. Electrical contractor to remove, store and re‐install existing 

lights and devices as required for the installation of the new fascia. Assume 10 

devices (ADD#3). 

 

  Alternate No. 5:  Annex Roof Top Unit (ADD#1) 

a.  Base Bid: No work is required. 

b.  Alternate: Includes, but  is not  limited to, replacing the existing roof top unit on 

the Annex building with a new roof top unit and curb. See drawings M8.41 & 

E9.27. (ADD#3) 

 

  Alternate No. 6:  Annex Server Room Upgrades (ADD#1) 

a.  Base Bid: No work is required. 

b.  Alternate: Includes, but  is not  limited to, replacing the existing air conditioning 

unit  serving  the  server  room  of  the Annex  building with  a  new  split‐system 

HVAC unit. Also, includes installation of a new concrete pad, fence and bollards, 

and replacement of the existing electrical panel EM. (ADD#3) 

 

  Alternate No. 7:  Room 100X Cub Care Partition (ADD#1) 

a.  Base Bid: No work is required. 

b.  Alternate:  Includes, but  is not  limited  to,  installation of  a new metal  stud  and 

drywall partition, two new 4’ x 8’ marker boards, new outlets, and new lights. 

See  drawings  M8.40  &  E9.26  and  sketches  issued  in  Addendum  No.  3. 

(ADD#3) 

 

 

 

 

 

 

   

END OF SECTION 



ID Task Name Duration Start Finish Predecessors

1 PRECONSTRUCTION ACTIVITIES 80 days Fri 4/17/15 Fri 8/7/15
2 OMB Data Services Submission 1 day Fri 4/17/15 Fri 4/17/15
3 Advertise My Marketplace 1 day Fri 5/1/15 Fri 5/1/15 2FS+9 days
4 1st Bid Advertisement 1 day Fri 5/1/15 Fri 5/1/15 2FS+9 days
5 2nd Bid Advertisement 1 day Mon 5/4/15 Mon 5/4/15 4
6 Pre Bid Meeting 1 day Thu 5/7/15 Thu 5/7/15 5FS+2 days
7 Bidding Period 19 days Thu 5/7/15 Tue 6/2/15 6FS‐1 day
8 Bid Opening @4:00 PM @ Brandywine Springs School 0 days Tue 6/2/15 Tue 6/2/15 7
9 Bid Review and Recommendation to Owner 5 days Wed 6/3/15 Tue 6/9/15 8
10 RCCSD Issues Letters of Intent 2 days Wed 6/10/15 Thu 6/11/15 9
11 RCCSD Board Approval 0 days Wed 6/17/15 Wed 6/17/15
12 Award Contracts 7 days Thu 6/18/15 Fri 6/26/15 11FS+1 day
13 Permit Application 5 days Fri 6/12/15 Thu 6/18/15 10
14 Submittals / Order Equipment 40 days Fri 6/12/15 Fri 8/7/15 10
15 Last Day of School for Students 0 days Fri 6/5/15 Fri 6/5/15
16 CONSTRUCTION 324 days Fri 6/5/15 Fri 9/9/16
17 PHASE 1 ‐ Summer 2015 72 days Fri 6/5/15 Wed 9/16/15
18 Phase 1 ‐ Electrical Work 60 days Fri 6/5/15 Fri 8/28/15
19 Field Verify Existing Electrical 5 days Fri 6/5/15 Thu 6/11/15 15
20 Submittals / Order New Switchboards and 

Panelboards

20 days Fri 6/12/15 Fri 7/10/15 19

21 Roughin Electrical from New Panelboards to 

Boiler Room

30 days Mon 7/13/15 Fri 8/21/15 20

22 Install Temporary 208V Service for New 

Equipment

5 days Mon 8/24/15 Fri 8/28/15 21

23 Phase 1 ‐ Alternate No. 7: Room 100X Cub Care 

Partition

27 days Fri 6/12/15 Tue 7/21/15

24 RCCSD Moves Furniture 2 days Fri 6/12/15 Mon 6/15/15 67
25 Demo & Remove Existing Acoustical Ceiling 1 day Tue 6/16/15 Tue 6/16/15 24
26 Install Metal Studs 2 days Wed 6/17/15 Thu 6/18/15 25
27 Roughin Electrical in New Wall 2 days Fri 6/19/15 Mon 6/22/15 26
28 Roughin Inspection 1 day Tue 6/23/15 Tue 6/23/15 27
29 Hang & Finish Drywall 5 days Wed 6/24/15 Tue 6/30/15 28
30 Install Ceiling Grid & Tile 2 days Wed 7/1/15 Thu 7/2/15 29
31 Paint Wall 3 days Mon 7/6/15 Wed 7/8/15 26,30
32 NCC Final Inspection 2 days Thu 7/9/15 Fri 7/10/15 31
33 A/E Prepares Punchlist 1 day Mon 7/13/15 Mon 7/13/15 32
34 Contractors Correct Punchlist 3 days Tue 7/14/15 Thu 7/16/15 33
35 Final Cleaning 1 day Fri 7/17/15 Fri 7/17/15 34
36 RCCSD Moves Furniture 2 days Mon 7/20/15 Tue 7/21/15 35
37 Phase 1A ‐ Cafeteria 61 days Mon 6/8/15 Tue 9/1/15
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38 Field Verify and Order Ductwork 0 days Mon 6/8/15 Mon 6/8/15 15
39 RCCSD Moves Furniture 2 days Mon 6/8/15 Tue 6/9/15 15FS+1 day
40 Mobilize 3 days Wed 6/17/15 Fri 6/19/15 11
41 Tie‐up Existing Lights & Safe‐Off Electric 2 days Mon 6/22/15 Tue 6/23/15 40
42 Demo Exposed Ductwork 3 days Wed 6/24/15 Fri 6/26/15 41
43 Demo & Remove Existing Acoustical Ceiling 2 days Mon 6/29/15 Tue 6/30/15 42
44 Install Ceiling Grid 3 days Wed 7/1/15 Mon 7/6/15 43
45 Re‐install Existing Lights 2 days Tue 7/7/15 Wed 7/8/15 44
46 Above Ceiling Inspections ‐ Electrical & NCC 1 day Thu 7/9/15 Thu 7/9/15 45
47 Install New Ductwork in Cafeteria 3 days Fri 7/10/15 Tue 7/14/15 46
48 Install Ceiling Tiles 2 days Wed 7/15/15 Thu 7/16/15 47
49 Temporary Connection of Existing Ducts to New

Ducts

2 days Wed 7/15/15 Thu 7/16/15 47

50 Paint New Ductwork 3 days Fri 7/17/15 Tue 7/21/15 49
51 A/E Prepares Punchlist 1 day Wed 7/22/15 Wed 7/22/15 50
52 Contractors Correct Punchlist 3 days Thu 7/23/15 Mon 7/27/15 51
53 Final Cleaning 1 day Tue 7/28/15 Tue 7/28/15 52
54 Turnover Cafeteria to Owner 0 days Tue 7/28/15 Tue 7/28/15 53
55 Install Roof Curb for RTU‐1 2 days Fri 7/17/15 Mon 7/20/15 49
56 Receive RTU‐1 0 days Fri 8/7/15 Fri 8/7/15 14
57 Set RTU‐1 1 day Mon 8/10/15 Mon 8/10/15 56
58 Demo Existing Ductwork and HPʹs in Mezzanine 3 days Tue 8/11/15 Thu 8/13/15 57

59 Install New Ductwork in Mezzanine & Connect 

to RTU‐1

5 days Fri 8/14/15 Thu 8/20/15 58

60 Install Controls 5 days Fri 8/21/15 Thu 8/27/15 59
61 Startup RTU‐1 1 day Fri 8/28/15 Fri 8/28/15 60
62 Test, Adjust, & Balance RTU‐1 2 days Mon 8/31/15 Tue 9/1/15 61
63 Teachers Return to School 0 days Mon 8/17/15 Mon 8/17/15
64 Students Return to School 0 days Mon 8/24/15 Mon 8/24/15
65 Phase 1B ‐ Library 60 days Mon 6/8/15 Mon 8/31/15
66 Field Verify and Order Ductwork 2 days Mon 6/8/15 Tue 6/9/15 38,15
67 RCCSD Moves Furniture 2 days Wed 6/10/15 Thu 6/11/15 39
68 Tie‐up Existing Lights & Safe‐Off Electric 1 day Fri 6/12/15 Fri 6/12/15 67
69 Demo & Remove Existing Acoustical Ceiling 3 days Mon 6/15/15 Wed 6/17/15 68
70 Demolish & Remove Existing Mech Equipment 

and Ductwork

3 days Thu 6/18/15 Mon 6/22/15 69

71 Install / Test / Insulate New Ductwork 7 days Thu 7/9/15 Fri 7/17/15 70,31
72 Install / Test / Insulate New Mechanical Piping 7 days Mon 7/20/15 Tue 7/28/15 71
73 Install Supplementary Support Steel 2 days Thu 7/9/15 Fri 7/10/15 70,31
74 Set Rooftop Equipment 2 days Mon 7/13/15 Tue 7/14/15 73

6/8 Field Verify and Order Ductwork
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75 Install Controls 3 days Wed 7/29/15 Fri 7/31/15 72
76 Install Ceiling Grid 3 days Mon 8/3/15 Wed 8/5/15 75
77 Re‐install Existing Lights 2 days Thu 8/6/15 Fri 8/7/15 76
78 Startup HVAC Equipment 2 days Mon 8/10/15 Tue 8/11/15 77
79 Above Ceiling Inspections ‐ ELECTRICAL & NCC 1 day Wed 8/12/15 Wed 8/12/15 78
80 Install Ceiling Tiles 2 days Thu 8/13/15 Fri 8/14/15 79
81 Test, Adjust, & Balance HVAC Equipment 2 days Mon 8/17/15 Tue 8/18/15 80
82 NCC Final Inspection 2 days Wed 8/19/15 Thu 8/20/15 81
83 A/E Prepares Punchlist 1 day Fri 8/21/15 Fri 8/21/15 82
84 Contractors Correct Punchlist 3 days Mon 8/24/15 Wed 8/26/15 83
85 Final Cleaning 1 day Thu 8/27/15 Thu 8/27/15 84
86 RCCSD Moves Furniture 2 days Fri 8/28/15 Mon 8/31/15 85
87 Phase 1C ‐ Gymnasium 69 days Wed 6/10/15 Wed 9/16/15
88 Field Verify and Order DuctSox 2 days Wed 6/10/15 Thu 6/11/15 66
89 RCCSD Moves Equipment 1 day Tue 6/16/15 Tue 6/16/15 67,24
90 DuctSox Fabrication 15 days Fri 6/12/15 Thu 7/2/15 88
91 Protect Gym Floor 2 days Mon 7/6/15 Tue 7/7/15 90
92 Prepare Wall Penetrations to Mezzanine 5 days Wed 7/8/15 Tue 7/14/15 91
93 Install DuctSox in Gymnasium 5 days Wed 7/15/15 Tue 7/21/15 92
94 Asbestos Abatement of Ducts in Mezzanine 1 day Mon 7/13/15 Mon 7/13/15
95 Demo Existing Ductwork and HPʹs in Mezzanine 7 days Wed 7/22/15 Thu 7/30/15 93,94

96 Install New Ductwork in Mezzanine & Connect 

to New Equipment

6 days Mon 8/10/15 Mon 8/17/15 95,14

97 Install Controls 8 days Tue 8/18/15 Thu 8/27/15 96
98 Startup HVAC Equipment 2 days Fri 8/28/15 Mon 8/31/15 97
99 Test, Adjust, & Balance 2 days Tue 9/1/15 Wed 9/2/15 98

100 NCC Final Inspection 2 days Thu 9/3/15 Fri 9/4/15 99
101 A/E Prepares Punchlist 1 day Tue 9/8/15 Tue 9/8/15 100
102 Contractors Correct Punchlist 3 days Wed 9/9/15 Fri 9/11/15 101
103 Final Cleaning 1 day Mon 9/14/15 Mon 9/14/15 102
104 RCCSD Moves Equipment 2 days Tue 9/15/15 Wed 9/16/15 103
105 Phase 1D ‐ Restrooms 110B & 110C 17 days Mon 6/22/15 Wed 7/15/15
106 Tie‐up Existing Lights & Safe‐Off Electric 1 day Mon 6/22/15 Mon 6/22/15 40
107 Demo Existing GWB Ceilings 2 days Tue 6/23/15 Wed 6/24/15 106
108 Frame Ceilings 2 days Thu 6/25/15 Fri 6/26/15 107
109 Above Ceiling Inspections ‐ ELECTRICAL & 

NCC

1 day Mon 6/29/15 Mon 6/29/15 108

110 Hang & Finish Drywall 4 days Tue 6/30/15 Mon 7/6/15 109
111 Paint Ceilings 2 days Tue 7/7/15 Wed 7/8/15 110
112 Install GRDʹs 1 day Thu 7/9/15 Thu 7/9/15 111
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113 A/E Prepares Punchlist 1 day Fri 7/10/15 Fri 7/10/15 112
114 Contractors Correct Punchlist 2 days Mon 7/13/15 Tue 7/14/15 113
115 Final Cleaning 1 day Wed 7/15/15 Wed 7/15/15 114
116 Turnover to Owner 0 days Wed 7/15/15 Wed 7/15/15 115
117 Phase 1H ‐ Restrooms 211GT & 212BT 17 days Mon 6/22/15 Wed 7/15/15
118 Tie‐up Existing Lights & Safe‐Off Electric 1 day Mon 6/22/15 Mon 6/22/15 40
119 Demo Existing GWB Ceilings 2 days Tue 6/23/15 Wed 6/24/15 118
120 Frame Ceilings 2 days Thu 6/25/15 Fri 6/26/15 119
121 Above Ceiling Inspections ‐ ELECTRICAL & 

NCC

1 day Mon 6/29/15 Mon 6/29/15 120

122 Hang & Finish Drywall 4 days Tue 6/30/15 Mon 7/6/15 121
123 Paint Ceilings 2 days Tue 7/7/15 Wed 7/8/15 122
124 Install GRDʹs 1 day Thu 7/9/15 Thu 7/9/15 123
125 A/E Prepares Punchlist 1 day Fri 7/10/15 Fri 7/10/15 124
126 Contractors Correct Punchlist 2 days Mon 7/13/15 Tue 7/14/15 125
127 Final Cleaning 1 day Wed 7/15/15 Wed 7/15/15 126
128 Turnover to Owner 0 days Wed 7/15/15 Wed 7/15/15 127
129 Phase 1E ‐ Restrooms 1BB & 1DD 17 days Thu 7/16/15 Fri 8/7/15
130 Tie‐up Existing Lights & Safe‐Off Electric 1 day Thu 7/16/15 Thu 7/16/15 115,127
131 Demo Existing GWB Ceilings 2 days Fri 7/17/15 Mon 7/20/15 130
132 Frame Ceilings 2 days Tue 7/21/15 Wed 7/22/15 131
133 Above Ceiling Inspections ‐ ELECTRICAL & 

NCC

1 day Thu 7/23/15 Thu 7/23/15 132

134 Hang & Finish Drywall 4 days Fri 7/24/15 Wed 7/29/15 133
135 Paint Ceilings 2 days Thu 7/30/15 Fri 7/31/15 134
136 Install GRDʹs 1 day Mon 8/3/15 Mon 8/3/15 135
137 A/E Prepares Punchlist 1 day Tue 8/4/15 Tue 8/4/15 136
138 Contractors Correct Punchlist 2 days Wed 8/5/15 Thu 8/6/15 137
139 Final Cleaning 1 day Fri 8/7/15 Fri 8/7/15 138
140 Turnover to Owner 0 days Fri 8/7/15 Fri 8/7/15 139
141 Phase 1G ‐ Restrooms 200F & 200H 17 days Thu 7/16/15 Fri 8/7/15
142 Tie‐up Existing Lights & Safe‐Off Electric 1 day Thu 7/16/15 Thu 7/16/15 115,127
143 Demo Existing GWB Ceilings 2 days Fri 7/17/15 Mon 7/20/15 142
144 Frame Ceilings 2 days Tue 7/21/15 Wed 7/22/15 143
145 Above Ceiling Inspections ‐ ELECTRICAL & 

NCC

1 day Thu 7/23/15 Thu 7/23/15 144

146 Hang & Finish Drywall 4 days Fri 7/24/15 Wed 7/29/15 145
147 Paint Ceilings 2 days Thu 7/30/15 Fri 7/31/15 146
148 Install GRDʹs 1 day Mon 8/3/15 Mon 8/3/15 147
149 A/E Prepares Punchlist 1 day Tue 8/4/15 Tue 8/4/15 148
150 Contractors Correct Punchlist 2 days Wed 8/5/15 Thu 8/6/15 149
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151 Final Cleaning 1 day Fri 8/7/15 Fri 8/7/15 150
152 Turnover to Owner 0 days Fri 8/7/15 Fri 8/7/15 151
153 Phase 1F ‐ Restrooms 100Q & 100S 17 days Mon 8/10/15 Tue 9/1/15
154 Tie‐up Existing Lights & Safe‐Off Electric 1 day Mon 8/10/15 Mon 8/10/15 139
155 Demo Existing GWB Ceilings 2 days Tue 8/11/15 Wed 8/12/15 154
156 Frame Ceilings 2 days Thu 8/13/15 Fri 8/14/15 155
157 Above Ceiling Inspections ‐ ELECTRICAL & 

NCC

1 day Mon 8/17/15 Mon 8/17/15 156

158 Hang & Finish Drywall 4 days Tue 8/18/15 Fri 8/21/15 157
159 Paint Ceilings 2 days Mon 8/24/15 Tue 8/25/15 158
160 Install GRDʹs 1 day Wed 8/26/15 Wed 8/26/15 159
161 A/E Prepares Punchlist 1 day Thu 8/27/15 Thu 8/27/15 160
162 Contractors Correct Punchlist 2 days Fri 8/28/15 Mon 8/31/15 161
163 Final Cleaning 1 day Tue 9/1/15 Tue 9/1/15 162
164 Turnover to Owner 0 days Tue 9/1/15 Tue 9/1/15 163
165 PHASE 2 ‐ Rooms 216 to 221 42 days Fri 6/5/15 Tue 8/4/15
166 RCCSD Moves Furniture 2 days Fri 6/5/15 Mon 6/8/15 15
167 Field Verify and Order Ductwork 2 days Tue 6/9/15 Wed 6/10/15 166
168 Tie‐up Existing Lights & Safe‐Off Equipment 1 day Tue 6/9/15 Tue 6/9/15 166
169 Demo & Remove Existing Acoustical Ceiling 3 days Wed 6/10/15 Fri 6/12/15 168
170 Demolish & Remove Existing Mech Equipment and 

Ductwork

3 days Mon 6/15/15 Wed 6/17/15 169

171 Install / Test / Insulate New Ductwork 5 days Thu 6/18/15 Wed 6/24/15 170
172 Install / Test / Insulate New Mechanical Piping 5 days Thu 6/25/15 Wed 7/1/15 171
173 Install Supplementary Support Steel 2 days Thu 6/18/15 Fri 6/19/15 170
174 Set Rooftop Equipment 2 days Mon 6/22/15 Tue 6/23/15 173
175 Install Controls 3 days Thu 7/2/15 Tue 7/7/15 172
176 Install Ceiling Grid 3 days Wed 7/8/15 Fri 7/10/15 175
177 Re‐install Existing Lights 2 days Mon 7/13/15 Tue 7/14/15 176
178 Startup HVAC Equipment 2 days Wed 7/15/15 Thu 7/16/15 177
179 Above Ceiling Inspections ‐ ELECTRICAL & NCC 1 day Fri 7/17/15 Fri 7/17/15 178
180 Install Ceiling Tiles 2 days Mon 7/20/15 Tue 7/21/15 179
181 Test, Adjust, & Balance HVAC Equipment 2 days Wed 7/22/15 Thu 7/23/15 180
182 NCC Final Inspection 2 days Fri 7/24/15 Mon 7/27/15 181
183 A/E Prepares Punchlist 1 day Tue 7/28/15 Tue 7/28/15 182
184 Contractors Correct Punchlist 3 days Wed 7/29/15 Fri 7/31/15 183
185 Final Cleaning 1 day Mon 8/3/15 Mon 8/3/15 184
186 RCCSD Moves Furniture 1 day Tue 8/4/15 Tue 8/4/15 185
187 PHASE 3 ‐ Rooms 211D to 215B 42 days Wed 8/5/15 Fri 10/2/15
188 RCCSD Moves Furniture 2 days Wed 8/5/15 Thu 8/6/15 186
189 Field Verify and Order Ductwork 3 days Fri 8/7/15 Tue 8/11/15 188
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190 Tie‐up Existing Lights & Safe‐Off Electric 1 day Fri 8/7/15 Fri 8/7/15 188
191 Demo & Remove Existing Acoustical Ceiling 3 days Mon 8/10/15 Wed 8/12/15 190
192 Demolish & Remove Existing Mech Equipment and 

Ductwork

3 days Thu 8/13/15 Mon 8/17/15 191

193 Install / Test / Insulate New Ductwork 5 days Tue 8/18/15 Mon 8/24/15 192
194 Install / Test / Insulate New Mechanical Piping 5 days Tue 8/25/15 Mon 8/31/15 193
195 Install Supplementary Support Steel 2 days Tue 8/18/15 Wed 8/19/15 192
196 Set Rooftop Equipment 2 days Thu 8/20/15 Fri 8/21/15 195
197 Install Controls 3 days Tue 9/1/15 Thu 9/3/15 194
198 Install Ceiling Grid 3 days Fri 9/4/15 Wed 9/9/15 197
199 Re‐install Existing Lights 2 days Thu 9/10/15 Fri 9/11/15 198
200 Startup HVAC Equipment 2 days Mon 9/14/15 Tue 9/15/15 199
201 Above Ceiling Inspections ‐ ELECTRICAL & NCC 1 day Wed 9/16/15 Wed 9/16/15 200
202 Install Ceiling Tiles 2 days Thu 9/17/15 Fri 9/18/15 201
203 Test, Adjust, & Balance HVAC Equipment 2 days Mon 9/21/15 Tue 9/22/15 202
204 NCC Final Inspection 2 days Wed 9/23/15 Thu 9/24/15 203
205 A/E Prepares Punchlist 1 day Fri 9/25/15 Fri 9/25/15 204
206 Contractors Correct Punchlist 3 days Mon 9/28/15 Wed 9/30/15 205
207 Final Cleaning 1 day Thu 10/1/15 Thu 10/1/15 206
208 RCCSD Moves Furniture 1 day Fri 10/2/15 Fri 10/2/15 207
209 PHASE 4 ‐ Rooms 206 to 211 42 days Mon 10/5/15 Wed 12/2/15
210 RCCSD Moves Furniture 2 days Mon 10/5/15 Tue 10/6/15 208
211 Field Verify and Order Ductwork 3 days Wed 10/7/15 Fri 10/9/15 210
212 Tie‐up Existing Lights & Safe‐Off Electric 1 day Wed 10/7/15 Wed 10/7/15 210
213 Demo & Remove Existing Acoustical Ceiling 3 days Thu 10/8/15 Mon 10/12/15 212
214 Demolish & Remove Existing Mech Equipment and 

Ductwork

3 days Tue 10/13/15 Thu 10/15/15 213

215 Install / Test / Insulate New Ductwork 5 days Fri 10/16/15 Thu 10/22/15 214
216 Install / Test / Insulate New Mechanical Piping 5 days Fri 10/23/15 Thu 10/29/15 215
217 Install Supplementary Support Steel 2 days Fri 10/16/15 Mon 10/19/15 214
218 Set Rooftop Equipment 2 days Tue 10/20/15 Wed 10/21/15 217
219 Install Controls 3 days Fri 10/30/15 Tue 11/3/15 216
220 Install Ceiling Grid 3 days Wed 11/4/15 Fri 11/6/15 219
221 Re‐install Existing Lights 2 days Mon 11/9/15 Tue 11/10/15 220
222 Startup HVAC Equipment 2 days Wed 11/11/15 Thu 11/12/15 221
223 Above Ceiling Inspections ‐ ELECTRICAL & NCC 1 day Fri 11/13/15 Fri 11/13/15 222
224 Install Ceiling Tiles 2 days Mon 11/16/15 Tue 11/17/15 223
225 Test, Adjust, & Balance HVAC Equipment 2 days Wed 11/18/15 Thu 11/19/15 224
226 NCC Final Inspection 2 days Fri 11/20/15 Mon 11/23/15 225
227 A/E Prepares Punchlist 1 day Tue 11/24/15 Tue 11/24/15 226
228 Contractors Correct Punchlist 3 days Wed 11/25/15 Mon 11/30/15 227
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229 Final Cleaning 1 day Tue 12/1/15 Tue 12/1/15 228
230 RCCSD Moves Furniture 1 day Wed 12/2/15 Wed 12/2/15 229
231 PHASE 5 ‐ Rooms 201 to 205 42 days Thu 12/3/15 Tue 2/2/16
232 RCCSD Moves Furniture 2 days Thu 12/3/15 Fri 12/4/15 230
233 Field Verify and Order Ductwork 3 days Mon 12/7/15 Wed 12/9/15 232
234 Tie‐up Existing Lights & Safe‐Off Electric 1 day Mon 12/7/15 Mon 12/7/15 232
235 Demo & Remove Existing Acoustical Ceiling 3 days Tue 12/8/15 Thu 12/10/15 234
236 Demolish & Remove Existing Mech Equipment and 

Ductwork

3 days Fri 12/11/15 Tue 12/15/15 235

237 Install / Test / Insulate New Ductwork 5 days Wed 12/16/15 Tue 12/22/15 236
238 Install / Test / Insulate New Mechanical Piping 5 days Wed 12/23/15 Wed 12/30/15 237
239 Install Supplementary Support Steel 2 days Wed 12/16/15 Thu 12/17/15 236
240 Set Rooftop Equipment 2 days Fri 12/18/15 Mon 12/21/15 239
241 Install Controls 3 days Thu 12/31/15 Tue 1/5/16 238
242 Install Ceiling Grid 3 days Wed 1/6/16 Fri 1/8/16 241
243 Re‐install Existing Lights 2 days Mon 1/11/16 Tue 1/12/16 242
244 Startup HVAC Equipment 2 days Wed 1/13/16 Thu 1/14/16 243
245 Above Ceiling Inspections ‐ ELECTRICAL & NCC 1 day Fri 1/15/16 Fri 1/15/16 244
246 Install Ceiling Tiles 2 days Mon 1/18/16 Tue 1/19/16 245
247 Test, Adjust, & Balance HVAC Equipment 2 days Wed 1/20/16 Thu 1/21/16 246
248 NCC Final Inspection 2 days Fri 1/22/16 Mon 1/25/16 247
249 A/E Prepares Punchlist 1 day Tue 1/26/16 Tue 1/26/16 248
250 Contractors Correct Punchlist 3 days Wed 1/27/16 Fri 1/29/16 249
251 Final Cleaning 1 day Mon 2/1/16 Mon 2/1/16 250
252 RCCSD Moves Furniture 1 day Tue 2/2/16 Tue 2/2/16 251
253 PHASE 6 ‐ Rooms 118 to 123 42 days Wed 2/3/16 Thu 3/31/16
254 RCCSD Moves Furniture 2 days Wed 2/3/16 Thu 2/4/16 252
255 Field Verify and Order Ductwork 3 days Fri 2/5/16 Tue 2/9/16 254
256 Tie‐up Existing Lights & Safe‐Off Electric 1 day Fri 2/5/16 Fri 2/5/16 254
257 Demo & Remove Existing Acoustical Ceiling 3 days Mon 2/8/16 Wed 2/10/16 256
258 Demolish & Remove Existing Mech Equipment and 

Ductwork

3 days Thu 2/11/16 Mon 2/15/16 257

259 Install / Test / Insulate New Ductwork 5 days Tue 2/16/16 Mon 2/22/16 258
260 Install / Test / Insulate New Mechanical Piping 5 days Tue 2/23/16 Mon 2/29/16 259
261 Install Controls 3 days Tue 3/1/16 Thu 3/3/16 260
262 Install Ceiling Grid 3 days Fri 3/4/16 Tue 3/8/16 261
263 Re‐install Existing Lights 2 days Wed 3/9/16 Thu 3/10/16 262
264 Startup HVAC Equipment 2 days Fri 3/11/16 Mon 3/14/16 263
265 Above Ceiling Inspections ‐ ELECTRICAL & NCC 1 day Tue 3/15/16 Tue 3/15/16 264
266 Install Ceiling Tiles 2 days Wed 3/16/16 Thu 3/17/16 265
267 Test, Adjust, & Balance HVAC Equipment 2 days Fri 3/18/16 Mon 3/21/16 266
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268 NCC Final Inspection 2 days Tue 3/22/16 Wed 3/23/16 267
269 A/E Prepares Punchlist 1 day Thu 3/24/16 Thu 3/24/16 268
270 Contractors Correct Punchlist 3 days Fri 3/25/16 Tue 3/29/16 269
271 Final Cleaning 1 day Wed 3/30/16 Wed 3/30/16 270
272 RCCSD Moves Furniture 1 day Thu 3/31/16 Thu 3/31/16 271
273 PHASE 7 ‐ Rooms 114 to 117 38 days Fri 4/1/16 Tue 5/24/16
274 RCCSD Moves Furniture 2 days Fri 4/1/16 Mon 4/4/16 272
275 Field Verify and Order Ductwork 3 days Tue 4/5/16 Thu 4/7/16 274
276 Tie‐up Existing Lights & Safe‐Off Electric 1 day Tue 4/5/16 Tue 4/5/16 274
277 Demo & Remove Existing Acoustical Ceiling 3 days Wed 4/6/16 Fri 4/8/16 276
278 Demolish & Remove Existing Mech Equipment and 

Ductwork

3 days Mon 4/11/16 Wed 4/13/16 277

279 Install / Test / Insulate New Ductwork 3 days Thu 4/14/16 Mon 4/18/16 278
280 Install / Test / Insulate New Mechanical Piping 3 days Tue 4/19/16 Thu 4/21/16 279
281 Install Controls 3 days Fri 4/22/16 Tue 4/26/16 280
282 Install Ceiling Grid 3 days Wed 4/27/16 Fri 4/29/16 281
283 Re‐install Existing Lights 2 days Mon 5/2/16 Tue 5/3/16 282
284 Startup HVAC Equipment 2 days Wed 5/4/16 Thu 5/5/16 283
285 Above Ceiling Inspections ‐ ELECTRICAL & NCC 1 day Fri 5/6/16 Fri 5/6/16 284
286 Install Ceiling Tiles 2 days Mon 5/9/16 Tue 5/10/16 285
287 Test, Adjust, & Balance HVAC Equipment 2 days Wed 5/11/16 Thu 5/12/16 286
288 NCC Final Inspection 2 days Fri 5/13/16 Mon 5/16/16 287
289 A/E Prepares Punchlist 1 day Tue 5/17/16 Tue 5/17/16 288
290 Contractors Correct Punchlist 3 days Wed 5/18/16 Fri 5/20/16 289
291 Final Cleaning 1 day Mon 5/23/16 Mon 5/23/16 290
292 RCCSD Moves Furniture 1 day Tue 5/24/16 Tue 5/24/16 291
293 PHASE 8 ‐ Rooms 106 to 111 38 days Wed 5/25/16 Tue 7/19/16
294 RCCSD Moves Furniture 2 days Wed 5/25/16 Thu 5/26/16 292
295 Field Verify and Order Ductwork 3 days Fri 5/27/16 Wed 6/1/16 294
296 Tie‐up Existing Lights & Safe‐Off Electric 1 day Fri 5/27/16 Fri 5/27/16 294
297 Demo & Remove Existing Acoustical Ceiling 3 days Tue 5/31/16 Thu 6/2/16 296
298 Demolish & Remove Existing Mech Equipment and 

Ductwork

3 days Fri 6/3/16 Tue 6/7/16 297

299 Install / Test / Insulate New Ductwork 3 days Wed 6/8/16 Fri 6/10/16 298
300 Install / Test / Insulate New Mechanical Piping 3 days Mon 6/13/16 Wed 6/15/16 299
301 Install Controls 3 days Thu 6/16/16 Mon 6/20/16 300
302 Install Ceiling Grid 3 days Tue 6/21/16 Thu 6/23/16 301
303 Re‐install Existing Lights 2 days Fri 6/24/16 Mon 6/27/16 302
304 Startup HVAC Equipment 2 days Tue 6/28/16 Wed 6/29/16 303
305 Above Ceiling Inspections ‐ ELECTRICAL & NCC 1 day Thu 6/30/16 Thu 6/30/16 304
306 Install Ceiling Tiles 2 days Fri 7/1/16 Tue 7/5/16 305
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307 Test, Adjust, & Balance HVAC Equipment 2 days Wed 7/6/16 Thu 7/7/16 306
308 NCC Final Inspection 2 days Fri 7/8/16 Mon 7/11/16 307
309 A/E Prepares Punchlist 1 day Tue 7/12/16 Tue 7/12/16 308
310 Contractors Correct Punchlist 3 days Wed 7/13/16 Fri 7/15/16 309
311 Final Cleaning 1 day Mon 7/18/16 Mon 7/18/16 310
312 RCCSD Moves Furniture 1 day Tue 7/19/16 Tue 7/19/16 311
313 PHASE 9 ‐ Rooms 101 to 105 38 days Wed 7/20/16 Fri 9/9/16
314 RCCSD Moves Furniture 2 days Wed 7/20/16 Thu 7/21/16 312
315 Field Verify and Order Ductwork 3 days Fri 7/22/16 Tue 7/26/16 314
316 Tie‐up Existing Lights & Safe‐Off Electric 1 day Fri 7/22/16 Fri 7/22/16 314
317 Demo & Remove Existing Acoustical Ceiling 3 days Mon 7/25/16 Wed 7/27/16 316
318 Demolish & Remove Existing Mech Equipment and 

Ductwork

3 days Thu 7/28/16 Mon 8/1/16 317

319 Install / Test / Insulate New Ductwork 3 days Tue 8/2/16 Thu 8/4/16 318
320 Install / Test / Insulate New Mechanical Piping 3 days Fri 8/5/16 Tue 8/9/16 319
321 Install Controls 3 days Wed 8/10/16 Fri 8/12/16 320
322 Install Ceiling Grid 3 days Mon 8/15/16 Wed 8/17/16 321
323 Re‐install Existing Lights 2 days Thu 8/18/16 Fri 8/19/16 322
324 Startup HVAC Equipment 2 days Mon 8/22/16 Tue 8/23/16 323
325 Above Ceiling Inspections ‐ ELECTRICAL & NCC 1 day Wed 8/24/16 Wed 8/24/16 324
326 Install Ceiling Tiles 2 days Thu 8/25/16 Fri 8/26/16 325
327 Test, Adjust, & Balance HVAC Equipment 2 days Mon 8/29/16 Tue 8/30/16 326
328 NCC Final Inspection 2 days Wed 8/31/16 Thu 9/1/16 327
329 A/E Prepares Punchlist 1 day Fri 9/2/16 Fri 9/2/16 328
330 Contractors Correct Punchlist 3 days Mon 9/5/16 Wed 9/7/16 329
331 Final Cleaning 1 day Thu 9/8/16 Thu 9/8/16 330
332 RCCSD Moves Furniture 1 day Fri 9/9/16 Fri 9/9/16 331
333 PHASE 10 ‐ Summer 2016 70 days Mon 5/16/16 Tue 8/23/16
334 Phase 10A ‐ Admin Area 55 days Tue 6/7/16 Tue 8/23/16
335 Last Day of School for Students 0 days Tue 6/7/16 Tue 6/7/16
336 Last Day of School for Teachers 0 days Fri 6/10/16 Fri 6/10/16
337 RCCSD Moves Furniture 4 days Tue 6/7/16 Fri 6/10/16 335,359
338 Field Verify and Order Ductwork 3 days Mon 6/13/16 Wed 6/15/16 337
339 Tie‐up Existing Lights & Safe‐Off Electric 1 day Mon 6/13/16 Mon 6/13/16 337
340 Demo & Remove Existing Acoustical Ceiling 3 days Tue 6/14/16 Thu 6/16/16 339
341 Demolish & Remove Existing Mech Equipment 

and Ductwork

3 days Fri 6/17/16 Tue 6/21/16 340

342 Install / Test / Insulate New Ductwork 10 days Wed 6/22/16 Wed 7/6/16 341
343 Install / Test / Insulate New Mechanical Piping 10 days Thu 7/7/16 Wed 7/20/16 342
344 Install Supplementary Support Steel 2 days Wed 6/22/16 Thu 6/23/16 341
345 Set Rooftop Equipment 2 days Fri 6/24/16 Mon 6/27/16 344
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346 Install Controls 3 days Thu 7/21/16 Mon 7/25/16 343
347 Install Ceiling Grid 3 days Tue 7/26/16 Thu 7/28/16 346
348 Re‐install Existing Lights 2 days Fri 7/29/16 Mon 8/1/16 347
349 Startup HVAC Equipment 2 days Tue 8/2/16 Wed 8/3/16 348
350 Above Ceiling Inspections ‐ ELECTRICAL & NCC 1 day Thu 8/4/16 Thu 8/4/16 349
351 Install Ceiling Tiles 2 days Fri 8/5/16 Mon 8/8/16 350
352 Test, Adjust, & Balance HVAC Equipment 2 days Tue 8/9/16 Wed 8/10/16 351
353 NCC Final Inspection 2 days Thu 8/11/16 Fri 8/12/16 352
354 A/E Prepares Punchlist 1 day Mon 8/15/16 Mon 8/15/16 353
355 Contractors Correct Punchlist 3 days Tue 8/16/16 Thu 8/18/16 354
356 Final Cleaning 1 day Fri 8/19/16 Fri 8/19/16 355
357 RCCSD Moves Furniture 2 days Mon 8/22/16 Tue 8/23/16 356
358 Phase 10B ‐ Rooms 200A to 200D 39 days Tue 6/7/16 Mon 8/1/16
359 Last Day of School for Students 0 days Tue 6/7/16 Tue 6/7/16
360 RCCSD Moves Furniture 2 days Tue 6/7/16 Wed 6/8/16 359
361 Field Verify and Order Ductwork 3 days Thu 6/9/16 Mon 6/13/16 360
362 Tie‐up Existing Lights & Safe‐Off Electric 1 day Thu 6/9/16 Thu 6/9/16 360
363 Demo & Remove Existing Acoustical Ceiling 3 days Fri 6/10/16 Tue 6/14/16 362
364 Demolish & Remove Existing Mech Equipment 

and Ductwork

3 days Wed 6/15/16 Fri 6/17/16 363

365 Install / Test / Insulate New Ductwork 3 days Mon 6/20/16 Wed 6/22/16 364
366 Install / Test / Insulate New Mechanical Piping 3 days Thu 6/23/16 Mon 6/27/16 365
367 Install Controls 3 days Tue 6/28/16 Thu 6/30/16 366
368 Install Ceiling Grid 3 days Fri 7/1/16 Wed 7/6/16 367
369 Re‐install Existing Lights 2 days Thu 7/7/16 Fri 7/8/16 368
370 Startup HVAC Equipment 2 days Mon 7/11/16 Tue 7/12/16 369
371 Above Ceiling Inspections ‐ ELECTRICAL & NCC 1 day Wed 7/13/16 Wed 7/13/16 370
372 Install Ceiling Tiles 2 days Thu 7/14/16 Fri 7/15/16 371
373 Test, Adjust, & Balance HVAC Equipment 2 days Mon 7/18/16 Tue 7/19/16 372
374 NCC Final Inspection 2 days Wed 7/20/16 Thu 7/21/16 373
375 A/E Prepares Punchlist 1 day Fri 7/22/16 Fri 7/22/16 374
376 Contractors Correct Punchlist 3 days Mon 7/25/16 Wed 7/27/16 375
377 Final Cleaning 1 day Thu 7/28/16 Thu 7/28/16 376
378 RCCSD Moves Furniture 2 days Fri 7/29/16 Mon 8/1/16 377
379 Phase 10 ‐ Boiler Room 26 days Mon 5/16/16 Tue 6/21/16
380 Shutdown Heating System 1 day Mon 5/16/16 Mon 5/16/16
381 Demo Existing Boilers, Breechings & Equipment 5 days Tue 5/17/16 Mon 5/23/16 380
382 Install New Boilers, Breechings & Equipment 20 days Tue 5/24/16 Tue 6/21/16 381
383 Install Temporary Service for Fire Alarm & Securi 2 days Tue 6/7/16 Wed 6/8/16 335
384 Building Electric Shutdown ‐ Demo Existing MDP 2 days Thu 6/9/16 Fri 6/10/16 383
385 Install New Switchboard No. 1 3 days Mon 6/13/16 Wed 6/15/16 384
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TEMPORARY ELECTRICITY  015113 ‐ 1 

PU09, Revised 10/2014 

SECTION 015113 ‐ TEMPORARY ELECTRICITY 

 

1.  GENERAL 

 

  A.  RELATED WORK SPECIFIED ELSEWHERE 

 

    1.  Electrical Basic Materials and Methods, Division 26. 

  

  B.  DESCRIPTION OF SYSTEM 

 

    1.  Power Source   

      a.  Suppliers:  N/A 

 

      b.  The Construction Manager  shall provide 277/480 volt,  three phase, 60  cycle 

power service to the site through the existing electrical system of the building.  

 

      c.  The Construction Manager will make all arrangements for bringing the power 

supply to the site and for installation of appropriate temporary transformers 

to provide for the power supply in 1.B.1.b, above. (ADD#3) 

 

      d.  The  source  will  be  adequate  to  service  temporary  electrical  needs  of  the 

proposed construction. 

 

    2.  Electrical Service 

      a.  Each  Contractor  will  be  responsible  to  pay  for  all  costs  associated  with 

providing  electrical  service  from  the  power  source  to  their  respective  site 

office,  temporary  storage  facilities  or  temporary  construction  buildings  as 

appropriate. (ADD#3) 

 

      b.  Prior  to  issuance  of  the  Notice  to  Proceed  for  the  electrical  contract,  the 

Construction Manager will be responsible for providing temporary electrical 

service as provided in 1.B.2.c, below. After issuance of the Notice to Proceed 

for  the electrical contract,  the Electrical Contractor shall become  responsible 

for maintaining all electrical power supply and service  facilities  installed by 

the Construction Manager.  The Electrical Contractor shall also, from that date 

forward,  will  be  responsible  for  providing  and  maintaining  temporary 

electrical  service  to  the  site  as  provided  in  1.B.2.c,  below,  after Notice  to 

Proceed.  (ADD#3) 

 

      c.  The Construction Manager  or  Electrical Contractor,  as  provided  in  1.B.2.b, 

above, shall install temporary electric service for items below, throughout the 

construction period, such that power can be secured at any desired point with 

no more than a 60 foot extension: (ADD#3) 

 

        (1)  Power  Centers  for  miscellaneous  tools  and  equipment  used  in  the 
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construction work  shall be provided with  a minimum of  four  20‐amp, 

120  volt  grounding  type  outlets.    Each  outlet  shall  be  provided with 

ground fault detecting circuit breaker protection. 

 

        (2)  Adequate  lighting  for  safe working  conditions  shall  be  provided  and 

maintained on a 24 hour per day basis throughout the building, tunnels, 

and stairways per OSHA requirements.  Each lamp must be rated at least 

100 watts.  Voltage of each socket must be at least 110 volts. 

 

        (3)  Power for testing and checking equipment must be supplied. 

 

    3.  Capacity 

      a.  All  electrical power  supply  and  service  lines  installed  shall  be  of  adequate 

capacity  for construction use by all  trades during  the construction period at 

the locations necessary. 

 

      b.  The Electrical Contractor shall notify the Power Company if unusually heavy 

loads, such as welding units, are anticipated. 

 

    4.  Power Costs 

      a.  The Construction Manager will pay  all  costs  of  temporary  electrical power 

used during construction. 

 

      b.  The Owner will pay all costs of power used in the permanent wiring. 

 

  C.  REQUIREMENTS AND REGULATORY AGENCIES 

 

    1.  The Electrical Contractor will obtain permits as required by  local governmental 

authorities. 

 

    2.  The temporary electrical service shall comply with National Electrical Code, 1990 

Edition and applicable local codes and utility regulations. 

 

  D.  USE OF PERMANENT SYSTEM 

 

    1.  The  Electrical  Contractor  shall  regulate  any  part  of  the  permanent  electrical 

system which  is  used  for  construction  purposes  to  prevent  interference with 

safety and orderly progress of the Work. 

 

    2.  Contractors  shall  leave permanent  electrical  services  in  a  condition  as good  as 

new and clean. 

 

2.  PRODUCTS 

 

  A.  MATERIALS 
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    1.  General 

 

      a.  The materials may be new or used, but must be adequate in capacity for the 

purposes  intended  and  must  not  create  unsafe  conditions  or  violate  the 

requirements of applicable codes. 

 

    2.  Conductors 

 

      a.  Use wire, cable, or busses of appropriate  type, sized  in accordance with  the 

National Electrical Code for the applied loads. 

 

      b.  Use only UL labeled wire and devices. 

 

  B.  EQUIPMENT 

 

    1.  Provide appropriate enclosure for the environment in which used in compliance 

with NEMA standards. 

 

3.  EXECUTION 

 

  A.  GENERAL 

 

    1.  Install all work with a neat and orderly appearance. 

 

    2.  Make structurally sound throughout. 

 

    3.  Maintain to give continuous service and to provide safe working conditions. 

 

    4.  Modify temporary power and light installation as job progress requires. 

 

  B.  INSTALLATION 

 

    1.  Locate so that interference with storage areas, traffic areas and work under other 

Contracts is avoided. 
 

  C.  REMOVAL 
 

    1.  Remove all temporary equipment and materials completely upon completion of 

construction. 
 

    2.  Repair all damage caused by the installation and restore to satisfactory condition. 

 

  END OF SECTION 
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SECTION 09 51 00

ACOUSTICAL CEILINGS

PART 1  GENERAL

1.01 SECTION INCLUDES

A. Suspended metal grid ceiling system.

B. Acoustical units.

C. Support hangers, channels, and wires.

1.02 RELATED REQUIREMENTS

A. Section 07 21 00 - Thermal Insulation:  Acoustical insulation.

B. Section 07 90 05 - Joint Sealers:  Acoustical sealant.

C. Section 28 31 00 - Fire Detection and Alarm:  Fire alarm components in ceiling system.

D. Section 23 37 00 - Air Outlets and Inlets:  Air diffusion devices in ceiling.

E. Section 26 51 00 - Interior Lighting:  Light fixtures in ceiling system.

1.03 REFERENCE STANDARDS

A. ASTM C635 - Standard Specification for the Manufacture, Performance, and Testing of Metal
Suspension Systems for Acoustical Tile and Lay-in Panel Ceilings.

B. ASTM C636/C636M - Standard Practice for Installation of Metal Ceiling Suspension Systems for
Acoustical Tile and Lay-in Panels.

C. ASTM E580/E580M - Standard Practice for Installation of Ceiling Suspension Systems for
Acoustical Tile and Lay-in Panels in Areas Subject to Earthquake Ground Motions.

D. ASTM E1264 - Standard Classification for Acoustical Ceiling Products.

1.04 SUBMITTALS

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.

B. Shop Drawings:  Indicate grid layout and related dimensioning, junctions with other ceiling
finishes, and mechanical and electrical items installed in the ceiling.

C. Product Data:  Provide data on suspension system components, acoustical units, and
supplementary acoustical insulation.

D. Samples:  Submit two samples 4x4 inch in size illustrating material and finish of acoustical units.

E. 

F. Samples:  Submit two samples each, 6 inches long, of suspension system main runner, cross
runner, and perimeter molding.

G. Manufacturer's Installation Instructions:  Indicate special procedures and perimeter conditions
requiring special attention.

1.05 QUALITY ASSURANCE

A. Suspension System Manufacturer Qualifications:  Company specializing in manufacturing the
products specified in this section with minimum ten years documented experience.

B. Acoustical Unit Manufacturer Qualifications:  Company specializing in manufacturing the
products specified in this section with minimum ten years documented experience.

1.06 FIELD CONDITIONS

A. Maintain uniform temperature of minimum 60 degrees F, and maximum humidity of 40 percent
prior to, during, and after acoustical unit installation.

blymanb
Text Box
Addendum #3

blymanb
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ACOUSTICAL CEILINGS

1.07 PROJECT CONDITIONS

A. Sequence work to ensure acoustical ceilings are not installed until building is enclosed,
sufficient heat is provided, dust generating activities have terminated, and overhead work is
completed, tested, and approved.

B. Install acoustical units after interior wet work is dry.

1.08 EXTRA MATERIALS

A. See Section 01 60 00 - Product Requirements, for additional provisions.

PART 2  PRODUCTS

2.01 ACOUSTICAL UNITS

A. Manufacturers:

1. Armstrong World Industries, Inc: www.armstrong.com.

2. Substitutions:  See Section 01 60 00 - Product Requirements.

B. Acoustical Units - General:  ASTM E1264, Class A.

1. Units for Installation in Fire-Rated Suspension System:  Listed and classified for the
fire-resistive assembly the suspension system is a part of.

C. Acoustical Tile Type A:  Painted mineral fiber, ASTM E1264 Type III, with to the following
characteristics:

1. VOC Content: As specified in Section 01 61 16.

2. Size:  24 x 48 inches.

3. Thickness:  3/4 inches.

4. Edge:  Square.

5. Surface Color:  White.

6. Product:  Fissured 755 by Armstrong.

D. Acoustical Panels Type B:  painted mineral fiber, ASTM E 1264 Type III with the following
characteristics:

1. VOC Content: As specified in Section 01 61 16.

2. Size:  24 x 24 inches.

3. Thickness:  3/4 inches.

4. Edge:  Square.

5. Surface Color:  White.

6. Product:  Fissured 756 by Armstrong.

2.02 SUSPENSION SYSTEM(S)

A. Manufacturers:

1. Same as for acoustical units.

2. Armstrong World Industries, Inc:www.armstrong.com.

3. Substitutions:  See Section 01 60 00 - Product Requirements.

B. Suspension Systems - General:  ASTM C635; die cut and interlocking components, with
stabilizer bars, clips, splices, perimeter moldings, and hold down clips as required.

C. Exposed Tee Steel Suspension System:  Formed galvanized steel, commercial quality cold
rolled; heavy-duty.

1. Profile:  Tee; for square tegular edge panels 15/16 inch wide face.

2. Construction:  Double web.

3. Finish:  White painted.

4. Product:  Prelude XL, 15/16" by Armstrong.
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2.03 ACCESSORIES

A. Support Channels and Hangers:  Galvanized steel; size and type to suit application and ceiling
system flatness requirement specified.

B. Perimeter Moldings:  Same material and finish as grid.

C. Acoustical Sealant For Perimeter Moldings:  Specified in Section 07 90 05.

D. Gasket For Perimeter Moldings:  Closed cell rubber sponge tape.

E. Touch-up Paint:  Type and color to match acoustical and grid units.

PART 3  EXECUTION

3.01 EXAMINATION

A. Verify existing conditions before starting work.

B. Verify that layout of hangers will not interfere with other work.

3.02 INSTALLATION - SUSPENSION SYSTEM

A. Install suspension system in accordance with ASTM C 636, ASTM E 580, and manufacturer's
instructions and as supplemented in this section.

B. Rigidly secure system, including integral mechanical and electrical components, for maximum
deflection of 1:240.

C. Lay out system to a balanced grid design with edge units no less than 50 percent of acoustical
unit size.

D. Locate system on room axis according to reflected plan.

E. Install after major above-ceiling work is complete.  Coordinate the location of hangers with other
work.

F. Hang suspension system independent of walls, columns, ducts, pipes and conduit.  Where
carrying members are spliced, avoid visible displacement of face plane of adjacent members.

G. Where ducts or other equipment prevent the regular spacing of hangers, reinforce the nearest
affected hangers and related carrying channels to span the extra distance.

H. Do not support components on main runners or cross runners if weight causes total dead load
to exceed deflection capability.

I. Support fixture loads using supplementary hangers located within 6 inches of each corner, or
support components independently.

J. Do not eccentrically load system or induce rotation of runners.

K. Perimeter Molding:  Install at intersection of ceiling and vertical surfaces and at junctions with
other interruptions.

1. Install in bed of acoustical sealant or in bed of acoustical sealant.

2. Use longest practical lengths.

3. Miter or Overlap and rivet corners.

L. Form expansion joints as detailed.  Form to accommodate plus or minus 1 inch movement. 
Maintain visual closure.

3.03 INSTALLATION - ACOUSTICAL UNITS

A. Install acoustical units in accordance with manufacturer's instructions.

B. Fit acoustical units in place, free from damaged edges or other defects detrimental to
appearance and function.

C. Fit border trim neatly against abutting surfaces.

D. Install units after above-ceiling work is complete.
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E. Install acoustical units level, in uniform plane, and free from twist, warp, and dents.

F. Cutting Acoustical Units:

1. Cut to fit irregular grid and perimeter edge trim.

2. Make field cut edges of same profile as factory edges.

3. Double cut and field paint exposed reveal edges.

G. Where round obstructions and bullnose corners occur, provide preformed closures to match
perimeter molding.

H. Install hold-down clips on panels within 20 ft of an exterior door.

3.04 TOLERANCES

A. Maximum Variation from Flat and Level Surface: 1/8 inch in 10 feet.

B. Maximum Variation from Plumb of Grid Members Caused by Eccentric Loads:  2 degrees.

END OF SECTION
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SECTION 10 11 01
VISUAL DISPLAY BOARDS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Markerboards and Tackboards.
1.02 RELATED REQUIREMENTS

A. Section 09 21 16 - Gypsum Board Assemblies:  Concealed supports in metal stud walls.
1.03 REFERENCE STANDARDS

A. ANSI A135.4 - American National Standard for Basic Hardboard.
B. ANSI A208.1 - American National Standard for Particleboard.
C. ASTM A424 - Standard Specification for Steel, Sheet, for Porcelain Enameling.
D. ASTM C36/C36M - Standard Specification for Gypsum Wallboard; 2001.
E. ASTM C208 - Standard Specification for Cellulosic Fiber Insulation Board.
F. ASTM C1396/C1396M - Standard Specification for Gypsum Board.
G. ASTM E84 - Standard Test Method for Surface Burning Characteristics of Building Materials.
H. FS L-P-1040 - Plastic Sheets and Strips (Polyvinyl Fluoride); Federal Specifications and

Standards.
1.04 SUBMITTALS

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Product Data:  Provide manufacturer's data on markerboard, tackboard, trim, and accessories.
C. Shop Drawings:  Indicate wall elevations, dimensions, joint locations, special anchor details.
D. Samples:  Submit two samples 2 by 2 inch in size illustrating materials and finish, color and

texture of markerboard, tackboard, and trim.
E. Test Reports:  Show conformance to specified surface burning characteristics requirements.
F. Manufacturer's printed installation instructions.
G. Maintenance Data:  Include data on regular cleaning, and stain removal .

1.05 QUALITY ASSURANCE
A. Manufacturer Qualifications:  Company specializing in manufacturing the products specified in

this section with minimum 10 years documented experience.
1.06 WARRANTY

A. See Section 01 78 00 - Closeout Submittals, for additional warranty requirements.
B. Provide five year warranty for markerboard to include warranty against discoloration due to

cleaning, crazing or cracking, and staining.
PART 2  PRODUCTS
2.01 MANUFACTURERS

A. Visual Display Boards:
1. MooreCo, Inc; Product Marker Board - Porcelain Steel Series 202; Tackboard - Natural

Add-Cork Series 302:  www.moorecoinc.com.
2. Claridge Products and Equipment, Inc; Product Marker Board - Claridge LCS Deluxe;

Tackboard - Claridge AC Series:  www.claridgeproducts.com.
3. Substitutions:  See Section 01 60 00 - Product Requirements.
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2.02 VISUAL DISPLAY BOARDS
A. Markerboards:  Porcelain enamel on steel, laminated to core.

1. Color:  White.
2. Metal Face Sheet Thickness:  0.024 inch (24 gage).
3. Core:  Particleboard, 3/8 inch thick, laminated to face sheet.
4. Backing:  Aluminum sheet, laminated to core.
5. Size:  As indicated on drawings.
6. Frame:  Extruded aluminum; as indicated on drawings, with concealed fasteners.
7. Frame Profile:  As indicated on drawings
8. Frame Finish:  Anodized, satin.
9. Accessories:  Provide chalk tray, map rail, flag holder, and map hooks.
10. Magnetic.

B. Tackboards:  Composition cork.
1. Cork Thickness:  1/4 inch.
2. Color:  Natural.
3. Backing:  Hardboard, 1/4 inch thick, laminated to tack surface.
4. Surface Burning Characteristics:  Flame spread index of 25, maximum, and smoke

developed index of 450, maximum, when tested in accordance with ASTM E84.
5. Size:  As indicated on drawings.
6. Frame:  Same type and finish as for markerboard.
7. Frame:  Extruded aluminum; As indicated on drawings, with concealed fasteners.
8. Frame Finish:  Anodized, natural, satin.

2.03 MATERIALS
A. Porcelain Enameled Steel Sheet:  ASTM A424, Type I, Commercial Steel, with fired-on vitreous

finish.
B. Particleboard:  ANSI A208.1; wood chips, set with waterproof resin binder, sanded faces.
C. Aluminum Sheet Backing:  0.015 inch thick.

2.04 ACCESSORIES
A. Map Rail:  Extruded aluminum, manufacturer's standard profile, with cork insert, end stops, and

runners for accessories; 1 inch wide, full width of frame.
B. Map Supports:  Formed aluminum sliding hooks to fit map rail. "One support per two feet of

map rail."
C. Temporary Protective Cover:  Sheet polyethylene, 8 mil thick.
D. Flag Holders:  Cast aluminum bored to receive 1 inch diameter flag staff, bracketed to fit top rail

of board.
E. Cleaning Instruction Plate:  Provide instructions for chalkboard cleaning on a metal plate

fastened to perimeter frame near chalkrail.
F. Chalk Tray:  Aluminum, style as indicated on drawings one piece full length of chalkboard,

closed ends; concealed fasteners,; manufacturer's standard fastening method, same finish as
frame.

G. Mounting Brackets:  Concealed.
PART 3  EXECUTION
3.01 EXAMINATION

A. Verify that field measurements are as indicated and indicated on shop drawings.
B. Verify that internal wall blocking is ready to receive work and positioning dimensions are as

indicated on shop drawings.
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3.02 INSTALLATION
A. Install boards in accordance with manufacturer's instructions.  Mounting height per drawings.
B. Secure units level and plumb.
C. Butt Joints:  Install with tight hairline joints.

3.03 CLEANING
A. Clean board surfaces in accordance with manufacturer's instructions.
B. Cover with protective cover, taped to frame.
C. Remove temporary protective cover at date of Substantial Completion.

END OF SECTION
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SECTION 23 52 16
CONDENSING BOILERS

PART 2  PRODUCTS
1.01 MANUFACTURED UNITS

A. Factory assembled, factory fire-tested, self-contained, readily transported unit ready for
automatic operation except for connection of  water,  fuel, electrical, and vent services.

B. Unit:  Metal membrane wall, water or fire tube, condensing boiler on integral structural steel
frame base with integral fuel burning system, firing controls, boiler trim, insulation, and
removable jacket, suitable for indoor application.

1.02 BOILER CONSTRUCTION
A. Conform to the minimum requirements of ASME BPVC-IV and ANSI Z21.13 for construction of

boilers.
B. Assembly to bear the ASME "H" stamp and comply with the efficiency requirements of the latest

edition of ASHRAE 90.1.
C. Required Directory Listings:

1. AHRI Directory of Certified Product Performance - Air-Conditioning, Heating, and
Refrigeration Institute (AHRI); current edition at www.ahrinet.org.

2. NBBI Manufacturer and Repair Directory - The National Board of Boiler and Pressure
Vessel Inspectors (NBBI); current edition at www.nationalboard.org.

D. Heat Exchanger: Construct with materials that are impervious to corrosion where subject to
contact with corrosive condensables.

E. Provide adequate tappings, observation ports, removable panels, and access doors for entry,
cleaning, and inspection.

F. Insulate casing with insulation material, protected and covered by heavy gauge, metal jacket.
G. Factory apply boiler base and other components, that are subject to corrosion, with durable,

acrylic, powder coated, painted, weather-proofed, or ___________ finish.
1.03 BOILER TRIM

A. ASME rated pressure relief valve.
B. Flow switch.
C. Electronic Low Water Cut-off: Complete with test light and manual reset button to automatically

prevent firing operation whenever boiler water falls below safe level.
D. Temperature and pressure gauge.
E. Pressure Switches:

1. High gas pressure.
2. Low gas pressure.
3. Air pressure.

F. Manual reset high limit.
G. Boiler Pump (where required by boiler design):

1. Primary pump, factory supplied and sized for field installation to ensure minimum,
continuous circulation through boiler.

2. Where pump is not provided by boiler manufacturer, provide pump in accordance with
boiler manufacturer's recommendations.

3. Pump time delay.
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1.04 FUEL BURNING SYSTEM
A. Provide forced draft automatic burner, pulse combustion, or ____________, integral to boiler,

designed to burn natural gas, propane, No. 2 fuel oil, and __________, and maintain fuel-air
ratios automatically.
1. Blower Design:  Statically and dynamically balanced to supply combustion air; direct

connected to motor.
2. Forced Draft Design: Mixes combustion air and gas to achieve 90 percent combustion

efficiency.
3. Pulse Combustion Design: Self-aspirating, not requiring blower for combustion.
4. Combustion Air Filter: Protects fuel burning system from debris.

B. Gas Train: Plug valve, safety gas valve, gas-air ratio control valve, and pressure regulator
controls air and gas mixture.

C. Emission of Oxides of Nitrogen Requirements: Comply with SCAQMD 1146.1 for natural gas
fired system, as applicable.

D. Intakes: Combustion air intake capable of accepting free mechanical room air or direct outside
air through a sealed intake pipe

1.05 FACTORY INSTALLED CONTROLS
A. Option for internal or external (0-10) VDC control.
B. Temperature Controls:

1. Automatic reset type to control fuel burning system on-off, firing rate, and _______ to
maintain temperature.

2. Manual reset type to control fuel burning system to prevent boiler water temperature from
exceeding safe system water temperature.

3. Low-fire start time delay relay.
C. Electronic PI setpoint/modulation control system.
D. Microprocessor-based, fuel/air mixing controls.

END OF SECTION
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