

*Michael R. Wigley, AIA, LEED®AP  
W. Zachary Crouch, P.E.  
Michael E. Wheedleton, AIA  
Jason P. Loar, P.E.  
Ring W. Lardner, P.E.*

**DELAWARE ARMY NATIONAL GUARD  
Fire Alarm / Fire Suppression Upgrades  
Dagsboro Readiness Center  
Armory Road  
Dagsboro, Delaware 19939  
State of DE Project #MC 7601000097 ❖ DEARNG # FMO-26697  
DBF #0999J011.L04  
SEPTEMBER 18, 2017**

**ADDENDUM NO. 2**

The following items shall become a part of the contract documents. Contractor must acknowledge receipt of this addendum on the Bid Form. Failure to do so may subject the Bidder to disqualification.

- Item No. 1      The correct Bid Form and Non-Collusion Statement are attached. All bidders shall utilize the attached forms.
- Item No. 2      Refer to Sheet A3: The existing ceiling in the men's shower/latrine and women's shower/latrine is drywall. These ceilings will remain in the base bid.
- Item No. 3      The contractor is responsible for any drywall patching resulting from sprinkler installation.
- Item No. 4      The fire pump will not be hooked up to the future generator.
- Item No. 5      The DEARNG days off calendar is attached.
- Item No. 6      Refer to Sheets FD-100 and F-100 for heat pipe and cover work. A mechanical/plumbing subcontractor was added to the Bid Form.
- Item No. 7      Clarification: All ductwork is rigid duct. The ceiling height for Alternate #1 will match existing, no ductwork modifications are anticipated.
- Item No. 8      Clarification regarding wet system zones: A system with one zone which meets NFPA and Delaware state codes will be acceptable.
- Item No. 9      Refer to Drawing F-200: A 4-inch pipe to the FCD is acceptable.
- Item No. 10     The exterior canopy structure outside the vestibule is non-combustible. This coverage was added due to the review by the State. Protection is not needed above the ceiling.
- Item No. 11     A flow test is attached. The winning bidder must have a current flow test performed prior to designing the sprinkler system.
- Item No. 12     Clarification: There are not any standpipes on this project.

- Item No. 13 Clarification: Split ring hangars are acceptable as long as they are UL listed.
- Item No. 14 Clarification, Specification Section 21 05 13, paragraph 2.1, B.: The 460 volt power is not correct. Per the electrical drawings, fire pump requires a 208 volt power.
- Item No. 15 Refer to Section 21 05 13, 2.5, J. and Section 21 30 00: The controller shall be an across the line limited service type.
- Item No. 16 A UL listed fire pump from Aurora is an accepted alternate.

END OF ADDENDUM

STATE OF DELAWARE  
DELAWARE ARMY NATIONAL GUARD  
CONTRACT # MC7601000097

FIRE ALARM / FIRE SUPPRESSION UPGRADES  
AT  
DAGSBORO READINESS CENTER  
DAGSBORO, DELAWARE 19939

**SECTION 00 41 13**

**BID FORM**

For Bids Due: \_\_\_\_\_

To: State of Delaware  
Division of Facilities Management  
Thomas Collins Building  
540 S. DuPont Highway, Suite 1  
Dover, DE 19901

Name of Bidder: \_\_\_\_\_

Delaware Business License No.: \_\_\_\_\_ Taxpayer ID No.: \_\_\_\_\_

*(A copy of Bidder's Delaware Business License must be attached to this form.)*

(Other License Nos.): \_\_\_\_\_

Phone No.: (     ) \_\_\_\_\_ - \_\_\_\_\_ Fax No.: (     ) \_\_\_\_\_ - \_\_\_\_\_

The undersigned, representing that he has read and understands the Bidding Documents and that this bid is made in accordance therewith, that he has visited the site and has familiarized himself with the local conditions under which the Work is to be performed, and that his bid is based upon the materials, systems and equipment described in the Bidding Documents without exception, hereby proposes and agrees to provide all labor, materials, plant, equipment, supplies, transport and other facilities required to execute the work described by the aforesaid documents for the lump sum itemized below:

**BASE BID:**

\$ \_\_\_\_\_

( \$ \_\_\_\_\_ )

**ALTERNATES**

Alternates conform to the applicable project specifications section.

ALTERNATE NO. 1: All work associated to provide and install suspended acoustical tile, grid and support, recessed light fixtures, and extend existing mechanical diffusers to new tiles in the women's toilet /showers and men's toilet/showers.

\$ \_\_\_\_\_

( \$ \_\_\_\_\_ )

STATE OF DELAWARE  
DELAWARE ARMY NATIONAL GUARD  
CONTRACT # MC7601000097

FIRE ALARM / FIRE SUPPRESSION UPGRADES  
AT  
DAGSBORO READINESS CENTER  
DAGSBORO, DELAWARE 19939

ALTERNATE NO. 2: All work associated to remove and replace suspended acoustical ceiling tile, grid and support system. Refer to plan 07/A3 for locations.

\$ \_\_\_\_\_

( \$ \_\_\_\_\_ )

**ALLOWANCES**

Allowances conform to the applicable project specification section.

ALLOWANCE NO. 1: Provide an allowance of \$15,000.00 for unforeseen conditions.

STATE OF DELAWARE  
DELAWARE ARMY NATIONAL GUARD  
CONTRACT # MC7601000097

FIRE ALARM / FIRE SUPPRESSION UPGRADES  
AT  
DAGSBORO READINESS CENTER  
DAGSBORO, DELAWARE 19939

**BID FORM**

I/We acknowledge Addendums numbered \_\_\_\_\_ and the price(s) submitted include any cost/schedule impact they may have.

This bid shall remain valid and cannot be withdrawn for thirty (30) days from the date of opening of bids (60 days for School Districts and Department of Education), and the undersigned shall abide by the Bid Security forfeiture provisions. Bid Security is attached to this Bid.

The Owner shall have the right to reject any or all bids, and to waive any informality or irregularity in any bid received.

This bid is based upon work being accomplished by the Sub-Contractors named on the list attached to this bid.

Should I/We be awarded this contract, I/We pledge to achieve substantial completion of all the work within 150 calendar days of the Notice to Proceed.

The undersigned represents and warrants that he has complied and shall comply with all requirements of local, state, and national laws; that no legal requirement has been or shall be violated in making or accepting this bid, in awarding the contract to him or in the prosecution of the work required; that the bid is legal and firm; that he has not, directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken action in restraint of free competitive bidding.

Upon receipt of written notice of the acceptance of this Bid, the Bidder shall, within twenty (20) calendar days, execute the agreement in the required form and deliver the Contract Bonds, and Insurance Certificates, required by the Contract Documents.

I am / We are an Individual / a Partnership / a Corporation

By \_\_\_\_\_ Trading as \_\_\_\_\_  
(Individual's / General Partner's / Corporate Name)  
\_\_\_\_\_  
(State of Corporation)

Business Address: \_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

Witness: \_\_\_\_\_ By: \_\_\_\_\_  
(SEAL) ( Authorized Signature )  
\_\_\_\_\_  
( Title )  
Date: \_\_\_\_\_

ATTACHMENTS

- Sub-Contractor List
- Non-Collusion Statement
- Affidavit(s) of Employee Drug Testing Program
- Bid Security
- (Others as Required by Project Manuals)

STATE OF DELAWARE  
DELAWARE ARMY NATIONAL GUARD  
CONTRACT # MC7601000097

FIRE ALARM / FIRE SUPPRESSION UPGRADES  
AT  
DAGSBORO READINESS CENTER  
DAGSBORO, DELAWARE 19939

**BID FORM**

**SUBCONTRACTOR LIST**

In accordance with Title 29, Chapter 6962 (d)(10)b Delaware Code, the following sub-contractor listing must accompany the bid submittal. The name and address of the sub-contractor **must be listed for each category** where the bidder intends to use a sub-contractor to perform that category of work. In order to provide full disclosure and acceptance of the bid by the *Owner*, it is **required** that bidders list themselves as being the sub-contractor for all categories where he/she is qualified and intends to perform such work. This form must be filled out completely with no additions or deletions. **Note that all subcontractors listed below must have a signed Affidavit of Employee Drug Testing Program included with this bid.**

<u>Subcontractor Category</u>	<u>Subcontractor</u>	<u>Address (City &amp; State)</u>	<u>Subcontractors tax payer ID # or Delaware Business license #</u>
1. Carpentry	_____	_____	_____
2. Fire Alarm	_____	_____	_____
3. Sprinkler	_____	_____	_____
4. Electrical	_____	_____	_____
5. Ceiling	_____	_____	_____
6. Mechanical/Plumbing	_____	_____	_____

STATE OF DELAWARE  
DELAWARE ARMY NATIONAL GUARD  
CONTRACT # MC7601000097

FIRE ALARM / FIRE SUPPRESSION UPGRADES  
AT  
DAGSBORO READINESS CENTER  
DAGSBORO, DELAWARE 19939

**BID FORM**

**NON-COLLUSION  
SUSPENSION/DEBARMENT DISCLOSURE  
STATEMENT**

This is to certify that the undersigned bidder has neither directly nor indirectly, entered into any agreement, participated in any collusion or otherwise taken any action in restraint of free competitive bidding in connection with this proposal submitted this date to the State of Delaware, Delaware Army National Guard.

**AFFIRMATION:** Within the past five years, has your firm, any affiliate, any predecessor company or entity, owner, Director, officer, partner or proprietor been the subject of a Federal, State, Local government suspension or debarment?

YES \_\_\_\_\_ NO \_\_\_\_\_ If yes, please explain (use separate page and include with Bid Form.)

All the terms and conditions of Contract # MC7601000097 have been thoroughly examined and are understood.

**NAME OF BIDDER:** \_\_\_\_\_

**AUTHORIZED REPRESENTATIVE  
(TYPED):** \_\_\_\_\_

**AUTHORIZED REPRESENTATIVE  
(SIGNATURE):** \_\_\_\_\_

**TITLE:** \_\_\_\_\_

**ADDRESS OF BIDDER:** \_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

**E-MAIL:** \_\_\_\_\_

**PHONE NUMBER:** \_\_\_\_\_

Sworn to and Subscribed before me this \_\_\_\_\_ day of \_\_\_\_\_ 20\_\_\_\_\_.

My Commission expires \_\_\_\_\_ NOTARY PUBLIC \_\_\_\_\_.

**THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.**

This page intentionally left blank.

**AFFIDAVIT  
OF  
EMPLOYEE DRUG TESTING PROGRAM**

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large Public Works Projects requires that Contractors and Subcontractors implement a program of mandatory drug testing for Employees who work on Large Public Works Contracts funded all or in part with public funds.

We hereby certify that we have in place or will implement during the entire term of the contract a Mandatory Drug Testing Program for our employees on the jobsite that complies with this regulation:

**Contractor/Subcontractor Name:** \_\_\_\_\_

**Contractor/Subcontractor Address:** \_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

**Authorized Representative (typed or printed):** \_\_\_\_\_

**Authorized Representative (signature):** \_\_\_\_\_

**Title:** \_\_\_\_\_

Sworn to and Subscribed before me this \_\_\_\_\_ day of \_\_\_\_\_ 20\_\_\_\_.

My Commission expires \_\_\_\_\_. NOTARY PUBLIC \_\_\_\_\_.

**THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.**

This page intentionally left blank.

January 2017

S	M	T	W	T	F	S
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

February 2017

S	M	T	W	T	F	S
			1	2	3	4
5	6	7	8	9	10	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28				

March 2017

S	M	T	W	T	F	S
			1	2	3	4
5	6	7	8	9	10	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30	31	

April 2017

S	M	T	W	T	F	S
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27	28	29
30						

May 2017

S	M	T	W	T	F	S
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25	26
27	28	29	30	31		

June 2017

S	M	T	W	T	F	S
				1	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28	29	30	

**5/4/9 Work Schedule**  
**Scheduled FTS Flex Days**  
**Federal Holidays**

**JANUARY**  
 2 New Year's Day Observed  
 16 Martin Luther King's Birthday  
 8-hour days: 13, 27

**FEBRUARY**  
 20 Washington's Birthday  
 8-hour days: 10, 24

**MARCH**  
 8-hour days: 10, 24

**APRIL**  
 8-hour days: 7, 21

**MAY**  
 29 Memorial Day  
 8-hour days: 5, 19

**JUNE**  
 8-hour days: 2, 16, 30

**JULY**  
 4 Independence Day  
 8-hour days: 14, 28

**AUGUST**  
 8-hour days: 11, 25

**SEPTEMBER**  
 4 Labor Day  
 8-hour days: 8, 22

**OCTOBER**  
 9 Columbus Day  
 8-hour days: 5, 20

**NOVEMBER**  
 10 Veterans Day Observed  
 23 Thanksgiving Day  
 8-hour days: 3, 17

**DECEMBER**  
 25 Christmas Day  
 8-hour days: 1, 15, 28

July 2017

S	M	T	W	T	F	S
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27	28	29
30	31					

August 2017

S	M	T	W	T	F	S
			1	2	3	4
5	6	7	8	9	10	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30	31	

September 2017

S	M	T	W	T	F	S
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27	28	29
30	31					

October 2017

S	M	T	W	T	F	S
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

November 2017

S	M	T	W	T	F	S
			1	2	3	4
5	6	7	8	9	10	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30		

December 2017

S	M	T	W	T	F	S
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27	28	29
30	31					

January 2018

S	M	T	W	T	F	S
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25	26	27
28	29	30	31			

February 2018

S	M	T	W	T	F	S
				1	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28			

March 2018

S	M	T	W	T	F	S
				1	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28	29	30	31

April 2018

S	M	T	W	T	F	S
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30					

May 2018

S	M	T	W	T	F	S
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25	26
27	28	29	30	31		

June 2018

S	M	T	W	T	F	S
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18	19	20	21	22	23
24	25	26	27	28	29	30

**5/4/9 Work Schedule**  
**Scheduled FTS Flex Days**  
**Federal Holidays**

JANUARY  
**1 New Year's Day**  
**15 Martin Luther King's Birthday**  
 8-hour days: 12, 26

FEBRUARY  
**19 Washington's Birthday**  
 8-hour days: 9, 23

MARCH  
 8-hour days: 9, 23

APRIL  
 8-hour days: 6, 20

MAY  
**28 Memorial Day**  
 8-hour days: 4, 18

JUNE  
 8-hour days: 1, 15, 29

JULY  
**4 Independence Day**  
 8-hour days: 13, 27

AUGUST  
 8-hour days: 10, 24

SEPTEMBER  
**3 Labor Day**  
 8-hour days: 7, 21

OCTOBER  
**8 Columbus Day**  
 8-hour days: 4, 19

NOVEMBER  
**12 Veterans Day Observed**  
**22 Thanksgiving Day**  
 8-hour days: 2, 16, 30

DECEMBER  
**25 Christmas Day**  
 8-hour days: 14, 28

July 2018

S	M	T	W	T	F	S
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

August 2018

S	M	T	W	T	F	S
			1	2	3	4
5	6	7	8	9	10	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30	31	

September 2018

S	M	T	W	T	F	S
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27	28	29
30						

October 2018

S	M	T	W	T	F	S
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25	26	27
28	29	30	31			

November 2018

S	M	T	W	T	F	S
				1	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28	29	30	

December 2018

S	M	T	W	T	F	S
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27	28	29
30	31					


TIM CHATTERTON  
7/12/17

306.507

DAGSBORONATIONAL GUARD

3-EE-10 1 30 1

### WATER SUPPLY GRAPH



Static Pres. 48 PSI  
Residual Pres. 39 PSI  
Flow: 888 GPM

Date: 12/2/16  
Time: \_\_\_\_\_

Flow Test Conditions:  
Location: EAST SIDE OF ARMOY RD  
By: DBF