

**ADDENDUM NO. 2
DE ARNG BIDEN NATIONAL GUARD/RESERVE CENTER
ROOFTOP SOLAR PV EXPANSION
DE ARNG PROJECT #: 2018-003
DATE: FEBRUARY 5, 2019**

- 1.0 Sealed bids for DEARNG Contract No. 2018-003 – Biden National Guard/Reserve Center– Roof Mounted PV Solar Expansion, will be received by the Delaware Army National Guard at the Security Officers desk in the Main Lobby of the Biden National Guard/Reserve Center, 1 Vavala Way, New Castle, Delaware, 19720 until **2:00 PM local time on February 14, 2019**, at which time they will be publicly opened and read aloud in the Multi-Purpose Room.
- 2.0 Substitution Requests:
- 2.1 There are no requests for substitution.
- 3.0 Changes to Prior Addenda:
- 3.1 Addendum #1: Article 13.0.E: Change “Made in America” to “ARRA Compliant”.
- 4.0 Changes to Specifications
- 4.1 Specification Section 26 31 00, Article 1.2.C; DELETE ...the PV Integrator shall be **“a Licensed Delaware Firm”** to **“a Licensed Delaware Firm that that can certify the installation as having been built with Delaware parts & labor”**. This is required in order to comply with the requirements of the Delaware Solar Renewable Energy (SREC) Program to qualify for a 20% bonus for every SREC produced.
- 5.0 Changes to Drawings
- 5.1 There are no changes to the drawings.
- 6.0 Questions/Clarifications
- 6.1 There are no Questions/Clarifications.

Note: Deadline for questions is 2/6/19 at 2:00 p.m.

EF/ef
17-1251D Addendum #2

cc: Registered Plan Holders
P-File

