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GEORGETOWN READINESS CENTER
FLAT ROOF REPLACEMENT
GEORGETOWN, DELAWARE 19947
DBF #0999J012.K01 < DEARNG #2020-10

JULY 20, 2020
ADDENDUM NO. 1

The following items shall become a part of the contract documents. Contractor must acknowledge receipt of
this addendum on the Bid Form. Failure to do so may subject the Bidder to disqualification.

Item No. 1 The pre-bid meeting minutes are attached.

Item No. 2 Section 00 41 13, BID FORM: Replace page 3 of the specifications Bid Form with the
attached revised page 3, subcontractor list.

END OF ADDENDUM
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MEETING: Prebid Meeting
PROJECT NAME: Georgetown Readiness Center Flat Roof Replacement
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DATE: July 20, 2020
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DAVIS
‘“. BOWEN &
FRIEDEL INC. ARCHITECTS ENGINEERS SURVEYORS

PRE-BID MEETING MINUTES
GEORGETOWN READINESS CENTER
FLAT ROOF REPLACEMENT
GEORGETOWN, DELAWARE 19947
DBF #0999J012.K01 < OMB/DFM# MJ7601000134

JULY 20, 2020
In Attendance
DEARNG: Marc Orndorff marc.a.orndorff.civ@mail.mil
Davis, Bowen & Friedel, Inc.: Michael Bauman mpb@dbfinc.com
Contractors: See attached sign-in sheet.

Items Discussed

Ttem 1 A sign-in sheet was distributed. Marc Orndorff (DEARNG) introduced himself and Michael
Bauman (DBF) and introduced the project. This pre-bid meeting is mandatory to submit a
qualifying bid.

Ttem 2 Bids will be due August 7, 2020 at 2:00 p.m. at the Biden National Guard/Reserve Center at 1
Vavala Way, New Castle, Delaware. Allow extra time to get through all security points, no
late bids will be accepted.

Item 3 One (1) original and one (1) copy of the bid forms must be submitted along with one (1)
original and one (1) copy of a bid bond equal to 10% of the bid price. All bid submission
documents, including the bid bond, must be completed on the forms provided in the
specifications. A copy of the contractor’s Delaware business license is required with the bid
submittal. Subcontractor Delaware business licenses shall be submitted within 30 days after
project award.

Item 4 All contractors must complete Drug Affidavit, Contractor Qualifications, and Craft Training
Compliance forms and include them with the bid submittal. DEARNG reserves the right to
conduct background checks on all contractors and subcontractors.

- Item 5 A performance bond equal to 100% of the contract amount will be required upon execution of
the contract. No construction schedules are required with the bid.

Item 6 The calendar days for this contract shall be 120 days. If this needs to be extended, inform
DBF ASAP.

Item 7 The subcontractor list must accompany the Bid Forms and be fully completed in order to
submit a qualifying bid. All subcontractors must be licensed to practice their trade in the

601 £ MAIN STREET, SUITE 100, SALISBURY, MD 21804 » 410.543.9091
3 1 PARK AVENUE, MILFORD, DE 1 1441
01 106 NORTH WASHIMGTON ST, SUITE 103 STON, MD 218601+ 410.770.4744

vw.dbfinc.com




Prebid Meeting Minutes
Georgetown Readiness Center
Flat Roof Replacement
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Ttem 8

Item 9

Item 10

Item 11

[tem 12

Item 13

Item 14

Item 15

Item 16

Item 17

State of Delaware prior to execution of the contract. If changes are needed, they shall be
submitted to DBF in writing, refer to the attached list.

General contractors who wish to receive addenda directly and be on the approved bidder’s list
must purchase a minimum of one (1) set of bid documents from Davis, Bowen & Friedel, Inc.
for $100.00.

This project is state funded. Prevailing wage rates will be required. A certified copy of the
prevailing wage rates is included in the specifications and the contractor should refer to these
for bidding. The contractor will be responsible to send wage reports to the Department of
Labor.

The building will be occupied during construction. Work hours will be Monday -Friday 7:00
a.m. - 4:00 p.m. No weekend or off-hours work will be allowed.

A walkthrough will be conducted at the end of this meeting. Additional walkthroughs will
take place on July 28, If the contractor and their subcontractors want to attend, they need to
call Marc at (302) 326-7132 by noon on Monday, July 27",

The last day for substitution requests will be July 29", The last day for questions will be July
31%. These all shall be submitted directly to Michael Bauman (DBF) via email or fax
(mpb@dbfinc.com or (302) 424-0430). The last addendum will be sent out on August 3",

The contractor is required to obtain the building permit and all associated fees.

The building has been tested for asbestos. The prime contractor must coordinate with
abatement contractor, whom will be under a separate contract.

The contractor will be responsible for having a supervisor on site at all times during work of
any subcontractors or their own forces, including punch list work.

The owner will provide electric and water service. The contractor shall provide their own
toilet facility.

A staging area will be determined at the preconstruction meeting.

Any changes, additions or deletions to these minutes should be submitted in writing to Davis, Bowen &
Friedel, Inc., within ten (10) days.

Respectfully Submitted,
DAVIS, BOWEN & FRIEDEL, INC.

Y

Michael Bauman, AIA
Architect - Project Manager
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