



Addendum No. 1

.....

RRTS – FMO ORG. STORAGE BUILDING.
Delaware Army Reserve National Guard (DEARNG)
New Castle, Delaware
DEARNG Contract # 2020-12
Tt Project No. 200-76984-20004

Addendum No. 1
to
Drawings and Project Manual

September 1, 2019

.....

To: ALL BIDDERS

This ADDENDUM forms a part of the BIDDING AND CONTRACT DOCUMENTS and modifies the following documents:

Original DRAWINGS dated August 28, 2020
PROJECT MANUAL dated August 28, 2020

Acknowledge receipt of the ADDENDUM in the space provided on the FORM OF PROPOSAL

This ADDENDUM consists of two (3) pages and the following Attachments: Pre-bid sign in sheet, Bid register, 20/21 DEARNG Calendar

1.1 **GENERAL ADMINISTRATIVE:** The following is General Administrative Information, most of which was reviewed in the Pre-Bid Meeting.

A. Introductions:

1. Client: Delaware Army National Guard's (DEARNG)
 - a. Marc Orndorff is project administrator - manages day to day project developments.
 - b. Lt. Brittney Poore is DEARNG's Contracting Officer – manages contracting matters
2. Design Team: Design Team lead is Tetra Tech (Tt).
 - a. Project Manager and Architect of Record.

B. Pre-Bid Meeting:

1. Was held on site August 28, 2020
2. Mandatory for prime bidders: limited to those in attendance.
3. Attached is the Pre-Bid Sign-in Sheet.

C. Addenda: All attendees will receive Addendum number 1 (this document). Only plan holders will receive subsequent Addenda.

- D. All questions and substitution requests must go to Chuck Dobbs of Tetra Tech (Tt): chuck.dobbs@tetrattech.com, via e-mail, and to Tt's administrative assistant team's e-mail address: ier.deng@tetrattech.com
- E. Critical Dates:
1. Bid Due Date: as advertised..... Tuesday, September 11, 2019 by 11:00am.
 2. Sub-walk thru:..... Thursday September 3, 2019, 9am – 11am.
 - a. Attendees must show a valid State or Fed. Gov. ID at the gate.
 - b. This will be a self guided walk-thru, so attendees must know the specific site location before they arrive.
 3. Cut off for questions and Substitutions..... September 06, 2019 (12pm /Noon)
 4. Last Addendum (for technical content)..... September 09, 2019 (1pm)
- F. References to “DEARNG” is the Delaware Army National Guard
- G. This Project is governed by State of Delaware Wage Rates
- H. This Project requires Bid and Performance Bonds
- I. Project Construction Timeframe:
1. The construction timeframe for this project is 240 days (from receipt of Purchase Order).
 2. See attached DEARNG Calendar for closure dates.
- J. The Project Name Clarification: This Project is title is “RRTS FMO ORG. STORAGE BUILDING”

1.2 **PREBID MEETING TECHNICAL DISCUSSION**

- A. **Project Scope of Work:** The scope of work was reviewed: The following is a summary of the primary requirements of the project. See Drawing and specs for the full scope of work:
1. Project includes construction of a new approximately 4,000 SF Pre-Engineered Building (PEB).
 2. Sitework:
 - a. E&S Controls
 - b. Removal of selective areas/sections of existing asphalt pavement, concrete slabs, concrete curbing and chainlink fencing. Cores of the existing concrete slab will be provided to establish demolition thickness.
 - c. Foundation excavation and slab preparation
 - d. All required Topo grading
 - e. Installation of new selective areas/sections of new asphalt pavement, concrete walks.
 - f. Grass seeding
 3. Building Shell:
 - a. PEB: Supply and Installation of a new PEB
 - (a) Structure – Concrete foundation, all primary and secondary structural steel. Framing for all wall and roof penetration.
Note: a re-evaluation of the bearing capacity of concrete will be conducted upon receipt of the Structural reactions. This may result in revisions of the concrete foundation design, and an associated construction cost adjustment.
 - (b) Exterior: Roofing, Siding, Canopies, Gutters & Downspouts
 - (c) Personal doors
 - b. Overhead Coiling Doors
 4. Electrical
 - a. Main building feed connection
 - b. New electrical panels
 - c. New lights, convenience outlets
 - d. New wall mounted ventilation equipment

B. Subcontractor List: The following subcontractor list was reviewed, and all agreed by all in attendance. See attached re-issued Bid Form which includes the agreed to subcontractor list:

- a. Site work
- b. Concrete
- c. PEB Installer
- d. Electrical

1.3 REISSUED PROJECT MANUAL SECTIONS

A. Spec Section 00 41 13; Bid Form

- a. **REPLACE** entire Bid Form with the Revised one attached to this Addendum.

1.4 PROJECT MANUAL MODIFICATIONS

A. NA

1.5 DRAWING MODIFICATIONS

A. NA

END OF ADDENDUM 01

Attachments:

004113 Bid Form
Pre-bid sign in sheet
Bid register
2020 DEARNG Calendar

FMO – ORG.STORAGE BLDG.
DEARNG NO.: 2020-12

FIELD MAINTENANCE OFFICE – ORG. STORAGE BUILDING
RIVER ROAD TRAINING SITE
DELAWARE ARMY NATIONAL GUARD
1197 RIVER ROAD
NEW CASTLE, DELAWARE
DEARNG PROJECT NO.:2020-12

To: Delaware Army National Guard (DEARNG)
Biden National Guard/Reserve Center
1 Vavala Way
New Castle, Delaware 19720

BID FORM
00 41 13 -1

BID FORM

FIELD MAINTENANCE OFFICE – ORG. STORAGE BUILDING
RIVER ROAD TRAINING SITE
DELAWARE ARMY NATIONAL GUARD
1197 RIVER ROAD
NEW CASTLE, DELAWARE
DEARNG PROJECT NO.:2020-12

I/We acknowledge Addendums numbered _____ and the price(s) submitted include any cost/schedule impact they may have.

This bid shall remain valid and cannot be withdrawn for thirty (30) days from the date of opening of bids (60 days for School Districts and Department of Education), and the undersigned shall abide by the Bid Security forfeiture provisions. Bid Security is attached to this Bid.

The Owner shall have the right to reject any or all bids, and to waive any informality or irregularity in any bid received.

This bid is based upon work being accomplished by the Sub-Contractors named on the list attached to this bid.

Should I/We be awarded this contract, I/We pledge to achieve substantial completion of all the work within _____ calendar days of the Notice to Proceed.

The undersigned represents and warrants that he has complied and shall comply with all requirements of local, state, and national laws; that no legal requirement has been or shall be violated in making or accepting this bid, in awarding the contract to him or in the prosecution of the work required; that the bid is legal and firm; that he has not, directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken action in restraint of free competitive bidding.

Upon receipt of written notice of the acceptance of this Bid, the Bidder shall, within twenty (20) calendar days, execute the agreement in the required form and deliver the Contract Bonds, and Insurance Certificates, required by the Contract Documents.

I am / We are an Individual / a Partnership / a Corporation

By _____ Trading as _____
(Individual's / General Partner's / Corporate Name)

(State of Corporation)

Business Address: _____

Witness: _____ By: _____
(SEAL) (Authorized Signature)

(Title)
Date: _____

ATTACHMENTS

Sub-Contractor List
Non-Collusion Statement
Affidavit of Employee Drug Testing Program
Affidavit of Contractor Qualifications
Bid Security
(Others as Required by Project Manuals)

BID FORM

FIELD MAINTENANCE OFFICE – ORG. STORAGE BUILDING
RIVER ROAD TRAINING SITE
DELAWARE ARMY NATIONAL GUARD
1197 RIVER ROAD
NEW CASTLE, DELAWARE
DEARNG PROJECT NO.:2020-12

SUBCONTRACTOR LIST

In accordance with Title 29, Chapter 69, Section 6962(d)(10)b of the Delaware Code, the following subcontractor listing must accompany any bid submittal. The bidder must list **in each category** the full name and address (City & State) of the sub-contractor that the bidder will be using to perform the work and provide material for that subcontractor category. Should the bidder’s listed subcontractor intend to provide any of their subcontractor category of work through a third-tier contractor, the bidder shall list that third-tier contractor’s full name and address (City & State). **If the bidder intends to perform any category of work itself, it must list its full name and address.** For clarification, if the bidder intends to perform the work themselves, the bidder **may not** insert “not applicable”, “N/A”, “self” or anything other than its own full name and address (City & State). To do so shall cause the bid to be rejected. In addition, the failure to produce a completed subcontractor list with the bid submittal shall cause the bid to be rejected. If you have more than three (3) third-tier contractors to report in any subcontractor category, print out additional page(s) containing the appropriate category, complete the rest of your list of third-tier contractors for that category, notate the addition in parentheses as (CONTINUATION) next to the subcontractor category and an asterisk (*) next to any additional third-tier contractors, and submit it with your bid.

<u>Subcontractor Category</u>	<u>Subcontractor</u>	<u>Address (City & State)</u>	<u>Subcontractors tax-payer ID # or Delaware Business license #</u>
1. Site Work			
A.			
B.			
C.			
2. Concrete			
A.			
B.			
C.			

BID FORM

FIELD MAINTENANCE OFFICE – ORG. STORAGE BUILDING
RIVER ROAD TRAINING SITE
DELAWARE ARMY NATIONAL GUARD
1197 RIVER ROAD
NEW CASTLE, DELAWARE
DEARNG PROJECT NO.:2020-12

3.	PEB Installer			
	A.			
	B.			
	C.			
4.	Electrical			
	A.			
	B.			
	C.			

BID FORM

FIELD MAINTENANCE OFFICE – ORG. STORAGE BUILDING
RIVER ROAD TRAINING SITE
DELAWARE ARMY NATIONAL GUARD
1197 RIVER ROAD
NEW CASTLE, DELAWARE
DEARNG PROJECT NO.:2020-12

NON-COLLUSION SUSPENSION/DEBARMENT

STATEMENT

This is to certify that the undersigned bidder has neither directly nor indirectly, entered into any agreement, participated in any collusion or otherwise taken any action in restraint of free competitive bidding in connection with this proposal submitted this date to the State of Delaware, Delaware Army National Guard.

AFFIRMATION: Within the past five years, has your firm, any affiliate, any predecessor company or entity, owner, Director, officer, partner or proprietor been the subject of a Federal, State, Local government suspension or debarment?
YES_____ NO_____ If yes, please explain (use separate page and include with Bid Form.)

All the terms and conditions of DEARNG 2020-12 have been thoroughly examined and are understood.

NAME OF BIDDER: _____

**AUTHORIZED REPRESENTATIVE
(TYPED):** _____

**AUTHORIZED REPRESENTATIVE
(SIGNATURE):** _____

TITLE: _____

ADDRESS OF BIDDER: _____

E-MAIL: _____

PHONE NUMBER: _____

Sworn to and Subscribed before me this _____ day of _____ 20____.

My Commission expires _____. NOTARY PUBLIC _____.

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.

BID FORM

FIELD MAINTENANCE OFFICE – ORG. STORAGE BUILDING
RIVER ROAD TRAINING SITE
DELAWARE ARMY NATIONAL GUARD
1197 RIVER ROAD
NEW CASTLE, DELAWARE
DEARNG PROJECT NO.:2020-12

**AFFIDAVIT
OF
EMPLOYEE DRUG TESTING PROGRAM**

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large Public Works Projects requires that Contractors and Subcontractors implement a program of mandatory drug testing for Employees who work on Large Public Works Contracts funded all or in part with public funds.

We hereby certify that we have in place or will implement during the entire term of the contract a Mandatory Drug Testing Program for our employees on the jobsite, including subcontractors, that complies with this regulation:

Contractor/Subcontractor Name: _____

Contractor/Subcontractor Address: _____

Authorized Representative (typed or printed): _____

Authorized Representative (signature): _____

Title: _____

Sworn to and Subscribed before me this _____ day of _____ 20____.

My Commission expires _____. NOTARY PUBLIC _____.

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.

BID FORM

FIELD MAINTENANCE OFFICE – ORG. STORAGE BUILDING
RIVER ROAD TRAINING SITE
DELAWARE ARMY NATIONAL GUARD
1197 RIVER ROAD
NEW CASTLE, DELAWARE
DEARNG PROJECT NO.:2020-12

**AFFIDAVIT
OF
CONTRACTOR QUALIFICATIONS**

We hereby certify that we will abide by the contractor's qualifications outlined in the construction bid specifications for the duration of the contract term.

In accordance with Title 29, Chapter 69, Section 6962(d)(10)b.3 of the Delaware Code, after a contract has been awarded the successful bidder shall not substitute another subcontractor whose name was submitted on the Subcontractor Form except for the reasons in the statute and not without written consent from the awarding agency. Failure to utilize the subcontractors on the list will subject the successful bidder to penalties as outlined in the General Requirements Section 5.2 of the contract.

Contractor Name: _____

Contractor Address: _____

Authorized Representative (typed or printed): _____

Authorized Representative (signature): _____

Title: _____

Sworn to and Subscribed before me this _____ day of _____ 20____.

My Commission expires _____. NOTARY PUBLIC _____.

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.



TETRA TECH

240 Continental Drive, Suite 200, Newark, Delaware 19713

PREBID MEETING SIGN-IN SHEET

DEARNG – River Road Training Site
FMO Organic Storage Bldg.

Tt PROJECT NO.: 200-76984-20005
DATE: Friday, August 28, 2020

Name	Company	Physical Address	Telephone	e-mail
1 Chuck Dobbs	Tetra Tech, Inc.	240 Continental Dr. Ste 200 Newark, DE 19713	302-530-1374	Chuck.dobbs@tetratech.com
2 <u>Mark Talmo</u>	<u>Energy Hill</u>	<u>10 Corporate Cir.</u>	<u>307-256-6632</u>	<u>MARKE.TALMO@</u>
3 <u> </u>	<u> </u>	<u> </u>	<u> </u>	<u>ENERGYHILL.COM</u>
4 <u>FLOYD KINGSEY</u>	<u>BRESSUN</u>	<u>18 KING CT</u>	<u>322-0320</u>	<u>SEE CARD</u>
5 <u> </u>	<u> </u>	<u> </u>	<u> </u>	<u> </u>
6 <u>Tony Reynolds</u>	<u>Kent Construction Co</u>	<u>2 Big Oak Rd Greenwood</u>	<u>302-653-6469</u>	<u>Tony@kentconstructionco.com</u>
7 <u>Tony Ventresca</u>	<u>Ventresca Bros., Inc.</u>	<u>2300 N. DuPont Hwy.</u> <u>New Castle, DE 19720</u>	<u>302-658-6436</u>	<u>tony@ventrescabros.com</u>
8 <u>BILL BOOTH</u>	<u>COMMONWEALTH</u> <u>CONSTR. CO.</u>	<u>2317 PENNSYLVANIA</u> <u>AVE WILM., DE 19806</u>	<u>302-654-6611</u>	<u>bbooth@itscommonwealth.com</u>
9 <u>Stacy Bush</u>	<u>Amakor, Inc.</u>	<u>12 Clinton St.</u> <u>DE City DE 19706</u>	<u>302 834 8064</u>	<u>Amakor@aol.com</u>
10 <u>Nick Russo</u>	<u>Russo Corporation</u>	<u>403 Helms ave.</u> <u>Smyrna, NY 0885</u>	<u>856-467-7006</u>	<u>Nick R@ Russo Corporation .com</u>
11 <u>AL HENR</u>	<u>WICKESHAM CONST</u>	<u>777 E Ross St LAUREL, PA</u>	<u>717-397-8282</u>	<u>henas@wickcon.com</u>
12 <u>Jane Bestwick</u>	<u>Bancraft Const</u>	<u>1300 N Grant Hwy</u> <u>Wilmington DE</u>	<u> </u>	<u>jane@bancraftusa.com</u>
13 <u>Brian Smith</u>	<u>BSS CONTRACTORS</u>	<u>281 E Evergreen St.</u> <u>West Grove, PA</u>	<u>610-345-1316</u>	<u>bsmith@bsscontractors.com</u>

19390

	Name	Company	Physical Address	Telephone	e-mail
14	MARY TARN	G.E.S.	76 ALICE DRIVE MERRIDEN, CT 06462	302-757-2883	MTARN@EESONCALL.COM
15	MARC ORDOFF	DEARNE	Wanda Way	302-893-4393	marc.a.ordoff@civemail.mil
16					
17					
18					
19					
20					
21					
22					
23					
24					
25					
26					
27					
28					
29					
30					

Delaware Army National Guard (DEARNG)
RRTS - FMO Organization Storage Bldg.

76984-20004
DEARNG Contract No.: 2020-12

Bids Due: 2:00 p.m., September 11, 2020
Delaware Army National Guard
Security Offices Desk of the Armed Forces Reserve Center
1 Vavala Way
New Castle, DE 19720

REGISTER OF BID DOCUMENTS
PLEASE PRINT CLEARLY

\$ 100.00 per set

#01	Name of Company: <u>Emory Hill & Company</u>			
	Physical Address: <u>10 Corporate Circle</u>			
	City, State: <u>New Castle, DE 19720</u>			
	Contact: <u>Mark Talmo</u>	GC:	☒	☐
	Phone: _____	Check	☒	☐
	Fax: _____	Electronic Sent	☐	☐
	E-Mail: <u>marktalmo@emoryhill.com</u>	Date: <u>8/17/2020</u>		
#02	Name of Company: <u>Bancroft Construction</u>			
	Physical Address: <u>1300 Grant Ave</u>			
	City, State: <u>Wilmington, DE 19806</u>			
	Contact: <u>Jane BestWeick</u>	GC:	☒	☐
	Phone: _____	Check	☒	☐
	Fax: _____	Electronic Sent	☐	☐
	E-Mail: <u>jane@bancroftusa.com</u>	Date: <u>8/28/2020</u>		
#03	Name of Company: <u>Russo Corp</u>			
	Physical Address: <u>PO Box 188</u>			
	City, State: <u>Swedesboro, NJ 08058</u>			
	Contact: <u>Nick Russo</u>	GC:	☒	☐
	Phone: <u>856-467-7006, 302-731-4568</u>	Check	☒	☐
	Fax: _____	Electronic Sent	☐	☐
	E-Mail: <u>nickr@russocorporation.com</u>	Date: <u>8/24/2020</u>		

Delaware Army National Guard (DEARNG)
RRTS - FMO Organization Storage Bldg.

76984-20004
DEARNG Contract No.: 2020-12

Bids Due: **2:00 p.m., September 11, 2020**
Delaware Army National Guard
Security Offices Desk of the Armed Forces Reserve Center
1 Vavala Way
New Castle, DE 19720

REGISTER OF BID DOCUMENTS
PLEASE PRINT CLEARLY

\$ 100.00 per set

#04	Name of Company: <u>Ventresca Bros.</u>			
	Physical Address: <u>2300 N. Dupont Hwy</u>			
	City, State: <u>New Castle, DE 19720</u>			
	Contact: <u>Tony Ventresca</u>	GC:	☒	☐
	Phone: <u>302-275-0074</u>	Check	☐	☐
#05	Fax: _____	Electronic Sent	☒	☐
	E-Mail: <u>tony@ventrescabors.com</u>	Date: <u>8/28/2020</u>		
	Name of Company: <u>BSS Constructors</u>			
	Physical Address: <u>281 E. Evergreen St. Suite 3</u>			
	City, State: <u>West Grove, PA 19390</u>			
#06	Contact: <u>Brian Smith</u>	GC:	☒	☐
	Phone: _____	Check	☒	☐
	Fax: _____	Electronic Sent	☐	☐
	E-Mail: <u>bsmith@bsscontractor.com</u>	Date: <u>8/28/2020</u>		
	Name of Company: <u>Wickersham Construction &</u>			
#06	Physical Address: <u>777 East Ross Street</u>			
	City, State: <u>Lancaster, PA</u>			
	Contact: <u>717-397-3282</u>	GC:	☒	☐
	Phone: _____	Check	☒	☐
	Fax: _____	Electronic Sent	☐	☐
E-Mail: <u>heinas@wickcon.com</u>	Date: <u>8/28/2020</u>			

76984-20004
DEARNG Contract No.: 2020-12

\$ 100.00 per set

Date:

January 2020						
S	M	T	W	T	F	S
			1	2	3	4
5	6	7	8	9	10	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30	31	

February 2020						
S	M	T	W	T	F	S
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27	28	29

March 2020						
S	M	T	W	T	F	S
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

April 2020						
S	M	T	W	T	F	S
			1	2	3	4
5	6	7	8	9	10	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30		

May 2020						
S	M	T	W	T	F	S
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18	19	20	21	22	23
24	25	26	27	28	29	30
31						

June 2020						
S	M	T	W	T	F	S
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25	26	27
28	29	30				

5/4/9 Work Schedule

Scheduled FTS Flex Days

Federal Holidays

JANUARY
 1 New Year's Day
 20 Martin Luther King's Birthday
 8-hour days: 10, 24

FEBRUARY
 17 Washington's Birthday
 8-hour days: 7, 21

MARCH
 8-hour days: 6, 20

APRIL
 8-hour days: 9, 17

MAY
 25 Memorial Day
 8-hour days: 1, 15

JUNE
 8-hour days: 5, 19

JULY
 3 Independence Day
 8-hour days: 2, 10, 24

AUGUST
 8-hour days: 7, 21

SEPTEMBER
 7 Labor Day
 8-hour days: 3, 18

OCTOBER
 12 Columbus Day
 8-hour days: 2, 16, 30

NOVEMBER
 11 Veterans Day
 26 Thanksgiving Day
 8-hour days: 13, 25

DECEMBER
 25 Christmas Day
 8-hour days: 11, 24

July 2020						
S	M	T	W	T	F	S
			1	2	3	4
5	6	7	8	9	10	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30	31	

August 2020						
S	M	T	W	T	F	S
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27	28	29
30	31					

September 2020						
S	M	T	W	T	F	S
			1	2	3	4
5	6	7	8	9	10	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30		

October 2020						
S	M	T	W	T	F	S
				1	2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28	29	30	31

November 2020						
S	M	T	W	T	F	S
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30					

December 2020						
S	M	T	W	T	F	S
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25	26
27	28	29	30	31		

January 2020							5-8/4-10 Work Schedule							July 2020						
S	M	T	W	T	F	S	Scheduled FTS Flex Days							S	M	T	W	T	F	S
		1	2	3	4	5	Federal Holidays								1	2	3	4	5	6
6	7	8	9	10	11	12	8 hours							7	8	9	10	11	12	13
13	14	15	16	17	18	19	10 hours							14	15	16	17	18	19	20
20	21	22	23	24	25	26								21	22	23	24	25	26	27
27	28	29	30	31										28	29	30	31			
February 2020							JANUARY							August 2020						
S	M	T	W	T	F	S	1 New Year's Day (10)							S	M	T	W	T	F	S
					1	2	21 Martin Luther King's Birthday (8)											1	2	3
3	4	5	6	7	8	9								4	5	6	7	8	9	10
10	11	12	13	14	15	16								11	12	13	14	15	16	17
17	18	19	20	21	22	23								18	19	20	21	22	23	24
24	25	26	27	28										25	26	27	28	29	30	31
March 2020							FEBRUARY							September 2020						
S	M	T	W	T	F	S	18 Washington's Birthday (8)							S	M	T	W	T	F	S
					1	2								1	2	3	4	5	6	7
3	4	5	6	7	8	9								8	9	10	11	12	13	14
10	11	12	13	14	15	16								15	16	17	18	19	20	21
17	18	19	20	21	22	23								22	23	24	25	26	27	28
24	25	26	27	28	29	30								29	30					
31																				
April 2020							MARCH							October 2020						
S	M	T	W	T	F	S	APRIL							S	M	T	W	T	F	S
1	2	3	4	5	6	7								1	2	3	4	5	6	7
8	9	10	11	12	13	14								8	9	10	11	12	13	14
15	16	17	18	19	20	21								15	16	17	18	19	20	21
22	23	24	25	26	27	28								22	23	24	25	26	27	28
29	30													29	30					
May 2020							MAY							November 2020						
S	M	T	W	T	F	S	27 Memorial Day (8)							S	M	T	W	T	F	S
1	2	3	4	5	6	7								1	2	3	4	5	6	7
8	9	10	11	12	13	14								8	9	10	11	12	13	14
15	16	17	18	19	20	21								15	16	17	18	19	20	21
22	23	24	25	26	27	28								22	23	24	25	26	27	28
29	30													29	30					
June 2020							JUNE							December 2020						
S	M	T	W	T	F	S	JULY							S	M	T	W	T	F	S
							4 Independence Day (10)													
1	2	3	4	5	6	7								1	2	3	4	5	6	7
8	9	10	11	12	13	14								8	9	10	11	12	13	14
15	16	17	18	19	20	21								15	16	17	18	19	20	21
22	23	24	25	26	27	28								22	23	24	25	26	27	28
29	30													29	30	31				
July 2020							AUGUST							November 2020						
S	M	T	W	T	F	S	SEPTEMBER							S	M	T	W	T	F	S
							2 Labor Day (8)													
1	2	3	4	5	6	7								1	2	3	4	5	6	7
8	9	10	11	12	13	14								8	9	10	11	12	13	14
15	16	17	18	19	20	21								15	16	17	18	19	20	21
22	23	24	25	26	27	28								22	23	24	25	26	27	28
29	30													29	30					
August 2020							OCTOBER							December 2020						
S	M	T	W	T	F	S	NOVEMBER							S	M	T	W	T	F	S
							11 Veterans Day (8)													
1	2	3	4	5	6	7	28 Thanksgiving Day (10)							1	2	3	4	5	6	7
8	9	10	11	12	13	14								8	9	10	11	12	13	14
15	16	17	18	19	20	21								15	16	17	18	19	20	21
22	23	24	25	26	27	28								22	23	24	25	26	27	28
29	30													29	30	31				
September 2020							DECEMBER							December 2020						
S	M	T	W	T	F	S	25 Christmas Day (8)							S	M	T	W	T	F	S
1	2	3	4	5	6	7								1	2	3	4	5	6	7
8	9	10	11	12	13	14								8	9	10	11	12	13	14
15	16	17	18	19	20	21								15	16	17	18	19	20	21
22	23	24	25	26	27	28								22	23	24	25	26	27	28
29	30													29	30	31				