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@AIA Document A101" - 2007

Standard Form of Agreement Between Owner and Contractor where the basis of
payment is a Stipulated Sum

AGREEMENT made as of the Twenty-First day of June in the year Two Thousand and
Sixteen
(In words, indicate day, month and year-)year)

BETWEEN the Owner:

(Name, legal status, address and other information) This document has important

legal consequences.

Brandywine School District Consultation with an attorney
35”05 Green Street is encouraged with respect to
Claymont, DE 19703 its completion or modification.

AIA Document A201™-2007,
General Conditions of the
Contract for Construction, is
adopted in this document by
reference. Do not use with other
general conditions unless this
document is modified.

and the Contractor:
(Name, legal status, address and other information)

Commonwealth Construction Company
PO Box 918
Wilmington, DE 19899

for the following Project:
(Name, location and detailed description)

Brandywine School District
Talley Middle School Re-roofing

110 Cypress Road
Wilmington, DE 19810

The Architect:
(Name, legal status, address and other information)

ABHA Architects, Inc.
1621 N. Lincoln Street

Wilmington, DE 19806

The Owner and Contractor agree as follows.
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ARTICLE 1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed
in this Agreement and Modifications issued after execution of this Agreement, all of which form the Contract, and
are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the
entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations or
agreements, either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in
Article 9.

ARTICLE 2 THE WORK OF THIS CONTRACT
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in
the Contract Documents to be the responsibility of others.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 3.1 The date of commencement of the Work shall be the date of this Agreement unless a different date is stated
below or provision is made for the date to be fixed in a notice to proceed issued by the Owner.

(Insert the date of commencement if it differs from the date of this Agreement or, if applicable, state that the date
will be fixed in a notice to proceed.)

[ Work is to commence on June 22, 2016.

If, prior to the commencement of the Work, the Owner requires time to file mortgages and other security interests,
the Owner’s time requirement shall be as follows:

N/A
§ 3.2 The Contract Time shall be measured from the date of commencement.

§ 3.3 The Contractor shall achieve Substantial Completion of the entire Work not later than {——)-days-from-the-date
of commencement-or-as-follows:September24-2016 OCFORER Z(,20(6 FWe
(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of
commencement. If appropriate, insert requirements for earlier Substantial Completion of certain portions of the

Work.)
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Portion of Work Substantial Completion Date

All Contract Work 21, 2016.
, subject to adjustments of this Contract Time as provided in the Contract Documents.
(Insert provisions, if any, for liquidated damages relating to failure to achieve Substantial Completion on time or for
bonus payments for early completion of the Work.)

NA

ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be (3——);-Six Hundred Ninety-Nine Thousand Five Hundred Dollars
(8699.500.00 subject to additions and deductions as provided in the Contract Documents.

§ 4.2 The Contract Sum is based upon the following alternates, if any, which are described in the Contract
Documents and are hereby accepted by the Owner:

(State the numbers or other identification of accepted alternates. If the bidding or proposal documents permit the
Owner to accept other alternates subsequent to the execution of this Agreement, attach a schedule of such other
alternates showing the amount for each and the date when that amount expires.)

Contract Sum: $699,500.00

§ 4.3 Unit prices, if any:;
(Identify and state the unit price; state quantity limitations, if any, to which the unit price will be applicable.)

Item Units and Limitations Price Per Unit ($0-00)($ 0.00)
No. 1: Metal Deck Replacement Per Square Foot Add: $50.00 / Deduct: N/A
No. 2: Roof Insulation Board Replacement Per Square Foot Add: $5.50/Deduct: N/A

§ 4.4 Allowances included in the Contract Sum, if any:
(Identify allowance and state exclusions, if any, from the allowance price.)

Item Price
N/A

ARTICLE 5 PAYMENTS

§ 5.1 PROGRESS PAYMENTS

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of
the month, or as follows:

Provided that a valid Application for Payment is received by the Architect that meets all requirements of the

Contract, payment shall be made by the Owner not later than 30 days after the Owner receives the valid Application
for Payment.
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§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the
Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract
Sum among the various portions of the Work. The schedule of values shall be prepared in such form and supported
by such data to substantiate its accuracy as the Architect may require. This schedule, unless objected to by the
Architect, shall be used as a basis for reviewing the Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end
of the period covered by the Application for Payment.

§ 5.1.6 Subject to other provisions of the Contract Documents, the amount of each progress payment shall be
computed as follows:

.1 Take that portion of the Contract Sum properly allocable to completed Work as determined by
multiplying the percentage completion of each portion of the Work by the share of the Contract Sum
allocated to that portion of the Work in the schedule of values, less retainage of pereent-{—9)-five
percent  (5%). Pending final determination of cost to the Owner of changes in the Work, amounts
not in dispute shall be included as provided in Section 7.3.9 of AIA Document A201™-2007,
General Conditions of the Contract for Construction;

.2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and
suitably stored at the site for subsequent incorporation in the completed construction (or, if approved
in advance by the Owner, suitably stored off the site at a location agreed upon in writing), less
retainage of pereeat-{——%o):five percent (5%);

Subtract the aggregate of previous payments made by the Owner; and
Subtract amounts, if any, for which the Architect has withheld or nullified a Certificate for Payment
as provided in Section 9.5 of AIA Document A201-2007.

B

§ 5.1.7 The progress payment amount determined in accordance with Section 5.1.6 shall be further modified under
the following circumstances:
.1 Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to the
full amount of the Contract Sum, less such amounts as the Architect shall determine for incomplete
Work, retainage applicable to such work and unsettled claims; and
(Section 9.8.5 of AIA Document A201-2007 requires release of applicable retainage upon
Substantial Completion of Work with consent of surety, if any.)
.2 Add, if final completion of the Work is thereafter materially delayed through no fault of the
Contractor, any additional amounts payable in accordance with Section 9.10.3 of AIA Document
A201-2007.

§ 5.1.8 Reduction or limitation of retainage, if any, shall be as follows:

(If it is intended, prior to Substantial Completion of the entire Work, to reduce or limit the retainage resulting from
the percentages inserted in Sections 5.1.6.1 and 5.1.6.2 above, and this is not explained elsewhere in the Contract
Documents, insert here provisions for such reduction or limitation.)

NA

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site.

§ 5.2 FINAL PAYMENT
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when
.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Section 12.2.2 of AIA Document A201-2007, and to satisfy other requirements,
if any, which extend beyond final payment; and
.2  afinal Certificate for Payment has been issued by the Architect.

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the
Architect’s final Certificate for Payment, or as follows:
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After the Architect has approved and issued a Certificate for Payment, Payment shall be made by the Owner within
30 days after Owner’s receipt of the Certificate for Payment.

ARTICLE 6 DISPUTE RESOLUTION

§ 6.1INITIAL DECISION MAKER

The Architect will serve as Initial Decision Maker pursuant to Section 15.2 of AIA Document A201-2007, unless
the parties appoint below another individual, not a party to this Agreement, to serve as Initial Decision Maker.

(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker,
if other than the Architect.)

§ 6.2 BINDING DISPUTE RESOLUTION

For any Claim subject to, but not resolved by, mediation pursuant to Section 15.3 of AIA Document A201-2007, the
method of binding dispute resolution shall be as follows:

(Check the appropriate box. If the Owner and Contractor do not select a method of binding dispute resolution
below, or do not subsequently agree in writing to a binding dispute resolution method other than litigation, Claims
will be resolved by litigation in a court of competent jurisdiction.)

f—1 Arbitration pursuant to Section 15.4 of AIA Document A201-2007
[ ] Litigation in a court of competent jurisdiction

[—J—Other(Speei[X] Other: Any remedies available in law or in equity.

ARTICLE 7 TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
A201-2007.

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-2007.

ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201-2007 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.

§ 8.2 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated
below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is
located.

(Insert rate of interest agreed upon, if any.)

%—Payments are due 30 days after receipt of a valid Application for Payment. After that 30 day period, interest
may be charged at a rate of 1% per month not to exceed 12% per annum.

§ 8.3 The Owner’s representative:
(Name, address and other information)

Mr, James Conlon or Mr. Woody Scott
Brandywine School District

3305 Green Street

Claymont, DE 19703
Email: James.conlon@bsd.k12.de.us/Elwood.scott@bsd.k12.de.us

§ 8.4 The Contractor’s representative:
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(Name, address and other information)

Mr. William Booth

Commonwealth Construction Company
PO Box 918

Wilmington, DE 19899

Phone: (302) 654-6611

Email: bbooth@jitscommonwealth.com

The Contractor’s representative shall not be changed without ten days written notice to the Owner.

§ 8.6 Other provisions:

None

ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS
§ 9.1 The Contract Documents, except for Modifications issued after execution of this Agreement, are enumerated
in the sections below.

§ 9.1.1 The Agreement is this executed AIA Document A101-2007, Standard Form of Agreement Between Owner
and Contractor.

§ 9.1.2 The General Conditions are AIA Document A201-2007, General Conditions of the Contract for
Construction.

§ 9.1.3 The Supplementary and other Conditions of the Contract:

Document Title Date Pages
007313 Supplementary Conditions April 27, 2016 007313-1-8
009000 State of Delaware General Conditions April 27, 2016 009000-1-13

§ 9.1.4 The Specifications:
(Either list the Specifications here or refer to an exhibit attached to this Agreement.)

Title of Specifications: Exhibit A attached.

Section Title Date Pages

§ 9.1.5 The Drawings:
(Either list the Drawings here or refer to an exhibit attached to this Agreement.)

Title of Drawings: Exhibit A attached.
Number Title Date

§ 9.1.6 The Addenda, if any:

Number Date Pages

Addendum No. 1 May 9, 2016 Pages 1 - 2 + attachments
Addendum No. 2 May 16, 2016 Pages1-2

Addendum No. 3 May 23, 2016 Pages1-2
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Portions of Addenda relating to bidding requirements are not part of the Contract Documents unless the bidding
requirements are also enumerated in this Article 9.

§ 9.1.7 Additional documents, if any, forming part of the Contract Documents:

A AIA Document E201™-2007, Digital Data Protocol Exhibit, if completed by the parties, or the
following:

.2 Other documents, if any, listed below:
(List here any additional documents that are intended to form part of the Contract Documents. AIA
Document A201-2007 provides that bidding requirements such as advertisement or invitation to bid,
Instructions to Bidders, sample forms and the Contractor’s bid are not part of the Contract
Documents unless enumerated in this Agreement. They should be listed here only if intended to be
part of the Contract Documents.)

Exhibit B: Bid submitted by Commonwealth Construction dated June 2, 2016.

Note: The State of Delaware requires drug testing for public works projects over

$100.000. Detailed requirements below:
http://www.dfim.delaware.gov/docs/pw-drugtesting-faqg.pdf

ARTICLE 10 INSURANCE AND BONDS
The Contractor shall purchase and maintain insurance and provide bonds as set forth in Article 11 of AIA Document

A201-2007-A201-2007 and as required by Section 009000 - General Requirements.
(State bonding requirements, if any, and limits of liability for insurance required in Article 11 of AIA Document

A201-2007.)
Type of insurance or bond Limit of liability or bond amount {$0-00)($
0.00
Refer to Project Manual, Section 009000 — State of Delaware
General Requirements.
This Agreement entered into as of the day and year first written above.
BRANDYWINE SCHOOL DISTRICT k COMMONWEALTH CONSTRUCTION CO.
Signature on File Signature on File
"~ OWNER (Sigrature) CONTRACTOR (Signature)
Signature on File
Dr. Mark Holodick, Superintendent _ 62210
(Printed name and title) (Printed name and title)
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Brandywine School District

DIVISION 00 -

001150
002110

004113
005000
007310
007313
009000
009500

DIVISION 01 -

011000
012000
012200
013000
015000
017800

DIVISION 02 -

02 4100

DIVISION 05 -

053100
05 4000
05 5000

DIVISION 06 -

06 1000

DIVISION 07 -

07 0150.19
07 2100
07 2500
07 4264
07 5216
07 5600
07 6200
07 7200
07 9200

DIVISION 09 -

09 2116
09 2400
09 5000

DRAWINGS
G-001
A-101
A-102
A-201
A-401
A-402
P-101
P-102
P-103

“EXHIBIT A”

[y

Talley Middle School Roof Upgrades
TABLE OF CONTENTS
PROCUREMENT AND CONTRACTING REQUIREMENTS
ADVERTISEMENT FOR BIDS
INSTRUCTIONS TO BIDDERS
WAGE RATE CERTIFICATION
BID FORM

CONTRACTING FORMS AND SUPPLEMENTS
SUPPLEMENTARY GENERAL CONDITIONS A201-2007
SUPPLEMENTARY CONDITIONS

DE STATE GENERAL REQUIREMENTS

GENERAL AND SPECTAL INSTRUCTIONS

GENERAL REQUIREMENTS

SUMMARY

PRICE AND PAYMENT PROCEDURES
UNIT PRICES

ADMINISTRATIVE REQUIREMENTS
TEMPORARY FACILITIES AND CONTROLS
CLOSEOUT SUBMITTALS

EXISTING CONDITIONS
DEMOLITION

METALS

STEEL DECKING

COLD-FORMED METAL FRAMING
METAL FABRICATIONS

‘WOOD, PLASTICS, AND COMPOSITES
ROUGH CARPENTRY

THERMAL AND MOISTURE PROTECTION

PREPARATION FOR RE-ROOFING

THERMAL INSULATION

GYPSUM BOARD WEATHER-RESISTANT BARRIER AND AIR BARRIER SYSTEM
METAL COMPOSITE MATERIAL WALL PANELS
STYRENE-BUTADIENE-STYRENE MODIFIED BITUMINOUS ROOFING (SBS)
FLUID-APPLIED ROOFING

SHEET METAL FLASHING AND TRIM

ROOF ACCESSORIES

JOINT SEALANTS

FINISHES

GYPSUM BOARD ASSEMBLIES
PORTLAND CEMENT PLASTERING
PAINTING AND COATING

COVER SHEET

ARCHITECTURAL FIRST FLOOR PLAN
ARCHITECTURAL ROOF PLAN
EXTERIOR BUILDING ELEVATIONS
ROOF DETAILS

METAL WALL PANEL DETAILS

ROOF PLAN PLUMBING DEMOLITION
FIRST FLOOR PLAN PLUMBING

ROOF PLAN PLUMBING
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