

# **AIA** Document A101™ – 2007

## **Standard Form of Agreement Between Owner and Contractor** where the basis of payment is a Stipulated Sum

**AGREEMENT** made as of the Twenty Seventh day of February in the year Two Thousand Eighteen  
(In words, indicate day, month and year.)

**BETWEEN** the Owner:  
(Name, legal status, address and other information)

Brandywine School District  
1311 Brandywine Boulevard  
Wilmington, DE 19809-2306

Fax Number: faxNumber

and the Contractor:  
(Name, legal status, address and other information)

Ventresca Brothers., Inc.  
2300 North DuPont Highway  
New Castle, DE 19720

for the following Project:  
(Name, location and detailed description)

Carrcroft Elementary School, Addition and Renovations  
503 Crest Road  
Wilmington, DE 19803

The Architect:  
(Name, legal status, address and other information)

Tetra Tech, Inc.  
240 Continental Drive, Suite 240  
Newark, DE 19713  
Telephone Number: 302.738.7551  
Fax Number: faxNumber

The Owner and Contractor agree as follows.

### **ADDITIONS AND DELETIONS:**

The author of this document has added information needed for its completion. The author may also have revised the text of the original AIA standard form. An *Additions and Deletions Report* that notes added information as well as revisions to the standard form text is available from the author and should be reviewed. A vertical line in the left margin of this document indicates where the author has added necessary information and where the author has added to or deleted from the original AIA text.

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

AIA Document A201™-2007, General Conditions of the Contract for Construction, is adopted in this document by reference. Do not use with other general conditions unless this document is modified.

Init.

## TABLE OF ARTICLES

1	THE CONTRACT DOCUMENTS
2	THE WORK OF THIS CONTRACT
3	DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
4	CONTRACT SUM
5	PAYMENTS
6	DISPUTE RESOLUTION
7	TERMINATION OR SUSPENSION
8	MISCELLANEOUS PROVISIONS
9	ENUMERATION OF CONTRACT DOCUMENTS
10	INSURANCE AND BONDS

### ARTICLE 1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary and other Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed in this Agreement and Modifications issued after execution of this Agreement, all of which form the Contract, and are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations or agreements, either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9.

### ARTICLE 2 THE WORK OF THIS CONTRACT

The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in the Contract Documents to be the responsibility of others.

### ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 3.1 The date of commencement of the Work shall be the date of this Agreement unless a different date is stated below or provision is made for the date to be fixed in a notice to proceed issued by the Owner.

*(Insert the date of commencement if it differs from the date of this Agreement or, if applicable, state that the date will be fixed in a notice to proceed.)*

Actual construction shall begin no later than April 2, 2018, unless authorized by the Owner.

If, prior to the commencement of the Work, the Owner requires time to file mortgages and other security interests, the Owner's time requirement shall be as follows:

§ 3.2 The Contract Time shall be measured from the date of commencement.

§ 3.3 The Contractor shall achieve Substantial Completion of the entire Work not later than November 2, 2018.

*(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of commencement. If appropriate, insert requirements for earlier Substantial Completion of certain portions of the Work.)*

Portion of Work	Substantial Completion Date
Cafeteria Addition Construction	November 2, 2018
New Office Construction	August 31, 2018
Classroom Construction	August 31, 2018
Chiller Replacement	August 31, 2018

, subject to adjustments of this Contract Time as provided in the Contract Documents.

*(Insert provisions, if any, for liquidated damages relating to failure to achieve Substantial Completion on time or for bonus payments for early completion of the Work.)*

#### ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor's performance of the Contract. The Contract Sum shall be Two Million Nine Hundred Thirty Three Thousand Eight Hundred dollars (\$ 2,933,800.00 ), subject to additions and deductions as provided in the Contract Documents.

§ 4.2 The Contract Sum is based upon the following alternates, if any, which are described in the Contract Documents and are hereby accepted by the Owner:

*(State the numbers or other identification of accepted alternates. If the bidding or proposal documents permit the Owner to accept other alternates subsequent to the execution of this Agreement, attach a schedule of such other alternates showing the amount for each and the date when that amount expires.)*

Alternate No. 1: Emergency Generator

Alternate No. 2: Corridor and Gymnasium Lighting

§ 4.3 Unit prices, if any:

*(Identify and state the unit price; state quantity limitations, if any, to which the unit price will be applicable.)*

Item	Units and Limitations	Price Per Unit (\$0.00)
Unit Price #1: Removal of unsatisfactory soil & replacement with satisfactory soil material		\$100.00
Unit Price #2: Rock excavation and replacement with satisfactory Soil material		\$200.00

§ 4.4 Allowances included in the Contract Sum, if any:

*(Identify allowance and state exclusions, if any, from the allowance price.)*

Item	Price
Contingency Allowance	\$10,000.00

#### ARTICLE 5 PAYMENTS

##### § 5.1 PROGRESS PAYMENTS

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the month, or as follows:

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the fifteenth day of a month, the Owner shall make payment of the certified amount to the Contractor not later than the fifteenth day of the following month. If an Application for Payment is received by the Architect after the application date fixed above,

payment shall be made by the Owner not later than thirty ( 30 ) days after the Architect receives the Application for Payment.

*(Federal, state or local laws may require payment within a certain period of time.)*

**§ 5.1.4** Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the various portions of the Work. The schedule of values shall be prepared in such form and supported by such data to substantiate its accuracy as the Architect may require. This schedule, unless objected to by the Architect, shall be used as a basis for reviewing the Contractor's Applications for Payment.

**§ 5.1.5** Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of the period covered by the Application for Payment.

**§ 5.1.6** Subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as follows:

- .1 Take that portion of the Contract Sum properly allocable to completed Work as determined by multiplying the percentage completion of each portion of the Work by the share of the Contract Sum allocated to that portion of the Work in the schedule of values, less retainage of five percent ( 5 %). Pending final determination of cost to the Owner of changes in the Work, amounts not in dispute shall be included as provided in Section 7.3.9 of AIA Document A201™–2007, General Conditions of the Contract for Construction;
- .2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and suitably stored at the site for subsequent incorporation in the completed construction (or, if approved in advance by the Owner, suitably stored off the site at a location agreed upon in writing), less retainage of five percent ( 5 %);
- .3 Subtract the aggregate of previous payments made by the Owner; and
- .4 Subtract amounts, if any, for which the Architect has withheld or nullified a Certificate for Payment as provided in Section 9.5 of AIA Document A201–2007.
5. **Subtract three percent (3%) as close-out document retainage to be released upon submission and approval of close-out documents.**

**§ 5.1.7** The progress payment amount determined in accordance with Section 5.1.6 shall be further modified under the following circumstances:

- .1 Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to the full amount of the Contract Sum, less such amounts as the Architect shall determine for incomplete Work, retainage applicable to such work and unsettled claims; and  
*(Section 9.8.5 of AIA Document A201–2007 requires release of applicable retainage upon Substantial Completion of Work with consent of surety, if any.)*
- .2 Add, if final completion of the Work is thereafter materially delayed through no fault of the Contractor, any additional amounts payable in accordance with Section 9.10.3 of AIA Document A201–2007.

**§ 5.1.8** Reduction or limitation of retainage, if any, shall be as follows:

*(If it is intended, prior to Substantial Completion of the entire Work, to reduce or limit the retainage resulting from the percentages inserted in Sections 5.1.6.1 and 5.1.6.2 above, and this is not explained elsewhere in the Contract Documents, insert here provisions for such reduction or limitation.)*

None

**§ 5.1.9** Except with the Owner's prior approval, the Contractor shall not make advance payments to suppliers for materials or equipment which have not been delivered and stored at the site.

## **§ 5.2 FINAL PAYMENT**

**§ 5.2.1** Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the Contractor when

- .1 the Contractor has fully performed the Contract except for the Contractor's responsibility to correct Work as provided in Section 12.2.2 of AIA Document A201–2007, and to satisfy other requirements, if any, which extend beyond final payment; and

Init.

.2 a final Certificate for Payment has been issued by the Architect.

§ 5.2.2 The Owner's final payment to the Contractor shall be made no later than 30 days after the issuance of the Architect's final Certificate for Payment, or as follows:

## ARTICLE 6 DISPUTE RESOLUTION

### § 6.1 INITIAL DECISION MAKER

The Architect will serve as Initial Decision Maker pursuant to Section 15.2 of AIA Document A201–2007, unless the parties appoint below another individual, not a party to this Agreement, to serve as Initial Decision Maker.

*(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if other than the Architect.)*

Not applicable

### § 6.2 BINDING DISPUTE RESOLUTION

For any Claim subject to, but not resolved by, mediation pursuant to Section 15.3 of AIA Document A201–2007, the method of binding dispute resolution shall be as follows:

*(Check the appropriate box. If the Owner and Contractor do not select a method of binding dispute resolution below, or do not subsequently agree in writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court of competent jurisdiction.)*

☐ Arbitration pursuant to Section 15.4 of AIA Document A201–2007

☐ Litigation in a court of competent jurisdiction

☒ Other *(Specify)*

This Agreement shall be governed by Delaware law, and any claim asserted shall be heard in Delaware.

## ARTICLE 7 TERMINATION OR SUSPENSION

§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document A201–2007.

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201–2007.

## ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201–2007 or another Contract Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract Documents.

§ 8.2 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located.  
*(Insert rate of interest agreed upon, if any.)*

Per Title 29

§ 8.3 The Owner's representative:

*(Name, address and other information)*

John Read  
3305 Green Street

Claymont, DE 19703

§ 8.4 The Contractor's representative:  
(Name, address and other information)

Victor Ventresca, President  
Ventresca Brothers, Inc.  
2300 N. DuPont Highway  
New Castle, DE 19720

§ 8.5 Neither the Owner's nor the Contractor's representative shall be changed without ten days written notice to the other party.

§ 8.6 Other provisions:

#### ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS

§ 9.1 The Contract Documents, except for Modifications issued after execution of this Agreement, are enumerated in the sections below.

§ 9.1.1 The Agreement is this executed AIA Document A101–2007, Standard Form of Agreement Between Owner and Contractor.

§ 9.1.2 The General Conditions are AIA Document A201–2007, General Conditions of the Contract for Construction.

§ 9.1.3 The Supplementary and other Conditions of the Contract are contained in the Project Manual dated December 12, 2017.

(Table deleted)

§ 9.1.4 The Specifications:  
(Either list the Specifications here or refer to an exhibit attached to this Agreement.)

Section	Title	Date	Pages
---------	-------	------	-------

§ 9.1.5 The Drawings:  
(Either list the Drawings here or refer to an exhibit attached to this Agreement.)

Number	Title	Date
--------	-------	------

§ 9.1.6 The Addenda, if any:

Number	Date	Pages
Addendum No. 1	December 22, 2017	
Addendum No. 2	January 19, 2018	
Addendum No. 3	January 23, 2018	
Addendum No. 4	January 26, 2018	
Addendum No. 5	January 29, 2018	

Init.

AIA Document A101™ – 2007. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 10:27:38 on 03/09/2018 under Order No.3063022481 which expires on 01/23/2019, and is not for resale.

User Notes:

(1970952054)

Addendum No. 6  
Addendum No. 7

January 30, 2018  
February 2, 2018

Portions of Addenda relating to bidding requirements are not part of the Contract Documents unless the bidding requirements are also enumerated in this Article 9.

§ 9.1.7 Additional documents, if any, forming part of the Contract Documents:

- .1 AIA Document E201™–2007, Digital Data Protocol Exhibit, if completed by the parties, or the following:

See Project Manual dated December 12, 2017, per specification Section 013301 CADD Release Form

- .2 Other documents, if any, listed below:

*(List here any additional documents that are intended to form part of the Contract Documents. AIA Document A201–2007 provides that bidding requirements such as advertisement or invitation to bid, Instructions to Bidders, sample forms and the Contractor's bid are not part of the Contract Documents unless enumerated in this Agreement. They should be listed here only if intended to be part of the Contract Documents.)*

See Project Manual dated December 12, 2017, for other applicable documents.

#### ARTICLE 10 INSURANCE AND BONDS

The Contractor shall purchase and maintain insurance and provide bonds as set forth in Article 11 of AIA Document A201–2007.

*(State bonding requirements, if any, and limits of liability for insurance required in Article 11 of AIA Document A201–2007.)*


Type of insurance or bond

Limit of liability or bond amount (\$0.00)

This Agreement entered into as of the day and year first written above.

Signature on File

Signature on File

  
OWNER (Signature)

  
CONTRACTOR (Signature)

Dr. Mark Holodick, Superintendent  
*(Printed name and title)*

Victor Ventresca, President  
*(Printed name and title)*

Init.

# Appendix A

CARRCROFT ELEMENTARY SCHOOL  
WILMINGTON, DE

ADDITION AND RENOVATIONS

## SECTION 00 01 10

### PROJECT MANUAL

#### **BIDDING AND CONTRACT REQUIREMENTS**

##### **PROJECT TEAM**

##### **TABLE OF CONTENTS**

##### **LIST OF DRAWINGS**

Advertisement for Bid  
State of Delaware Wage Rates

##### **PROJECT FORWARD**

##### **INSTRUCTIONS TO BIDDERS**

##### **PROJECT SCHEDULE**

##### **Documents to be Submitted with Bid**

##### **BID FORM**

##### **BID BOND (State Form)**

#### **CONTRACT FORMS**

##### **STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR**

AIA DOCUMENT A101, 2007 EDITION

Supplement to Contract for Construction A101-2007

Performance Bond and Payment Bond (State Forms)

Change Order (AIA Document G701)

Application and Certificate for Payment (AIA Documents G702 & G703)

Certificate of Substantial Completion (AIA Document G704)

Contractor's Affidavit of Payment of Debts and Claims (AIA Document G706)

Contractor's Affidavit of Release of Liens (AIA document G706A)

Consent of Surety of Final Payment (AIA Document G707)

Architect's Supplemental Instructions (AIA Document G710)

Construction Change Directive (AIA Document G714)

Supplemental Attachment for *ACORD* Certificate of Insurance (AIA Document G715)

#### **CONDITIONS OF THE CONTRACT**

##### **General Conditions of the Contract for Construction**

AIA Document A201, 2007 Edition

##### **Supplementary General Conditions**

##### **Additional Supplementary Conditions**

## **General Requirements**

### **Drug Testing Forms**

#### **DIVISION 01 – General Requirement**

01 10 00	Summary
01 21 00	Allowances
01 22 00	Unit Prices
012300	Alternates
012500	Substitution Procedures
012600	Contract Modifications Procedures
012900	Payment Procedures
013100	Project Management and Coordination
013120	Payroll Reports
013200	Construction Progress
013300	Submittal Procedures
013301	CADD Release
015000	Temporary Facilities and Controls
017329	Cutting and Patching
017700	Closeout Procedures
018000	Schedule of Special Inspections

#### **DIVISION 03- CONCRETE**

03 30 00	Cast-In-Place Concrete
----------	------------------------

#### **DIVISION 04- MASONRY**

04 72 00	Cast Stone Masonry
----------	--------------------

#### **DIVISION 05- METALS**

05 12 00	Structural Steel Framing
05 31 00	Steel Decking
05 40 00	Cold-Formed Metal Framing
05 50 00	Metal Fabrication
05 51 00	Metal Stairs
05 52 00	Metal Railings
05 52 13	Pipe Tube Railings
05 53 13	Bar Grating

#### **DIVISION 06- WOOD, PLASTICS AND COMPOSITES**

06 10 00	Rough Carpentry
06 13 23	Heavy Timber Construction
06 16 00	Sheathing
06 40 23	Interior Architectural Woodwork
06 41 16	Plastic-Laminate-Faced Architectural Cabinets

**DIVISION 07 – THERMAL AND MOISTURE PROTECTION**

07 21 00	Thermal Insulation
07 31 13	Asphalt Shingles
07 62 00	Sheet Metal Flashing and Trim
07 71 00	Roof Specialties
07 72 00	Roof Accessories
07 84 13	Penetration Firestopping
07 84 46	Fire-Resistive Joint Systems
07 92 00	Joint Sealants

**DIVISION 08 – OPENINGS**

08 11 13	Hollow Metal Doors and Frames
08 14 16	Flush Wood Doors
08 16 13	Fiberglass Doors
08 31 16	Access Doors and Frames
08 41 13	Aluminum-Faced Entrances and Storefronts
08 80 00	Glazing
08 90 00	Louvers and Vents

**DIVISION 09 - FINISHES**

09 00 00	Finish Schedule
09 30 13	Ceramic Tile
09 51 13	Acoustical Panel Ceiling
09 65 13	Resilient Base and Accessories
09 65 19	Resilient Tile Flooring
09 68 13	Tile Carpeting
09 72 16.16	Rigid-Sheet Vinyl Wall Covering
09 91 23	Interior Painting

**DIVISION 11 – EQUIPMENT**

11 40 00	Foodservice Equipment
----------	-----------------------

**DIVISION 12 – FURNISHINGS**

12 24 13	Roller Window Shades
12 36 23.13	Plastic-Laminate-Clad Countertops

**DIVISION 21- FIRE SUPPRESSION**

21 01 70	Fire Protection Systems
----------	-------------------------

**DIVISION 22- PLUMBING**

22 00 00	General Provisions – Plumbing/Fire Protection
22 00 10	Basic Materials and Methods – Plumbing
22 00 30	Insulation & Covering – Plumbing

22 01 10	Drainage Systems – Plumbing
22 01 20	Domestic Water Systems – Plumbing
22 01 30	Gas Piping Systems - Plumbing
22 01 40	Fixtures – Plumbing
22 01 50	Equipment – Plumbing
22 01 90	Testing – Plumbing
22 01 91	Balancing - Plumbing

### **DIVISION 23- HEATING, VENTILATION, AND AIR CONDITIONING**

23 02 00	General Provisions – HVAC
23 02 10	Basic Materials and Methods – HVAC
23 02 15	Valves
23 02 30	Insulation & Covering – HVAC
23 04 10	Heating Generation Auxiliary Equipment
23 04 50	Refrigeration Equipment – HVAC
23 04 51	Variable Refrigerant Flow Split System Heat Recovery with Simultaneous Heating & Cooling
23 05 10	Water Treatment – HVAC
23 06 00	Air Distribution & Accessories – HVAC
23 06 05	Fans
23 07 25	Terminal Heating Units
23 07 30	Terminal Heating and Cooling Equipment
23 07 60	Air Handling Equipment
23 09 00	Automatic Temperature Controls (DDC)
23 09 50	Testing & Balancing of Mechanical Systems

### **DIVISION 26- ELECTRICAL**

26 00 00	General Provisions – Electrical
26 00 55	Electrical Identification
26 01 10	Raceways
26 01 20	Wires and Cables
26 01 35	Electrical Boxes & Fittings
26 01 40	Wiring Devices
26 01 55	Motor Starters
26 01 60	Panelboards
26 01 70	Motor and Circuit Disconnects
26 04 52	Grounding
26 04 70	Distribution Circuits
26 04 71	Feeder Circuits
26 04 72	Branch Circuits
26 06 01	Lightning Protection Systems
26 06 12	Emergency Generator Systems
26 07 31	Wireless Clock System
26 08 51	Heating Terminals

### **DIVISION 31- EARTHWORK**

31 10 00	Site Clearing
31 20 00	Earth Moving

31 23 19        Dewatering

**DIVISION 32- EXTERIOR IMPROVEMENTS**

32 12 16        Asphalt Paving Restoration  
32 13 13        Portland Cement Concrete Paving  
32 22 10        Erosion and Sediment Control

**DIVISION 33- UTILITIES**

33 25 10        Water Distribution  
33 41 00        Storm Drainage & Sanitary Sewer

END OF SECTION

# Appendix B

ADDITION AND RENOVATIONS

CARRCROFT ELEMENTARY SCHOOL  
WILMINGTON, DE

SECTION 00 01 15

## LIST OF DRAWINGS

### GENERAL

G-000 COVER SHEET  
G-001 CODE ANALYSIS

### CIVIL

C-01 CIVIL COVER SHEET  
C-02 SITE DEMOLITION & PRE-CONSTRUCTION STORMWATER MANAGEMENT  
PLAN  
C-03 CONSTRUCTION SITE STORMWATER MANAGEMENT PLAN  
C-04 CONSTRUCTION SITE NOTES & DETAILS  
C-05 CONSTRUCTION SITE NOTES & DETAILS  
C-06 GENERAL DEVELOPMENT LINES & GRADES PLAN  
C-07 SITE CONSTRUCTION, LAYOUT & UTILITY PLAN  
C-08 SITE CONSTRUCTION DETAILS  
C-09 SITE CONSTRUCTION DETAILS  
ENT-01 ENTRANCE CONSTRUCTION PLAN  
FP-01 SITE FIRE PLAN

### STRUCTURAL

S-001 STRUCTURAL GENERAL NOTES  
S-101 STRUCTURAL FOUNDATION & FRAMING PLANS  
S-301 STRUCTURAL FOUNDATION SECTIONS & DETAILS  
S-302 STRUCTURAL FOUNDATION SECTIONS & DETAILS  
S-303 STRUCTURAL FRAMING SECTIONS & DETAILS  
S-304 STRUCTURAL FRAMING SECTIONS & DETAILS  
S-501 STRUCTURAL TYPICAL DETAILS  
S-502 STRUCTURAL FRAMING ELEVATIONS & DETAILS

### ARCHITECTURAL

A-001 ABBREVIATIONS, LEGENDS & GENERAL NOTES  
AD-101 FIRST FLOOR DEMOLITION PLAN  
A-100 OVERALL FIRST FLOOR NEW CONSTRUCTION PLAN  
A-101 FIRST FLOOR NEW CONSTRUCTION PLAN  
A-102 LOWER LEVEL DEMOLITION & NEW CONSTRUCTION PLAN  
A-103 ROOF PLAN DEMOLITION & NEW WORK  
A-104 FIRST FLOOR NEW REFLECTED CEILING PLAN  
A-201 EXTERIOR ELEVATIONS & BUILDING SECTIONS  
A-201A ALTERNATE EXTERIOR ELEVATIONS  
A-301 WALL SECTIONS  
A-302 WALL SECTIONS

LIST OF DRAWINGS  
00 01 15-1

Tetra Tech  
200-15704-17001

Amended by Addendum No. 1

A-401	ENLARGED PLANS & ELEVATIONS
A-402	INTERIOR ELEVATIONS
A-403	ENLARGED STAIR PLANS & DETAILS
A-404	MILLWORK DETAILS
A-501	PARTITION TYPES & DETAILS
A-601	DOOR SCHEDULE, WINDOW & DOOR DETAILS
A-810	FIRST FLOOR FINISH PLAN & SCHEDULE

**MECHANICAL**

M-100	LEGEND, NOTES, & DETAILS - MECHANICAL
MD-101	FIRST & SECOND FLOOR PLANS DEMOLITION- MECHANICAL
M-101	BASEMENT DEMOLITION/NEW WORK – MECHANICAL
M-102	FIRST FLOOR PLAN – MECHANICAL DUCTWORK
M-103	FIRST FLOOR PLAN – MECHANICAL PIPING
M-501	DETAILS – MECHANICAL
M-502	DETAILS – MECHANICAL
M-503	AIR FLOW DIAGRAMS & ATC SEQUENCE OF OPERATIONS - MECHANICAL
M-601	SCHEDULES – MECHANICAL

**FIRE PROTECTION**

FP-100	LEGEND, NOTES, & DETAILS – FIRE PROTECTION
FP-101	FIRST FLOOR PLAN DEMOLITION – FIRE PROTECTION
FP-102	FIRST FLOOR PLAN- FIRE PROTECTION

**PLUMBING**

PD-101	FIRST FLOOR PLAN DEMOLITION - PLUMBING
P-100	LEGENDS, SCHEDULE, & DETAILS - PLUMBING
P-101	BASEMENT DEMOLITION/NEW WORK – PLUMBING
P-102	FIRST FLOOR PLAN – PLUMBING
P-103	KITCHEN PLANS – PLUMBING

**ELECTRICAL**

ED-101	LEGEND, NOTES, & BASEMENT DEMOLITION PLAN – ELECTRICAL
ED-102	FIRST FLOOR PLAN DEMOLITION – ELECTRICAL
ED-103	FIRST FLOOR PLANS DEMOLITION – ELECTRICAL
ED-104	SECOND FLOOR PLAN DEMOLITION – ELECTRICAL
E-101	LEGEND, SCHEDULE, & FIRST FLOOR PLAN – LIGHTING
E-102	FIRST FLOOR PLAN – LIGHTING
E-103	SECOND FLOOR PLAN – LIGHTING
E-104	FIRST FLOOR PLAN – POWER
E-105	FIRST FLOOR PLANS – POWER
E-106	SCHEDULE, DETAIL, & SECOND FLOOR PLAN – POWER

ADDITION AND RENOVATIONS

CARRCROFT ELEMENTARY SCHOOL  
WILMINGTON, DE

**FOOD SERVICE**

FS-1.0      FOOD SERVICE EQUIPMENT PLAN & SCHEDULE  
FS-1.1      FOOD SERVICE UTILITIES PLAN & SCHEDULES

END OF SECTION