
CHRISTINA SCHOOL DISTRICT 

#CHR20001‐BCR – Bancroft School Chiller Replacement 

ADDENDUM No 1 

2020/02/18 

1.0 NOTICE TO ALL BIDDERS: 

1.1. Bidders are hereby notified that this Addendum shall be and hereby becomes part of 
their Contract Documents, and shall be attached to the Project Manual for this 
project. 

1.2. The following items are intended to revise and clarify the Contract Documents, and 
shall be included by the Bidder in their proposal. 

1.3. Bidders shall verify that their sub‐bidders are in full receipt of the information 
contained herein.  Bidders shall acknowledge receipt of each addendum on their Bid 
Form. 

2.0 CLARIFICATIONS: 

2.1 Drawings and specifications provided on the State of Delaware procurement website 
for advertisement purposes should not be used for bidding.  Only the documents 
issued at the Pre‐bid Meeting or purchased directly from F‐C Architects should be 
used for bidding purposes. 

2.2 This and all future addenda will be emailed to all planholders at the addresses given 
on the sign‐in sheet. 

2.3 Please see attached Pre‐bid Meeting Minutes dated 2020/02/18 and Attendee Sign‐In 
Sheet dated 2020/02/13.  These documents are incorporated into this Addendum. 

2.4 Bidders are reminded that the subcontractors they list on the Bid Form must be the 
subcontractors who perform the work.  Bidders listing themselves as performing any 
portion of the work must be qualified, licensed, and manufacturer‐certified to do so. 

2.5 Bidders are advised that this project falls under the State’s Minor Capital 
Improvements program.  Funding limitations on minor cap projects require that the 
maximum total construction contract amount must remain at or below the $749,999 
threshold for the project to proceed. 
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2.6 Bidders are advised that the Basis Of Design chiller manufacturer is Carrier, to replace 
the existing unit in kind.  There are several acceptable alternative units listed from 
other manufacturers.  The existing dunnage is of adequate strength to support all of 
the specified units.  However, the dunnage may require modification to accommodate 
the specific dimensions of the alternate units.  If other than the Basis Of Design unit is 
submitted as base bid, the Prime Contractor must include any required modifications 
to the dunnage in their base bid amount.  Dunnage modifications must be designed by 
a structural engineer licensed in the State of Delaware. 

2.7 Bidders are advised that their proposed chiller unit must work with the electrical 
design as indicated in the Contract Documents.  If other than the Basis Of Design unit 
is submitted as base bid, the Prime Contractor must include any required 
modifications to electrical feeders / breakers in their base bid amount.  Electrical 
modifications must be designed by an electrical engineer licensed in the State of 
Delaware. 

2.8 Bidders are reminded that the specifications call for full aluminum jacket on exterior 
insulation.  Aluminized or embossed products such as VentureClad or ArmorClad are 
not acceptable. 

3.0 QUESTIONS: 

3.1 There are no bidder questions at this time.  The deadline for questions / RFIs is 5:00p 
on Thursday, 20 February 2020. 

4.0 SUBSTITUTIONS: 

4.1 There are no substitution requests at this time.  The deadline for substitution requests 
expired on Monday, 17 February 2020. 

5.0 CHANGES TO THE DRAWINGS: 

5.1 There are no changes to the drawings at this time. 

6.0 CHANGES TO THE PROJECT MANUAL: 

6.1 There are no changes to the project manual at this time. 

END OF ADDENDUM No 1 



 

 

CHRISTINA SCHOOL DISTRICT 

#CHR20001‐BCR – Bancroft School Chiller Replacement 

PRE‐BID MEETING MINUTES 

 
2020/02/18 

 

MTG DATE:  Thursday, 13 February 2020 

TIME:    3:30p 

LOCATION:  Bancroft School 

PROJECT NO:  18022‐BCR 

ATTENDEES:  CSD  George Wicks 
   
  FCA  Wayde Clendaniel 
    Duke Wilford 
 
  GA  Mike Purtell 
   
  CONTRACTORS/OTHER:  See attached Sign‐in Sheets 
   

1.0 NOTES 
 
1.1 The project is State of Delaware funded and is subject to Delaware bidding 

requirements.  See bid documents. 

1.2 Attendance at this meeting was mandatory for Mechanical Prime Contractors bidding 
the project.  Every MPC bidder is responsible for the entire scope of work contained 
within the Contract Documents.  Please see attached Sign‐In Sheets for attendee 
information. 

1.3 Contract documents must be obtained from Fearn‐Clendaniel Architects.  State of DE 
My Marketplace documents are for reference only and are not to be used for bidding.  
FCA distributed CDs of the bidding documents to those wishing to purchase them.  
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Bidding documents are still available for purchase at FCA’s office in Newport, DE, at a 
cost of $25.00 via cash or check made out to Fearn‐Clendaniel Architects. 

1.4 Only registered planholders of the bidding documents will receive addenda.  Addenda 
will be emailed to the address provided by the bidder. 

1.5 Prevailing wage rates and reporting are required.  Prevailing wage rates are indicated in 
the specifications. 

1.6 Bids must include Bid Bond of 10%, Non‐collusion Statement, Subcontractor List, 
Addenda acknowledgement, and GC / RPC drug testing affidavit.  The successful bidder 
will be required to submit Performance / Payment Bond for 100% of the contract 
amount and subcontractor drug testing affidavits prior to execution of the contract. 

1.7 Bid due date is 4:00 pm local time on Thursday, 27 February 2020.  Please note that bids 
are to be delivered to the Christina School District Eden Support Services Center in Bear, 
Delaware.  The address is listed in the specifications.  One hard copy of the bid 
documents will be sufficient.  Faxed or emailed bids will not be accepted. 

1.8 The MP Contractor will be responsible for applying for and obtaining permits.  Christina 
SD will pay for all Prime Contract permit fees.  Subcontractors are responsible for 
obtaining and paying for their trade’s permits.  The MP Contractor will be responsible 
for any permitting fees associated with re‐inspections. 

1.9 Scope of work was outlined.  Work includes removal and replacement of an existing 
rooftop‐mounted chiller unit and related piping and electrical work.  There is one 
alternate for additional plumbing work in the basement. 

1.10 MPC will be responsible for protecting and restoring existing site and building conditions 
during work.  The MPC is responsible for maintaining weathertight conditions 
throughout construction. 

1.11 State of Delaware mandates a minimum of 2 years comprehensive warranty on all work 
in the project.  Specific items may have longer warranty terms as indicated in the project 
manual. 

1.12 Allowances were described and are indicated in the contract documents.  Allowance 1 is 
set at $15,000 for unforeseen conditions and Owner‐requested additional work.  Owner 
approval will be required before any allowance money is applied to the contract.  Any 
unused allowance money will be returned to the Owner as a credit. 
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1.13 There are currently two (2) Alternates included in the project as described in the Project 
Manual: 
 
Alternate 1 includes additional costs associated with removing and replacing the existing 
shut off valves as shown on Drawing No.M1.1 Basement Part Plan, Incoming water 
Service. 
 
Alternate 2 includes additional costs to provide the Basis Of Design Carrier chiller unit if 
an alternate unit is included in the bidder’s base bid proposal. 

1.14 There are currently no Unit Prices included in the project. 

1.15 Liquidated Damages are not included in this project.  The Owner reserves the right to 
have any unfinished work completed by others by the due date, and to recoup any 
associated costs via backcharge to the defaulting contractor. 

1.16 The Contractor must coordinate secure laydown and storage areas with the Owner.  
Water and power will be provided by the Owner, but temporary connections and 
disconnections are the responsibility of the Contractor.  The Contractor must supply 
temporary sanitary facilities. 

1.17 Normal working hours are 7:00a to 4:00p, Monday‐Friday.  Other hours may be 
available by prior arrangement with the Owner. 

1.18 The project is not seeking any form of LEED certification. 

1.19 The Subcontractor List was reviewed, discussed, and approved without modification. 

1.20 All substitution requests and questions should be submitted to Project Architect Duke 
Wilford at FCA’s Wilmington office, or via email to dukewilford@fcarchitects.net. 

1.21 The deadline for substitution requests is 10 days before the bid due date.  Substitution 
requests will only be accepted via Prime Contract bidders, not directly from 
subcontractors or suppliers. 

1.22 The deadline for questions is 7 days before the bid due date.  Bidder questions will only 
be accepted from or through contract document holders on the planholder’s letterhead 
or email. 

1.23 The final addendum will be issued no later than 4 days prior to the bid due date.  
Exceptions: withdrawal of solicitation, extension of due date, or change of opening 
location. 
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1.24 Access to site:  All pre‐bid attendees were invited to walk through the project area in 
person after the meeting.  Bidders who wish to visit the site before the bid due date 
must contact George Wicks at george.wicks@christina.k12.de.us. 

Fearn‐Clendaniel Architects, Inc., prepared these minutes for the purpose of recording 
significant information covered during the meeting.  Should anyone object to the statements or 
interpretations contained herein, please advise within one week of the date of this report. 

Submitted by: 

Duke Wilford, RA / LEED®AP 

FC Architects, Inc 




