

Addendum No. 1

For the

**Heating Plant
Modifications**

At

**Eden Support Center
925 Bear-Corbitt Road
Bear, Delaware 19701**

Project No. 15.034

July 16, 2015

Attached is one (1) copy of Addendum No. 1 for each set of bidding documents in your possession. No specifications, Drawings or bid will be considered complete without this Addendum No. 1

ADDENDUM NO. 1

The following items were covered at the Pre-Bid Meeting on July 15, 2015. These addenda become part of the specifications for the project, and where they differ from the specifications, the latest addenda are in force.

1. A list of attendees at the Pre-Bid Meeting is attached.
2. Brief scope of work was reviewed with the Contractors.
3. Normal work hours will be Monday through Friday from 8:00 A.M. to 4:00 P.M. Other work hours for special conditions will be discussed during the construction progress meetings.
4. Work areas must be clean of debris and all openings closed before leaving the site each day. No tools to be left behind unless in approved job box.
5. Prime contractor must have full time supervisor on site whenever any contractor is on site.
6. Site visit is scheduled for July 22, 2015 at 10:00 am.
7. All questions must be submitted to Furlow Associates in e-mail to Steve Tur (stur@furlowassociates.com). Answers will be issued by addendum. No questions will be answered after 4:00 P.M., Friday, July 24, 2015.

CHANGES TO DRAWINGS

1. Drawing MEP-2, "MECHANICAL SCHEDULES & DETAILS"
 - a. EQUIPMENT SCHEDULE: F-4 Gas Regulator should be F-5. F-5 Gas Regulator should be F-4. Refer to attached Sketch SKP-01.

Attachments: Sketch SKP-01
Pre-Bid Meeting Attendance

xc: All Attendees



PRE-BID MEETING ATTENDANCE

July 15, 2015

Project Name: Eden Support Center
Heating Plant Modifications

Bid Nos.: CHR-2015-20

Your Name, Phone & Fax #

Company Name & Complete Address

* Ken Vandegrift
PH: 302-764-8013
FX: 764-7585

C+D Contractors

E-Mail Address: KVANDegrift.cd@verizon.net

Rob Rettig
PH: 366-8641
FX: 368-4616

Merit Mechanical

E-Mail Address: TRettig@meritmech.com

* Ron Hayes
PH: 302-221-2678
FX:

Worth & Company

E-Mail Address: ron.hayes@worthandcompany.com

* B. Frank Fitzwater
PH: 302-293-4676
FX: 302-449-5894

Blue Hen Mechanical Inc.
119 Sleepy Hollow Drive
Middleton DE 19709

E-Mail Address: Frank@bluehenmechanical.com

* JOSE WAMBRIGHT
PH: 302-266-0530 x104
FX: 302-266-0532

EAST COAST PLUMBING & HVAC, INC
26A Brookhill Drive
Newark, DE 19702

E-Mail Address:

* Anthony Gaudelli
PH:
FX:

Gaudelli Brothers Inc
202 Wade Blvd Millville NJ
08332

E-Mail Address: Angelo@GaudelliBroos.com

Project Name: Eden Support Center
Heating Plant Modifications
Bid No. CHR-2015-20

Your Name, Phone & Fax #

Company Name & Complete Address

* WAYNE GOMEZ
PH: 994-3400
FX: 995-1023

DELLLOD ELECT
2210 BROOKSIDE DR
WILM DE 19804

E-Mail Address: WAYNE@DELLLOD.COM

Chase Lockard
PH: 302-723-7624
FX:

7 Belloc Dr
New Castle DE 19720

E-Mail Address: chlockard@moderncontrols.com

Clayton Carlson
PH: 302-697-7694
FX:

Diamond State Engineering
estimator@diamondstateengineering.com
3588 Peachtree Run
Dover, DE 19901

E-Mail Address:

Kyle Cortino
PH: 610-361-9667
FX:

GEM Mechanical
5101 Binney Highway
Aston, PA 19014

E-Mail Address: kyle@gemmml.com

Fred Fisher
PH: 302 322 0140
FX: 302 322 1146

First State Electric
25 King Ct
New Castle DE 19720

E-Mail Address: fredf@firststateelectric.com

Jamie Biscoe
PH: 302 658 5949
FX: 302 658 5983

Superior Electric Service Co.
36 Germany Drive
Wilmington DE 19804

E-Mail Address: jamie@superiorelectric.biz

* Andy Bakon
PH 302 738-7333
FX 302 738-5692

SCHLOSSER + ASSOCIATES
2047 SUNSET LAKE RD.
NEWARK, DE 19702

ABAKON SA @HOTMAIL.COM