

CHRISTINA SCHOOL DISTRICT

#CHR20003-MEP2 – Bayard School Mechanical Renovations Phase 2

ADDENDUM No 1

2020/09/21

1.0 NOTICE TO ALL BIDDERS:

- 1.1. Bidders are hereby notified that this Addendum shall be and hereby becomes part of their Contract Documents, and shall be attached to the Project Manual for this project.
- 1.2. The following items are intended to revise and clarify the Contract Documents, and shall be included by the Bidder in their proposal.
- 1.3. Bidders shall verify that their sub-bidders are in full receipt of the information contained herein. Bidders shall acknowledge receipt of each addendum on their Bid Form.

2.0 CLARIFICATIONS:

- 2.1 Drawings and specifications provided on the State of Delaware procurement website for advertisement purposes should not be used for bidding. Only the documents issued at the Pre-bid Meeting or purchased directly from F-C Architects should be used for bidding purposes.
- 2.2 This and all future addenda will be emailed to all planholders at the addresses given on the sign-in sheet.
- 2.3 Please see attached Pre-bid Meeting Minutes dated 2020/09/21 and Attendee Sign-In Sheet dated 2020/09/17. These documents are incorporated into this Addendum.
- 2.4 Bidders are reminded that the subcontractors they list on the Bid Form must be the subcontractors who perform the work. Bidders must include third-tier subcontractors (if any) in the appropriate lines on the bid form. Bidders listing themselves as performing any portion of the work must be qualified, licensed, and manufacturer-certified to do so.
- 2.5 The Subcontractor List was modified after discussion at the Pre-bid Meeting. Please see item 6.1 below.

- 2.6 Bidders are specifically directed to note the acceptable maximum markup percentages outlined in section 007313.01 Project Supplementary General Conditions.
- 2.7 See attached information (Bayard MEP2 Abatement.pdf) concerning the Owner's hazardous materials abatement work being provided by others. This is provided for coordination with the work of this contract.

3.0 QUESTIONS:

- 3.1 Q: *When will the contract be awarded? Is the project funded?*

A: It is expected that the contract will be awarded at the school board meeting on 13 October 2020. Funding for this project has been appropriated.

- 3.2 Q: *Has the new electrical service from Delmarva Power been approved?*

A: The new power service application has been submitted to Delmarva Power. Service includes a new primary to the building. It is believed that the existing mains service at the pole is adequate.

- 3.3 Q: *Who is removing the existing boilers?*

A: The existing boilers are assumed to contain asbestos-bearing materials. As such, the boilers themselves will be removed by the Owner's abatement contractor. GCs for this project are directed to include 1 month in their schedule for this removal / abatement to occur, and coordinate timing with the Owner and the abatement contractor.

The General Contractor is responsible for disconnecting the boilers, removing the burners, and other limited work. See attached information for Abatement Contractor's scope of work.

- 3.4 Q: *Are there any other asbestos bearing materials in the project?*

A: Per information from the Owner's environmental engineer:

"Since the flange gaskets associated with the piping to be demolished are assumed to be asbestos containing, all flanged connections with gaskets are to be cut from the pipe a minimum of 1 inch from the flange, and the flanges are to be tightly packed into double poly layered drums provided by the asbestos abatement company that are in/near the work area. These drums are for the flanges with assumed asbestos containing gaskets ONLY. Each time additional flanges are added to the drum, the drum lid is to be replaced onto the drum. The drums will be pre labelled with asbestos warning labels by the abatement company. When the drums are nearly full, the

abatement company will be notified to come and remove the full drums from site and provide new empty drums until the project is complete.”

3.5 Q: *Are there any roofing warranties in force in areas where rooftop piping will be run?*

A: Yes. The area over the mechanical room (Area A between column lines Z/25 and S/17) was recently replaced with a new VERSICO white EPDM roof system. Two areas adjacent to the mechanical penthouse (Area C between column lines J/20 and G/15; Area C between column lines J/11 and G/6) were recently replaced with a new Mule-Hide white EPDM roof system. Any modifications to these roofing areas must maintain the respective warranties. See drawing 2A10.04 – Roof Key Plan for more information.

4.0 SUBSTITUTIONS:

4.1 There are no substitution requests at this time.

5.0 CHANGES TO THE DRAWINGS:

5.1 There are no changes to the drawings at this time.

6.0 CHANGES TO THE PROJECT MANUAL:

6.1 Section 004113 Bid Form – replace with attached Section 004113R Bid Form - Revised. This includes the revised Subcontractor List as determined during the Pre-bid Meeting.

END OF ADDENDUM No 1

CHRISTINA SCHOOL DISTRICT

#CHR20003-MEP2 – Bayard School Mechanical Renovations Phase 2

PRE-BID MEETING MINUTES

2020/09/21

MTG DATE: Thursday, 17 September 2020

TIME: 12:30p

LOCATION: Bayard School

FCA PROJECT: 18022-MP2

ATTENDEES: CSD George Wicks
Rod Harden

FCA Duke Wilford
Wayde Clendaniel

GA Adam Kegan

CONTRACTORS/OTHER: See attached Sign-in Sheets

1.0 NOTES

- 1.1 The project is State of Delaware funded and is subject to Delaware bidding requirements. See bid documents.
- 1.2 Attendance at this meeting was mandatory for General Contractors bidding the project. Every GC bidder is responsible for the entire scope of work contained within the Contract Documents. Please see attached Sign-In Sheets for attendee information.
- 1.3 Contract documents must be obtained from Fearn-Clendaniel Architects. State of DE My Marketplace documents are for reference only and are not to be used for bidding. FCA distributed CDs of the bidding documents to those wishing to purchase them. Bidding documents are still available for purchase at FCA’s office in Newport, DE, at a

cost of \$25.00 via cash or check made out to Fearn-Clendaniel Architects. Contract documents are also available for review at the Delaware Chapter of the Associated Builders and Contractors as well as at the Delaware Contractors Association.

- 1.4 Only registered planholders of the bidding documents will receive addenda. Addenda will be emailed to the address provided by the bidder.
- 1.5 Prevailing wage rates and reporting are required. Prevailing wage rates are indicated in the specifications.
- 1.6 Bids must include Bid Bond of 10%, Non-collusion Statement, Subcontractor List, Addenda acknowledgement, and GC / RPC drug testing affidavit. The successful bidder will be required to submit Performance / Payment Bond for 100% of the contract amount and subcontractor drug testing affidavits prior to execution of the contract.
- 1.7 This project includes state Craft Training Program requirements as described in Title 29, Chapter 6962. An affidavit is included in the bid form and must be returned with the bid.
- 1.8 Bid due date was announced as identified in specifications: 4:00 p.m. local time on Thursday, 08 October, 2020. **Please note that bids are to be delivered to the Christina School District Eden Support Services Center in Bear, Delaware.** The address is listed in the specifications. One hard copy of the bid documents will be sufficient. Faxed or emailed bids will not be accepted.
- 1.9 Scope of work was outlined:

Mechanical work includes replacement of existing 4-pipe hot / chilled water system, including boilers, chillers, cooling tower, and all related subsystems. Major piping will be installed on the roof between the boiler room and the existing mechanical penthouses.

Plumbing work includes replacement of domestic water booster pumps, fire pump, and related piping.

Electrical work includes replacement of existing primary electrical equipment, complete with new building service and emergency distribution system. New primary service equipment will be located outdoors, including main switchboard and diesel generator. Automatic transfer switches and new electrical distribution equipment will be located inside the building for connection to mechanical and existing electrical loads.

- 1.10 Construction will be phased as indicated in the contract documents. Chilled water system work is expected to start on or about 22 October 2020 and be completed by 15

April 2021. Hot water system work is expected to begin on or about 15 April 2021 and be completed by 01 October 2021.

- 1.11 Portions of the building will be occupied by the Owner throughout construction. Coordinate any disruptions of service with the Owner in advance. Coordinate all hoisting of materials and equipment to rooftop locations in advance so Owner can vacate the area below the lift.
- 1.12 Liquidated Damages are not included in this project. The Owner reserves the right to have any unfinished work completed by others by the due date, and to recoup any associated costs via backcharge to the defaulting contractor.
- 1.13 Allowances were described and are indicated in the contract documents. Allowance 1 is set at \$125,000 for unforeseen conditions and Owner-requested additional work. Owner approval will be required before any allowance money is applied to the contract. Any unused allowance money will be returned to the Owner as a credit.
- 1.14 There are currently no Alternates or Unit Prices included in the project.
- 1.15 An office trailer is not required on site but may be installed if the GC wishes. Meeting space within the building can be provided for progress meetings, etc. Secure locations for office trailer, storage trailers, and lay down areas must be coordinated with the Owner. GC is to provide temporary sanitary facilities.
- 1.16 Water and electrical power may be tapped from existing building utilities without metering or charge. GC is responsible for all connections and disconnections. If additional utilities are required beyond existing building capacity, GC is responsible for providing temporary services in their base bid amount.
- 1.17 GC will be responsible for protecting and restoring existing site and building conditions during work. The GC is responsible for maintaining secure, weathertight conditions throughout construction.
- 1.18 Asbestos materials are assumed to be contained in the gaskets at flanged piping connections. Flanged connections are to be cut out of the existing piping without disturbing the joint or gasket. The District's Abatement Contractor will provide collection barrels for removed piping connections. These will be remediated off site by the Abatement Contractor.
- 1.19 The existing boilers are also assumed to contain asbestos bearing materials. Boilers will be disassembled and removed by the Owner's Abatement Contractor following disconnections and burner removals included in the general contract. Bidders are instructed to allow 1 month in their schedule for abatement work and boiler removal by the Abatement Contractor.

- 1.20 Joint compound in ceilings of the mechanical penthouses is assumed to contain asbestos materials. Most existing piping is hung from unistrut or similar hangers at or below the gypsum ceiling finish. Existing gypsum board does not contain asbestos per testing. When laying out new piping in these areas, reuse existing unistrut or hangers where feasible to avoid disturbance. Where new routing varies or reusing hangers is not feasible, indicate proposed areas of disturbance in advance and asbestos-bearing joint compounds will be remediated by the Owner's Abatement Contractor. Bidders are instructed to allow 2 weeks during chilled water piping and 2 weeks during hot water piping for this abatement process. After abatement, General Contractor will be responsible for any required cutting, patching, repair, and fire taping of fire rated gypsum board ceiling in disturbed areas.
- 1.21 Further information about the Abatement Contractor's scope of work will be provided by addenda.
- 1.22 If the Contractor suspects additional hazardous materials, bring the suspected materials to the Owner's and Architect's attention and stop work in the area. Testing and abatement will be performed by others.
- 1.23 City of Wilmington general construction and Fire Marshal permit reviews and approvals are already in place. Provisional permits have been granted and Christina SD has already paid for related impact fees. Successful General Contractor will be required to provide remaining application information and pull the final construction permit. Subcontractors are responsible for obtaining and paying for their trade's permits. The contractor will be responsible for any other permitting fees including those associated with re-inspections.
- 1.24 The Subcontractor List was reviewed, discussed, and will be altered by addendum.
- 1.25 State of Delaware mandates a minimum of 2 years comprehensive warranty on all work in the project. Specific items may have longer warranty terms as indicated in the project manual.
- 1.26 All substitution requests and questions should be submitted to Project Architect Duke Wilford at FCA's Wilmington office, or via email to dukewilford@fcarchitects.net.
- 1.27 The deadline for substitution requests is 10 days before the bid due date. Substitution requests will only be accepted via General Contract bidders, not directly from subcontractors or suppliers.
- 1.28 The deadline for questions is 7 days before the bid due date. Bidder questions will only be accepted from or through contract document holders on the planholder's letterhead or email.

1.29 The final addendum will be issued no later than 4 days prior to the bid due date.
Exceptions: withdrawal of solicitation, extension of due date, or change of opening location.

1.30 Access to site: All pre-bid attendees were invited to walk through the project area in person after the meeting. Bidders who wish to visit the site before the bid due date must contact George Wicks at george.wicks@christina.k12.de.us.

Fearn-Clendaniel Architects, Inc., prepared these minutes for the purpose of recording significant information covered during the meeting. Should anyone object to the statements or interpretations contained herein, please advise within one week of the date of this report.

Submitted by: Duke Wilford, RA / LEED®AP – FC Architects, Inc

CHRISTINA SCHOOL DISTRICT
BAYARD SCHOOL – MECHANICAL RENOVATIONS PHASE 2
200 SOUTH DUPONT STREET, WILMINGTON, DE 19805
Bid No. CHR20003-MEP2

BID FORM

I/We acknowledge Addendums numbered _____ and the price(s) submitted include any cost/schedule impact they may have.

This bid shall remain valid and cannot be withdrawn for thirty (30) days from the date of opening of bids (60 days for School Districts and Department of Education), and the undersigned shall abide by the Bid Security forfeiture provisions. Bid Security is attached to this Bid.

The Owner shall have the right to reject any or all bids, and to waive any informality or irregularity in any bid received.

This bid is based upon work being accomplished by the Sub-Contractors named on the list attached to this bid.

Should I/We be awarded this contract, I/We pledge to achieve substantial completion of all the work within _____ calendar days of the Notice to Proceed.

The undersigned represents and warrants that he has complied and shall comply with all requirements of local, state, and national laws; that no legal requirement has been or shall be violated in making or accepting this bid, in awarding the contract to him or in the prosecution of the work required; that the bid is legal and firm; that he has not, directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken action in restraint of free competitive bidding.

Upon receipt of written notice of the acceptance of this Bid, the Bidder shall, within twenty (20) calendar days, execute the agreement in the required form and deliver the Contract Bonds, and Insurance Certificates, required by the Contract Documents.

I am / We are an Individual / a Partnership / a Corporation

By _____ Trading as _____
(Individual's / General Partner's / Corporate Name)

(State of Corporation)

Business Address: _____

Witness: _____ **By:** _____
(SEAL) (Authorized Signature)

(Title)
Date: _____

ATTACHMENTS

- Sub-Contractor List
- Non-Collusion Statement
- Affidavit of Employee Drug Testing Program
- Bid Security
- (Others as Required by Project Manuals)

CHRISTINA SCHOOL DISTRICT
 BAYARD SCHOOL – MECHANICAL RENOVATIONS PHASE 2
 200 SOUTH DUPONT STREET, WILMINGTON, DE 19805
 Bid No. CHR20003-MEP2

BID FORM

SUBCONTRACTOR LIST

In accordance with Title 29, Chapter 69, Section 6962(d)(10)b of the Delaware Code, the following subcontractor listing must accompany any bid submittal. The bidder must list **in each category** the full name and address (City & State) of the sub-contractor that the bidder will be using to perform the work and provide material for that subcontractor category. Should the bidder’s listed subcontractor intend to provide any of their subcontractor category of work through a third-tier contractor, the bidder shall list that third-tier contractor’s full name and address (City & State). **If the bidder intends to perform any category of work itself, it must list its full name and address.** For clarification, if the bidder intends to perform the work themselves, the bidder **may not** insert “not applicable”, “N/A”, “self” or anything other than its own full name and address (City & State). To do so shall cause the bid to be rejected. In addition, the failure to produce a completed subcontractor list with the bid submittal shall cause the bid to be rejected. If you have more than three (3) third-tier contractors to report in any subcontractor category, print out additional page(s) containing the appropriate category, complete the rest of your list of third-tier contractors for that category, notate the addition in parentheses as (CONTINUATION) next to the subcontractor category and an asterisk (*) next to any additional third-tier contractors, and submit it with your bid.

<u>Subcontractor Category</u>	<u>Subcontractor</u>	<u>Address (City & State)</u>	<u>Subcontractors tax payer ID # or Delaware Business license #</u>
1. <u>Low Slope Roofing</u>	_____	_____	_____
A.	_____	_____	_____
B.	_____	_____	_____
C.	_____	_____	_____
2. <u>Mechanical</u>	_____	_____	_____
A.	_____	_____	_____
B.	_____	_____	_____
C.	_____	_____	_____
3. <u>Plumbing</u>	_____	_____	_____
A.	_____	_____	_____
B.	_____	_____	_____
C.	_____	_____	_____

CHRISTINA SCHOOL DISTRICT
BAYARD SCHOOL – MECHANICAL RENOVATIONS PHASE 2
200 SOUTH DUPONT STREET, WILMINGTON, DE 19805
Bid No. CHR20003-MEP2

4. **Fire Protection**

A.			
B.			
C.			

5. **Electrical**

A.			
B.			
C.			

BID FORM

NON-COLLUSION STATEMENT

This is to certify that the undersigned bidder has neither directly nor indirectly, entered into any agreement, participated in any collusion or otherwise taken any action in restraint of free competitive bidding in connection with this proposal submitted this date to the Christina School District.

All the terms and conditions of Architect Project No. 18022-MP2 have been thoroughly examined and are understood.

NAME OF BIDDER: _____

AUTHORIZED REPRESENTATIVE (TYPED): _____

AUTHORIZED REPRESENTATIVE (SIGNATURE): _____

TITLE: _____

ADDRESS OF BIDDER: _____

E-MAIL: _____

PHONE NUMBER: _____

Sworn to and Subscribed before me this _____ day of _____ 20____.

My Commission expires _____. NOTARY PUBLIC _____.

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.

CHRISTINA SCHOOL DISTRICT
BAYARD SCHOOL – MECHANICAL RENOVATIONS PHASE 2
200 SOUTH DUPONT STREET, WILMINGTON, DE 19805
Bid No. CHR20003-MEP2

**AFFIDAVIT
OF
EMPLOYEE DRUG TESTING PROGRAM**

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large Public Works Projects requires that Contractors and Subcontractors implement a program of mandatory drug testing for Employees who work on Large Public Works Contracts funded all or in part with public funds.

We hereby certify that we have in place or will implement during the entire term of the contract a Mandatory Drug Testing Program for our employees on the jobsite, including subcontractors, that complies with this regulation:

Contractor/Subcontractor Name: _____

Contractor/Subcontractor Address: _____

Authorized Representative (typed or printed): _____

Authorized Representative (signature): _____

Title: _____

Sworn to and Subscribed before me this _____ day of _____ 20____.

My Commission expires _____. NOTARY PUBLIC _____.

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.

CHRISTINA SCHOOL DISTRICT
BAYARD SCHOOL – MECHANICAL RENOVATIONS PHASE 2
200 SOUTH DUPONT STREET, WILMINGTON, DE 19805
Bid No. CHR20003-MEP2

**AFFIDAVIT
OF
CONTRACTOR QUALIFICATIONS**

We hereby certify that we will abide by the contractor’s qualifications outlined in the construction bid specifications for the duration of the contract term.

In accordance with Title 29, Chapter 69, Section 6962(d)(10)b.3 of the Delaware Code, after a contract has been awarded the successful bidder shall not substitute another subcontractor whose name was submitted on the Subcontractor Form except for the reasons in the statute and not without written consent from the awarding agency. Failure to utilize the subcontractors on the list will subject the successful bidder to penalties as outlined in the General Requirements Section 5.2 of the contract.

Contractor Name: _____

Contractor Address: _____

Authorized Representative (typed or printed): _____

Authorized Representative (signature): _____

Title: _____

Sworn to and Subscribed before me this _____ day of _____ 20____.

My Commission expires _____. NOTARY PUBLIC _____.

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.

CHRISTINA SCHOOL DISTRICT
BAYARD SCHOOL – MECHANICAL RENOVATIONS PHASE 2
200 SOUTH DUPONT STREET, WILMINGTON, DE 19805
Bid No. CHR20003-MEP2

**AFFIDAVIT OF
CRAFT TRAINING COMPLIANCE**

We, the contractor, hereby certify that we and all applicable subcontractors will abide by the contractor and subcontractor craft training requirements outlined below for the duration of the contract. Craft training must be provided by a contractor and/or subcontractor for each craft on a project for which there are Delaware Department of Labor approved and registered training programs. A list of crafts for which there are approved and registered training programs is maintained by the Delaware Department of Labor and can be found at [https://det.delawareworks.com/apprenticeship/documents/Apprenticeship Occupation List for 29Del6962 Compliance.pdf](https://det.delawareworks.com/apprenticeship/documents/Apprenticeship%20Occupation%20List%20for%2029Del6962%20Compliance.pdf)

If you have questions regarding craft training programs, please submit them in writing to the Delaware Department of Labor at: apprenticeship@delaware.gov. The Craft Training Compliance Affidavit must be submitted prior to contract execution. In addition to this Affidavit, all information pertaining to craft training for subcontractors must also be submitted prior to contract execution. Information to be provided is the craft, company name, registration number (indicate DE, US DOL or identify other state) or that craft training requirements do not apply and the reason.

In accordance with Title 29, Chapter 69, Section 6962(d)(13) of the Delaware Code, contractors and subcontractors must provide craft training for journeyman and apprentice levels if **all** of the following apply:

- A. A project meets the prevailing wage requirement under Title 29, Chapter 69, Section 6960 of the Delaware Code.
- B. The contractor employs 10 or more total employees.
- C. The project is not a federal highway project

Failure to provide required craft training on the project may subject the successful contractor and/or subcontractor(s) to penalties as outlined in Title 29, Chapter 69, Section 6962(d)(13) of the Delaware Code.

Craft(s) _____

Contractor Name: _____

Contractor Address: _____

**Contractor Program
Registration Number(s)** _____

On this line also indicate whether DE, Other State (identify) or US Registration Number

Or

Craft Training requirements are not applicable because: _____

Authorized Representative (typed or printed): _____

Authorized Representative (signature): _____

Title: _____

Sworn to and Subscribed before me this _____ day of _____ 20____.

My Commission expires _____. NOTARY PUBLIC _____.

THIS PAGE MUST BE SIGNED AND NOTARIZED TO BE CONSIDERED.

Sign In Sheet

Pre-bid: #CHR2003-MEP2

Date: 17 September 2020

Project: Bayard School Mechanical Renovations Phase 2

Please print legibly – we must be able to read your information.

Name / Company:	Gaudelli Bros. Inc	PRIME: <input checked="" type="checkbox"/> yes / <input type="checkbox"/> no
Address (no POBs):	202 S Wade Blvd Millville NJ 08332	
Phone:	856-825-0636	Email: Ruth@Gaudellibros.com
Name / Company:	Ryan Kelly Advantech	PRIME: yes / <input checked="" type="checkbox"/> no
Address (no POBs):	151 Garrison Oak Dr. Dover, DE	
Phone:	302-423-3526	Email: ryan.kelly@advantechsecurity.net
Name / Company:	AMAKOR IN	PRIME: <input checked="" type="checkbox"/> yes / <input type="checkbox"/> no
Address (no POBs):	72 CLINTON ST.	
Phone:	302-834-9664	Email: AMAKOR@AOL.COM
Name / Company:	Ready 4 Work Ebone Green	PRIME: yes / no
Address (no POBs):	768 Townsend Blvd	
Phone:	302 234 4788	Email: egreen@ready4work.com
Name / Company:	Adam Kegan	PRIME: yes / <input checked="" type="checkbox"/> no
Address (no POBs):	8719 Brooks Dr. Easton MD 2160	
Phone:	410-822-8684	Email: akegan@igj.com
Name / Company:		PRIME: yes / no
Address (no POBs):		
Phone:		Email:
Name / Company:		PRIME: yes / no
Address (no POBs):		
Phone:		Email:
Name / Company:		PRIME: yes / no
Address (no POBs):		
Phone:		Email:

Sign In Sheet

Pre-bid: #CHR2003-MEP2

Date: 17 September 2020

Project: Bayard School Mechanical Renovations Phase 2

Please print legibly – we must be able to read your information.

Name / Company:	Tony Ventresca / Ventresca Bros., Inc.	PRIME: <input checked="" type="checkbox"/> yes / no
Address (no POBs):	2300 N. DuPont Hwy., New Castle, DE 19720	
Phone:	302-658-6436	Email: tony@ventrescabros.com
Name / Company:	Bancroft Construction	PRIME: <input checked="" type="checkbox"/> yes / no
Address (no POBs):	1300 N Grant Ave Wilm, DE 19806	
Phone:	302-254-3055	Email: Jane@bancroftusa.com
Name / Company:	BSS CONTRACTORS, LLC	PRIME: <input checked="" type="checkbox"/> yes / no
Address (no POBs):	281 E. EVERGREEN STREET, SUITE 3, WEST GROVE, PA 19390	
Phone:	610-345-1316	Email: ANDREA@BSSCONTRACTOR.COM
Name / Company:	COMMONWEALTH CONST CO.	PRIME: <input checked="" type="checkbox"/> yes / no
Address (no POBs):	2317 PENNSYLVANIA AVE WILM, DE 19806	
Phone:	302-654-6011	Email: bbooth@itsCOMMONWEALTH.COM
Name / Company:	BRUCE RETTIG / MERIT MECHANICAL	PRIME: <input checked="" type="checkbox"/> yes / no
Address (no POBs):	39 ALBE DR, NEWARK DE 19702	
Phone:	302 366 8601	Email: brettig@meritmech.com
Name / Company:		PRIME: yes / no
Address (no POBs):		
Phone:		Email:
Name / Company:		PRIME: yes / no
Address (no POBs):		
Phone:		Email:
Name / Company:		PRIME: yes / no
Address (no POBs):		
Phone:		Email:
Name / Company:		PRIME: yes / no
Address (no POBs):		
Phone:		Email:

Sign In Sheet

Pre-bid: #CHR2003-MEP2

Date: 17 September 2020

Project: Bayard School Mechanical Renovations Phase 2

Please print legibly – we must be able to read your information.

Name / Company:	Stanley Griffiths Worthand Company	PRIME: yes / no
Address (no POBs):	Pipersville PA	
Phone:	267-884-5737	Email: SGriffiths@worthandcompany.com
Name / Company:	Schlusser + associates INC	PRIME: yes / no
Address (no POBs):	PO Box 971P 2047 sunset lake Rd.	
Phone:	302-383-7839	Email: MFerelli@sqamci.com
Name / Company:	PJ Anderson	PRIME: <input checked="" type="checkbox"/> yes / no
Address (no POBs):	110 S. Poplar St Wilmington DE	
Phone:	302-411-9565	Email: pjanderson@edscompany.com
Name / Company:	Immix Fire Protection	PRIME: yes / <input checked="" type="checkbox"/> no
Address (no POBs):	74 Albe dr S.A.G Newark DE 19702	
Phone:	302 293 6822	Email: robert.hill@immixfp.com
Name / Company:	FRANK LEBRO / WITTING-TURNER	PRIME: <input checked="" type="checkbox"/> yes / no
Address (no POBs):	131 CONTINENTAL DR, SUITE 401 NEWARK, DE 19713	
Phone:	302-292-0076	Email: DELAWARE_BIDS@WITTING-TURNER.COM
Name / Company:		PRIME: yes / no
Address (no POBs):		
Phone:		Email:
Name / Company:		PRIME: yes / no
Address (no POBs):		
Phone:		Email:
Name / Company:		PRIME: yes / no
Address (no POBs):		
Phone:		Email:
Name / Company:		PRIME: yes / no
Address (no POBs):		
Phone:		Email: