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WATA pocument A1017- 2007

Standard Form of Agreement Between Owner and Contractor where the basis of

payment is a Stipulated Sum

| AGREEMENT made as of the Nineteenth day of August in the year Two Thousand Thirteen

(Inn words, indicate dav, montl and year.)

BETWEEN the Owner:

(Name, legal status, address and other information)

Capital School District

198 Commerce Way, Dover. Delaware 19904

Telephone Number: 302-672-1945

and the Contractor:

(Name, legal status, address and other information)

ASTEC. Inc.

1554 Lorewood Grove Road, Middletown, Delaware 19709

Telephone Number: 302-378-2717
Fax Number: 302-376-3999

for the following Project:

(Name, location and detailed descripiion)

CSD-Booker T. Washington Historical Section Interior Asbestos Abatement 2013
Booker T. Washington Elementary School (Historical Section)

901 Forest Street, Dover, Delaware.

Asbestos abatement of tioor coverings, boiler dismantlement and abatement, gaskets. sink

undercoatings and fire rated doors.

The Architect:

(Name, legal status, address and other information)

Compliance Environmental. Inc. {(Owner’s Representative)
150 South Bradford Street. Dover. Delaware 19904

Telephone Number: 302-674-4427
Fax Number: 302-674-4429

The Owner and Contractor agree as tollows.

ADDITIONS AND DELETIONS:
The author of this dccument has
added information needed for its
completion, The author may also
have revised the text of the onginal
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to the
standard form text is available from
the author and should be reviewed. A
vertical line in the left margin of this
document indicates where the author
has added necessary information
and where the author has added to or
deleted from the original AIA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
10 its completion or medification

AlA Document A201™-2007,
General Conditions of the Contract
for Construction, is adopted in this
document by reference. Do not use
with other general conditions unless
this decument is modified.
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ARTICLE 1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement. Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents fisted
in this Agreement and Modifications issued after execution of this Agreement, all of which form the Contract, and are
as fully a purt of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire
and integrated agreement between the parties hereto and supersedes prior negotiations, representations or agreements.
cither written or oral. An enumeration of the Contract Documents. other than a Modification, appears in Article 9.

ARTICLE 2 THE WORK OF THIS CONTRACT
The Contractor shall fully execute the Work described in the Contract Documents. except as specifically indicated in
the Contract Documents to be the responsibility of others.

ARTICLE 3  DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
§ 3.1 The date of commencement of the Work shail be the date of this Agreement unless a different date is stated
below or provision is made for the date to be fixed in a notice to proceed issued by the Owner.

(Insert the date of commencement if it differs from the date of this Agreement or, if applicable. state that the date will
be fixed in a notice 1o proceed.)

September (02, 2013

If. prior to the commencement of the Work. the Owner requires time to file mortgages and other security interests, the
Owner’s time requirement shall be as follows:

§ 3.2 The Contract Time shall be measured from the date of commencement.

§ 3.3 The Contractor shall achieve Substantial Completion of the entire Work not later than () days from the date
of commencement, or as follows:
(Insert mumber of calendar days. Alternatively, a calendar dute may be used when coordinated with the date af

commencement f appropriate, inseit requirements for carlier Substantial Completion of certain portions of the
Waork.)

The Contractor shall achieve Substantial Completion of the entire Work not later thun October 18, 2013,
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Portion of Work Substantial Completion Date
| All of the Work October 18, 2013.

. subject to adjustments of this Contract Time as provided in the Contract Documents.
(Insert provisions, if any, for liquidated damages relating to failure to achieve Substantial Completion on time or for
bonus paynents for early completion of the Work.)

The Contractor agrees to pay the Owner the amount of $ 2.000.00 per calendar day if substantial completion if not
achieved by October 18, 2013.

ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be Fifty-eight Thousand Seven Hundred Eighty Dollars and Zero Cents (5 58.780.00
), subject to additions and deductions as provided in the Contract Documents.

§ 4.2 The Contract Sum is based upon the following alternates, if any, which are described in the Contract Documents
and are hereby accepted by the Owner:

(State the mumbers or other identification of accepted alternates. If the bidding or proposal documents permit the
Owner to accept other alternates subsequent to the exceution of this Agreement, attach a schedule of such other
alternates showing the amount for each and the date when that amount expires.)

] No Alternates

§ 4.3 Unit prices, if any:
(Identify and staie the unit price; state quantity limitations, if any, to which the unit price will be applicable.)

Item Units and Limitations Price Per Unit ($0.00)
Bid Form The Owner reserves the Bid Form
right to accept or reject
any or all unit prices.

§ 4.4 Allowances included in the Contract Sum. if any:
(ldentify allowance and state exclustons, if any, from the allowance price.)

Item Price
l No Allowances N/A

ARTICLE 5 PAYMENTS

§ 5.1 PROGRESS PAYMENTS

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the
month, or as follows:

§ 5.1.3 Provided that an Application for Puyment is received by the Architect not later than the  day of @ month, the
Owner shall make payment of the certified amount to the Contractor not later than the  day of the  month. If an
Application for Payment is received by the Architect after the application date fixed above, payment shall be made by
the Owner not later than () days after the Architect receives the Application for Payment.

(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor
in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the

AlA Document A101™ — 2007. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1874, 1977, 1987, 1991, 1897 and 2007 by The American
Institute of Architects. All rights reserved. WARNING: This AIA" Document is protected by U.S, Copyright Law and International Treaties. Unauthorized
reproduction or distribution of this AIA” Document, ar any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the
/ maximum extent possible under the law. This document was producad by AIA software at 09:30:50 on 08/19/2013 under Order No 5817572866 1 which explres
on 04/07/2014, and is not for resale

User Notes: (1466461521)

Init.



various portions of the Work, The schedule of values shall be prepared in such form and supported by such data to
substantiate its accuracy as the Architect may require. This schedule, unless objected to by the Architect, shall be used
as a basis for reviewing the Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of
the period covered by the Application for Payment.

§ 5.1.6 Subject to other provisions of the Contract Documents, the amount of each progress payment shall be
computed as follows:

A Take that portion of the Contract Sum properly allocable to completed Work as determined by
multiplying the percentage completion of each portion of the Work by the share of the Contract Sum
allocated to that portion of the Work in the schedule of values, less retainage of five percent (5 %).
Pending final determination of cost to the Owner of changes in the Work. amounts not in dispute shall
be included as provided in Section 7.3.9 of AIA Document A201™ 2007, General Conditions of the
Contract tor Construction:

2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and
suitably stored at the site for subsequent incorporation in the completed construction (or. it approved in
advance by the Owner. suitably stored off the site at a location agreed upon in writing), less retainage of
five percent (5 %),

Subtract the aggregate of previous payments made by the Owner: and
4 Subtract amounts, if any, for which the Architect has withheld or nullified a Certificate for Payment as
provided in Section 9.5 of AIA Document A201-2007.

w

§ 5.1.7 The progress payment amount determined in accordance with Section 5.1.6 shall be further modified under the
following circumstances:
A Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to the
full amount of the Contract Sum., less such amounts as the Architect shall determine for incomplete
Work, retainage applicable to such work and unsettled claims: and
(Section 9.8.5 of AIA Document A201-2007 requires release of applicable retainage upon Substantial
Completion of Work with consent of surety, if any.)
2 Add, if final completion of the Work is thereafter materially delayed through no fault of the Contractor,
any additional amounts payable in accordance with Section 9.10.3 of AIA Document A201-2007.

§ 5.1.8 Reduction or limitation of retainage, if any. shall be as follows:

(If it is inended, prior to Substantial Completion of the entire Work, to reduce or limit the retainage resulting from the
percentages inseried in Sections 5.0.6.1 and 5.1.6.2 above, and this is not explained elsewhere in the Contract
Documents, insert here provisions for such reduction or limitation.)

l No Reduction in Retainage.

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site.

§ 5.2 FINAL PAYMENT
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when
1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Section 12.2.2 of AIA Document A201-2007, and to satisfy other requirements. if
any, which extend beyond final payment; and
2 afinal Certificate for Payment has been issued by the Architect.

§ 5.2.2The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the
Architect’s final Certificate for Payment, or as follows:
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ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 INITIAL DECISION MAKER

The Architect will serve as Initial Decision Maker pursuant to Section 5.2 of AIA Document A201 2007, unless the
parties appoint below another individual, not a party to this Agreement, to serve as Initial Decision Maker.

(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Muaker, if
other than the Architect.)

§ 6.2 BINDING DISPUTE RESOLUTION

For any Claim subject to. but not resolved by, mediation pursuant to Section 15.3 of AIA Document A201 2007, the
method of binding dispute resolution shall be as follows:

(Check the appropriate box. If the Owaner and Contractor do not sefect a method of binding dispute resolution below,
or do not subsequently agree in writing to a binding dispute resolution method other than litigation, Claims will be
resolved by litigation in a court of competent jurisdiction.)

[ ] Arbitration pursuant to Section 15.4 of AIA Document A201-2007
[ ] Litigation in a court of competent jurisdiction

[ 1] Other (Specify)

ARTICLE 7 TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
A201-2007.

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of ATA Document A201-2007.

ARTICLE B MISCELLANEQUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201-2007 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.

§ 8.2 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated
below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located.
(Insert rate of interest agreed upon, if any.)

%

§ 8.3 The Owner’s representative:
(Name, address and other information)

Compliance Environmental, Inc.
150 South Bradford Street, Dover, Delaware 19904
Telephone Number: 302-674-4427

§ 8.4 The Contractor’s representative:
(Nane, address and other information)
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Thomas Betley
1554 Lorewood Grove Road, Middletown. Delaware 19709
Telephone Number: Telephone Number: 302-378-2717

§ 8.5 Neither the Owner's nor the Contractor’s representative shall be changed without ten days written notice to the
other party.

§ 8.6 Other provisions:

ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS J
§ 9.1 The Contract Documents, except for Modifications issued after execution of this Agreement, are enumerated in
the sections below.

§ 9.1.1 The Agreement is this executed AIA Document A101-2007. Standard Form of Agreement Between Owner
and Contractor.

§ 9.1.2 The General Conditions are AIA Document A201-2007, General Conditions of the Contract for Construction.

§ 9.1.3 The Supplementary and other Conditions of the Contract:
Document Title Date Pages

§ 9.1.4 The Specifications:

(Either list the Specifications here or refer to an exhibit attached to this Agreement )

2013 Asbestos Abatement of Interior Surfaces at the Booker T. Washington Elementary School Historical Section.
Section Title Date Pages

§ 9.1.5 The Drawings:

(LEither list the Drawings here or refer to an exhibit attached to this Agreement. )
2013 Asbestos Abatement of Interior Surfaces at the Booker T. Washington Elementary School Historical Section.

Number Title Date

§ 9.1.8 The Addendu. if any:

Number Date Pages
1 June 19,2013 Several

Portions of Addenda relating to bidding requirements are not part of the Contract Documents unless the bidding
requirements are also enumerated in this Article 9.

§ 9.1.7 Additional documents, if any. forming part of the Contract Documents;

A ATA Document E2017% - 2007, Digital Data Protocol Exhibit, if completed by the parties, or the
fallowing:
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.2 Other documents, it any, listed below:
(List here any additional documents that are intended to form part of the Contract Documents. ATA
Document A201-2007 provides that bidding requirements such as advertisement or invitation to bid.
Instructions to Bidders, sample forms and the Contractor's bid are not part of the Contract Documents
unless enumerated in this Agreement. They should be listed here only if intended 1o be part of the
Contract Documents.)

ARTICLE 10 INSURANCE AND BONDS

The Contractor shall purchase and maintain insurance and provide bonds as set forth in Article 11 of AIA Document
A201-2007.

(State bonding requirements, if any. and limits of liability for insurance required in Article 11 of AIA Document
A201-2007.)

Type of insurance or bond Limit of liability or bond amount ($0.00)
In Accordance with the Specification. In Accordance with the Specification.

This Agreement entered into as of the day and year first written above.

Original on File Original on File

COWNER (Signature) = CONTRACTOR f.S.f_L)*(Il'!l-f::i U -
Elliot Hardin, Supervisor, Building and Grounds ~Therrin et rehaa = .
(Printed name and title) (Printed name and title)

(o0 J ?)el-lcul Pregaed
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Additions and Deletions Report for
AIA Document A101" = 2007

This Additions and Deletions Report, as defined an page 1 of the asscciated decument, reproduces below all text the author has
added to the standard form AIA dccument in order to complete it, as well as any text the author may have added to or deleted from the
original AlA text. Added text i1s shown underlined. Deleted text is indicated with a horizental line through the original AlA text.

Note: This Additions and Deletions Report is provided for infermation purposes only and is not incorporated into or constitute any part
of the associated AlA document. This Additions and Deletions Report and its associated document were generated simultaneousiy by
AlA software at 09:30:50 on 08/19/2013.

PAGE 1

AGREEMENT made as of the Nineteenth day of August in the year Two Thousand Thirteen

Capital School District
198 Commerce Wav, Dover. Delaware 19904
Telephone Number: 302-672-1945

ASTEC. Inc.

1554 Lorewood Grove Road, Middletown. Delaware 19709
Telephone Number: 302-378-2717

Fax Number: 302-376-3999

CSD-Booker T. Washington Historical Section Interior Ashestos Abatement 2013

Booker T. Washington Elementary School (Historical Section)

901 Forest Street, Dover, Delaware.,

Asbestos abatement of floor coverings. boiler dismantlement and abatement. easkets. sink undercontings and fire rated
doors.

Compliance Environmental. Inc. (Owner's Representative)
150 South Bradford Street, Dover, Delaware 19904
Telephone Number: 302-674-4427

Fax Number: 302-674-4429

PAGE 2

September 02, 2013

The Contractor shall achieve Substantial Completion of the entive Work not later than October 18, 2013.

PAGE 3

All of the Work October 18,2013,
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The Contractor agrees to pay the Owner the amount of $ 2.000.00 per calendar day it substantial completion if not
achieved by October 18, 2013.

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be Fifty-gight Thousand Seven Hundred Eighty Dollars and Zero Cents (5 58.780.00
), subject to additions and deductions as provided in the Contract Documents.

No Alternates

Bid Form The Owner reserves the Bid Form
right Lo accept or reject
any or all unit prices.

No Allowances N/A
PAGE 4

A Take that portion of the Contract Sum properly allocable to completed Work as determined by
multiplying the percentage completion of each portion of the Work by the share of the Contract Sum
allocated to that portion of the Work in the schedule of values, less retainage of five percent (3_%).
Pending final determination of cost to the Owner of changes in the Work. amounts not in dispute shall
be included as provided in Section 7.3.9 of AIA Document A2017 -2007. General Conditions of the
Contract for Construction:

.2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and
suitably stored at the site for subsequent incorporation in the completed construction (or, if approved in
advance by the Owner. suitably stored off the site at a location agreed upon in writing). less retainage of
five percent(3 %):

No Reduction in Retainige.

PAGE 5

Compliance Environmental. Inc.
150 South Bradford Street, Dover, Delaware 19904
Telephone Number: 302-674-4427

PAGE 6

Thomas Betley
1554 Lorewood Grove Road, Middletown, Delaware 19709
Telephone Number: Telephone Number: 302-378-2717

20123 Asbestos Abatement of Interior Surfaces ut the Booker T. Washington Elementary School Historical Section.
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2013 Ashestos Abaterment of Interior Surfaces at the Booker T. Washington Elementary School Historical Section.

1 June 19,2013 Several
PAGET
In Accordance with the Specification. In Accordance with the Specification.
Elliot Hardin, Supervisar, Building and Grounds Thomas Betley, Vice-President
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