

## SECTION 01300 - CONSTRUCTION PROGRESS AND SCHEDULES

### PART 1 - GENERAL

#### 1.1 CONSTRUCTION SCHEDULE

- A. The Contractor shall submit, with his Bid, an estimated progress schedule indicating the starting and completion days of the various stages of the Work, equipment and materials, manufacturer, make, and product numbers.

#### 1.2 PRE-CONSTRUCTION CONFERENCE

- A. Prior to issuance of the Notice to Proceed with the Work, a conference will be held to review the proposed construction schedule, with the successful Bidder, to establish a working understanding between the parties as to the Project.
- B. Present at the pre-construction conference will be the Owner, the Owner's Project Representative, the Contractor, and his Superintendent. Duties will be reviewed and minutes distributed to all attendees.

#### 1.3 NOTICE TO PROCEED

- A. The Owner will submit to the Contractor a written Notice to Proceed, stating a date on which the Contractor shall start the work. Contract time shall commence on this date, unless specified otherwise.

### PART 1 - PRODUCTS (Not Used)

### PART 2 - EXECUTION (Not Used)

END OF SECTION