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ADDENDUM NO. 1

The following items shall become a part of the contract documents. Contractor must acknowledge receipt of
this addendum on the Bid Form. Failure to do so may subject the Bidder to disqualification.

Item No. 1 See attached Pre-Bid Meeting Minutes dated August 8, 2016

Item No. 2 Refer to Specification Section 00 11 13 ADVERTISEMENT FOR BIDS
* The Bid date noted in the first paragraph shall be revised to Tuesday, August 30, 2016.
Revise the first sentence of the first paragraph to read as follows:

Sealed bids for DEARNG Contract N. 04-2016- Delaware Army National Guard
(DEARNG) Scannell Readiness Center Fire Alarm and Fire Protection, will be
received by the Delaware Army National Guard at the Security desk in the Main
Lobby of the Armed Forces reserve Center located at 250 Airport Road, New Castle,
Delaware, 19720-1502, until 10:00AM local time on Tuesday, August 30, 2016, at
which time they will be publicly opened and read aloud in the Multipurpose Room
located next to the main lobby.

Item No. 3 Refer to Drawings D1 and D2, FIRST FLOOR AND SECOND FLOOR REFLECTED
CEILING DEMOLITION PLANS
= Add the following General Note to both of these drawings:
THE CONTRACTOR SHALL BE RESPONSIBLE FOR COVERING ALL EXISTING
FURNITURE AND EQUIPMENT DURING REMOVAL AND REINSTALLATION
OF CEILINGS.

Item No. 4 Refer to Drawing O1 FIRE ALARM PROTECTION PLAN on Sheet FA-1
" Seeattached sketch SKFA-1 for revised location of Fire alarm control panel (FACP) and
Power Supply (PS) within Administrative Offices #117.

END OF ADDENDUM
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PRE-BID MEETING MINUTES
SCANNELL READINESS CENTER
FIRE PROTECTION UPGRADES
GOVERNOR BACON HEALTH CENTER CAMPUS
DELAWARE CITY, DELAWARE 19706

DBF #0999J011.M02 DEARNG# 04-2016
AUGUST 8, 2016
In Attendance
DEARNG: Capt. Eugene Bledsoe

Maj. Marc Orndorff

Davis, Bowen & Friedel, Inc.: Dan Ridgely Phone: 302-424-1441
Fax: 302-424-0430
Email: dsr@dbfinc.com

Diamond State Engineering: Eric Unterreiner

Contractor attendees: See attached sign-in sheet

Items Discussed

1. Project was advertised starting July 25, 2016 on the State of Delaware website.

2 The sign-in sheet was distributed. Attendance at this pre-bid meeting is mandatory for
general contractors to submit a bid.

3. All questions during the bidding shall be submitted in writing to Davis, Bowen & Friedel,
Inc., attention: Dan Ridgely, fax 302-424-0430, or email dsr@dbfinc.com. Please have
requests for information or substitution to Dan by the end of business on Monday, August 22,
2016. No addenda will be issued 4 days prior to the date for receipt of bids except an
addendum withdrawing the request for bids or one which extends the time or changes the
location for the opening of bids.
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4.

10.

11z

12.

Bids will be due Tuesday August 30, 2016 at 10:00 a.m., at the Security Officers desk in
the Main Lobby of the Joseph R. Biden III NG/RC located at 250 Airport Road, New Castle,
Delaware, 19720-1502. Attention: CPT Eugene W. Bledsoe. Allow extra time when
submitting bids to account for possible delays. A photo ID will be required to enter the
facility. No late bids will be considered. Note: Bid due date and time above are updated,
and will be noted in Addendum #1.

One (1) original and two (2) copies of the bid forms must be submitted along with one (1)
original and two (2) copies of a Bid Bond equal to ten percent of the bid price including
alternates. All bid submission documents, including the bid bond, must be completed on the
forms provided in the specifications. Contractor Delaware Business license are required with
the bid submittal. Sub-contractor Delaware Business licenses shall be submitted 30 days after
project award.

All contractors and subcontractors must complete the Drug Affidavit forms and include them
with the bid submittal. Delaware Guard reserves the right to conduct back ground checks on
all contractors and subcontractors.

A Performance Bond equal to 100 percent of the contract amount will be required upon
execution of the contract. No construction schedules are required with the bid.

The subcontractor list must accompany the Bid Forms and be fully completed in order to
submit a qualifying bid. All subcontractors must be licensed to practice their trade in the
State of Delaware prior to execution of the contract,

General Contractors who wish to receive addenda directly and be on the approved bidders list
must purchase a minimum of one (1) set of bid documents from Davis, Bowen & Friedel,
Inc. for $100.00.

A walkthrough of the areas of work took place directly after this prebid meeting, An optional
second walk through will take place on Tuesday August 16,2016 at 9:00am. Contractors
and subcontractors are to meet at the Scannell Readiness Center main entrance at that time,

The area of work will be occupied during construction. Normal work hours are 7:00 a.m. to
4:30 p.m. The contractor will be allowed to work during normal business hours, and on work
days for DEARNG (attached are DEARNG 2016/2017 work schedules). Any off-hours work
must be approved and will require a minimum 72 hour notice,

Funding: The project is state funded. Prevailing Wage Rates will be required. For bidding
purposes, contractors should refer to the rates and benefits for Building Construction
effective March 15, 2016. A certified copy of the prevailing wage rates is included in the
specification. The contractor will be responsible to send wage reports to the Department of
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13.

14.

15.

16.

17

18.

19,

Labor.

Submissions: The contractor will be responsible for fire marshal and building permit
submissions and associated fees. The Fire Marshal’s Office has approved the site plan.

Scope: Work to be accomplished in accord with this contract includes the installation of
new wet-pipe sprinkler and fire alarm systems within an existing approximately 24,500
square foot building. Scope of work includes all related plumbing, electrical, ceiling
replacement, and other appurtenances indicated in the Bidding Documents. Alternate No. 1
includes installation of new fire alarm system within the existing storage building. Alternate
No. 2 includes the meter pit and associated equipment.

The contractor will be responsible for having a supervisor on site at all times during work of
any subcontractors or their own forces, including punch-list work.

The Owner will provide water and electrical service. The contractor shall provide their own
toilet facility.

An area for staging will be provided for the contractor adjacent to the Storage Building
entrance. It is the contractor’s responsibility to secure, protect all of their materials and

equipment.

Materials will need to be on site prior to request for payment for those materials by the
contractor.

Abatement of hazardous materials will not be in the contractor’s scope of work.

Any changes, additions or deletions to these minutes should be submitted in writing to Davis, Bowen
& Friedel, Inc., within ten (10) days.

Respectfully Submitted,
DAVIS, BOWEN & FRIEDEL, INC.

s N W
Daniel S. Ridgely, AIA
Architect - Project Manager

“Arch Files: DEARNG Fire Protection'. M02 Prebid Minutes.doc

Enc.:

Ce:

DEARNG 2016/2017 work schedules
Pre-bid sign-in sheet

All attendees

Bill Davis

Ssg Brittney Poore
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5/4/9 Schedule

Scheduled FTS Days Off
Federal Haolidays

JANUARY
1 New Year's Day

18 Martin Luther King's Birthday
8-hour days: 1, 14, 29

FEBRUARY
15 Washington's Birthday
8-hour days: 11, 26

MARCH
8-hour days: 11, 24

APRIL
8-hour days: 8, 22

MAY

30 Memorial Day
8-hour days: 6, 20

JUNE
8-hour days: 3, 17, 30

JULY
4 Independence Day

8-hour days: 15, 29

AUGUST
8-hour days: 12, 26

SEPTEMBER
5 Labor Day
8-hour days: 9, 23

OCTOBER
10 Columbus Day
8-hour days: 6, 21

NOVEMBER
11 Veterans Day
24 Thanksgiving Day
8-hour days: 4, 18

DECEMBER

26 Christmas Holiday
8-hour days: 2, 16, 29
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5-8/4-10 Schedule

‘Scheduled FTS Days Off

Federal Holidays
8 hours

JANUARY
1 New Year's Day (8)
18 Martin Luther King's Birthday (8)

FEBRUARY

16 Washington's Birthday (8)

MARCH

4 Independence Day (8)
AUGUST

SEPTEMBER
5 Labor Day (8)

OCTOBER
10 Columbus Day (8)

NOVEMBER
11 Veterans Day (10)
24 Thanksgiving Day (10)

DECEMBER
26 Christmas Holiday (10)
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5/4/9 Work Schedule
Scheduled FTS Flex Days
Eederal Holidays

JANUARY
2 New Year's Day Observed

16 Martin Luther King's Birthday

8-hour days: 13, 27

FEBRUARY
20 Washington's Birthday

8-hour days: 10, 24

MARCH
8-hour days: 10, 24

APRIL
8-hour days: 7, 21

MAY
29 Memorial Day
8-hour days: 5, 19

JUNE
8-hour days: 2, 16, 30

JULY

4 Independence Day
8-hour days: 14, 28

AUGUST
8-hour days: 11, 25

SEPTEMBER
4 Labor Day
8-hour days: 8, 22

OCTOBER
9 Columbus Day
8-hour days: 5, 20

NOVEMBER
10 Veterans Day Observed
23 Thanksgiving Day
8-hour days: 3, 17

DECEMBER
25 Christmas Day
8-hour days: 1, 15, 28
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Scheduled FTS Flex Days
Federal Holidays
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July 2017

S M T W T F s
1
9 10 11 12 13 14 15

16 fa¥dl 18 19 20 21 22

23 24 25 26 27 28 29

30 (€T

August 2017
S M T W T F s

a 7 8 9 10 11 12
15 16 17 18 19

20 21

21 22 23 24 25 26

September 2017
S M T W T F s

O -

3 5 6 7 8 9
10 12 13 14 15 16

17 18 19 20 21 22 23
4§48 26 27 28 29 30

October 2017
S M T W T F S
(R ¢ I

8E10 11 12 13 14

15 16 17 18 19 20 21
2224 25 26 27 28

29 30 31

November 2017
S M T W T F 8§

1 2 3 4
5 Gl 7 8 9 mﬂ
12 13 14 15 16 17 18
19 b 23 24 s

26 27 28 20 3

December 2017

S M T W T F S

1 2
N 5 6 7 8l o9
10 'f‘l 12 13 14 15 16






