

*Gerald G. Friedel, P.E.  
Michael R. Wigley, AIA, LEED®AP  
Randy B. Duplechain, P.E.  
Charles R. Woodward, Jr., LS  
W. Zachary Crouch, P.E.  
Michael E. Wheelleton, AIA*

**SCANNELL READINESS CENTER  
FIRE PROTECTION UPGRADES  
GOVERNOR BACON HEALTH CENTER CAMPUS  
DELAWARE CITY, DELAWARE 19706  
DBF #0999J011.M02 DEARNG# 04-2016  
AUGUST 24, 2016**

**ADDENDUM NO. 2**

The following items shall become a part of the contract documents. Contractor must acknowledge receipt of this addendum on the Bid Form. Failure to do so may subject the Bidder to disqualification.

- Item No. 1      Refer to Pre-Bid Meeting Minutes dated August 8, 2016
- The Pre-Bid Meeting minutes included two work schedules. Delete the second schedule titled “5-8/4-10” in its entirety. Only the schedule titled “5/4/9” is relevant.
  - Attached is a version of the “5/4/9” schedule in color.
- Item No. 2      Refer to Drawings FPS-1 FIRE SUPPRESSION SITE PLAN and FPS-1A FIRE SUPPRESSION SITE PLAN (ALTERNATE 2)
- See attached revision sketch FPS-9.1. This sketch clarifies the exterior sanitary sewer construction.

**END OF ADDENDUM**

January 2016						
S	M	T	W	T	F	S
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18	19	20	21	22	23
24	25	26	27	28	29	30
31						

February 2016						
S	M	T	W	T	F	S
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25	26	27
28	29					

March 2016						
S	M	T	W	T	F	S
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25	26
27	28	29	30	31		

April 2016						
S	M	T	W	T	F	S
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18	19	20	21	22	23
24	25	26	27	28	29	30

May 2016						
S	M	T	W	T	F	S
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

June 2016						
S	M	T	W	T	F	S
			1	2	3	4
5	6	7	8	9	10	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30		

**5/4/9 Schedule**  
**Scheduled FTS Days Off**  
**Federal Holidays**

**JANUARY**  
 1 New Year's Day  
 18 Martin Luther King's Birthday  
 8-hour days: 1, 14, 29

**FEBRUARY**  
 15 Washington's Birthday  
 8-hour days: 11, 26

**MARCH**  
 8-hour days: 11, 24

**APRIL**  
 8-hour days: 8, 22

**MAY**  
 30 Memorial Day  
 8-hour days: 6, 20

**JUNE**  
 8-hour days: 3, 17, 30

**JULY**  
 4 Independence Day  
 8-hour days: 15, 29

**AUGUST**  
 8-hour days: 12, 26

**SEPTEMBER**  
 5 Labor Day  
 8-hour days: 9, 23

**OCTOBER**  
 10 Columbus Day  
 8-hour days: 6, 21

**NOVEMBER**  
 11 Veterans Day  
 24 Thanksgiving Day  
 8-hour days: 4, 18

**DECEMBER**  
 26 Christmas Holiday  
 8-hour days: 2, 16, 29

July 2016						
S	M	T	W	T	F	S
					1	2
3	4	5	6	7	8	9
10	11	12	13	14	15	16
17	18	19	20	21	22	23
24	25	26	27	28	29	30
31						

August 2016						
S	M	T	W	T	F	S
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25	26	27
28	29	30	31			

September 2016						
S	M	T	W	T	F	S
					1	2
					3	
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28	29	30	

October 2016						
S	M	T	W	T	F	S
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27	28	29
30	31					

November 2016						
S	M	T	W	T	F	S
		1	2	3	4	5
6	7	8	9	10	11	12
13	14	15	16	17	18	19
20	21	22	23	24	25	26
27	28	29	30			

December 2016						
S	M	T	W	T	F	S
					1	2
					3	
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28	29	30	31

January 2017

S	M	T	W	T	F	S
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

February 2017

S	M	T	W	T	F	S
			1	2	3	4
5	6	7	8	9	10	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28				

March 2017

S	M	T	W	T	F	S
			1	2	3	4
5	6	7	8	9	10	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30	31	

April 2017

S	M	T	W	T	F	S
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27	28	29
30						

May 2017

S	M	T	W	T	F	S
	1	2	3	4	5	6
7	8	9	10	11	12	13
14	15	16	17	18	19	20
21	22	23	24	25	26	27
28	29	30	31			

June 2017

S	M	T	W	T	F	S
					1	2
				3	4	5
6	7	8	9	10		
11	12	13	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28	29	30	

**5/4/9 Work Schedule**  
**Scheduled FTS Flex Days**  
**Federal Holidays**

**JANUARY**  
 2 New Year's Day Observed  
 16 Martin Luther King's Birthday  
 8-hour days: 13, 27

**FEBRUARY**  
 20 Washington's Birthday  
 8-hour days: 10, 24

**MARCH**  
 8-hour days: 10, 24

**APRIL**  
 8-hour days: 7, 21

**MAY**  
 29 Memorial Day  
 8-hour days: 5, 19

**JUNE**  
 8-hour days: 2, 16, 30

**JULY**  
 4 Independence Day  
 8-hour days: 14, 28

**AUGUST**  
 8-hour days: 11, 25

**SEPTEMBER**  
 4 Labor Day  
 8-hour days: 8, 22

**OCTOBER**  
 9 Columbus Day  
 8-hour days: 5, 20

**NOVEMBER**  
 10 Veterans Day Observed  
 23 Thanksgiving Day  
 8-hour days: 3, 17

**DECEMBER**  
 25 Christmas Day  
 8-hour days: 1, 15, 28

July 2017

S	M	T	W	T	F	S
						1
2	3	4	5	6	7	8
9	10	11	12	13	14	15
16	17	18	19	20	21	22
23	24	25	26	27	28	29
30	31					

August 2017

S	M	T	W	T	F	S
			1	2	3	4
5	6	7	8	9	10	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30	31	

September 2017

S	M	T	W	T	F	S
						1
					2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28	29	30	

October 2017


S	M	T	W	T	F	S
1	2	3	4	5	6	7
8	9	10	11	12	13	14
15	16	17	18	19	20	21
22	23	24	25	26	27	28
29	30	31				

November 2017

S	M	T	W	T	F	S
			1	2	3	4
5	6	7	8	9	10	11
12	13	14	15	16	17	18
19	20	21	22	23	24	25
26	27	28	29	30		

December 2017

S	M	T	W	T	F	S
						1
					2	3
4	5	6	7	8	9	10
11	12	13	14	15	16	17
18	19	20	21	22	23	24
25	26	27	28	29	30	31



DAVIS, BOWEN & FRIEDEL, INC.  
ARCHITECTS, ENGINEERS & SURVEYORS

SALISBURY, MARYLAND 410-543-9091  
MILFORD, DELAWARE 302-424-1441

General Notes:

I. THIS DRAWING MODIFIES  
DRAWING SHEETS FPS-1 AND  
PFS-1A.

INDICATES REVISIONS:  
CLARIFICATION TO EXTERIOR  
SANITARY SEWER  
CONSTRUCTION.

Project:

**DELAWARE ARMY NATIONAL GUARD  
SCANNELL READINESS CENTER  
FIRE PROTECTION UPGRADES  
DEARNG CONTRACT NO: 04-2016  
GOVERNOR BACON HEALTH  
CENTER CAMPUS  
DELAWARE CITY, DELAWARE 19706**

Date: 8-24-16

Scale: 1" = 50'

Proj.No.: 0999J011.M01

COPYRIGHT © 2016

Dwg.No.:

**FPS-9.1**