Addendum #1

Date: April 21, 2015

Project: Baker Annex Two-Story Addition

Contract: FD-14-009

The work herein shall be considered part of the bid documents for the referenced project and carried out in accordance with the following supplemental instructions issued in accordance with the Contract Documents without change in Contract Sum or Contract Time. Acknowledge receipt of addendum on the bid form as indicated.

General Information:

- 1. Pre-Bid Sign-in Sheet: Please see attached sheet for a list of the attendees at the mandatory pre-bid. **See attached**.
- 2. Pre-Bid Meeting Minutes: These minutes are now integral to the bidding documents. **See attached**.

END



DELAWARE STATE UNIVERSITY

OFFICE OF FACILITIES MANAGEMENT

1200 N. DuPont Highway Dover, Delaware 19901-2277

DSU Main Campus Baker Annex Two-Story Addition Contract: FD-14-009 Mandatory Pre-bid Meeting April 13, 2015 at 1:00pm

MEETING MINUTES

Meeting Location: Delaware State University

FD-14-009 Baker Annex Two-Story Addition

Dover, Delaware

Meeting Attendees:

(Refer to attached Sign-In Sheet)

1. Attendee Sign-In:

- a. Sign-in sheet was circulated. All attendees are signed in. Sign-in sheet will be distributed as part of Addendum #1.
- 2. Responsible Parties:
 - a. DSU: Jessica Wilson, Director of Purchasing
 - b. DSU: J.D. Bartlett, Director of Planning and Construction
 - c. DSU: Khalid Zerrad, Construction Project Manager
 - d. Tetra Tech: Tim Skibicki, Architect of Record
- 3. Explanation of the project:
 - a. Addition of approximately 3,800 SQFT.
 - b. General Design Summary:
 - 1. Structural Steel & Masonry
 - 2. Standing seam metal & EPDM roofing
 - 3. HVAC Includes a new roof top unit and new lab exhaust system
 - 4. Plumbing includes domestic HW, CW, sanitary and lab utility piping
 - 5. Electrical, Technology, Fire Alarm, Sprinkler to support new spaces
 - c. Addition Space Summary:
 - 1. (6) Office
 - 2. Conference Room
 - 3. Student Lounge
 - 4. Instrumentation Room
 - 5. Teaching Lab
 - 6. Research Lab
 - 7. Multiple Storage Areas
 - 8. Adjacent Toilet Room construction is NIC.
 - d. As outlined in the Bid Advertisement. All documents can be obtained through the state bidding system at [insert link from bids.delaware.gov]. Please contact ConstructionBid@desu.edu with any questions or concerns with obtaining bid documents.
 - e. Construction Schedule
 - 1. Earliest Start of Construction Date July 1, 2015
 - 2. Substantial Completion Date March 31, 2016
- 4. Project Requirements:

RE: FD-14-009 – Baker Annex Two-Story Addition

Mandatory Pre-Bid Meeting Minutes

Published: April 20, 2015

a. This project shall comply with all applicable State bid laws including, but is not limited to requirements for Bid Bonds, Payment Bonds, and Performance Bonds.

b. The State of Delaware Prevailing Wage Regulations apply to this project. Refer to the project manual for further information.

5. Bid Form Review:

- a. The Bid Form was briefly outlined. It is essential that bid be submitted in its entirety including required forms & attachments, as indicated in the specifications. Submitted bid shall be lump sum. Submitted bid shall include pricing for each alternate.
- b. Subcontractors List section of the bid form shall not be left blank for any reason.

 Noncompliance may result in a rejection of submitted bid. If bidding contractor is doing the work in the place of a subcontractor, indicate accordingly on said form. The following subcontractor categories have been established and shall be reflected in each bid:
 - 1. Demolition
 - 2. General Trades
 - 3. Masonry
 - 4. Concrete
 - 5. Structural Steel
 - 6. Roofing
 - 7. Glazing
 - 8. HVAC & Plumbing
 - 9. Electrical
 - 10. IT Cabling
 - 11. Sprinkler System
 - 12. Fire Alarm
 - 13. Lab Casework
 - 14. Painting
 - 15. Sitework

6. Bid Submission:

a. Bids will be accepted until **May 8, 2015, 3pm**, at the Administration Building in Room 321 of the Delaware State University, Dover Campus. Bids will be publically opened and read immediately.

7. Document Interpretations or Questions:

- a. All bidding related questions should be submitted in writing to ConstructionBid@desu.edu. Questions, answers to questions, and clarifications will be provided via addendum.
- b. Submit all requests and questions, in writing via email, no later than May 5, 2015, 4pm.

8. Addenda

a. The final addendum will be issued on, or before, May 6, 2015.

9. Question and Answers

a. **Question**: If a project start date and substantial completion date is provided, why is a schedule required to be submitted with the bid?

Answer: The schedule is required so that the University can ensure that the bid has been developed in a responsible manner and reflective of adequate thought process related to the coordination of subcontractors.

b. **Question**: What is the existing fire alarm panel and will be required to use the same vendor?

Answer: The existing fire alarm panel is a Silent Knight, Model IFP-1000. New devices must be compatible with the existing system.

- Question: Since the building will remain partially occupied, will a secondary means of egress need to be provided during construction once the exterior stair is demolished?
 Answer: Egress during construction is not a problem, two stair exits will remain open from the second floor and there are at least two exits for the first floor that will remain open during construction.
- d. **Question**: Is there an elevator that could be used to transport casework to the second floor? **Answer**: Yes, refer to plans. Interior cab dimensions are Length= 6'-9", Width= 4'-3" Height= 7'-4".

RE: FD-14-009 – Baker Annex Two-Story Addition

Mandatory Pre-Bid Meeting Minutes

Published: April 20, 2015

These notes represent the author's understanding of the issues discussed. Please contact the author with any discrepancies no later than three calendar days after receipt of these minutes. Otherwise, the contents of these minutes will be deemed accepted by all recipients.

/jdb

Enclosure(s): Pre-bid Sign-in Sheet

cc: All Attendees

Facilities Management File: N:\Planning and Construction\Projects\Baker Annex\FD-14-009 2 story addition-courtyard\03-Bidding\Pre-bid Meeting\Pre-bid Meeting Minutes.docx

4-009 –Baker Annex Two-Story Addition 2-Bid Meeting Sign-in April 13, 2015 at 1:00pm



Printed Name: ED TDE Signature:	Attendee	Company Information	
Email: ed @ 13 a LLC. com Primary Contact: YES NO Phone: 362-322-9568		The state of the s	Attach Business Card
Primary Contact: PYES NO Phone: 300 659-9090 Email Bid Updates: PYES NO Printed Name: GORGE ENGLAND Signature: PYES NO Primary Contact: PYES NO Primary Contact: PYES NO Primary Contact: TONY VASSACOTTI Email Bid Updates: PYES NO Primary Contact: TONY VASSACOTTI Email Bid Updates: PYES NO Primary Contact: TONY VASSACOTTI Email Bid Updates: PYES NO Printed Name: MATT CELATTA Company: PREFERRED ENGRE Email: McC of Phone: 302-322-9568 Primary Contact: PYES NO Phone: 302-322-9568	Printed Name: ED JOE	.M	
Primary Contact: DIDE Email Bid Updates: DIYES NO Printed Name: GONGE ENGLAND Company: Richard / Johnson & TVASSALOTTI OTX SON Email: TUASSALOTTI OTX SON Company: Contact: DIYES NO Primary Contact: DIVY VASSALOTTI Email Bid Updates: DIXES NO Printed Name: MATT CELATA Company: PREFERRED ELECTRIC Email: Macri of Properties of Primary Contact: DIYES DINO Primary Contact: DIYES DINO Phone: 362-322-9568	Signature: Signature:	Email: ed @ 13a LLC. Com	
Printed Name: Squart ENGUAND Signature: Stand Company: Richard Johnson & TVASSALOTTE OTX SON COM Primary Contact: YES NO Primary Contact: TONY VASSALOTTI Email: Bid Updates: ALE ARE STREE Email: MATT CELATA Company: PREFERRED ELECTRIC Email: Macc of Aprelaction, not Primary Contact: YES NO Phone: 362-322-9568		Phone: (302) 659-9090	
Primary Contact: YES NO Phone: 302 - 422 - 3732 Email: UNSSACOTTI Email Bid Updates: ATT CELATA Company: PREFERRED ELECTRIC Signature: MH Mane: MATT CELATA Email: Made: ATT Celata Email: Made: ATT Email: ATT Email:	Primary Contact: ED Toe	Email Bid Updates: YES NO	
Primary Contact: VES NO Primary Contact: VES	Printed Name: GGORGE ENGLAND	Company: Richard & Johnson &	TVASSACOTTE OTXI SON
Primary Contact: DNY VASSACOTTI Email Bid Updates: DAYES DNO Printed Name: MATT CELATA Company: PREFERRED ELECTRIC Email: Index of profession, nell Primary Contact: DYES DNO Phone: 382-322-9568	Signature:	Email: TUASSACOTTI & CY SON. CO	om djohnson @ ryjson
Primary Contact: APRX R. April. Email Bid Opdates: PAYES NO Company: PREFERRED ELECTRIC Email: Made at a preferred inc., ned Primary Contact: APRX R. April.		Phone: 302 - 422-3732	, es m
Signature: Mall lite Email: mdce at ac preferred inc, ne i Primary Contact: VES NO Phone: 362-322-9568	Primary Contact: TONY VASSACOTTI	Email Bid Updates: XES NO	
Primary Contact: 1 APR X P. April 1	Printed Name: MATT CELATA	Company: PREFERRED ELECTRIC	
Primary Contact: 1 APR X D. April.	Signature: Mill Lite	Email: made at al preferred inc, not	
Primary Contact: LARRY RYARSKI Email Bid Updates: LYES \(\sum \) NO	Primary Contact: YES NO	Phone: 362-322-9568	4
	Primary Contact: <u>LARRY BYARSKI</u>	Email Bid Updates: ☑ YES ☐ NO	

FD-14-009 —Baker Annex Two-Story Addition Pre-Bid Meeting Sign-in April 13, 2015 at 1:00pm



Attendee	Company Information	Attach Business Card
Printed Name: Biu Booth	Company: Commonwealth Const Co.	
Signature:	Email: bbootheits Commonwermt. com	
Primary Contact: YES NO	Phone: 302-654-6611	
Primary Contact:	Email Bid Updates: YES NO	
Printed Name Mahall Barapach;	Company: New Beas. In	
Signature: // Roha / Brownson	Email: Tourge Ventrescobres. Com	
Primary Contact:	Phone: 302 -658 -6436	
Primary Contact: Tany United Costs	Email Bid Updates: YES NO	
Printed Name: RyAN JACKSOW	Company: AMAKOW TWE	
Signature: Neces Joshun	Email: Amakor @ Aol. Com	
Primary Contact:	Phone: 302-834-8664	
Primary Contact: STeve Serbo	Email Bid Updates: 🗹 YES 🗆 NO	

FD-14-009 –Baker Annex Two-Story Addition Pre-Bid Meeting Sign-in April 13, 2015 at 1:00pm



Attendee	Company Information	Attach Business Card
Printed Name: MATT FINKLEY	Company: Surenor ELECTRIC Service CO.	
Signature: Mar w Gy	Email: SIMMIE@ SUPERBRELECTRIC BIZ	
Primary Contact: ☐ YES ☒ NO	Phone: 302-658-5949	
Primary Contact: JIMME FITZSIMNUN	Email Bid Updates: 🗵 YES 🗌 NO	
Printed Name: Donna Mills	Company: Nason Construction	
Signature: Janua K- Wills	Email: reoppins @ nasonconstruction.	om
Primary Contact: ☐ YES ☒ NO	Phone: 303 - 529 - 2800	
Primary Contact: Bob Coppins	Email Bid Updates: 💆 YES 🗆 NO	
Printed Name: Peter Mc MANUS	Company: £SI	
Signature: Ass ligh	Email: PMCManuse countys	p.com
Primary Contact:	Phone: 302-379, 4149	
Primary Contact:	Email Bid Updates: YES NO	

FD-14-009 —Baker Annex Two-Story Addition Pre-Bid Meeting Sign-in April 13, 2015 at 1:00pm



Attendee	Company Information	Attach Business Card
Printed Name: TR Rhoades	Company: County Insulation Co.	
Signature: James & Physics h	Email: Thhoades@CountygRP.COM	
Primary Contact: YES NO	Phone: 302 - 322 - 8946	
Primary Contact: TR	Email Bid Updates: YES 🗆 NO	
Printed Name: Tom Percy	Company: Wohken Construction	
Signature:	Email: fperry & wohlsen, com	
Primary Contact: ☐ YES ☒ NO	Phone: 302 - 324 - 9400	
Primary Contact: Thorpe Morckel	Email Bid Updates: 🗵 YES 🗆 NO	
Printed Name: Gerry Itolines	Company: 42 Group Inc.	
Signature: Genald 8. Holms	Email: gerryholmes@comcast.xet	
Primary Contact: ▼YES □ NO	Phone: 302 - 220 - 1561	
Primary Contact:	Email Bid Updates: X YES NO	

FD-14-009 –Baker Annex Two-Story Addition Pre-Bid Meeting Sign-in April 13, 2015 at 1:00pm



Attendee	Company Information	Attack D. C. C.
	company information	Attach Business Card
Printed Name: LUKE Dusks	Company: WHTNG-TURNER	
Signature Man	Email: WKE, DUBAS @ WHITING TURNER COM	
Primary Contact: 🏻 YES 🗆 NO	Phone: 302-275-2679	
Primary Contact:	Email Bid Updates: YES NO	
Printed Name: L. Michelinie	Company: BCI	
Printed Name: L. Michelinie Signature: L. Muchelinie	Email: bmichelinie abci-online, con	
Primary Contact: YES NO	Phone: 302-325-2700	
Primary Contact: Bill Michelinie	Email Bid Updates: YES 🗆 NO	
Printed Name: KEITH LON 69	company: John L Briggs Co	
Signature:	Email: JLBR166500@verizon.net	
Primary Contact: X YES NO	Phone: 302-856-7033	
Primary Contact:	Email Bid Updates: YES NO	