



# DELAWARE STATE UNIVERSITY

## OFFICE OF PLANNING & CONSTRUCTION

1200 N. DuPont Highway  
Dover, Delaware 19901-2277

### Addendum #05

Date: March 20, 2018  
Project: NCAA Track and Field Surfacing Replacement  
Contract: PC-18-006

---

The work herein shall be considered part of the bid documents for the referenced project and carried out in accordance with the following supplemental instructions issued in accordance with the Contract Documents without change in Contract Sum or Contract Time. Acknowledge receipt of addendum on the bid form as indicated.

---

#### Clarifications:

1. Due to the major winter storm that is impacting our region over the next several days, the bid schedule has been revised as follows:

#### Changes to Specifications:

1. Section 00 11 16 – Bidding schedule has been revised as follows:

##### Summary of Events and Dates:

March 1, 2018	Mandatory Site Visit at Facilities Management Building
March 9, 2018	Deadline for Questions (4:00PM EST)
<del>March 12, 2018</del>	<del>Posting of Answers to Contractor Questions</del>
<del>March 16, 2018</del>	<del>Posting of Answers to Contractor Questions</del>
<b>March 19, 2018</b>	<b>Posting of Answers to Contractor Questions</b>
<del>March 14, 2018</del>	<del>Final Date for Addenda</del>
<b>March 19, 2018</b>	<b>Final Date for Addenda</b>
<del>March 16, 2018</del>	<del>Proposals Due (3:00 PM EST)</del>
<b>March 27, 2018</b>	<b>Proposals Due (3:00 PM EST)</b>
March 30, 2018	Contractor Selection Date
April 27, 2018	Latest Date for Contract Award
May 15, 2018	Anticipated Start of Construction Date (subject to change)
July 15, 2018	Substantial Completion

END