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INVITATION TO BID

Public notice is hereby given that sealed bids for Delaware Technical Community College Contract No.
C900404 PAV, Pavement Improvements located at Orlando J. George Jr. Campus in Wilmington, DE. Bids
will be received at Office of the President, Building 1000, Terry Campus, 100 Campus Drive, Dover DE
19904 until 1:00 p.m. local time on May 14, 2020, at which time they will be publicly opened and read aloud.
In accordance with State of Delaware Emergency guidelines, bids will be opened by video conference.
Instructions to connect to the opening will be posted in a future Addendum. Bidder bears the risk of late
delivery. Any bids received after the stated time will be returned unopened.

Project involves pavement improvements consisting of areas of bituminous concrete pavement milling and
overlays; areas of full-depth bituminous concrete pavement removal and reconstruction; pavement striping;
installation of Portland cement concrete sidewalk with curb ramps, removal and replacement of bituminous
concrete walkway.

A Pre-Bid Meeting will be held at the George Campus 300 N. Orange St. Wilmington, DE 19801) on April 27,
2020 at 1:00 p.m. local time for the purpose of establishing the listing of subcontractors and to answer
questions. ATTENDANCE AT THIS MEETING IS NOT MANDATORY. Note that in accordance with the
Governor's Eighth Modification to the State of Emergency declaration, all persons seeking entry to
college buildings will be screened in accordance with the requirements set forth in the declaration. After
entry, social distancing requirements shall be enforced at all times.

Sealed bids shall be addressed to the Delaware Technical Community College, Office of the President,
Building 1000, Terry Campus, 100 Campus Drive, Dover DE 19904. The outer envelope should clearly
indicate: "DTCC CONTRACT NO. C900404 PAV SEALED BID - DO NOT OPEN."

Contract documents may be obtained completing and submitting the Contract Document Request Form.

Construction documents will be available for review at the following locations: Delaware Contractors
Association; Associated Builders and Contractors.

Bidders will not be subject to discrimination on the basis of race, creed, color, sex, sexual orientation,
gender identity or national origin in consideration of this award, and Minority Business Enterprises,
Disadvantaged Business Enterprises, Women-Owned Business Enterprises and Veteran-Owned
Business Enterprises will be afforded full opportunity to submit bids on this contract. Each bid must be
accompanied by a bid security equivalent to ten percent of the bid amount and all additive alternates.
The successful bidder must post a performance bond and payment bond in a sum equal to 100 percent of
the contract price upon execution of the contract. The Owner reserves the right to reject any or all bids
and to waive any informalities therein. The Owner may extend the time and place for the opening of the
bids from that described in the advertisement, with not less than two calendar days notice by certified
delivery, facsimile machine or other electronic means to those bidders receiving plans

END OF ADVERTISEMENT FOR BIDS
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GENERAL
DEFINITIONS

Whenever the following terms are used, their intent and meaning shall be interpreted as
follows:

STATE: The State of Delaware.
AGENCY: Contracting State Agency as noted on cover sheet.
DESIGNATED OFFICIAL: The agent authorized to act for the Agency.

BIDDING DOCUMENTS: Bidding Documents include the Bidding Requirements and the
proposed Contract Documents. The Bidding Requirements consist of the Advertisement for
Bid, Invitation to Bid, Instructions to Bidders, Supplementary Instructions to Bidders (if any),
General Conditions, Supplementary General Conditions, General Requirements, Special
Provisions (if any), the Bid Form (including the Non-collusion Statement), and other sample
bidding and contract forms. The proposed Contract Documents consist of the form of
Agreement between the Owner and Contractor, as well as the Drawings, Specifications
(Project Manual) and all Addenda issued prior to execution of the Contract.

CONTRACT DOCUMENTS: The Contract Documents consist of the, Instructions to
Bidders, Supplementary Instructions to Bidders (if any), General Conditions, Supplementary
General Conditions, General Requirements, Special Provisions (if any), the form of
agreement between the Owner and the Contractor, Drawings (if any), Specifications (Project
Manual), and all addenda.

AGREEMENT: The form of the Agreement shall be AIA Document A101, Standard Form of
Agreement between Owner and Contractor where the basis of payment is a STIPULATED
SUM. In the case of conflict between the instructions contained therein and the General
Requirements herein, these General Requirements shall prevail.

GENERAL REQUIREMENTS (or CONDITIONS): General Requirements (or conditions) are
instructions pertaining to the Bidding Documents and to contracts in general. They contain,
in summary, requirements of laws of the State; policies of the Agency and instructions to
bidders.

SPECIAL PROVISIONS: Special Provisions are specific conditions or requirements peculiar
to the bidding documents and to the contract under consideration and are supplemental to
the General Requirements. Should the Special Provisions conflict with the General
Requirements, the Special Provisions shall prevail.

ADDENDA: Written or graphic instruments issued by the Owner/Architect prior to the
execution of the contract which modify or interpret the Bidding Documents by additions,
deletions, clarifications or corrections.

BIDDER OR VENDOR: A person or entity who formally submits a Bid for the material or
Work contemplated, acting directly or through a duly authorized representative who meets
the requirements set forth in the Bidding Documents.

SUB-BIDDER: A person or entity who submits a Bid to a Bidder for materials or labor, or
both for a portion of the Work.

BID FORM
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BID: A complete and properly executed proposal to do the Work for the sums stipulated
therein, submitted in accordance with the Bidding Documents.

BASE BID: The sum stated in the Bid for which the Bidder offers to perform the Work
described in the Bidding Documents as the base, to which Work may be added or from
which Work may be deleted for sums stated in Alternate Bids (if any are required to be
stated in the bid).

ALTERNATE BID (or ALTERNATE): An amount stated in the Bid, where applicable, to be
added to or deducted from the amount of the Base Bid if the corresponding change in the
Work, as described in the Bidding Documents is accepted.

UNIT PRICE: An amount stated in the Bid, where applicable, as a price per unit of
measurement for materials, equipment or services or a portion of the Work as described in
the Bidding Documents.

SURETY: The corporate body which is bound with and for the Contract, or which is liable,
and which engages to be responsible for the Contractor's payments of all debts pertaining to
and for his acceptable performance of the Work for which he has contracted.

BIDDER'S DEPOSIT: The security designated in the Bid to be furnished by the Bidder as a
guaranty of good faith to enter into a contract with the Agency if the Work to be performed or
the material or equipment to be furnished is awarded to him.

CONTRACT: The written agreement covering the furnishing and delivery of material or work
to be performed.

CONTRACTOR: Any individual, firm or corporation with whom a contract is made by the
Agency.

SUBCONTRACTOR: An individual, partnership or corporation which has a direct contract
with a contractor to furnish labor and materials at the job site, or to perform construction
labor and furnish material in connection with such labor at the job site.

CONTRACT BOND: The approved form of security furnished by the contractor and his
surety as a guaranty of good faith on the part of the contractor to execute the work in
accordance with the terms of the contract.

BIDDER'S REPRESENTATIONS

PRE-BID MEETING

A pre-bid meeting for this project will be held at the time and place designated. Attendance
at this meeting is a pre-requisite for submitting a Bid, unless this requirement is specifically
waived elsewhere in the Bid Documents.

By submitting a Bid, the Bidder represents that:

The Bidder has read and understands the Bidding Documents and that the Bid is made in
accordance therewith.

BID FORM
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The Bidder has visited the site, become familiar with existing conditions under which the
Work is to be performed, and has correlated the Bidder’s his personal observations with the
requirements of the proposed Contract Documents.

The Bid is based upon the materials, equipment, and systems required by the Bidding
Documents without exception.

JOINT VENTURE REQUIREMENTS

For Public Works Contracts, each Joint Venturer shall be qualified and capable to complete
the Work with their own forces.

Included with the Bid submission, and as a requirement to bid, a copy of the executed Joint
Venture Agreement shall be submitted and signed by all Joint Venturers involved.

All required Bid Bonds, Performance Bonds, Material and Labor Payment Bonds must be
executed by both Joint Venturers and be placed in both of their names.

All required insurance certificates shall name both Joint Venturers.

Both Joint Venturers shall sign the Bid Form and shall submit a valid Delaware Business
License Number with their Bid or shall state that the process of application for a Delaware
Business License has been initiated.

Both Joint Venturers shall include their Federal E.l. Number with the Bid.

In the event of a mandatory Pre-bid Meeting, each Joint Venturer shall have a representative
in attendance.

Due to exceptional circumstances and for good cause shown, one or more of these
provisions may be waived at the discretion of the State.

ASSIGNMENT OF ANTITRUST CLAIMS

As consideration for the award and execution by the Owner of this contract, the Contractor
hereby grants, conveys, sells, assigns and transfers to the State of Delaware all of its right,
title and interests in and to all known or unknown causes of action it presently has or may
now or hereafter acquire under the antitrust laws of the United States and the State of
Delaware, relating to the particular goods or services purchased or acquired by the Owner
pursuant to this contract.

BIDDING DOCUMENTS

COPIES OF BID DOCUMENTS

Bidders may obtain complete sets of the Bidding Documents from the
Architectural/Engineering firm designated in the Advertisement or Invitation to Bid in the
number and for the deposit sum, if any, stated therein.

Bidders shall use complete sets of Bidding Documents for preparation of Bids. The issuing

Agency nor the Architect assumes no responsibility for errors or misinterpretations resulting
from the use of incomplete sets of Bidding Documents.

BID FORM
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Any errors, inconsistencies or omissions discovered shall be reported to the Architect
immediately.

The Agency and Architect may make copies of the Bidding Documents available on the
above terms for the purpose of obtaining Bids on the Work. No license or grant of use is
conferred by issuance of copies of the Bidding Documents.

INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS

The Bidder shall carefully study and compare the Bidding Documents with each other, and
with other work being bid concurrently or presently under construction to the extent that it
relates to the Work for which the Bid is submitted, shall examine the site and local
conditions, and shall report any errors, inconsistencies, or ambiguities discovered to the
Architect.

Bidders or Sub-bidders requiring clarification or interpretation of the Bidding Documents shall
make a written request to the Architect at least seven days prior to the date for receipt of
Bids. Interpretations, corrections and changes to the Bidding Documents will be made by
written Addendum. Interpretations, corrections, or changes to the Bidding Documents made
in any other manner shall not be binding.

The apparent silence of the specifications as to any detail, or the apparent omission from it
of detailed description concerning any point, shall be regarded as meaning that only the best
commercial practice is to prevail and only material and workmanship of the first quality are to
be used. Proof of specification compliance will be the responsibility of the Bidder.

Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay
for all permits, labor, materials, equipment, tools, construction equipment and machinery,
water, heat, utilities, transportation, and other facilities and services necessary for the proper
execution and completion of the Work.

The Owner will bear the costs for all impact and user fees associated with the project.
SUBSTITUTIONS

The materials, products and equipment described in the Bidding Documents establish a
standard of quality, required function, dimension, and appearance to be met by any
proposed substitution. The specification of a particular manufacturer or model number is not
intended to be proprietary in any way. Substitutions of products for those named will be
considered, providing that the Vendor certifies that the function, quality, and performance
characteristics of the material offered is equal or superior to that specified. It shall be the
Bidder's responsibility to assure that the proposed substitution will not affect the intent of the
design, and to make any installation modifications required to accommodate the substitution.

Requests for substitutions shall be made in writing to the Architect at least ten days prior to
the date of the Bid Opening. Such requests shall include a complete description of the
proposed substitution, drawings, performance and test data, explanation of required
installation modifications due the substitution, and any other information necessary for an
evaluation. The burden of proof of the merit of the proposed substitution is upon the
proposer. The Architect's decision of approval or disapproval shall be final. The Architect is
to notify Owner prior to any approvals.

BID FORM
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If the Architect approves a substitution prior to the receipt of Bids, such approval shall be set
forth in an Addendum. Approvals made in any other manner shall not be binding.

The Architect shall have no obligation to consider any substitutions after the Contract award.
ADDENDA

Addenda will be mailed or delivered to all who are known by the Architect to have received a
complete set of the Bidding Documents.

Copies of Addenda will be made available for inspection wherever Bidding Documents
are on file for that purpose.

No Addenda will be issued later than 4 days prior to the date for receipt of Bids except an
Addendum withdrawing the request for Bids or one which extends the time or changes the
location for the opening of bids.

Each bidder shall ascertain prior to submitting his Bid that they have received all Addenda
issued, and shall acknowledge their receipt in their Bid in the appropriate space. Not
acknowledging issued Addenda could be grounds for determining a bid to be non-
responsive.

BIDDING PROCEDURES
PREPARATION OF BIDS
Submit the bids on the Bid Forms included with the Bidding Documents.

Submit the original Bid Form for each bid. Bid Forms may be removed from the project
manual for this purpose.

Execute all blanks on the Bid Form in a non-erasable medium (typewriter or manually in ink).

Where so indicated by the makeup on the Bid Form, express sums in both words and
figures, in case of discrepancy between the two, the written amount shall govern.

Interlineations, alterations or erasures must be initialed by the signer of the Bid.

BID ALL REQUESTED ALTERNATES AND UNIT PRICES, IF ANY. If there is no change
in the Base Bid for an Alternate, enter “No Change”. The Contractor is responsible for
verifying that they have received all addenda issued during the bidding period. Work
required by Addenda shall automatically become part of the Contract.

Make no additional stipulations on the Bid Form and do not qualify the Bid in any other
manner.

Each copy of the Bid shall include the legal name of the Bidder and a statement whether the
Bidder is a sole proprietor, a partnership, a corporation, or any legal entity, and each copy
shall be signed by the person or persons legally authorized to bind the Bidder to a contract.
A Bid by a corporation shall further give the state of incorporation and have the corporate
seal affixed. A Bid submitted by an agent shall have a current Power of Attorney attached,
certifying agent's authority to bind the Bidder.

BID FORM
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Bidder shall complete the Non-Collusion Statement form included with the Bid Forms and
include it with their Bid.

In the construction of all Public Works projects for the State of Delaware or any agency
thereof, preference in employment of laborers, workers or mechanics shall be given to bona
fide legal citizens of the State who have established citizenship by residence of at least 90
days in the State.

Each bidder shall include in their bid a copy of a valid Delaware Business License.’

Each bidder shall include a signed Affidavit for the Bidder certifying compliance with OMB
Regulation 4104 - “Regulations for the Drug Testing of Contractor and Subcontractor
Employees Working on “Large Public Works Projects.” “Large Public Works” is based upon
the current threshold required for bidding Public Works as set by the Purchasing and
Contracting Advisory Council.

BID SECURITY

All bids shall be accompanied by a deposit of either a good and sufficient bond to the
agency for the benefit of the agency, with corporate surety authorized to do business in this
State, the form of the bond and the surety to be approved by the agency, or a security of the
bidder assigned to the agency, for a sum equal to at least 10% of the bid plus all add
alternates, or in lieu of the bid bond a security deposit in the form of a certified check, bank
treasurer’s check, cashier's check, money order, or other prior approved secured deposit
assigned to the State. The bid bond need not be for a specific sum, but may be stated to be
for a sum equal to 10% of the bid plus all add alternates to which it relates and not to exceed
a certain stated sum, if said sum is equal to at least 10% of the bid. The Bid Bond form used
shall be the standard OMB form (attached).

The Agency has the right to retain the bid security of Bidders to whom an award is being
considered until either a formal contract has been executed and bonds have been furnished
or the specified time has elapsed so the Bids may be withdrawn or all Bids have been
rejected.

In the event of any successful Bidder refusing or neglecting to execute a formal contract and
bond within 20 days of the awarding of the contract, the bid bond or security deposited by
the successful bidder shall be forfeited.

SUBCONTRACTOR LIST

As required by Delaware Code, Title 29, section 6962(d)(10)b, each Bidder shall submit with
their Bid a completed List of Sub-Contractors included with the Bid Form. NAME ONLY
ONE SUBCONTRACTOR FOR EACH TRADE. A Bid will be considered non-responsive
unless the completed list is included.

Provide the Name and Address for each listed subcontractor. Addresses by City, Town or
Locality, plus State, will be acceptable.

It is the responsibility of the Contractor to ensure that their Subcontractors are in
compliance with the provisions of this law. Also, if a Contractor elects to list themselves
as a Subcontractor for any category, they must specifically name themselves on the Bid
Form and be able to document their capability to act as Subcontractor in that category in
accordance with this law.

BID FORM
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EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS
During the performance of this contract, the contractor agrees as follows:

A. The Contractor will not discriminate against any employee or applicant for
employment because of race, creed, color, sex or national origin. The Contractor
will take affirmative action to ensure the applicants are employed, and that
employees are treated during employment, without regard to their race, creed, color,
sex or national origin. Such action shall include, but not be limited to, the following:
Employment, upgrading, demotion or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship. The Contractor agrees to post in
conspicuous places available to employees and applicants for employment notices
to be provided by the contracting agency setting forth this nondiscrimination clause.

B. The Contractor will, in all solicitations or advertisements for employees placed by or
on behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without regard to race, creed, sex, color, sexual

orientation, gender identity or national origin."
PREVAILING WAGE REQUIREMENT

Wage Provisions: For renovation and new construction projects whose costs exceed the
thresholds contained in Delaware Code, Title 29, Section 6960, the minimum wage rates for
various classes of laborers and mechanics shall be as determined by the Department of
Labor, Division of Industrial Affairs of the State of Delaware.

The employer shall pay all mechanics and labors employed directly upon the site of work,
unconditionally and not less often than once a week and without subsequent deduction or
rebate on any account, the full amounts accrued at time of payment, computed at wage
rates not less than those stated in the specifications, regardless of any contractual
relationship which may be alleged to exist between the employer and such laborers and
mechanics.

The scale of the wages to be paid shall be posted by the employer in a prominent and easily
accessible place at the site of the work.

Every contract based upon these specifications shall contain a stipulation that sworn
payroll information, as required by the Department of Labor, be furnished weekly. The
Department of Labor shall keep and maintain the sworn payroll information for a period of
6 months from the last day of the work week covered by the payroll.

SUBMISSION OF BIDS

Enclose the Bid, the Bid Security, and any other documents required to be submitted with
the Bid in a sealed opaque envelope. Address the envelope to the party receiving the Bids.
Identify with the project name, project number, and the Bidder's name and address. If the
Bid is sent by mail, enclose the sealed envelope in a separate mailing envelope with the
notation "BID ENCLOSED" on the face thereof. The State is not responsible for the opening
of bids prior to bid opening date and time that are not properly marked.

BID FORM

00 41 13-2



4.6.2

4.6.3

4.6.4

4.6.5

4.7

47.1

4.7.2

4.7.3

ARTICLE 5:

51

511

512

513

5.2

521

522

PAVEMENT IMPROVEMENTS
DELAWARE TECHNICAL COMMUNITY COLLEGE
ORLANDO J. GEORGE JR. CAMPUS
WILMINGTON, DELAWARE
CONTRACT NO. C900404 PAV

Deposit Bids at the designated location prior to the time and date for receipt of bids indicated
in the Advertisement for Bids. Bids received after the time and date for receipt of bids will be
marked “LATE BID” and returned.

Bidder assumes full responsibility for timely delivery at location designated for receipt of
bids.

Oral, telephonic or telegraphic bids are invalid and will not receive consideration.

Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of
Bids, provided that they are then fully in compliance with these Instructions to Bidders.

MODIFICATION OR WITHDRAW OF BIDS

Prior to the closing date for receipt of Bids, a Bidder may withdraw a Bid by personal request
and by showing proper identification to the Architect. A request for withdraw by letter or fax,
if the Architect is notified in writing prior to receipt of fax, is acceptable. A fax directing a
modification in the bid price will render the Bid informal, causing it to be ineligible for
consideration of award. Telephone directives for modification of the bid price shall not be
permitted and will have no bearing on the submitted proposal in any manner.

Bidders submitting Bids that are late shall be notified as soon as practicable and the bid shall
be returned.

A Bid may not be modified, withdrawn or canceled by the Bidder during a thirty (30) day
period following the time and date designated for the receipt and opening of Bids, and
Bidder so agrees in submitting their Bid. Bids shall be binding for 30 days after the date of
the Bid opening.

CONSIDERATION OF BIDS
OPENING/REJECTION OF BIDS

Unless otherwise stated, Bids received on time will be publicly opened and will be read
aloud. An abstract of the Bids will be made available to Bidders.

The Agency shall have the right to reject any and all Bids. A Bid not accompanied by a
required Bid Security or by other data required by the Bidding Documents, or a Bid which is
in any way incomplete or irregular is subject to rejection.

If the Bids are rejected, it will be done within thirty (30) calendar day of the Bid opening.
COMPARISON OF BIDS

After the Bids have been opened and read, the bid prices will be compared and the result of
such comparisons will be made available to the public. Comparisons of the Bids may be
based on the Base Bid plus desired Alternates. The Agency shall have the right to accept
Alternates in any order or combination.

The Agency reserves the right to waive technicalities, to reject any or all Bids, or any portion
thereof, to advertise for new Bids, to proceed to do the Work otherwise, or to abandon the
Work, if in the judgment of the Agency or its agent(s), it is in the best interest of the State.

BID FORM
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5.2.3 An increase or decrease in the quantity for any item is not sufficient grounds for an increase
or decrease in the Unit Price.

524 The prices quoted are to be those for which the material will be furnished F.O.B. Job Site
and include all charges that may be imposed during the period of the Contract.

5.2.5 No qualifying letter or statements in or attached to the Bid, or separate discounts will be
considered in determining the low Bid except as may be otherwise herein noted. Cash or
separate discounts should be computed and incorporated into Unit Bid Price(s).

5.3 DISQUALIFICATION OF BIDDERS

5.3.1 An agency shall determine that each Bidder on any Public Works Contract is responsible
before awarding the Contract. Factors to be considered in determining the responsibility
of a Bidder include:

A. The Bidder's financial, physical, personnel or other resources including
Subcontracts;

B. The Bidder's record of performance on past public or private construction
projects, including, but not limited to, defaults and/or final adjudication or
admission of violations of the Prevailing Wage Laws in Delaware or any other
state;

C. The Bidder’s written safety plan;

D. Whether the Bidder is qualified legally to contract with the State;

E. Whether the Bidder supplied all necessary information concerning its
responsibility; and,

F. Any other specific criteria for a particular procurement, which an agency may
establish; provided however, that, the criteria be set forth in the Invitation to Bid
and is otherwise in conformity with State and/or Federal law.

5.3.2 If an agency determines that a Bidder is nonresponsive and/or non-responsible, the
determination shall be in writing and set forth the basis for the determination. A copy of
the determination shall be sent to the affected Bidder within five (5) working days of said
determination.

5.3.3 In addition, any one or more of the following causes may be considered as sufficient for the
disqualification of a Bidder and the rejection of their Bid or Bids.

5.3.3.1 More than one Bid for the same Contract from an individual, firm or corporation under the
same or different names.

5.3.3.2 Evidence of collusion among Bidders.

5.3.3.3 Unsatisfactory performance record as evidenced by past experience.

5.3.34 If the Unit Prices are obviously unbalanced either in excess or below reasonable cost
analysis values.
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If there are any unauthorized additions, interlineation, conditional or alternate bids or
irregularities of any kind which may tend to make the Bid incomplete, indefinite or
ambiguous as to its meaning.

If the Bid is not accompanied by the required Bid Security and other data required by the
Bidding Documents.

If any exceptions or qualifications of the Bid are noted on the Bid Form.
ACCEPTANCE OF BID AND AWARD OF CONTRACT

A formal Contract shall be executed with the successful Bidder within twenty (20) calendar
days after the award of the Contract.

Per Section 6962(d)(13) a., Title 29, Delaware Code, “The contracting agency shall
award any public works contract within thirty (30) days of the bid opening to the lowest
responsive and responsible Bidder, unless the Agency elects to award on the basis of
best value, in which case the election to award on the basis of best value shall be stated
in the Invitation To Bid.”

Each Bid on any Public Works Contract must be deemed responsive by the Agency to be
considered for award. A responsive Bid shall conform in all material respects to the
requirements and criteria set forth in the Contract Documents and specifications.

The Agency shall have the right to accept Alternates in any order or combination, and to
determine the low Bidder on the basis of the sum of the Base Bid, plus accepted Alternates.

The successful Bidder shall execute a formal contract, submit the required Insurance
Certificate, and furnish good and sufficient bonds, unless specifically waived in the General
Requirements, in accordance with the General Requirement, within twenty (20) days of
official notice of contract award. The successful Bidder shall provide, at least two business
days prior to contract execution, copies of the Employee Drug Testing Program for the
Bidder and all listed Subcontractors. Bonds shall be for the benefit of the Agency with
surety in the amount of 100% of the total contract award. Said Bonds shall be conditioned
upon the faithful performance of the contract. Bonds shall remain in affect for period of one
year after the date of substantial completion.

If the successful Bidder fails to execute the required Contract and Bond, as aforesaid,
within twenty (20) calendar days after the date of official Notice of the Award of the
Contract, their Bid guaranty shall immediately be taken and become the property of the
State for the benefit of the Agency as liquidated damages, and not as a forfeiture or as a
penalty. Award will then be made to the next lowest qualified Bidder of the Work or re-
advertised, as the Agency may decide.

Each bidder shall supply with its bid its taxpayer identification number (i.e., federal employer
identification number or social security number) and a copy of its Delaware business license,
and should the vendor be awarded a contract, such vendor shall provide to the agency the
taxpayer identification license numbers of such subcontractors. Such numbers shall be
provided on the later of the date on which such subcontractor is required to be identified or
the time the contract is executed. The successful Bidder shall provide to the agency to
which it is contracting, within 30 days of entering into such public works contract, copies of
all Delaware Business licenses of subcontractors and/or independent contractors that will
perform work for such public works contract. However, if a subcontractor or independent

BID FORM
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contractor is hired or contracted more than 20 days after the Bidder entered the public works
contract the Delaware Business license of such subcontractor or independent contractor
shall be provided to the agency within 10 days of being contracted or hired.

The Bid Security shall be returned to the successful Bidder upon the execution of the formal
contract. The Bid Securities of unsuccessful bidders shall be returned within thirty (30)
calendar days after the opening of the Bids.

ARTICLE 6: POST-BID INFORMATION

6.1

6.1.1

6.2

6.2.1

CONTRACTOR'S QUALIFICATION STATEMENT

Bidders to whom award of a Contract is under consideration shall, if requested by the
Agency, submit a properly executed AIA Document A305, Contractor's Qualification
Statement, unless such a statement has been previously required and submitted.

BUSINESS DESIGNATION FORM

Successful bidder shall be required to accurately complete an Office of Management and
Budget Business Designation Form for Subcontractors.

ARTICLE 7: PERFORMANCE BOND AND PAYMENT BOND

7.1

7.1.1

7.1.2

7.1.3

7.2

7.2.1

7.2.2

BOND REQUIREMENTS

The cost of furnishing the required Bonds, that are stipulated in the Bidding Documents,
shall be included in the Bid.

If the Bidder is required by the Agency to secure a bond from other than the Bidder's usual
sources, changes in cost will be adjusted as provide in the Contract Documents.

The Performance and Payment Bond forms used shall be the standard OMB forms
(attached).

TIME OF DELIVERY AND FORM OF BONDS
The bonds shall be dated on or after the date of the Contract.

The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of
the surety to affix a certified and current copy of the power of attorney.

ARTICLE 8: FORM OF AGREEMENT BETWEEN AGENCY AND CONTRACTOR

8.1

Unless otherwise required in the Bidding Documents, the Agreement for the Work will be
written on AIA Document A101, Standard Form of Agreement Between Owner and
Contractor Where the Basis of Payment is a Stipulated Sum.

END OF INSTRUCTIONS TO BIDDERS
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BID FORM

For Bids Due: To: Delaware Technical Community College

Orlando J. George Jr. Campus

Facilities

300 North Orange Street

Wilmington, DE 19801
Name of Bidder:
Delaware Business License No.: Taxpayer ID No.:

(A copy of Bidder’s Delaware Business License must be attached to this form.)

(Other License Nos.):

Phone No.: ( ) - Fax No.: ( ) -

The undersigned, representing that he has read and understands the Bidding Documents and that this bid is made in
accordance therewith, that he has visited the site and has familiarized himself with the local conditions under which
the Work is to be performed, and that his bid is based upon the materials, systems and equipment described in the
Bidding Documents without exception, hereby proposes and agrees to provide all labor, materials, plant, equipment,
supplies, transport and other facilities required to execute the work described by the aforesaid documents for the
“lump sum” Base Bid itemized below:

$

¢ )

UNIT PRICES

Unit prices conform to applicable project specification section. Refer to the specifications for a complete description of
the following Unit Prices:

UNIT PRICE No. 1: Undercutting (cubic yard) $ 75.00
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BID FORM

I/We acknowledge Addendums numbered and the price(s) submitted include any cost/schedule
impact they may have.

This bid shall remain valid and cannot be withdrawn for sixty (60) days from the date of opening of bids, and the
undersigned shall abide by the Bid Security forfeiture provisions. Bid Security is attached to this Bid.

The Owner shall have the right to reject any or all bids, and to waive any informality or irregularity in any bid received.
This bid is based upon work being accomplished by the Sub-Contractors named on the list attached to this bid.

Should I/We be awarded this contract, I/We pledge to achieve substantial completion of all the work within __
calendar days of the Notice to Proceed.

The undersigned represents and warrants that he has complied and shall comply with all requirements of local, state,
and national laws; that no legal requirement has been or shall be violated in making or accepting this bid, in awarding
the contract to him or in the prosecution of the work required; that the bid is legal and firm; that he has not, directly or
indirectly, entered into any agreement, participated in any collusion, or otherwise taken action in restraint of free
competitive bidding.

Upon receipt of written notice of the acceptance of this Bid, the Bidder shall, within twenty (20) calendar days,
execute the agreement in the required form and deliver the Contract Bonds, and Insurance Certificates, required by
the Contract Documents.

I am / We are an Individual / a Partnership / a Corporation

By Trading as
(Individual's / General Partner’s / Corporate Name)

(State of Corporation)

Business Address:

Witness: By:
(Authorized Signature )
(SEAL)
(Title )
Date:
ATTACHMENTS

Sub-Contractor List
Non-Collusion Statement
Drug Testing certification
Bid Security
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SUBCONTRACTOR LIST

In accordance with Title 29, Chapter 6962 (d)(10)b Delaware Code, the following sub-contractor listing must accompany the bid submittal. The name and address of the
sub-contractor must be listed for each category where the bidder intends to use a sub-contractor to perform that category of work. In order to provide full disclosure and
acceptance of the bid by the Owner, it is required that bidders list themselves as being the sub-contractor for all categories where he/she is qualified and intends
to perform such work.

Subcontractor Category Subcontractor Address (City & State) Subcontractors tax payer ID #
or Delaware Business license #
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NON-COLLUSION STATEMENT

This is to certify that the undersigned bidder has neither directly nor indirectly, entered into any agreement,
participated in any collusion or otherwise taken any action in restraint of free competitive bidding in connection with
this proposal submitted this date (to the Office of Management and Budget, Division of Facilities Management.)

All the terms and conditions of Contract No. C900404 PAC have been thoroughly examined and are understood.

NAME OF BIDDER:

AUTHORIZED REPRESENTATIVE
(TYPED):

AUTHORIZED REPRESENTATIVE
(SIGNATURE):

TITLE:

ADDRESS OF BIDDER:

E-MAIL:

PHONE NUMBER:

Sworn to and Subscribed before me this day of 20

My Commission expires . NOTARY PUBLIC

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.

AFFIDAVIT
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OF
EMPLOYEE DRUG TESTING PROGRAM

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large Public Works

Projects requires that Contractors and Subcontractors implement a program of mandatory drug testing for
Employees who work on Large Public Works Contracts funded all or in part with public funds.

We hereby certify that we have in place or will implement during the entire term of the contract a Mandatory Drug
Testing Program for our employees on the jobsite, including subcontractors, that complies with this regulation:

Contractor/Subcontractor Name:

Contractor/Subcontractor Address:

Authorized Representative (typed or printed):

Authorized Representative (signature):

Title:
Sworn to and Subscribed before me this day of 20
My Commission expires . NOTARY PUBLIC

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.
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DELAWARE TECHNICAL COMMUNITY COLLEGE

BID BOND

TO ACCOMPANY PROPOSAL
(Not necessary if security is used)

KNOW ALL MEN BY THESE PRESENTS That:

of in the County of
and State of as Principal, and
of in the County of
and State of as Surety, legally authorized to do business in the State of Delaware
(“State”), are held and firmly unto the State in the sum of
Dollars ($ ), or percent not to exceed
Dollars ($
) of amount of bid on Contract No. , to be paid to the Delaware

Technical Community College for the use and benefit of Delaware Technical Community College for
which payment well and truly to be made, we do bind ourselves, our and each of our heirs, executors,
administrators, and successors, jointly and severally for and in the whole firmly by these presents.

NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bonded Principal
who has submitted to the Delaware Technical Community College a certain proposal to enter into this
contract for the furnishing of certain material and/or services within the State, shall be awarded this
Contract, and if said Principal shall well and truly enter into and execute this Contract as may be required
by the terms of this Contract and approved by Delaware Technical Community College this Contract to
be entered into within twenty days after the date of official notice of the award thereof in accordance with
the terms of said proposal, then this obligation shall be void or else to be and remain in full force and
virtue.

Sealed with seal and dated this day of in the year of our Lord
two thousand and (20 ).

SEALED, AND DELIVERED IN THE
Presence of

Name of Bidder (Organization)

Corporate By:
Seal Authorized Signature
Attest
Title
Name of Surety
Witness: By:

Title
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DELAWARE TECHNICAL COMMUNITY COLLEGE
ORLANDO J. GEORGE JR. CAMPUS
PAVEMENT IMPROVEMENTS

STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-
2017

The contract to be utilized on this project shall be the “Standard Form of Agreement Between Owner and
Contractor” AIA Document A101-2017, including AIA Document A101 — 2017 Exhibit A, as well as
Supplements to A101-2017 and Exhibit A and the State of Delaware’s General Requirements.
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DELAWARE TECHNICAL COMMUNITY COLLEGE
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PAVEMENT IMPROVEMENTS

SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-2017

The following supplements modify the “Standard Form of Agreement Between Owner and Contractor,” AIA Document A101-2017.
Where a portion of the Standard Form of Agreement is modified or deleted by the following, the unaltered portions of the Standard Form
of Agreement shall remain in effect.

ARTICLE 3: DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
3.1 Delete paragraph 3.1 in its entirety and replace with the following:

“The date of Commencement of the Work shall be a date set forth in a notice to proceed
issued by the Owner.”

ARTICLE 5: PAYMENTS

5.1 PROGRESS PAYMENTS

5.1.3 Delete paragraph 5.1.3 in its entirety and replace with the following:
“Provided that a valid Application for Payment is received by the Architect that meets all
requirements of the Contract, payment shall be made by the Owner not later than 30

days after the Owner receives the valid Application for Payment.”

5.3 Insert the interest rate of “1% per month not to exceed 12% per annum.”

ARTICLE 6: DISPUTE RESOLUTION
6.2 BINDING DISPUTE RESOLUTION
Check Other — and add the following sentence:
"Any remedies available in law or in equity."
ARTICLE 7: TERMINATION or SUSPENSION

7.1.1 Delete paragraph 7.1.1 in its entirety.

ARTICLE 8: MISCELLANEOUS PROVISIONS

8.4 Delete paragraph 8.4 in its entirety and replace with the following:

“The Contractor’s representative shall not be changed without ten days written notice to the
Owner.”
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DELAWARE TECHNICAL COMMUNITY COLLEGE
ORLANDO J. GEORGE JR. CAMPUS
PAVEMENT IMPROVEMENTS

SUPPLEMENT TO A101-2017 — EXHIBIT A - INSURANCE AND BONDS

The following supplements modify the “Standard Form of Agreement Between Owner and Contractor,” AIA Document A101-2007 Exhibit
A Insurance and Bonds. Where a portion of the Standard Form of Agreement is modified or deleted by the following, the unaltered
portions of the Standard Form of Agreement shall remain in effect.

ARTICLE A.2 OWNER’S INSURANCE

A21

A2.2

A.2.3

A24

A25

General
Delete paragraph A.2.1 in its entirety.
Liability Insurance

Delete paragraph A.2.2 in its entirety, except in the case of school projects this paragraph shall
remain.

Required Property Insurance

Delete paragraph A.2.3 in its entirety.
Optional Extended Property Insurance
Delete paragraph A.2.4 in its entirety.
Other Optional Insurance

Delete paragraph A.2.5 in its entirety.

ARTICLE A.3 CONTRACTORS INSURANCE AND BONDS

A3.1.3

A33.21

Additional Insured Obligations

In the first sentence after “coverage to include (1)” delete “(1) the Owner,”.

Strike the remainder of the first sentence beginning at the semicolon “; and (2) the Owner” through
the end of the sentence.

Delete the second sentence in its entirety.

Delete paragraph 3.3.2.1 in its entirety and replace with the following:

Property Insurance of the same type and scope satisfying the requirements identified in Section
A.2.3, The Contractor shall comply with all obligations of the Owner under A.2.3 except to the

extent provided below. Upon request, the Contractor shall provide the Owner with a copy of the
property insurance policy or policies required.

END OF SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR
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Amendment to Contract for Construction
Between
Delaware Technical and Community College
And

The parties hereby agree and reaffirm that the AIA Document A101 — 2017 “Standard
Form of Agreement between Owner and Contractor” between Delaware Technical and
Community College (“Owner”) and a corporation (“Contractor”),
dated , 2020, shall govern this transactlon as supplemented by A201-2017 General
Conditions for Constructlon and amended herein (“Contract Documents™). At times Owner and
Contractor shall be collectively referred to the “Parties”.

The parties expressly agree to enter into this amendment (“Amendment”) which shall govern in
the event of a conflict between the terms of the Contract Documents or any document referenced
or incorporated therein, and that any contrary provision of any such document shall be
superseded hereby. The parties agree to this Amendment as follows:

1. Contractor represents and warrants that it has not employed or retained any company or
person, other than a bona fide employee working primarily for the firm offering professional
services, to solicit or secure this agreement, and that he has not been paid or agreed to pay
any person, company, corporation, individual, or firm, other than a bona fide employee
working primarily for the firm offering professional services, any fee, commission,
percentage, gift, or any other consideration, contingent upon or resulting from the award or
making of this agreement;

2. All provisions of the Bid Package and Project manual are incorporated herein by reference as
though fully set forth. In the event of a conflict between any provision of the Bid Package or
Project Manual and the bid or proposal submitted by Contractor, the Bid Package and Project
Manual shall control.

3. 83.3 is amended to require substantial completion of all construction not later than 30 days
from the commencement of construction. Time is of the essence. If the Contractor fails to
complete the work within the time specified, the Contractor shall pay liquidated damages to
the Owner in the amount of $ for each calendar day of delay until the work is
completed or accepted. If the Owner terminates the Contractor’s right to proceed, liquidated
damages will continue to accrue until the work is completed. These liquidated damages are in
addition to all sums and remedies available to Owner upon termination for cause.

4. In the event the attached contract or aggregate of contracts is in excess of $500,000 for new
construction (including painting and decorating) or $45,000 for alteration, repair, renovation,
rehabilitation, demolition or reconstruction (including painting and decorating of buildings or
works) and requires or involves the employment of mechanics and/or laborers, then the
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10.

minimum wages to be paid to the various classes of laborers and mechanics shall be based
upon greater of the Davis-Bacon Wage Rates (if the project is federally funded) or the wages
that will be determined by the Delaware Department of Labor, Division of Industrial Affairs,
to be prevailing in the county in which the work is to be performed.

Contractor shall pay all mechanics and laborers employed directly upon the site of the work,
unconditionally and not less often than once a week and without subsequent deduction or
rebate on any account, the full amounts accrued at time of payment, computed at wage rates
not less than the prevailing wages, regardless of any contractual relationship which may be
alleged to exist between the employer and such laborers and mechanics, and shall provide
sworn payroll information, as required by the Department of Labor, on a weekly basis.

All changes to the scope of construction shall be authorized in writing by Owner in advance.
Owner shall not be liable for payment of any change order that has not received prior written
authorization. The cost of any change order shall be set forth therein. If no such provision is
set forth in the change order, then the cost to the Owner shall be the Contractor's costs for
wages, labor costs other than wages, wage taxes, materiel, equipment rentals, insurance and
subcontracts attributable to the additional activity plus a reasonable sum for overhead and
profit not to exceed 15%);

Preference in employment of laborers, workers or mechanics shall be given to bona fide legal
citizens of the State who have established citizenship by residence of at least 90 days in the
State. Contractor shall pay a penalty to the Secretary of Finance equal to the amount of
compensation paid to any person in violation of this section;

Contractor shall not substitute another subcontractor for any subcontractor whose name was
set forth in the statement which accompanied the bid without the written consent of Owner.
Contractor shall pay a penalty equal to 150% of the amount of the proposal or subcontract
submitted by the subcontractor identified in the accompanying statement for violating this
paragraph.

Payments are due 30 days after receipt of a valid Application for Payment. Payments due and
unpaid after 30 days shall bear simple interest at the rate of 1 percent per month not greater
than 12% annual percentage rate;

Final payment shall not be due until all non-conforming work has been corrected and all
other provisions of the agreement have been met, including, but not limited to, all reporting
requirements. Furthermore, a written release of mechanics' liens signed by all persons who
would otherwise be entitled to avail themselves of the provisions of Chapter 27 of Tile 25 of
the Delaware Code, containing a notarized, verified certification signed by the Contractor
that all of the persons signing the release constitute all of the persons who have furnished
materials and performed labor in and for the construction, erection, building, improvement,
alteration and repair to the date of the release and who would be entitled otherwise to file
mechanics' liens claims shall be provided simultaneously with the receipt of final payment;
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11.

12.

13.

14.

15.

16.

17.

18.

Owner may terminate this agreement or suspend work hereunder for any reason authorized
by applicable Delaware law;

86.2 is hereby deleted. The parties reserve all remedies available at law or equity for any
dispute not resolved in accordance with 86.1;

87.1.1 is hereby deleted and there shall be no Termination Fee paid to Contractor. Any
reference to a Termination Fee in §14.4.3 of the A201-2017 is also deleted.

Any and all references to attorney’s fees in §10.3.3 of the A201-2017 is deleted.

Exhibit A Insurance and Bonds is hereby deleted. Simultaneous with the execution of the this
contract, Contractor shall also execute a good and sufficient bond for the benefit of Owner,
with corporate surety authorized to do business in this State, in a sum equal to 100% of the
contract price and the bond form used shall be the standard form issued by the Office of
Management and Budget. The bond shall be conditioned upon the faithful compliance and
performance by the successful bidder of each and every term and condition of the contract
and the proposal and plans and specifications thereof, at the time and in the manner
prescribed by the contract and the plans and specifications, including the payment in full, to
every firm furnishing materiel or performing labor in the performance of the contract, of all
sums of money due it for such labor or materiel. The bond shall also contain the Contractor’s
guarantee to indemnify and save harmless the Owner from all costs, damages and expenses
growing out of or by reason of Contractor's failure to comply and perform the work and
complete the contract in accordance with its terms. No firm or surety, in any action brought

under 29 Del C §6962 or any successor law, or on the bond required by such statute, shall
assert as a defense to such action the claim that the bond given contained a limitation or
restriction not provided for by Chapter 69, Title 29 of the Delaware Code, the provisions of
which are incorporated herein by reference as though fully set forth. Contractor shall obtain
all insurance required by Owner and provide proof thereof prior to execution.;

Owner shall have the right to terminate the contract upon receipt of notice from Contractor’s
surety that bond claims have been made or are anticipated to be made against Contractor on
this or any other project of Contractor. If Owner elects to terminate the contract pursuant to
this paragraph, it shall be deemed a termination for cause.

Owner may, when it considers that its interests so require, cause judgment to be confessed
upon the bond. All sums received through confession of judgment shall be paid for the credit
of the Owner to the Secretary of Finance;

Owner or any of its duly authorized representatives shall have access to any documents,
books, papers, and records of Contractor (which are directly pertinent to a specific grant
program) for the purpose of making an audit, examination, excerpts, and transcriptions.
Contractor shall maintain all required records for at least three years after Owner makes final
payment and all pending matters are closed,
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19. Contractor shall submit a report to Owner not less frequently than monthly covering the
general progress of the job and describing any problems or factors contributing to delay;

20. During the performance of this contract, the contractor agrees as follows:

The contractor will not discriminate against any employee or applicant for employment
because of race, creed, color, sex, sexual orientation gender identity, pregnancy, or national
origin. The contractor will take positive steps to ensure that applicants are employed and that
employees are treated during employment without regard to their race, creed, color, sex,
sexual orientation, gender identity, pregnancy, or national origin. Such action shall include,
but not be limited to, the following: employment, upgrading, demotion or transfer;
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship. The contractor agrees to
post in conspicuous places available to employees and applicants for employment notices to
be provided by the contracting agency setting forth this nondiscrimination clause.

The contractor will, in all solicitations or advertisements for employees placed by or on
behalf of the contractor, state that all qualified applicants receive consideration for
employment without regard to race, creed, color, sex, sexual orientation or national origin.

21. The parties agree that this agreement shall be governed by and construed pursuant to the laws
of The State of Delaware, and that the Delaware courts shall have sole and exclusive
jurisdiction of any dispute arising under this agreement.

IN WITNESS WHEREOF, the parties, through their acknowledged and duly authorized agents
set forth below, have set their hand and seal on this indenture on this day of
, 2020.

Delaware Technical and Community College

(Seal)

Mark T. Brainard, President

(Contractor)

(Seal)

By:
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DELAWARE TECHNICAL COMMUNITY COLLEGE

PERFORMANCE BOND

Bond Number:

KNOW ALL PERSONS BY THESE PRESENTS, that we, , as
principal  (“Principal”), and , a
corporation, legally authorized to do business in the State of Delaware, as surety (“Surety”), are
held and firmly bound unto the Delaware Technical Community College (“Owner”) in the
amount of % ), to be paid to Owner, for which payment well
and truly to be made, we do bind ourselves, our and each and every of our heirs, executors,
administrations, successors and assigns, jointly and severally, for and in the whole, firmly by
these presents.

Sealed with our seals and dated this day of , 2020.

NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, who has been
awarded by Owner that certain contract known as Contract No. C900404 PAV dated the

day of , 2020 (the “Contract™), which Contract is incorporated herein
by reference, shall well and truly provide and furnish all materials, appliances and tools and
perform all the work required under and pursuant to the terms and conditions of the Contract and
the Contract Documents (as defined in the Contract) or any changes or modifications thereto
made as therein provided, shall make good and reimburse Owner sufficient funds to pay the
costs of completing the Contract that Owner may sustain by reason of any failure or default on
the part of Principal, and shall also indemnify and save harmless Owner from all costs,
damages and expenses arising out of or by reason of the performance of the Contract and for as
long as provided by the Contract; then this obligation shall be void, otherwise to be and remain
in full force and effect.

Surety, for value received, hereby stipulates and agrees, if requested to do so by Owner, to fully
perform and complete the work to be performed under the Contract pursuant to the terms,
conditions and covenants thereof, if for any cause Principal fails or neglects to so fully perform
and complete such work.

Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees
that the obligation of Surety and its bond shall be in no way impaired or affected by any
extension of time, modification, omission, addition or change in or to the Contract or the work to
be performed thereunder, or by any payment thereunder before the time required therein, or by
any waiver of any provisions thereof, or by any assignment, subletting or other transfer thereof
or of any work to be performed or any monies due or to become due thereunder; and Surety
hereby waives notice of any and all such extensions, modifications, omissions, additions,
changes, payments, waivers, assignments, subcontracts and transfers and hereby expressly
stipulates and agrees that any and all things done and omitted to be done by and in relation to

PERFORMANCE BOND 0061 13.13-1



assignees, subcontractors, and other transferees shall have the same effect as to Surety as though
done or omitted to be done by or in relation to Principal.

Surety hereby stipulates and agrees that no modifications, omissions or additions in or to the
terms of the Contract shall in any way whatsoever affect the obligation of Surety and its bond.

Any proceeding, legal or equitable, under this Bond may be brought in any court of competent
jurisdiction in the State of Delaware. Notices to Surety or Contractor may be mailed or
delivered to them at their respective addresses shown below.

IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and
such of them as are corporations have caused their corporate seal to be hereto affixed and these
presents to be signed by their duly authorized officers, the day and year first above written.

PRINCIPAL
Name:
Witness or Attest: Address:
By:
(SEAL)
Name: Name:
Title:
(Corporate Seal)
SURETY
Name:
Witness or Attest: Address:
By:
(SEAL)
Name: Name:
Title:
(Corporate Seal)
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DELAWARE TECHNICAL COMMUNITY COLLEGE

PAYMENT BOND

Bond Number:

KNOW ALL PERSONS BY THESE PRESENTS, that we, , as
principal (“Principal”), and , a corporation,
legally authorized to do business in the State of Delaware, as surety (“Surety”), are held and
firmly bound unto the Delaware Technical Community College (“Owner™), in the amount of
$ ), to be paid to Owner, for which payment well and truly to
be made, we do bind ourselves, our and each and every of our heirs, executors, administrations,
successors and assigns, jointly and severally, for and in the whole firmly by these presents.

Sealed with our seals and dated this day of , 2020.

NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, who has been
awarded by Owner that certain contract known as Contract No. C900404 PAV dated the

day of , 2020 (the “Contract”), which Contract is incorporated herein
by reference, shall well and truly pay all and every person furnishing materials or performing
labor or service in and about the performance of the work under the Contract, all and every sums
of money due him, her, them or any of them, for all such materials, labor and service for which
Principal is liable, shall make good and reimburse Owner sufficient funds to pay such costs in
the completion of the Contract as Owner may sustain by reason of any failure or default on the
part of Principal, and shall also indemnify and save harmless Owner from all costs, damages
and expenses arising out of or by reason of the performance of the Contract and for as long as
provided by the Contract; then this obligation shall be void, otherwise to be and remain in full
force and effect.

Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees
that the obligation of Surety and its bond shall be in no way impaired or affected by any
extension of time, modification, omission, addition or change in or to the Contract or the work to
be performed thereunder, or by any payment thereunder before the time required therein, or by
any waiver of any provisions thereof, or by any assignment, subletting or other transfer thereof
or of any work to be performed or any monies due or to become due thereunder; and Surety
hereby waives notice of any and all such extensions, modifications, omissions, additions,
changes, payments, waivers, assignments, subcontracts and transfers and hereby expressly
stipulates and agrees that any and all things done and omitted to be done by and in relation to
assignees, subcontractors, and other transferees shall have the same effect as to Surety as though
done or omitted to be done by or in relation to Principal.

Surety hereby stipulates and agrees that no modifications, omission or additions in or to the
terms of the Contract shall in any way whatsoever affect the obligation of Surety and its bond.
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Any proceeding, legal or equitable, under this Bond may be brought in any court of competent
jurisdiction in the State of Delaware. Notices to Surety or Contractor may be mailed or
delivered to them at their respective addresses shown below.

IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and

such of them as are corporations have caused their corporate seal to be hereto affixed and these
presents to be signed by their duly authorized officers, the day and year first above written.

PRINCIPAL

Name:

Witness or Attest: Address:

By: (SEAL)
Name: Name:
Title:

(Corporate Seal)

SURETY

Name:

Witness or Attest: Address:

By: (SEAL)
Name: Name:
Title:

(Corporate Seal)

PAYMENT BOND 00 61 13.16-2



DELAWARE TECHNICAL COMMUNITY COLLEGE
ORLANDO J. GEORGE JR. CAMPUS
PAVEMENT IMPROVEMENTS

APPLICATION AND CERTIFICATE

FOR PAYMENT FORMS

The contractor shall utilize AIA Document G702 — Application and Certificate for Payment, as well as AlA
Document G703 — Continuation Sheet.

APPLICATION AND CERTIFICATE FOR PAYMENT FORMS 0062 76






DELAWARE TECHNICAL COMMUNITY COLLEGE
ORLANDO J. GEORGE JR. CAMPUS
PAVEMENT IMPROVEMENTS

GENERAL CONDITIONS
TO THE

CONTRACT

The General Conditions of this Contract are as stated in the American Institute of Architects Document AIA
A201 (2017 Edition) entitled General Conditions of the Contract for Construction as revised by the
Supplementary General Conditions and is part of this project manual as if herein written in full.







DELAWARE TECHNICAL COMMUNITY COLLEGE
ORLANDO J. GEORGE JR. CAMPUS
PAVEMENT IMPROVEMENTS

SUPPLEMENTARY GENERAL CONDITIONS A201-2007

The following supplements modify the “General Conditions of the Contract for Construction,” AIA Document A201-2007. Where a portion
of the General Conditions is modified or deleted by the Supplementary Conditions, the unaltered portions of the General Conditions shall
remain in effect.

TABLE OF ARTICLES

1. GENERAL PROVISIONS

2. OWNER

3. CONTRACTOR

4, ADMINISTRATION OF THE CONTRACT

5. SUBCONTRACTORS

6. CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS
7. CHANGES IN THE WORK

8. TIME

9. PAYMENTS AND COMPLETION

10. PROTECTION OF PERSONS AND PROPERTY

11. INSURANCE AND BONDS

12. UNCOVERING AND CORRECTION OF WORK

13. MISCELLANEOUS PROVISIONS

14. TERMINATION OR SUSPENSION OF THE CONTRACT

SUPPLEMENTAL GENERAL CONDITIONS 00 73 13-1




DELAWARE TECHNICAL COMMUNITY COLLEGE
ORLANDO J. GEORGE JR. CAMPUS
PAVEMENT IMPROVEMENTS

ARTICLE 1: GENERAL PROVISIONS

11

111

1.1.8

1.2

1211

15

BASIC DEFINITIONS
THE CONTRACT DOCUMENTS
Strike the last sentence of Section 1.1.1 in its entirety and replace with the following:

“The Contract Documents also include Advertisement for Bid, Instructions to Bidder, sample
forms, the Bid Form, the Contractor's completed Bid and the Award Letter.”

Add the following Section:

“1.1.11 In the event of conflict or discrepancies among the Contract Documents, the
Documents prepared by the Delaware Technical and Community College shall take
precedence over all other documents.”

INITIAL DECISION MAKER

Strike the last sentence of Section 1.1.8 in its entirety and add the following to the end of the
remaining sentence:

“and certify termination of the Agreement under Section14.2.2.”
CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS
Insert “if possible” at the end of the second sentence.

Add the following Sections:

“1.2.4 In the case of an inconsistency between the Drawings and the Specifications,
or within either document not clarified by addendum, the better quality or greater quantity of
work shall be provided in accordance with the Architect’s interpretation.”

“1.2.5The word “PROVIDE" as used in the Contract Documents shall mean “FURNISH AND
INSTALL” and shall include, without limitation, all labor, materials, equipment, transportation,
services and other items required to complete the Work.”

“1.2.6 The word “PRODUCT” as used in the Contract Documents means all materials,
systems and equipment.”

OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER INSTRUMENTS
OF SERVICE

Strike Section 1.5.1 in its entirety and replace with the following:

“All pre-design studies, drawings, specifications and other documents, including those in
electronic form, prepared by the Architect under this Agreement are, and shall remain, the
property of the Owner whether the Project for which they are made is executed or not.

Such documents may be used by the Owner to construct one or more like Projects without
the approval of, or additional compensation to, the Architect. The Contractor,
Subcontractors, Sub-subcontractors, and Material or Equipment Suppliers are authorized to
use and reproduce applicable portions of the Drawings, Specifications and other documents
prepared by the Architect and the Architect’s consultants appropriate to and for use in the
execution of their Work under the Contract Documents. They are not to be used by the
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DELAWARE TECHNICAL COMMUNITY COLLEGE
ORLANDO J. GEORGE JR. CAMPUS
PAVEMENT IMPROVEMENTS

Contractor or any Subcontractor, Sub-subcontractor or Material and Equipment Supplier on
other Projects or for additions to this Project outside the scope of the Work without the
specific written consent of the Owner, Architect and Architect’s consultants.

The Architect shall not be liable for injury or damage resulting from the re-use of drawings
and specifications if the Architect is not involved in the re-use Project. Prior to re-use of
construction documents for a Project in which the Architect is not also involved, the Owner
will remove from such documents all identification of the original Architect, including name,
address and professional seal or stamp.”

Strike Section 1.5.2 in its entirety.

1.7 DIGITAL DATA USE AND TRANSMISSION
Strike Section 1.7 in its entirety and replace with the following:

“The parties shall agree upon protocols governing transmission and use of Instruments of
Service or any other information or documentation in digital form.”

1.8 BUILDING INFORMATION MODELS USE AND RELIANCE

Strike Section 1.8 in its entirety.

ARTICLE 2: OWNER
2.2 EVIDENCE OF THE OWNERS FINANCIAL ARRANGEMENTS

Strike Section 2.2 in its entirety.

2.3 INFORMATION AND SERVICES REQUIRED OF THE OWNER
2.3.3 Strike 2.3.3 in its entirety.
2.34 Add the following sentence at the end of the paragraph:

“The Contractor, at their expense shall bear the costs to accurately identify the location of all
underground utilities in the area of their excavation and shall bear all cost for any repairs
required, out of failure to accurately identify said utilities.”
Strike Section 2.3.6 in its entirety and replace with the following:
“2.3.6 The Contractor shall be furnished free of charge (1) electronic set of the Drawings and
Project Manuals. Additional sets will be furnished at the cost of reproduction, postage and
handling.”

25 OWNER’'S RIGHT TO CARRY OUT THE WORK
Add “, except as outlined in Section 3.15” after the reference to “Article 15" at the end of the
last sentence of the Section.

ARTICLE 3: CONTRACTOR

3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR
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DELAWARE TECHNICAL COMMUNITY COLLEGE
ORLANDO J. GEORGE JR. CAMPUS
PAVEMENT IMPROVEMENTS

3.2.2

3.24

3.24

3.3

34

Add “and Owner” after “report to the Architect” in the second sentence.
Strike “subject to Section 15.1.7” in the second sentence.

Strike the third sentence.

SUPERVISION AND CONSTRUCTION PROCEDURES

Add the following Sections:

“3.3.2.1 The Contractor shall immediately remove from the Work, whenever requested to
do so by the Owner, any person who is considered by the Owner or Architect to be incompetent
or disposed to be so disorderly, or who for any reason is not satisfactory to the Owner, and that
person shall not again be employed on the Work without the consent of the Owner or the
Architect.”

“3.3.4 The Contractor must provide suitable storage facilities at the Site for the proper protection
and safe storage of their materials, or as otherwise identified by the specifications. Consult the
Owner and the Architect before storing any materials.”

“3.3.5 When any room is used as a shop, storeroom, office, etc., by the Contractor or
Subcontractor(s) during the construction of the Work, the Contractor making use of these areas
will be held responsible for any repairs, patching or cleaning arising from such use.”

LABOR AND MATERIALS

Add the Following Sections:

35

“3.4.4 Before starting the Work, each Contractor shall carefully examine all preparatory Work
that has been executed to receive their Work. Check carefully, by whatever means are required,
to insure that its Work and adjacent, related Work, will finish to proper contours, planes and
levels. Promptly notify the Architect & Owner of any defects or imperfections in preparatory
Work which will in any way affect satisfactory completion of its Work. Absence of such
notification will be construed as an acceptance of preparatory Work and later claims of defects
will not be recognized.”

“3.4.5 Under no circumstances shall the Contractor's Work proceed prior to preparatory Work
having been completely cured, dried and/or otherwise made satisfactory to receive this Work.
Responsibility for timely installation of all materials rests solely with the Contractor responsible
for that Work, who shall maintain coordination at all times.”

WARRANTY
Add the following Sections:

“3.5.3 The Contractor will guarantee all materials and workmanship against original defects,
except injury from proper and usual wear when used for the purpose intended, for two years
after Acceptance by the Owner, and will maintain all items in perfect condition during the period
of warranty.”

“3.5.4 Defects appearing during the period of warranty will be made good by the Contractor at
his expense upon demand of the Owner, it being required that all work will be in perfect condition
when the period of warranty will have elapsed.”
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DELAWARE TECHNICAL COMMUNITY COLLEGE
ORLANDO J. GEORGE JR. CAMPUS
PAVEMENT IMPROVEMENTS

3.8

3.10

3.10.1

3.10.2

311

3.12

3.12.10.2

“3.5.5 Upon natification by the Owner of a defect covered by the Contractor's warranty, the
Contractor shall respond within 4 hours of the notification.”

“3.5.6 In addition to the General Warranty there are other warranties required for certain items for
different periods of time than the two years as above, and are particularly so stated in that part of
the specifications referring to same. The said warranties will commence at the same time as the
General Warranty.”

“3.5.7 If the Contractor fails to remedy any failure, defect or damage within a reasonable time
after receipt of notice, the Owner will have the right to replace, repair, or otherwise remedy the
failure, defect or damage at the Contractor’s expense.”

ALLOWANCES
Add the following Section:

“3.8.1.1 For costs to be covered under a project allowance, (included in the schedule of
values) the Contractor shall submit a summary of those costs anticipated and an Allowance
Access Authorization Form to the Architect and Owner, reflecting the projected costs. The
Allowance Access Authorization Form must be signed by the Owner prior to initiating any work
associated with the allowance.”

CONTRACTOR’S CONSTRUCTION AND SUBMITTAL SCHEDULES
Add “estimated” after “and the” and before “date of” in the second sentence.

Strike “and thereafter as necessary to maintain a current submittal schedule” in the first
sentence.

DOCUMENTS AND SAMPLES AT THE SITE
Add the following Sections:

“3.11.1 During the course of the Work, the Contractor shall maintain a record set of
drawings on which the Contractor shall mark the actual physical location of all piping, valves,
equipment, conduit, outlets, access panels, controls, actuators, including all appurtenances that
will be concealed once construction is complete, etc., including all invert elevations.”

“3.11.2 At the completion of the project, the Contractor shall obtain a set of the conformed
contract drawings from the Architect, and neatly transfer all information outlined in 3.11.1 to
provide a complete record of the as-built conditions.”

“3.11.3 Upon completion of the work noted in 3.11.2 the contractor shall schedule a
meeting with the Architect/Engineer and Owner to review the final record drawings and closeout
documents prior to submission. After this meeting the Contractor shall make adjustments per
the review, and submit one (1) original markup and (2) copies of the red line drawings (as-built
conditions, to the Owner and one (1) print to the Architect. In addition, attach one complete set of
the as-built documents to each of the Operating and Maintenance Instructions/Manuals. The
Contractor will include (2) USB drives, each containing all “red line drawings (as-built) and
Closeout Documents properly tabbed in accordance with closeout requirements as defined
elsewhere in the contract documents.”

SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

Strike “If the Contract Documents require” from the beginning of the sentence.
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3.12.10.2

3.17

Strike “to” between “professional” and certify” and replace with “shall”.

Insert “indemnify and” between “shall” and “hold” in the second sentence.

ARTICLE 4: ADMINISTRATION OF THE CONTRACT

4.2

4.2.7

4.2.7

ADMINISTRATION OF THE CONTRACT

Strike the first sentence and replace with the following:

“The Architect will review and approve or take other appropriate action upon the Contractor’s
submittals such as Shop Drawings, Product Data and Samples for the purpose of checking for
conformance with the Contract Documents.”

Strike the second sentence and replace with the following:

“The Architect’s action will be taken with such reasonable promptness as to cause no delay in
the Work in the activities of the Owner, Contractor or separate Contractors, while allowing
sufficient time in the Owner’s professional judgment to permit adequate review.”

Add the following Section:

“4.2.10.1 There will be no full-time Project Representative provided by the Owner or
Architect on this project.”

“4.2.13 Add “and in compliance with all local requirements.” to the end of the sentence.”

ARTICLE 5: SUBCONTRACTORS

5.2

523

524

AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK
Strike Section 5.2.3 in its entirety and replace with the following:

“If the Owner or Architect has reasonable objection to a person or entity proposed by the
Contractor, the Contractor shall propose another to whom the Owner or Architect has no
reasonable objection, subject to the statutory requirements of 29 Delaware Code §
6962(d)(10)b.3 and 4.”

Strike Section 5.2.4 in its entirety and replace with the following:

"The Contractor may not substitute any Subcontractor listed in its Bid unless the Contractor
complies with the requirements of 29 Delaware Code § 6962(d)(10)b.3 and 4. Failure to comply
with this requirement shall subject the Contractor to a penalty as outlined in Section 5.2 of the
Owner’s General Requirements.”

Add the following Section:

“6.2.5 The Contractor shall comply and shall ensure all Subcontractors comply with all
requirements for drug testing as set forth in TITLE 19 LABOR

DELAWARE ADMINISTRATIVE CODE 4000 Office of Management and Budget 4100 Division
of Facilities Management 4104 Regulations for the Drug Testing of Contractor and
Subcontractor Employees Working on Large Public Works Projects.”
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ARTICLE 6: CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

6.1

6.1.1

6.1.4

6.2

6.2.3

OWNER'’S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE
CONTRACTS

Strike “and waiver of subrogation” from the end of the second sentence.
Strike Section 6.1.4 in its entirety.
MUTUAL RESPONSIBILITY

Strike “shall” and replace with “may” in the second sentence.

ARTICLE 7: CHANGES IN THE WORK

7.34.1

7344

7.4

(SEE ARTICLE 7: CHANGES IN WORK IN THE DELAWARE TECHNICAL AND COMMUNITY
COLLEGE GENERAL REQUIREMENTS)

Strike “and other employee costs approved by the Architect” after “worker’s compensation
insurance,”

Add “work attributable to the” before “change” at the end of the sentence.

MINOR CHANGES IN WORK
Add “unless such changes are approved” at the end of the third sentence.

ARTICLE 8: TIME

8.2

8.2.1

8.2.2

8.24

8.3

8.3.1

PROGRESS AND COMPLETION
Add the following Section:

“8.2.1.1 Refer to Project Specifications Section SUMMARY OF WORK for Contract time
requirements.”

After “by the Contractor” strike “and” and insert “to”.

Add the following Section:

“8.2.4 If the Work falls behind the Progress Schedule as submitted by the Contractor, the
Contractor shall employ additional labor and/or equipment necessary to bring the Work into
compliance with the Progress Schedule at no additional cost to the Owner.”

DELAYS AND EXTENSION OF TIME

Strike “binding dispute resolution” and insert “any and all remedies at law or in equity”.

Add the following Section:

“8.3.2.1 The Contractor shall update the status of the suspension, delay, or interruption of
the Work with each Application for Payment. (The Contractor shall report the termination of such

cause immediately upon the termination thereof.) Failure to comply with this procedure shall
constitute a waiver for any claim for adjustment of time or price based upon said cause.”
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Strike Section 8.3.3 in its entirety and replace with the following:

8.3.3

“Except in the case of a suspension of the Work directed by the Owner, an extension of time
under the provisions of Section 8.3.1 shall be the Contractor’s sole remedy in the progress of the
Work and there shall be no payment or compensation to the Contractor for any expense or
damage resulting from the delay.”

Add the following Section:

“8.3.4 By permitting the Contractor to work after the expired time for completion of the project,
the Owner does not waive their rights under the Contract.”

ARTICLE 9: PAYMENTS AND COMPLETION

9.2

9.3

9.3.1

9.5

SCHEDULE OF VALUES
Add the following Sections:

“9.2.1 The Schedule of Values shall be submitted using AIA Document G703, Continuation
Sheet to G702.”

“9.2.2 The Schedule of Values is to include a line item for Project Closeout Document
Submittal. The value of this item is to be no less than 1.5% of the initial contract amount.”

APPLICATIONS FOR PAYMENT
Strike Section 9.3.1 in its entirety and replace with the following:

“At least ten days before the date established for each progress payment, the Contractor shall
submit to the Architect an itemized Application for Payment prepared in accordance with the
schedule of values for completed portions of the Work. The application shall be notarized, and
supported by all data substantiating the Contractor’s right to payment that the Owner or Architect
require, such as copies of requisitions, and releases and waivers of liens from Subcontractors
and suppliers, and shall reflect retainage.”

Add the following Sections:

“0.3.1.3 Application for Payment shall be submitted on AIA Document G702 “Application
and Certificate for Payment”, supported by AIA Document G703 “Continuation Sheet”. Said
Applications shall be fully executed and notarized.”

“9.3.4 Until Closeout Documents have been received and outstanding items completed the
Owner will pay 95% (ninety-five percent) of the amount due the Contractor on account of
progress payments.”

“9.3.5 The Contractor shall provide a current and updated Progress Schedule to the Architect
with each Application for Payment. Failure to provide Schedule will be just cause for rejection of
Application for Payment.”

DECISIONS TO WITHHOLD CERTIFICATION
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9.6

9.6.1

9.6.8

9.7

9.8

9.8.3

9.85

9.8.5

9.9

9.9.1

9.10.2

9.10.4.4

Add the following Subsections to 9.5.1:

.8 failure to provide a current Progress Schedule;
9 a lien or attachment is filed;
.10 failure to comply with mandatory requirements for maintaining Record Documents.

PROGRESS PAYMENTS
Strike Section 9.6.1 in its entirety and replace with the following:

“9.6.1 After the Architect has approved and issued a Certificate for Payment, payment shall be
made by the Owner within 30 days after Owner’s receipt of the Certificate for Payment.”

Strike “Provided the Owner has fulfilled its payment obligations under the Contract Documents,”
in the first sentence.

FAILURE OF PAYMENT
Strike Section 9.7 in its entirety and replace with the following:

“If the Architect does not issue a Certificate for Payment, through no fault of the Contractor,
within fourteen days after receipt of the Contractor’s Application for Payment, or if the Owner
does not pay the Contractor within thirty days after the date established in the Contract
Documents, the amount certified by the Architect, then the Contractor may, upon thirty additional
days’ notice to the Owner and Architect, stop the Work until payment of the amount owing has
been received. The Contract Time shall be extended appropriately and the Contract Sum shall
be increased by the amount of the Contractor’s reasonable costs of shutdown, delay and start-
up, plus interest as provided for in the Contract Documents.”

SUBSTANTIAL COMPLETION
At the end of Section 9.8.3, add the following sentence:

“If the Architect is required to make more than 2 inspections of the same portion of work, the
Contractor shall be responsible for all costs associated with subsequent inspections including but
not limited to any Architect’s fees.”

Strike “shall” and insert “may” in the second sentence.
Insert “1/2 of the” after “make payment of” in the second sentence.
PARTIAL OCCUPANCY OR USE

Strike the first sentence and replace with the following (the remainder of the Section remains as
written):

“The Owner may occupy or use any completed or partially completed portion of the Work at any
stage when such portion is designated by separate agreement with the Contractor, provided
such occupancy or use authorized by public authorities having jurisdiction over the Project.”
Strike “to remain in force after final payment is currently in effect” after “required by the Contract
Documents” and replace with “shall remain in force until final payment is completed” in the first
sentence.

Strike “if permitted by the Contract Documents,”
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ARTICLE 10: PROTECTION OF PERSONS AND PROPERTY

10.1

10.1.1

10.1.2

10.2

10.2.4.1

10.2.5

10.3

10.3.3

10.3.4

10.3.6

SAFETY PRECAUTIONS AND PROGRAMS
Add the following Sections:

Each Contractor shall develop a safety program in accordance with the Occupational Safety and
Health Act of 1970. A copy of said plan shall be furnished to the Owner and Architect prior to the
commencement of that Contractor's Work.

Each Contractor shall appoint a Safety Representative. Safety Representatives shall be
someone who is on site on a full time basis. If deemed necessary by the Owner or Architect,
Contractor Safety meetings will be scheduled. The attendance of all Safety Representatives will
be required. Minutes will be recorded of said meetings by the Contractor and will be distributed
to all parties as well as posted in all job offices/trailers etc.

SAFETY OF PERSONS AND PROPERTY

Add the following Section:

As required in the Hazardous Chemical Act of June 1984, all vendors supplying any material that
may be defined as hazardous must provide Material Safety Data Sheets for those products. Any
chemical product should be considered hazardous if it has a caution warning on the label
relating to a potential physical or health hazard, if it is known to be present in the work place, and
if employees may be exposed under normal conditions or in foreseeable emergency situations.
Material Safety Data Sheets shall be provided directly to the Owner, along with the shipping slips
that include those products.

Strike the second sentence in its entirety.

HAZARDOUS MATERIALS AND SUBSTANCES

Strike Section 10.3.3 in its entirety.

Insert “hazardous” in the last sentence after “handling of such” .

Strike Section 10.3.6 in its entirety.

ARTICLE 11: INSURANCE AND BONDS

111

1111

11.2

11.3

114

CONTRACTOR'’S INSURANCE AND BONDS
Strike “Owner” from the third sentence .
OWNER'’S LIABILITY INSURANCE

Strike 11.2in its entirety, except that in the case of school projects in which case Section 11.2
shall remain.

WAIVERS OF SUBROGATION
Delete Section 11.3 in its entirety

LOSS OF USE, BUSINESS INTERRUPTION, AND DELAY IN COMPLETION INSURANCE
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Delete Section 11.4 in its entirety

ARTICLE 12: UNCOVERING AND CORRECTION OF WORK

12.2.2 AFTER SUBSTANTIAL COMPLETION

Add the following Section:
“12.2.2.1.1  Atany time during the progress of the Work, or in any case where the nature of
the defects will be such that it is not expedient to have corrected, the Owner, at its option, will
have the right to deduct such sum, or sums, of money from the amount of the Contract as it
considers justified to adjust the difference in value between the non-conforming work and that
required under contract including any damage to the structure.”

12.2.21 Strike all references to “one year” or “one-year” and replace with “two years”.

12.2.2.2 Strike “one-year” and replace with “two years”.

12.2.2.3 Strike “one-year” and replace with “two years”.

12.2.5 Strike “one-year” and replaced with “two years”.

ARTICLE 13: MISCELLANEOUS PROVISIONS

13.1 GOVERNING LAW
Strike the last sentence.
134 TESTS AND INSPECTIONS
1341 Strike the last sentence and replace with the following:

“The Owner shall pay for tests, inspections, or approvals where building codes or applicable
laws or regulations prohibit the Owner from delegating their cost to the Contractor.”

135 INTEREST
Strike “the date payment is due at such rate as the parties may agree upon in writing or, in the
absence thereof, at the legal rate prevailing from time to time at the place where the Project is
located” and replace with “30 days of presentment of the authorized Certificate of Payment at
the annual rate of 12% or 1% per month.”

Insert the following Section:
“13.6 CONFLICTS WITH FEDERAL STATUTES OR REGULATIONS
13.6.1 If any provision, specifications or requirement of the Contract Documents conflict

or is inconsistent with any statute, law or regulation of the government of the United States of
America, the Contractor shall notify the Architect and Owner immediately upon discovery.”

ARTICLE 14: TERMINATION OR SUSPENSION OF THE CONTRACT
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14.1

141.1.4

14.1.3

14.3

14.3.2

14.4

1443

TERMINATION BY THE CONTRACTOR
Insert “, upon the Contractors’ request,” after “"furnish to the Contractor” .

Strike “and profit on Work not executed, and” after “as well as reasonable overhead” and
replace with “, profit, and reasonable”

SUSPENSION BY OWNER FOR CONVENIENCE

Strike “Adjustment of the Contract Sum shall include profit”.

TERMINATION BY THE OWNER FOR CONVENIENCE

Strike Section 14.4.3 in its entirety and replace with the following:

“In case of such termination for the Owner’s convenience, the Contractor shall be entitled to

receive payment for Work executed, and reasonable costs incurred by reason of such
termination along with reasonable overhead.”

ARTICLE 15: CLAIMS AND DISPUTES

151

15.1.2

15.1.3

15.15

15.1.7

15.2

1521

15.25

CLAIMS

TIME LIMITS ON CLAIMS

Strike the last sentence.

NOTICE OF CLAIM

Strike all references to “21” and replace with “45”.

CLAIMS FOR ADDITIONAL COSTS

Strike the first sentence and replace with the following:

“Contractor shall not proceed to execute any portion of the Work that is subject to the Claim
without prior approval of the costs or method of payment for the costs associated with the
Claim as determined by the Architect and approved by the Owner.”

WAIVER OF CLAIMS FOR CONSEQUENTIAL DAMAGES

Strike Section 15.1.7 in its entirety.

INITIAL DECISION

Strike “and binding dispute resolution” in the fourth sentence and replace with “or any and all
remedies at law or in equity”.

Strike Section 15.2.5 in its entirety and replace with the following:

“The Architect will approve or reject Claims by written decision, which shall state the reasons
therefore and shall notify the parties of any change in the Contract Sum or Contract Time or
both. The approval or rejection of a Claim by the Architect shall be subject to mediation and any
or all remedies at law or in equity.”
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15.2.6 Strike Section 15.2.6 and its subsections in their entirety.

15.3 MEDIATION

15.3.1 Strike “binding dispute resolution” and replace with “any or all remedies at law or in equity”.

15.3.2 Strike “, shall be administered by the American Arbitration Association in accordance with its
Construction Industry Mediation Procedure in effect on the date of the Agreement,” in the first
sentence.

15.3.2 Strike all references to “binding dispute resolution” and replace with “any or all remedies at law
and in equity”.

15.3.3 Strike Section 15.3.3 in its entirety.
154 ARBITRATION
Strike Section 15.4 and its Subsections in their entirety.

END OF SUPPLEMENTARY GENERAL CONDITIONS
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STATE OF DELAWARE
DEPARTMENT OF LABOR
DIVISICON OF INDUSTRIAL AFFAIRS
OFFICE OF LABOR LAW ENFORCEMENT
PHONE: (302) 761-8200

Mailing Address: Located at:

4425 North Market Street 4425 North Market Street
3rd Floor 3rd Floor

Wilmington, DE 19802 Wilmington, DE 19802

PREVAILING WAGES FOR HIGHWAY CONSTRUCTION EFFECTIVE MARCHE 15, 2018

CLASSIFICATION NEW CASTLE KENT SUSSEX
BRICKLAYERS 55.89 55.89 55.89
CARPENTERS 55.95 55.63 44.22
CEMENT FINISHERS 35.48 35.70 28.39
ELECTRICAL LINE WORKERS 29.40 47.49 23.24
ELECTRICIANS 70.49 70.49 70.49
IRON WORKERS 65.24 26.10 2712
LABORERS 45.30 41.69 40.93
MILLWRIGHTS 17.62 17.10 14.76
PAINTERS 71.29 Tix29 71.29
PILEDRIVERS 72.65 25.98 29.47
POWER EQUIPMENT OPERATORS 67.07 43.32 39.68
SHEET METAL WORKERS 24 .89 22.21 ey .12
TRUCK DRIVERS 37.52 3088  ~37.62

\qﬂffff/’l‘ ,///

f S '
CERTIFIED: @’ O/é ﬂL(/ BY: /;
I ADMINI}A‘RATOR, OFF OR /Aw ENFORCEMENT

NOTE: THESE RATES ARE PROMULGATED AND ENFORCED PURSUANT TO THE PREVAILING WAGE
REGULATICONS ADOPTED BY THE DEPARTMENT OF LABOR ON APRIL 2, 1992.

CLASSIFICATIONS OF WORKERS ARE DETERMINED BY THE DEPARTMENT OF LABOR. FOR
ASSISTANCE IN CLASSIFYING WORKERS, OR FOR A COPY OF THE REGULATIONS OR
CLASSIFICATIONS, PHONE 307-761-8200

NON-REGISTERED APPRENTICLES MUST BE PAID THE MECHANIC'S RATE.

PROJECT: DTCC George Campus Pavement Improvementsg, New Castle County

WAGE RATE REQUIREMENTS 0073 16-1
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ARTICLE 1:

11

111

11.2

1.2

121

ARTICLE 2:

ARTICLE 3:

3.1

GENERAL
CONTRACT DOCUMENTS

The intent of the Contract Documents is to include all items necessary for the proper
execution and completion of the Work by the Contractor. The Contract Documents are
complementary and what is required by one shall be as binding as if required by all.
Performance by the Contractor shall be required to an extent consistent with the Contract
Documents and reasonably inferable from them as being necessary to produce the intended
results.

Work including material purchases shall not begin until the Contractor is in receipt of a
bonafide State of Delaware Purchase Order. Any work performed or material purchases
prior to the issuance of the Purchase Order is done at the Contractor’s own risk and cost.

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS

For Public Works Projects financed in whole or in part by state appropriation the
Contractor agrees that during the performance of this contract:

1. The Contractor will not discriminate against any employee or applicant for
employment because of race, creed, color, sex or national origin. The Contractor
will take positive steps to ensure that applicants are employed and that
employees are treated during employment without regard to their race, creed,
color, sex or national origin. Such action shall include, but not be limited to, the
following: employment, upgrading, demotion or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship. The
Contractor agrees to post in conspicuous places available to employees and
applicants for employment notices to be provided by the contracting agency
setting forth this nondiscrimination clause.

2. The Contractor will, in all solicitations or advertisements for employees placed by
or on behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without regard to race, creed, color, sex or national
origin.”

OWNER

(NO ADDITIONAL GENERAL REQUIREMENTS — SEE SUPPLEMENTARY GENERAL
CONDITIONS)

CONTRACTOR
Schedule of Values: The successful Bidder shall within twenty (20) days after receiving

notice to proceed with the work, furnish to the Owner a complete schedule of values on
the various items comprising the work.
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3.2

3.3

3.4

35

3.6

3.7

3.8

3.9

3.10

3.11

3.111

Subcontracts: Upon approval of Subcontractors, the Contractor shall award their
Subcontracts as soon as possible after the signing of their own contract and see that all
material, their own and those of their Subcontractors, are promptly ordered so that the
work will not be delayed by failure of materials to arrive on time.

Before commencing any work or construction, the General Contractor is to consult with the
Owner as to matters in connection with access to the site and the allocation of Ground Areas
for the various features of hauling, storage, etc.

The Contractor shall supervise and direct the Work, using the Contractor's best skill and
attention. The Contractor shall be solely responsible for and have control over construction
means, methods, techniques, sequences and procedures and for coordinating all portions of
the Work under the Contract, unless the Contract Documents give other specific instructions.

The Contractor shall enforce strict discipline and good order among the Contractor's
employees and other persons carrying out the Contract. The Contractor shall not permit
employment of unfit persons or persons not skilled in tasks assigned to them.

The Contractor warrants to the Owner that materials and equipment furnished will be new
and of good quality, unless otherwise permitted, and that the work will be free from defects
and in conformance with the Contract Documents. Work not conforming to these
requirements, including substitutions not properly approved, may be considered defective. If
required by the Owner, the Contractor shall furnish evidence as to the kind and quality of
materials and equipment provided.

Unless otherwise provided, the Contractor shall pay all sales, consumer, use and other
similar taxes, and shall secure and pay for required permits, fees, licenses, and inspections
necessary for proper execution of the Work.

The Contractor shall comply with and give notices required by laws, ordinances, rules,
regulations, and lawful orders of public authorities bearing on performance of the Work. The
Contractor shall promptly notify the Owner if the Drawings and Specifications are observed
to be at variance therewith.

The Contractor shall be responsible to the Owner for the acts and omissions of the
Contractor's employees, Subcontractors and their agents and employees, and other persons
performing portions of the Work under contract with the Contractor.

The Contractor shall keep the premises and surrounding area free from accumulation of
waste materials or rubbish caused by operations under the Contract. At completion of the
Work the Contractor shall remove from and about the Project all waste materials, rubbish,
the Contractor's tools, construction equipment, machinery and surplus materials. The
Contractor shall be responsible for returning all damaged areas to their original conditions.

STATE LICENSE AND TAX REQUIREMENTS

Each Contractor and Subcontractor shall be licensed to do business in the State of
Delaware and shall pay all fees and taxes due under State laws. In conformance with
Section 2503, Chapter 25, Title 30, Delaware Code, "the Contractor shall furnish the
Delaware Department of Finance within ten (10) days after entering into any contract with
a contractor or subcontractor not a resident of this State, a statement of total value of
such contract or contracts together with the names and addresses of the contracting
parties.”
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3.12.

3.13

ARTICLE 4:

4.1

411

4.1.2

41.3

41.4

4.15

4.1.6

The Contractor shall comply with all requirements set forth in Section 6962, Chapter 69,
Title 29 of the Delaware Code.

During the contract Work, the Contractor and each Subcontractor, shall implement an
Employee Drug Testing Program in accordance with OMB Regulation 4104 -
“Regulations for the Drug Testing of Contractor and Subcontractor Employees Working
on “Large Public Works Projects”. “Large Public Works” is based upon the current
threshold required for bidding Public Works as set by the Purchasing and Contracting
Advisory Council.

ADMINISTRATION OF THE CONTRACT

CONTRACT SURETY
PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND

All bonds will be required as follows unless specifically waived elsewhere in the Bidding
Documents.

Contents of Performance Bonds — The bond shall be in the form approved by the Office
of Management and Budget. The bond shall be conditioned upon the faithful compliance
and performance by the successful bidder of each and every term and condition of the
contract and the proposal, plans, specifications, and bid documents thereof. Each term
and condition shall be met at the time and in the manner prescribed by the Contract, Bid
documents and the specifications, including the payment in full to every person furnishing
materiel or performing labor in the performance of the Contract, of all sums of money due
the person for such labor and materiel. (The bond shall also contain the successful
bidder’s guarantee to indemnify and save harmless the State and the agency from all
costs, damages and expenses growing out of or by reason of the Contract in accordance
with the Contract.)

Invoking a Performance Bond — The agency may, when it considers that the interest of
the State so require, cause judgement to be confessed upon the bond.

Within twenty (20) days after the date of notice of award of contract, the Bidder to whom the
award is made shall furnish a Performance Bond and Labor and Material Payment Bond,
each equal to the full amount of the Contract price to guarantee the faithful performance of
all terms, covenants and conditions of the same. The bonds are to be issued by an
acceptable Bonding Company licensed to do business in the State of Delaware and shall be
issued in duplicate.

Performance and Payment Bonds shall be maintained in full force (warranty bond) for a
period of two (2) years after the date of the Certificate for Final Payment. The Performance
Bond shall guarantee the satisfactory completion of the Project and that the Contractor will
make good any faults or defects in his work which may develop during the period of said
guarantees as a result of improper or defective workmanship, material or apparatus,
whether furnished by themselves or their Sub-Contractors. The Payment Bond shall
guarantee that the Contractor shall pay in full all persons, firms or corporations who furnish
labor or material or both labor and material for, or on account of, the work included herein.
The bonds shall be paid for by this Contractor. The Owner shall have the right to demand
that the proof parties signing the bonds are duly authorized to do so.
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4.2

421

4.3

43.1

4.3.2

4.4

44.1

4.4.2

ARTICLE 5:

51

511

FAILURE TO COMPLY WITH CONTRACT

If any firm entering into a contract with the State, or Agency that neglects or refuses to
perform or fails to comply with the terms thereof, the Agency which signed the Contract
may terminate the Contract and proceed to award a new contract in accordance with this
Chapter 69, Title 29 of the Delaware Code or may require the Surety on the Performance
Bond to complete the Contract in accordance with the terms of the Performance Bond.
Nothing herein shall preclude the Agency from pursing additional remedies as otherwise
provided by law.

CONTRACT INSURANCE AND CONTRACT LIABILITY

In addition to the bond requirements stated in the Bid Documents, each successful
Bidder shall purchase adequate insurance for the performance of the Contract and, by
submission of a Bid, agrees to indemnify and save harmless and to defend all legal or
equitable actions brought against the State, any Agency, officer and/or employee of the
State, for and from all claims of liability which is or may be the result of the successful
Bidder's actions during the performance of the Contract.

The purchase or nonpurchase of such insurance or the involvement of the successful
Bidder in any legal or equitable defense of any action brought against the successful
Bidder based upon work performed pursuant to the Contract will not waive any defense
which the State, its agencies and their respective officers, employees and agents might
otherwise have against such claims, specifically including the defense of sovereign
immunity, where applicable, and by the terms of this section, the State and all agencies,
officers and employees thereof shall not be financially responsible for the consequences
of work performed, pursuant to said contract.

RIGHT TO AUDIT RECORDS

The Owner shall have the right to audit the books and records of a Contractor or any
Subcontractor under any Contract or Subcontract to the extent that the books and
records relate to the performance of the Contract or Subcontract.

Said books and records shall be maintained by the Contractor for a period of seven (7)
years from the date of final payment under the Prime Contract and by the Subcontractor
for a period of seven (7) years from the date of final payment under the Subcontract.

SUBCONTRACTORS
SUBCONTRACTING REQUIREMENTS

All contracts for the construction, reconstruction, alteration or repair of any public building
(not a road, street or highway) shall be subject to the following provisions:

1. A contract shall be awarded only to a Bidder whose Bid is accompanied by a
statement containing, for each Subcontractor category, the name and address
(city or town and State only — street number and P.O. Box addresses not
required) of the subcontractor whose services the Bidder intends to use in
performing the Work and providing the material for such Subcontractor category.

GENERAL REQUIREMENTS 00 81 13-5



DELAWARE TECHNICAL COMMUNITY COLLEGE
ORLANDO J. GEORGE JR. CAMPUS
PAVEMENT IMPROVEMENTS

5.1.2

513

514

515

51.6

2. A Bid will not be accepted nor will an award of any Contract be made to any
Bidder which, as the Prime Contractor, has listed itself as the Subcontractor for
any Subcontractor unless:

A. It has been established to the satisfaction of the awarding Agency that
the Bidder has customarily performed the specialty work of such
Subcontractor category by artisans regularly employed by the Bidder’s

firm;

B. That the Bidder is duly licensed by the State to engage in such specialty
work, if the State requires licenses; and

C. That the Bidder is recognized in the industry as a bona fide
Subcontractor or Contractor in such specialty work and Subcontractor
category.

The decision of the awarding Agency as to whether a Bidder who list itself as the
Subcontractor for a Subcontractor category shall be final and binding upon all Bidders,
and no action of any nature shall lie against any awarding agency or its employees or
officers because of its decision in this regard.

After such a Contract has been awarded, the successful Bidder shall not substitute
another Subcontractor for any Subcontractor whose name was set forth in the statement
which accompanied the Bid without the written consent of the awarding Agency.

No Agency shall consent to any substitution of Subcontractors unless the Agency is
satisfied that the Subcontractor whose name is on the Bidders accompanying statement:

A. Is unqualified to perform the work required;
B. Has failed to execute a timely reasonable Subcontract;
C. Has defaulted in the performance on the portion of the work covered by the

Subcontract; or
D. Is no longer engaged in such business.

Should a Bidder be awarded a contract, such successful Bidder shall provide to the agency
the taxpayer identification license numbers of such subcontractors. Such numbers shall be
provided on the later of the date on which such subcontractor is required to be identified or
the time the contract is executed.  The successful Bidder shall provide to the agency to
which it is contracting, within 30 days of entering into such public works contract, copies of
all Delaware Business licenses of subcontractors and/or independent contractors that will
perform work for such public works contract. However, if a subcontractor or independent
contractor is hired or contracted more than 20 days after the Bidder entered the public works
contract the Delaware Business license of such subcontractor or independent contractor
shall be provided to the agency within 10 days of being contracted or hired.

The Contractor may employ additional Subcontractors on the jobsite only after submitting
a copy of the Subcontractor's Employee Drug Testing Program to the Owner for
approval. A Contractor or Subcontractor shall not commence work until the Owner has
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5.2
521

5.3
53.1
54
54.1

55

551

concluded its review and determined that the submitted Employee Drug Testing Program
complies with OMB Regulation 4104.

PENALTY FOR SUBSTITUTION OF SUBCONTRACTORS

Should the Contractor fail to utilize any or all of the Subcontractors in the Contractor’s Bid
statement in the performance of the Work on the public bidding, the Contractor shall be
penalized in the amount of (project specific amount*). The Agency may determine to
deduct payments of the penalty from the Contractor or have the amount paid directly to
the Agency. Any penalty amount assessed against the Contractor may be remitted or
refunded, in whole or in part, by the Agency awarding the Contract, only if it is
established to the satisfaction of the Agency that the Subcontractor in question has
defaulted or is no longer engaged in such business. No claim for the remission or refund
of any penalty shall be granted unless an application is filed within one year after the
liability of the successful Bidder accrues. All penalty amounts assessed and not refunded
or remitted to the contractor shall be reverted to the State.

*one (1) percent of contract amount not to exceed $10,000
ASBESTOS ABATEMENT

The selection of any Contractor to perform asbestos abatement for State-funded projects
shall be approved by the Office of Management and Budget, Division of Facilities
Management pursuant to Chapter 78 of Title 16.

STANDARDS OF CONSTRUCTION FOR THE PROTECTION OF THE PHYSICALLY
HANDICAPPED

All Contracts shall conform with the standard established by the Delaware Architectural
Accessibility Board unless otherwise exempted by the Board.

CONTRACT PERFORMANCE

Any firm entering into a Public Works Contract that neglects or refuses to perform or fails
to comply with its terms, the Agency may terminate the Contract and proceed to award a
new Contract or may require the Surety on the Performance Bond to complete the
Contract in accordance with the terms of the Performance Bond.

ARTICLE 6: CONSTRUCTION BY OWNER OR SEPARATE CONTRACTORS

6.1

6.2

ARTICLE 7:

7.1

The Owner reserves the right to simultaneously perform other construction or operations
related to the Project with the Owner's own forces, and to award separate contracts in
connection with other portions of the Project or other Projects at the same site.

The Contractor shall afford the Owner and other Contractors reasonable opportunity for
access and storage of materials and equipment, and for the performance of their activities,
and shall connect and coordinate their activities with other forces as required by the Contract
Documents.

CHANGES IN THE WORK
The Owner, without invalidating the Contract, may order changes in the Work consisting of

Additions, Deletions, Modifications or Substitutions, with the Contract Sum and Contract
completion date being adjusted accordingly. Such changes in the Work shall be authorized
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7.2

7.3

7.3.1

7.3.2

7.3.3

ARTICLE 8:

8.1

8.2

8.3

8.4

by written Change Order signed by the Professional, as the duly authorized agent, the
Contractor and the Owner.

The Contract Sum and Contract Completion Date shall be adjusted only by a fully executed
Change Order.

The additional cost, or credit to the Owner resulting from a change in the Work shall be
by mutual agreement of the Owner, Contractor and the Architect. In all cases, this cost
or credit shall be based on the ‘DPE’ wages required and the “invoice price” of the
materials/equipment needed.

“DPE” shall be defined to mean “direct personnel expense”. Direct payroll expense includes
prevailing wage rates plus a maximum multiplier of 1.35 times DPE. For example, if the
prevailing wage rate is $50/hour, the DPE would be $67.50/hour (50 x 1.35).

“Invoice price” of materials/equipment shall be defined to mean the actual cost of
materials and/or equipment that is paid by the Contractor, (or subcontractor), to a
material distributor, direct factory vendor, store, material provider, or equipment leasing
entity. Rates for equipment that is leased and/or owned by the Contractor or
subcontractor(s) shall not exceed those listed in the latest version of the “Means Building
Construction Cost Data” publication.

In addition to the above, the General Contractor is allowed a fifteen percent (15%)
markup for overhead and profit for additional work performed by the General Contractor’s
own forces. For additional subcontractor work, the Subcontractor is allowed a fifteen (15)
percent overhead and profit on change order work above and beyond the direct costs
stated previously. To this amount, the General Contractor will be allowed a mark-up not
exceeding seven and one half percent (7.5%) on the subcontractors work. These mark-
ups shall include all costs including, but not limited to: overhead, profit, bonds,
insurance, supervision, etc. No markup is permitted on the work of the subcontractors
subcontractor. No additional costs shall be allowed for changes related to the
Contractor’s onsite superintendent/staff, or project manager, unless a change in the work
changes the project duration and is identified by the CPM schedule. There will be no
other costs associated with the change order.

TIME

Time limits, if any, are as stated in the Project Manual. By executing the Agreement, the
Contractor confirms that the stipulated limits are reasonable, and that the Work will be
completed within the anticipated time frame.

If progress of the Work is delayed at any time by changes ordered by the Owner, by labor
disputes, fire, unusual delay in deliveries, abnormal adverse weather conditions,
unavoidable casualties or other causes beyond the Contractor's control, the Contract Time
shall be extended for such reasonable time as the Owner may determine.

Any extension of time beyond the date fixed for completion of the construction and
acceptance of any part of the Work called for by the Contract, or the occupancy of the
building by the Owner, in whole or in part, previous to the completion shall not be deemed a
waiver by the Owner of his right to annul or terminate the Contract for abandonment or delay
in the matter provided for, nor relieve the Contractor of full responsibility.

SUSPENSION AND DEBARMENT
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8.4.1

8.4.2

8.5

8.5.1

8.5.2

ARTICLE 9:

9.1

9.11

9.1.2

Per Section 6962(d)(14), Title 29, Delaware Code, “Any Contractor who fails to perform a
public works contract or complete a public works project within the time schedule
established by the Agency in the Invitation To Bid, may be subject to Suspension or
Debarment for one or more of the following reasons: a) failure to supply the adequate
labor supply ratio for the project; b) inadequate financial resources; or, c) poor
performance on the Project.”

“Upon such failure for any of the above stated reasons, the Agency that contracted for
the public works project may petition the Director of the Office of Management and
Budget for Suspension or Debarment of the Contractor. The Agency shall send a copy of
the petition to the Contractor within three (3) working days of filing with the Director. If
the Director concludes that the petition has merit, the Director shall schedule and hold a
hearing to determine whether to suspend the Contractor, debar the Contractor or deny
the petition. The Agency shall have the burden of proving, by a preponderance of the
evidence, that the Contractor failed to perform or complete the public works project within
the time schedule established by the Agency and failed to do so for one or more of the
following reasons: a) failure to supply the adequate labor supply ratio for the project; b)
inadequate financial resources; or, c) poor performance on the project. Upon a finding in
favor of the Agency, the Director may suspend a Contractor from Bidding on any project
funded, in whole or in part, with public funds for up to 1 year for a first offense, up to 3
years for a second offense and permanently debar the Contractor for a third offense. The
Director shall issue a written decision and shall send a copy to the Contractor and the
Agency. Such decision may be appealed to the Superior Court within thirty (30) days for
a review on the record.”

RETAINAGE

Per Section 6962(d)(5) a.3, Title 29, Delaware Code: The Agency may at the beginning
of each public works project establish a time schedule for the completion of the project. If
the project is delayed beyond the completion date due to the Contractor’s failure to meet
their responsibilities, the Agency may forfeit, at its discretion, all or part of the
Contractor’s retainage.

This forfeiture of retainage also applies to the timely completion of the punchlist. A
punchlist will only be prepared upon the mutual agreement of the Owner, Architect and
Contractor. Once the punchlist is prepared, all three parties will by mutual agreement,
establish a schedule for its completion. Should completion of the punchlist be delayed
beyond the established date due to the Contractor’s failure to meet their responsibilities,
the Agency may hold permanently, at its discretion, all or part of the Contractor’s
retainage.

PAYMENTS AND COMPLETION
APPLICATION FOR PAYMENT

Applications for payment shall be made upon AIA Document G702. There will be a five
percent (5%) retainage on all Contractor's monthly invoices until completion of the project.
This retainage may become payable upon receipt of all required closeout documentation,
provided all other requirements of the Contract Documents have been met.

A date will be fixed for the taking of the monthly account of work done. Upon receipt of
Contractor's itemized application for payment, such application will be audited, modified, if
found necessary, and approved for the amount. Statement shall be submitted to the Owner.
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9.1.3

9.2

9.2.1

9.2.2

9.221

9.2.3

9.3

9.3.1

9.3.2

9.3.3

9.4

94.1

94.1.1

9.4.12

Section 6516, Title 29 of the Delaware Code annualized interest is not to exceed 12% per
annum beginning thirty (30) days after the “presentment” (as opposed to the date) of the
invoice.

PARTIAL PAYMENTS

Any public works Contract executed by any Agency may provide for partial payments at
the option of the Owner with respect to materials placed along or upon the sites or stored
at secured locations, which are suitable for use in the performance of the contract.

When approved by the agency, partial payment may include the values of tested and
acceptable materials of a nonperishable or noncontaminative nature which have been
produced or furnished for incorporation as a permanent part of the work yet to be
completed, provided acceptable provisions have been made for storage.

Any allowance made for materials on hand will not exceed the delivered cost of the
materials as verified by invoices furnished by the Contractor, nor will it exceed the
contract bid price for the material complete in place.

If requested by the Agency, receipted bills from all Contractors, Subcontractors, and
material, men, etc., for the previous payment must accompany each application for
payment. Following such a request, no payment will be made until these receipted bills
have been received by the Owner.

SUBSTANTIAL COMPLETION

When the building has been made suitable for occupancy, but still requires small items of
miscellaneous work, the Owner will determine the date when the project has been
substantially completed.

If, after the Work has been substantially completed, full completion thereof is materially
delayed through no fault of the Contractor, and without terminating the Contract, the Owner
may make payment of the balance due for the portion of the Work fully completed and
accepted. Such payment shall be made under the terms and conditions governing final
payment that it shall not constitute a waiver of claims.

On projects where commissioning is included, the commissioning work as defined in the
specifications must be complete prior to the issuance of substantial completion.

FINAL PAYMENT

Final payment, including the five percent (5%) retainage if determined appropriate, shall be
made within thirty (30) days after the Work is fully completed and the Contract fully
performed and provided that the Contractor has submitted the following closeout
documentation (in addition to any other documentation required elsewhere in the Contract
Documents):

Evidence satisfactory to the Owner that all payrolls, material bills, and other indebtedness
connected with the work have been paid,

An acceptable RELEASE OF LIENS,
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94.13

9.4.1.4

9.4.15

9.4.1.6

9.4.1.7

9.4.1.8

ARTICLE 10:

10.1

10.2

10.3

104

ARTICLE 11:

Copies of all applicable warranties,
As-built drawings,

Operations and Maintenance Manuals,
Instruction Manuals,

Consent of Surety to final payment.

The Owner reserves the right to retain payments, or parts thereof, for its protection until the
foregoing conditions have been complied with, defective work corrected and all
unsatisfactory conditions remedied.

PROTECTION OF PERSONS AND PROPERTY

The Contractor shall be responsible for initiating, maintaining, and supervising all safety
precautions and programs in connection with the performance of the Contract. The
Contractor shall take all reasonable precautions to prevent damage, injury or loss to:
workers, persons nearby who may be affected, the Work, materials and equipment to be
incorporated, and existing property at the site or adjacent thereto. The Contractor shall give
notices and comply with applicable laws ordinances, rules regulations, and lawful orders of
public authorities bearing on the safety of persons and property and their protection from
injury, damage, or loss. The Contractor shall promptly remedy damage and loss to property
at the site caused in whole or in part by the Contractor, a Subcontractor, or anyone directly
or indirectly employed by any of them, or by anyone for whose acts they may be liable.

The Contractor shall notify the Owner in the event any existing hazardous material such as
lead, PCBs, asbestos, etc. is encountered on the project. The Owner will arrange with a
qualified specialist for the identification, testing, removal, handling and protection against
exposure or environmental pollution, to comply with applicable regulation laws and
ordinances. The Contractor and Architect will not be required to participate in or to perform
this operation. Upon completion of this work, the Owner will notify the Contractor and
Architect in writing the area has been cleared and approved by the authorities in order for
the work to proceed. The Contractor shall attach documentation from the authorities of said
approval.

As required in the Hazardous Chemical Information Act of June 1984, all vendors supplying
any materials that may be defined as hazardous, must provide Material Safety Data Sheets
for those products. Any chemical product should be considered hazardous if it has a
warning caution on the label relating to a potential physical or health hazard, if it is known to
be present in the work place, and if employees may be exposed under normal conditions or
in any foreseeable emergency situation. Material Safety Data Sheets must be provided
directly to the Owner along with the shipping slips that include those products.

The Contractor shall certify to the Owner that materials incorporated into the Work are free
of all asbestos. This certification may be in the form of Material Safety Data Sheet (MSDS)
provided by the product manufacturer for the materials used in construction, as specified or
as provided by the Contractor.

INSURANCE AND BONDS
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111

11.2

11.3

114

115

11.6

11.7

11.7.1

11.7.2

The Contractor shall carry all insurance required by law, such as Unemployment Insurance,
etc. The Contractor shall carry such insurance coverage as they desire on their own
property such as a field office, storage sheds or other structures erected upon the project
site that belong to them and for their own use. The Subcontractors involved with this project
shall carry whatever insurance protection they consider necessary to cover the loss of any of
their personal property, etc.

Upon being awarded the Contract, the Contractor shall obtain a minimum of two (2) copies
of all required insurance certificates called for herein, and submit one (1) copy of each
certificate, to the Owner, within 20 days of contract award.

Bodily Injury Liability and Property Damage Liability Insurance shall, in addition to the
coverage included herein, include coverage for injury to or destruction of any property arising
out of the collapse of or structural injury to any building or structure due to demolition work
and evidence of these coverages shall be filed with and approved by the Owner.

The Contractor's Property Damage Liability Insurance shall, in addition to the coverage
noted herein, include coverage on all real and personal property in their care, custody and
control damaged in any way by the Contractor or their Subcontractors during the entire
construction period on this project.

Builders Risk (including Standard Extended Coverage Insurance) on the existing building
during the entire construction period, shall not be provided by the Contractor under this
contract. The Owner shall insure the existing building and all of its contents and all this new
alteration work under this contract during entire construction period for the full insurable
value of the entire work at the site. Note, however, that the Contractor and their
Subcontractors shall be responsible for insuring building materials (installed and stored) and
their tools and equipment whenever in use on the project, against fire damage, theft,
vandalism, etc.

Certificates of the insurance company or companies stating the amount and type of
coverage, terms of policies, etc., shall be furnished to the Owner, within 20 days of contract
award.

The Contractor shall, at their own expense, (in addition to the above) carry the following
forms of insurance:

Contractor's Contractual Liability Insurance

Minimum coverage to be:

Bodily Injury $500,000 for each person
$1,000,000 for each occurrence
$1,000,000 aggregate

Property Damage $500,000 for each occurrence
$1,000,000 aggregate

Contractor's Protective Liability Insurance

Bodily Injury $500,000 for each person
$1,000,000 for each occurrence
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11.7.3

11.7.4

11.7.5

11.751

11.75.2

11.7.6

11.7.7

11.7.71

11.7.7.2

11.7.7.3

$1,000,000 aggregate
Property Damage $500,000 for each occurrence
$500,000 aggregate
Automobile Liability Insurance
Minimum coverage to be:
Bodily Injury $1,000,000 for each person
$1,000,000 for each occurrence
Property Damage $500,000 per accident

Prime Contractor's and Subcontractors' policies shall include contingent and contractual
liability coverage in the same minimum amounts as 11.7.1 above.

Workmen's Compensation (including Employer's Liability):

Minimum Limit on employer's liability to be as required by law.

Minimum Limit for all employees working at one site.

Certificates of Insurance must be filed with the Owner guaranteeing fifteen (15) days prior
notice of cancellation, non-renewal, or any change in coverages and limits of liability shown

as included on certificates.

Social Security Liability

With respect to all persons at any time employed by or on the payroll of the Contractor or
performing any work for or on their behalf, or in connection with or arising out of the
Contractor’s business, the Contractor shall accept full and exclusive liability for the payment
of any and all contributions or taxes or unemployment insurance, or old age retirement
benefits, pensions or annuities now or hereafter imposed by the Government of the United
States and the State or political subdivision thereof, whether the same be measured by
wages, salaries or other remuneration paid to such persons or otherwise.

Upon request, the Contractor shall furnish Owner such information on payrolls or
employment records as may be necessary to enable it to fully comply with the law imposing
the aforesaid contributions or taxes.

If the Owner is required by law to and does pay any and/or all of the aforesaid contributions
or taxes, the Contractor shall forthwith reimburse the Owner for the entire amount so paid by
the Owner.

ARTICLE 12: UNCOVERING AND CORRECTION OF WORK

121

The Contractor shall promptly correct Work rejected by the Owner or failing to conform to the
requirements of the Contract Documents, whether observed before or after Substantial
Completion and whether or not fabricated, installed or completed, and shall correct any
Work found to be not in accordance with the requirements of the Contract Documents within
a period of two years from the date of Substantial Completion, or by terms of an applicable
special warranty required by the Contract Documents. The provisions of this Article apply to
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12.2

work done by Subcontractors as well as to Work done by direct employees of the
Contractor.

At any time during the progress of the work, or in any case where the nature of the defects
shall be such that it is not expedient to have them corrected, the Owner, at their option, shall
have the right to deduct such sum, or sums, of money from the amount of the contract as
they consider justified to adjust the difference in value between the defective work and that
required under contract including any damage to the structure.

ARTICLE 13: MISCELLANEOUS PROVISIONS

13.1

13.1.1

13.2

13.2.1

13.3

1331

13.3.2

134

134.1

13.5

1351

13.6

13.6.1

CUTTING AND PATCHING

The Contractor shall be responsible for all cutting and patching. The Contractor shall
coordinate the work of the various trades involved.

DIMENSIONS

All dimensions shown shall be verified by the Contractor by actual measurements at the
project site. Any discrepancies between the drawings and specifications and the existing
conditions shall be referred to the Owner for adjustment before any work affected thereby
has been performed.

LABORATORY TESTS

Any specified laboratory tests of material and finished articles to be incorporated in the work
shall be made by bureaus, laboratories or agencies approved by the Owner and reports of
such tests shall be submitted to the Owner. The cost of the testing shall be paid for by the
Contractor.

The Contractor shall furnish all sample materials required for these tests and shall deliver
same without charge to the testing laboratory or other designated agency when and where
directed by the Owner.

ARCHAEOLOGICAL EVIDENCE

Whenever, in the course of construction, any archaeological evidence is encountered on the
surface or below the surface of the ground, the Contractor shall notify the authorities of the
Delaware Archaeological Board and suspend work in the immediate area for a reasonable
time to permit those authorities, or persons designated by them, to examine the area and
ensure the proper removal of the archaeological evidence for suitable preservation in the
State Museum.

GLASS REPLACEMENT AND CLEANING

The General Contractor shall replace without expense to the Owner all glass broken during
the construction of the project. If job conditions warrant, at completion of the job the General
Contractor shall have all glass cleaned and polished.

WARRANTY

For a period of two (2) years from the date of substantial completion, as evidenced by the
date of final acceptance of the work, the contractor warrants that work performed under this
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contract conforms to the contract requirements and is free of any defect of equipment,
material or workmanship performed by the contractor or any of his subcontractors or
suppliers. However, manufacturer's warranties and guarantees, if for a period longer than
two (2) years, shall take precedence over the above warranties. The contractor shall
remedy, at his own expense, any such failure to conform or any such defect. The protection
of this warranty shall be included in the Contractor's Performance Bond.

ARTICLE 14: TERMINATION OF CONTRACT

141

14.2

If the Contractor defaults or persistently fails or neglects to carry out the Work in accordance
with the Contract Documents or fails to perform a provision of the Contract, the Owner, after
seven days written notice to the Contractor, may make good such deficiencies and may
deduct the cost thereof from the payment then or thereafter due the Contractor.
Alternatively, at the Owner's option, and the Owner may terminate the Contract and take
possession of the site and of all materials, equipment, tools, and machinery thereon owned
by the Contractor and may finish the Work by whatever method the Owner may deem
expedient. If the costs of finishing the Work exceed any unpaid compensation due the
Contractor, the Contractor shall pay the difference to the Owner.

“If the continuation of this Agreement is contingent upon the appropriation of adequate
state, or federal funds, this Agreement may be terminated on the date beginning on the
first fiscal year for which funds are not appropriated or at the exhaustion of the
appropriation. The Owner may terminate this Agreement by providing written notice to
the parties of such non-appropriation. All payment obligations of the Owner will cease
upon the date of termination. Notwithstanding the foregoing, the Owner agrees that it will
use its best efforts to obtain approval of necessary funds to continue the Agreement by
taking appropriate action to request adequate funds to continue the Agreement.”

END OF GENERAL REQUIREMENTS
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This work shall consist of the assembling, setting up, disassembling and removing facilities for the
project, transportation of equipment, providing sanitary facilities for the Contractor’s use, if
necessary, and any other provisions of these Contract Documents, local or State law and
regulation not specifically included under the remaining Bid Items.

The Contractor shall furnish all materials required for this item, including sanitary facilities, if
necessary. These materials and furnishings will not be considered part of the various Bid Items

The Contractor shall provide all tools, equipment, materials, labor and work for the construction
and furnishing of the required facilities and System. All work under this item shall be performed in

TS-1:  Mobilization and Demobilization
1.0 DESCRIPTION
2.0 MATERIALS
of the completed Contract.
3.0 CONSTRUCTION METHODS
a safe and workmanlike manner.
4.0 METHOD OF MEASUREMENT
No measurement of this item will be performed.
5.0 BASIS OF PAYMENT

This item will be included as part of the Contract Lump Sum Price as provided in the Base Bid,
which price shall constitute full compensation for all materials, labor, equipment, tools and
incidentals necessary to complete the item.

TECHNICAL SPECIFICATIONS TS-1
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This work shall consist of furnishing, placing and removing temporary barricades and signage to
restrict access of pedestrian and vehicular traffic in the proposed work areas and related

The Contractor shall furnish all materials required for this item including, but not limited to,
temporary barricades, caution tape and signage.

3.1 The Contractor shall provide all tools, equipment, materials, labor and work for the
furnishing, placement and removal of the required materials.

3.2 Prior to the start of construction, the Contractor shall submit a work plan to the Owner, in
writing, which indicates a plan to proceed with the proposed work and designate areas of
the site requiring concurrent occupation by the Contractor. Based on this plan, the
Owner will designate discrete areas of the site where the Contractor can proceed with the
proposed work. It is the intention of the Owner to limit work to discrete areas of the site
to minimize disruption of general activities on the campus. The Contractor will not be
permitted to move to a subsequent work area until all work in the previous work area,
including clean-up and restoration, has been completed.

3.3 Contractor shall minimize disruption of traffic flow on all roadways and in parking lots
during the execution of the proposed repairs.

No measurement of this item will be performed.

TS-2:  Maintenance of Traffic

1.0 DESCRIPTION
stockpile/laydown areas.

2.0 MATERIALS

3.0 CONSTRUCTION METHODS

4.0 METHOD OF MEASUREMENT

5.0 BASIS OF PAYMENT

This item will be included as part of the Contract Lump Sum Price as provided in the Base Bid,
which price shall constitute full compensation for all materials, labor, equipment, tools and
incidentals necessary to complete the item.

TECHNICAL SPECIFICATIONS TS-2
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TS-3: Bituminous Concrete Mill and Pavement/Geotextile Overlay

1.0 DESCRIPTION

This work shall consist of milling and disposal of 1 ¥ inch of existing bituminous concrete
pavement, surface preparation, applying layer of asphalt cement followed by a geotextile fabric
and the placement and compaction of a minimum 1% inch compacted surface course overlay
within the pavement limits indicated on the Contract Drawings. Adjustments to the top of
manholes, catch basins and cleanouts are included in this item, as well as the spraying of
herbicide in cracks prior to the pavement overlay.

20 MATERIALS

The Contractor shall furnish all materials required for this item including, but not limited to, the

following.

2.1 Asphalt Cement: AC-20 asphalt cement

2.2 Geotextile Fabric: TenCate MVP500 or approved equivalent

2.3 Surface Course: Type C, Hot Mixed, Hot Laid Bituminous Concrete

2.4 Joint Sealant: Hot poured joint sealant conforming to the requirements of Section 1042

of the DelDOT Standard Specifications and ASTM D 6690-07 Standard Specification for
Joint and Crack Sealants, Hot Applied, for Concrete and Asphalt Pavements

3.0 CONSTRUCTION METHODS

3.1

3.2

3.3

3.4

3.5

The Contractor shall provide all tools, equipment, materials, labor and work for the
placement and compaction of a pavement overlay in the existing parking lot areas as
indicated by the Contract Documents. All work under this item shall be performed in a
safe and workmanlike manner.

All work shall be performed in accordance with DelDOT Standard Specifications.

The limits of pavement milling and overlaying will by marked on the existing pavement by
the Engineer at the start of the project. Prior to placement of the overlay, the contractor
shall discuss the limits of additional disturbance that may be required to achieve the
proposed construction with the Owner’s site representative. Damage to any areas that
were not agreed to in advance with the Owner’s site representative shall be repaired by
the Contractor at no additional expense to the Owner.

Sawcutting of existing bituminous concrete pavement shall be performed around the
perimeter of the mill and overlay area. Sawcutting should be “squared off” and be full
depth as required to provide a clean, straight and true edge. In addition, the edges of the
pavement along all existing curbs and sidewalks should be tapermilled. The tapermilled
edges and butt joints should be at least 2 feet wide and 1%z inches deep along the curbs
and at least 6 feet wide and 1% inches deep at the edge of the pavement overlay.

All excavated materials shall become the property of the Contractor and be removed from
the site at no additional expense to the Owner. Excess materials may be temporarily laid
on the adjacent pavement. However, overnight stockpiling of such materials will not be
permitted. Where possible, it is preferred that excavated materials be directly loaded onto
trucks for subsequent off-site disposal.

TECHNICAL SPECIFICATIONS TS-3
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4.0

5.0

3.6

3.7

3.8

3.9

3.10

Following milling of the existing pavement section, all loose materials shall be removed
and the existing surface shall be swept or blown clean of dust. Where vegetation is
present in cracks in the pavement, spray with an approved chemical herbicide
(e.g., Roundup). Subsequently, all cracks in excess of 1/8 inch shall be thoroughly
cleaned to a depth of at least one inch and sealed with a hot poured crack sealer in
accordance with the manufacturer’s printed label instructions. A slurry seal shall be
utilized to seal cracks wider than %z inch in width.

As directed by the Engineer, all catch basins, manholes and cleanouts within the overlay
areas shall be vertically adjusted flush with the new overlay to promote positive pavement
drainage.

Following preparation of the existing pavement’s surface, a leveling course of Type C hot
mix shall be placed in any depressed areas as required to reduce undulations in the
pavement surface and to promote surface drainage. Following placement, the leveling
course an AC-20 asphalt cement coat shall be placed at a minimum rate of 0.25 gallons
per square yard over the proposed areas to receive the geotextile overlay. The asphalt
cement shall be placed the same day as the geotextile overlay. Asphalt
Cement/Geotextile fabric overlay shall be installed in strict conformance with the
manufacturer’s installation requirements and by a qualified contractor with a minimum
experience of 10,000 SY of Asphalt Cement/Geotextile fabric overlay installation.

The compacted bituminous concrete overlay shall consist of a surface course at least 1%
inches thick. The completed overlay surface shall be graded to match the surrounding
grades and shaped to provide for positive surface drainage away from the existing
structures. The contractor shall be responsible to establish final site grading that
provides positive site drainage at all areas on the finished pavement surface. Additional
thickness of overlay may be required to provide positive slope to promote drainage. The
thickness of the surface overlay lifts shall be limited to 3 inches. Where greater thickness
is required to establish positive drainage, multiple lifts shall be placed. Following its
placement, the surface course shall be compacted in accordance with DelDOT’s
Standard Specification requirements for surface course.

Following completion of construction, the Contractor shall restore all landscaped areas
disturbed by the construction activity by providing topsoil, grass or mulch. Seeding of
grassed areas shall be performed in accordance with the current Delaware Erosion and
Sedimentation Control Handbook (2013).

METHOD OF MEASUREMENT

No measurement of this item will be performed.

BASIS OF PAYMENT

This item will be included as part of the Contract Lump Sum Price as provided in the Base Bid,
which price shall constitute full compensation for all materials, labor, equipment, tools and
incidentals necessary to complete the item.

TECHNICAL SPECIFICATIONS TS-4
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TS-4: Full-Depth Pavement Reconstruction

1.0 DESCRIPTION

This work shall consist of removing and disposal of existing bituminous concrete pavement
section, as noted on the Contract Drawings. Subsequently, the subgrade should be proofrolled,
regraded as necessary to achieve positive drainage, and the pavement surface should be
reconstructed with new compacted bituminous concrete binder course and surface course in
accordance with the detail provided in the Contract Drawings.

20 MATERIALS

The Contractor shall furnish all materials required for this item including, but not limited to, the

following:

2.1 Surface Course: Type C, Hot Mixed, Hot Laid Bituminous Concrete

2.2 Binder Course: Type B, Hot Mixed, Hot Laid Bituminous Concrete

2.3 Tack Coat: CSS-1-h asphalt.

2.4 Joint Sealant: Hot poured joint sealant conforming to the requirements of Section 1042

of the DelDOT Standard Specifications and ASTM D 6690-07 Standard Specification for
Joint and Crack Sealants, Hot Applied, for Concrete and Asphalt Pavements

3.0 CONSTRUCTION METHODS

3.1

3.2

3.3

3.4

3.5

3.6

The Contractor shall provide all tools, equipment, materials, labor and work for the
excavation and removal of the existing pavement and the replacement with new
pavement, as indicated on the Contract Drawings. All work under this item shall be
performed in a safe and workmanlike manner.

All work shall be performed in accordance with DelDOT Standard Specifications.

The limits of the pavement removal area will be marked on the pavement by the Engineer
at the start of the project. Prior to excavation of any existing pavement, the Contractor
shall discuss the limits of additional disturbance that may be required to achieve the
proposed construction with the Engineer. Damage to any areas which were not agreed
to in advance with the Engineer shall be repaired by the Contractor at no additional
expense to the Owner.

Sawcutting of existing bituminous concrete pavement shall be performed around the
perimeter of the reconstruction area. Sawcutting should be “squared off” and be full
depth as required to provide a clean, straight and true edge.

All excavated materials shall become the property of the Contractor and be removed from
the site at no additional expense to the Owner. Excess materials may be temporarily laid
on the adjacent pavement. However, overnight stockpiling of such materials will not be
permitted. Where possible, it is preferred that excavated materials be directly loaded onto
trucks for subsequent off-site disposal.

Following removal of the existing pavement section, all loose material shall be removed
and leveled off. Subsequently, the exposed subbase shall be compacted with at least 3

TECHNICAL SPECIFICATIONS TS-5
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3.7

3.8

3.9

3.10

3.11

passes of a minimum 10-ton, smooth drum. Soft or yielding areas will be undercut and
backfilled as directed by the Owner’s representative. Measurement and payment shall
be in accordance with TS- 6 Undercutting.

Contractor shall take precautions as necessary to minimize the potential for disturbance
or softening of the pavement subgrade materials from inclement weather or construction
traffic. Any soft areas that develop after initial construction shall be undercut and
replaced with graded aggregate at no additional cost to the Owner.

Prior to the placement of any bituminous concrete, the edges of the adjacent paving and
curb shall be swept clean, and a tack coat shall be thoroughly applied with a brush to
provide full coverage of adjacent sawcut pavement edge and any abutting curbs and
sidewalks.

Prior to the placement of the new pavement, butt joints shall be constructed at each
termination location for the surface course along the existing pavement. The edge of the
existing pavement shall have a clean, straight and true edge, and should be sawcut, if
necessary.

The compacted binder and surface course bituminous concrete pavement shall consist of
a thickness as specified on the Contract Drawings. The completed pavement surface
shall be graded to match the surrounding grades and shaped to provide for positive
surface drainage away from the existing structures. The contractor shall be responsible
to establish final site grading that provides positive site drainage at all areas on the
finished pavement surface. Following its placement, the binder and surface courses shall
be compacted in accordance with DelDOT’s Standard Specification requirements.

Following completion of construction, the Contractor shall restore all disturbed site grades
in landscaped areas to their pre-construction condition. The exposed surface shall be
fine graded and raked free of roots, cobbles and soil lumps which shall be removed from
the site. Subsequently, the Contractor shall restore the landscaped area to its pre-
construction condition by providing topsoil, grass or mulch to match its previous
condition. Stabilization of grassed areas shall be performed in accordance with Delaware
Erosion and Sedimentation Control Handbook (2013).

4.0 METHOD OF MEASUREMENT

No measurement shall be made for this item.

5.0 BASIS OF PAYMENT

This item will be included as part of the Contract Lump Sum Price as provided in the Base Bid,
which price shall constitute full compensation for all materials, labor, equipment, tools and
incidentals necessary to complete the item.
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TS-5: Concrete Curb Construction

1.0

20

3.0

4.0

5.0

DESCRIPTION

This work shall consist of construction of new concrete curb, at locations indicated in the base bid
of the project. This work shall include removal of existing curb, excavation, removal of excess
materials from the site, formwork installation and removal, placement of concrete, backfill and
clean-up. This work shall be performed in accordance with the details provided in the Contract
Drawings at locations marked in the field by the Owner’s representative.

MATERIALS
The Contractor shall furnish all materials required for this item including, but not limited to:

2.1 Portland Cement Concrete: Delaware Department of Standard Specifications Sections
705 and 1022, Class B.

2.2 Base Course: Delaware SP-57 stone.

CONSTRUCTION METHODS

3.1 The Contractor shall provide all tools, equipment, materials, labor and work for the
construction of concrete curb and all associated work. All work under this item shall be
performed in a safe and workmanlike manner.

3.2 The designated portions of existing curb shall be removed, and reconstructed to match
the Contract Drawings. Care should be taken to not disturb adjacent curbs. If curbs are
cracked or otherwise damaged by the Contractor during designated curb construction,
they shall be replaced in kind by the Contractor. No additional compensation will be
provided for patching curbs damaged by the Contractor. All work shall be performed in
accordance with DelDOT Standard Specifications.

3.3 Prior to the placement of new concrete, all loose soils and shall be removed and leveled
off by hand excavation. Subsequently, the exposed subgrade shall be compacted with a
vibrating plate mechanical compactor, and a 6-inch thick layer of stone base shall be
placed and compacted with a vibratory plate mechanical compactor.

3.4 The Contractor shall take precautions as necessary to minimize potential for disturbance
or softening of subgrade materials from inclement weather. Soft areas that are observed
during the initial excavation and require undercutting will be removed and backfilled
under the provisions of TS-6: Undercutting. Any soft areas that develop after the initial
excavation shall be undercut and replaced with graded aggregate at no additional cost to
the Owner.

3.5 Following completion of construction, the Contractor shall restore the adjacent
landscaped area to its pre-construction condition by providing topsoil, grass or muich to
match its previous condition. Seeding of grassed areas shall be performed in
accordance with Delaware Erosion and Sedimentation Control Handbook (2013).

METHOD OF MEASUREMENT

No measurement of this item will be performed.

BASIS OF PAYMENT
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This item will be included as part of the Contract Lump Sum Price as provided in the Base Bid,
which price shall constitute full compensation for all materials, labor, equipment, tools and
incidentals necessary to complete the item.
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TS-6:  Undercutting

1.0 DESCRIPTION

This work shall consist of undercutting and replacing unsuitable pavement subgrade materials as
directed by the Owner’s representative, including excavation, removal of undercut materials from
the site, backfilling, clean-up and any other items incidental to undercutting.

2.0 MATERIALS
The Contractor shall furnish all materials required for this item including, but not limited to:
2.1 Base Course: Graded Aggregate Base Course, Type B.

2.2 Geotextile Fabric: Nonwoven, geotextile fabric, such as Geotex 601 or approved
equivalent.

3.0 CONSTRUCTION METHODS

3.1 The Contractor shall provide all tools, equipment, materials, labor and work for the
excavation and removal of the unsuitable subgrade soils and their subsequent
replacement with the specified backfill soils as directed by the Owner’s representative.
All work under this item shall be performed in a safe and workmanlike manner.

3.2 All work shall be performed in accordance with DelDOT Standard Specifications Section
821.

3.3 Following the removal of existing pavements, the Owner’s representative will review the
exposed subgrade and provide recommendations for the undercutting of unsuitable
subgrade materials as required. The depth and extent of undercut excavation, if
required, will be determined by the Owner’s representative at the time of excavation.

3.4 All excavated materials shall become the property of the Contractor and be removed from
the site at the completion of the project at no additional expense to the Owner.

35 Undercut excavations should be backfilled with graded aggregate. Backfill shall be
placed in loose lifts not exceeding 8 inches thick. Each lift should be compacted with at
least 3 passes of a minimum 5-ton, walk-behind or self-propelled vibratory roller when the
size of the area permits, or with a vibrating plate mechanical compactor for smaller areas.

Lift thickness shall be reduced to 6 inch loose lift when using a vibratory plate
compactor.

3.6 The Contractor shall take precautions as necessary to minimize the potential for
disturbance or softening of the pavement subgrade materials from inclement weather or
construction traffic. As a minimum, this shall include the placement of backfill on the
same day as the excavation. Any soft areas which develop shall be undercut and
replaced with graded aggregate at no additional cost to the Owner.

3.7 Where undercutting is performed, the geotextile fabric shall be installed. The fabric
should be pulled tight and lapped a minimum of 12 inches.

TECHNICAL SPECIFICATIONS TS-9



DELAWARE TECHNICAL COMMUNITY COLLEGE
ORLANDO J. GEORGE JR. CAMPUS
PAVEMENT IMPROVEMENTS

4.0 METHOD OF MEASUREMENT

Undercutting shall be measured based on the actual cubic yardage of undercut, rounded to the
nearest 0.5 cubic yard, removed and replaced within the limits indicated by the Owner’s site
representative.

50 BASIS OF PAYMENT

The Base Bid shall include a price for 50 CY of undercutting. This Base Bid shall be
adjusted by the “ADD” or “DEDUCT” Contract Unit Price for Undercutting based on the actual
number of cubic yards of material which is removed and replaced which price shall constitute full
compensation for all materials, labor, equipment, tools and incidentals necessary to complete the
item.
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TS-7: Pavement Markings

1.0

2.0

3.0

4.0

5.0

DESCRIPTION
This work shall consist of supplying and installing pavement markings throughout the project area

following the completion of the bituminous concrete surface paving. The proposed pavement
marking shall match the existing pavement markings.

MATERIALS
The Contractor shall furnish all materials required for this item including, but not limited to:

2.1 All markings shall be performed using parking lot grade acrylic water-borne striping paint,
unless otherwise noted, to match the existing pavement marking colors.

CONSTRUCTION METHODS

3.1 The Contractor shall provide all tools, equipment, materials, labor and work for the
installation of pavement markings, as delineated by the Owner. All work under this item
shall be performed in a safe and workmanlike manner.

35 Pavement markings shall be installed to match the existing pavement markings. Paint
shall be applied with a commercial spraying machine capable of applying an even coating
of paint at the manufacturer’'s recommended thickness in an even width across the stripe.

3.6 Stencils and templates shall be professionally made to industry standards. “Free hand”
painting of symbols, arrows or lettering shall not be permitted.

3.7 The Contractor shall protect all pavement markings until track free. In the event that any

vehicle should cross wet pavement markings, the damaged markings shall be removed
by sand-blasting, heat or other methods acceptable to the Owner, and replaced.

METHOD OF MEASUREMENT

No measurement shall be made for this item.

BASIS OF PAYMENT

This item will be included as part of the Contract Lump Sum Price as provided in the Base Bid,

which price shall constitute full compensation for all materials, labor, equipment, tools and
incidentals necessary to complete the item.
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