

Duffield Associates, Inc. 5400 Limestone Road Wilmington, DE 19808 Phone: 302.239.6634 Fax: 302.239.8485 duffnet.com

Addendum No. 2

Delaware Technical Community College Charles L. Terry Jr. Campus Pavement Improvements Contract # C900406 PAV

May 8, 2020

This Addendum No. 2 becomes part of the Contract Documents. Please acknowledge receipt of this Addendum in the space provided on Page 2 of the Bid Form.

Bids will be received at Office of the President, Building 1000, Terry Campus, 100 Campus Drive, Dover DE 19904 until 2:00 p.m. local time on May 14, 2020 at which time they will be publicly opened and read aloud. In accordance with State of Delaware Emergency guidelines, bids will be opened by video conference. Login instructions are provided below:

May 14th, 2:00 p.m.

Join Zoom Meeting https://dtcc.zoom.us/j/99334332851

Meeting ID: 993 3433 2851 One tap mobile +19294362866,,99334332851# US (New York)

Dial by your location +1 929 436 2866 US (New York) +1 301 715 8592 US (Germantown) Meeting ID: 993 3433 2851

Join by SIP 99334332851@zoomcrc.com

Join by H.323 162.255.36.11 (US East) Meeting ID: 993 3433 2851



Duffield Associates, Inc. 5400 Limestone Road Wilmington, DE 19808 Phone: 302.239.6634 Fax: 302.239.8485 duffnet.com

The following questions were received prior to the last date of submission as stipulated in Addendum No. 1 (Wednesday, May 6, 2020 at 5:00 pm.):

1. Question: What is the intended start date of the project?

Answer: July 6, 2020

2. Question: How many calendar days is the project?

Answer: *30 calendar days*

3. Are there liquidated damages, if so how much per day?

Answer: No