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EAIA Document A101" - 2007

Standard Form of Agreement Between Owner and Contractor where the basis of

payment is a Stipulated Sum

AGREEMENT made as of the 17th day of January in the year Two Thousand Twelve
(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

State of Delaware

New Castle County
Department of Elections

820 N. French Street
Wilmington, Delaware 19801

and the Contractor:
(Name, legal status, address and other information)

Ventresca Brothers, Inc.
2300 N. DuPont Highway
New Castle, Delaware 19720

Telephone Number: (302) 658-6436

for the following Project:
(Name, location and detailed description)

Department of Elections Training Facility Fit-Out
220 Lisa Drive
New Castle County, Delaware

The Architect:
(Name, legal status, address and other information)

Davis, Bowen & Friedel, Inc.

23 N. Walnut Street

Milford, DE 19963

Telephone Number: (302) 424-1441
Fax Number: (302) 424-0430

I'he Owner and Contractor agree as follows.

ADDITIONS AND DELETIONS:

The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to the
standard form text is available from
the author and should be reviewed. A
vertical line in the left margin of this
document indicates where the author
has added necessary information
and where the author has added to or
deleted from the original AlA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
{o its completion or modification

AlA Document A201™-2007,
General Conditions of the Contract
for Construction, is adopted in this
document by reference. Do not use
with other general conditions unless
this document is modified.
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ARTICLE 1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary and other
Condmons), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed
in this Agreement and Modifications issued after execution of this Agreement, all of which form the Contract, and are
as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire
and integrated agreement between the parties hereto and supersedes prior negotiations, represemauons or agreements,
either written or oral. An enumeration of the Contract Documents, other than a Maodification, appears in Article 9.

ARTICLE 2 THE WORK OF THIS CONTRACT
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in
the Contract Documents to be the responsibility of others.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 3.1 The date of commencement of the Work shall be the date of this Agreement unless a different date is stated
below or provision is made for the date to be fixed in a notice to proceed issued by the Owner.

(Paragraph deleted)

Contractor shall commence work within ten ( 10) days afier the receipt of an official State of Delaware purchase order.

If, prior to the commencement of the Work. the Owner requires time to file mortgages and other security interests, the
Owner’s time requirement shall be as follows:

§ 3.2 The Contract Time shall be measured from the date of commencement.

§ 3.3 The Contractor shall achieve Substantial Completion of the entire Work not later than sixty (60 ) days from the
date of commencement, or as follows:

(Paragraph deleted)

Calendar days to begin with commencement of work at site.
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| (Paragraphs deleted)

ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be five hundred thirty-one thousand two hundred ninety dollars and 00/100 ($
531,290.00 ), subject to additions and deductions as provided in the Contract Documents.

§ 4.2 The Contract Sum is based upon the following alternates, if any, which are described in the Contract Documents
and are hereby accepted by the Owner:

(Paragraph deleted)

Alternate No. | in the amount of $16,400.00

§ 4.3 Unit prices, if any:
{Identify and state the unit price; state quantity limitations, if any, to which the unit price will be applicable.)

Item Units and Limitations Price Per Unit ($0.00)
N/A

§ 4.4 Allowances included in the Contract Sum, if any:
fidentify allowance and state exclusions, if any, from the allowance price.) !

item Price
N/A

ARTICLE 5 PAYMENTS

§ 5.1 PROGRESS PAYMENTS

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the
month, or as follows:

Application shall be made upon AIA Document G702. Five percent (5%) retainage will be listed on all Contractor’s
monthly invoices until completion of the project. The retainage will become payable upon receipt of all required
closeout documentation. provided all other requirements of the contract have been met.

§ 5.1.3 Provided that an Application for Payment is received by the Architect that meets all requirements of the
Contract, payment shall be made by the Owner not later than 30 days after the Owner receives the valid Application
for Payment.

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor
in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the
various portions of the Work. The schedule of values shall be prepared in such form and supported by such data to
substantiate its accuracy as the Architect may require. This schedule, unless objected to by the Architect, shall be used
as a basis for reviewing the Contractor’s Applications for Payment,

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of
the period covered by the Application for Pavment.

§ 5.1.6 Subject 1o other provisions of the Contract Documents, the amount of each progress payment shall be
computed as follows:
A T'ake that portion of the Contract Sum properly allocable to completed Work as determined by
multiplying the percentage completion of each portion of the Work by the share of the Contract Sum
allocated to that portion of the Work in the schedule of values, less retainage of five percent (5 %).
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Pending final determination of cost to the Owner of changes in the Work, amounts not in dispute shall
be included as provided in Section 7.3.9 of AIA Document A201™-2007, General Conditions of the
Contract for Construction;

.2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and
suitably stored at the site for subsequent incorporation in the completed construction (or, if approved in
advance by the Owner, suitably stored off the site at a location agreed upon in writing), less retainage of
five percent (5 %);

.3 Subtract the aggregate of previous payments made by the Owner; and

4 Subtract amounts, if any, for which the Architect has withheld or nullified a Certificate for Payment as
provided in Section 9.5 of AIA Document A201-2007.

§ 5.1.7 The progress payment amount determined in accordance with Section 5.1.6 shall be further modified under the
following circumstances:
1 Add. upon Substantial Completion of the Work, a sum sufficient to increase the total payments to the
full amount of the Contract Sum, less such amounts as the Architect shall determine for incomplete
Work, retainage applicable to such work and unsettled claims; and
(Section 9.8.5 of AI4 Document A201-2007 requires release of applicable retainage upon Substantial
Completion of Work with consent of surety, if any.)
.2 Add, if final completion of the Work is thereafter materially delayed through no fault of the Contractor,
any additional amounts payable in accordance with Section 9.10.3 of AIA Document A201-2007.

§ 5.1.8 Reduction or limitation of retainage, if any, shall be as follows:

NiA

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site.

§ 5.2 FINAL PAYMENT
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when
A the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Section 12.2.2 of AIA Document A201-2007, and to satisfy other requirements, if
any. which extend beyond final payment; and
.2 a final Certificate for Payment has been issued by the Architect.

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the
Architect’s final Certificate for Payment.

ARTICLE 6 DISPUTE RESOLUTION
§ 6.1 INITIAL DECISION MAKER
The Architect will serve as Initial Decision Maker pursuant to Section 15.2 of AIA Document A201-2007, unless the

parties appoint below another individual, not a party to this Agreement, to serve as Initial Decision Maker,
(Paragraphs deleted)

§ 6.2 BINDING DISPUTE RESOLUTION

For any Claim subject to, but not resolved by, mediation pursuant to Section 135.3 of AIA Document A201 2007, the
method of binding dispute resolution shall be as follows:

(Check the appropriate box. If the Owner and Contractor do not select a method of binding dispute resolution below

or do not subsequently agree in writing to a binding dispute resolution method other than litigation, Claims will be
resolved by litigation in a court of compelent jurisdiction.)

[ ] Arbitration pursuant to Section 15.4 of AIA Document A201-2007
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( ] Litigation in a court of competent jurisdiction

[ X ] Other (Specify) Any remedies available in law or in equity.

ARTICLE 7 TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
A201-2007.

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-2007.

ARTICLE 8 MISCELLANEQUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201-2007 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.

§ 8.2 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated
below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located.
(Paragraphs deleted)

Payments are due 30 days after receipt of a valid Application for Payment. After that 30 day period, interest may be
charged at the rate of 1% per month not to exceed 12% per annum.

§ 8.3 The Owner’s representative:

(Name, address and other information)

Drew Brooks

New Castle County Department of Elections
220 Lisa Drive

New Castle, Delaware 19720

§ 8.4 The Contractor’s representative:
(Name, address and other information)

Victor Ventresca, President
Ventresca Brothers, Inc.
2300 N. DuPont Highway
New Castle, Delaware 19720

§ 8.5 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days advanced written
notice to the other party.

§ 8.6 Other provisions:

N/A

ARTICLE 9§ ENUMERATION OF CONTRACT DOCUMENTS

§ 9.1 The Contract Documents, except for Modifications issued afler execution of this Agreement, are enumerated in

the sections below,

§ 9.1.1 The Agreement is this executed AIA Document A101-2007, Standard Form of Agreement Between Owner
and Contractor.

§ 9.1.2 The General Conditions are AIA Document A201- 2007, General Conditions of the Contract for Construction.

§ 9.1.3 The Supplementary and other Conditions of the Contract:
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Document Title Date Pages
AlA 201 General Conditions

SGC Supplementary General Conditions

GR General Requirements

§ 9.1.4 The Specifications:

(Either list the Specifications here or refer to an exhibit attached to this Agreement.)
Title of Specifications exhibit: EXHIBIT A

(Table deleted)

§ 9.1.5 The Drawings:

(Either list the Drawings here or refer to un exhibit attached to this Agreement.)
Title of Drawings exhibit: EXHIBIT B

Number Title Date

§ 9.1.6 The Addenda, if any:

Number Date Pages
Addendum No. 1 December 8, 2011 6
Addendum No. 2 December 16, 2011 10
Addendum No. 3 January 4, 2012 9

Portions of Addenda relating to bidding requirements are not part of the Contract Documents unless the bidding
requirements are also enumerated in this Article 9.

§ 9.1.7 Additional documents, if any, forming part of the Contract Documents:

(Paragraphs deleted)
N/A

ARTICLE 10 INSURANCE AND BONDS

The Contractor shall purchase and maintain insurance and provide bonds as set forth in Article 11 of AIA Document
A201-2007.

(State bonding requiremenis, if any, and limits of liability for insurance required in Article 11 of Al4 Document
A201-2007.)

Type of insurance or bond Limit of liability or bond amount ($0.00)
Payment Bond $531,290.00

Performance Bond $531,290.00

Comprehensive Liability Insurance $1.000.000.00

AND

Medical/Professional Liability Insurance  $1.000.000.00 / $3.000,000.00

OR

Product Liability 51.000.000.00 / $3.000,000.00

This Agreement entered into as of the day and year first written above,

%Orlglnal on File  Original on File

WNER (Representative Signatiire) " CUNTRACGTOR (Signature)

7 Victor Ventresca, President
(Printed name and title) (Printed name and title)
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A. Specifications for this project are arranged in accordance with the Construction Specification Institute
numbering system and format. Section numbering is discontinuous and all numbers not appearing in

EXHIBIT A

STATE OF DELAWARE
DEPARTMENT OF ELECTIONS
TRAINING AREA FIT-OUT
NEW CASTLE, DELAWARE

TABLE OF CONTENTS

the Table of Contents are not used for this Project.

B. DOCUMENTS BOUND HEREWITH

DIVISION 00

Section
001113
002113
0041 13
0043 13
0061 13.13
0061 13.16
AlA A101
i

AlA G702 & G703
GC

SGC

GR

DIVISION 01
Section
011100
012100
012300
013119
013323
01 3000
01 60 00
01 66 00
0177 00

DIVISION 02
Section
024100

DIVISION 03
Section

03 30 00

03 40 00

BIDDING AND CONTRACT REQUIREMENTS

Advertisement for Bids*

Instructions to Bidders*

Bid Form*

Bid Bond*

Performance Bond*

Payment Bond*

Standard Form of Agreement Between Owner and Contractor

Exhibit A - Contract for Construction Supplements* (AIA 101 —2007)

Application of Payment (Samples)

General Conditions of the Contraet for Construction
Supplementary General Conditions*

General Requirements*

Davis-Bacon Act Wage Determinations

* Forms or Sections Provided by OMB/DFM
GENERAL REQUIREMENTS

Summary of the Work

Allowances

Alternates

Project Meetings

Shop Drawings, Product Data and Samples
Temporary Facilities and Controls

Project Requirements

Storage & Protection

Project Record Documents and Closeout

EXISTING CONDITIONS
Selective Demolition
CONCRETE

Cast-in-Place Concrete
Precast Concrete




DIVISION 04

Section
04 20 00

DIVISION 05

Section

051200
03 40 00
0551 00
055210
035 58 00

DIVISION 06
Section
06 1053

DIVISION 07
Section

07 84 10
0792 00

DIVISION 08
Section
081113

08 14 00

08 71 00

08 80 00

DIVISION 09
Section
092116

09 51 23
096513
096519

09 67 00

09 68 00

0991 23

DIVISION 10
Section

1021 13
1028 00

DIVISION 21
Section
211300

DIVISION 22
Section
221116
2240 00

MASONRY
Unit Masonry
METALS

Structural Steel
Cold-Formed Metal Framing
Metal Stairs

Handrails and Railings
Formed-Metal Fabrications

WOOD, PLASTICS, AND COMPOSITES
Misecellaneous Rough Carpentry
THERMAL AND MOISTURE PROTECTION

Through-Penetration Firestopping Systems
Joint Sealants

OPENINGS

Hollow Metal Doors and Frames
Flush Wood Doors

Door Hardware

Glazing

FINISHES

Gypsum Board Assemblics
Acoustical Tile Ceilings
Resilient Base and Accessories
Resilient Tile Flooring
Fluid-Applied Epoxy Flooring
Carpet

Painting

SPECIALTIES

Toilet Compartments
Toilet and Bath Accessories

FIRE SUPPRESSION
Fire Suppression Sprinkler Systems
PLUMBING

Plumbing Piping
Plumbing Fixtures




DIVISION 23

Section

230500
230510
230593
2307 00
237513
238119
23 81 26

DIVISION 26

Section

26 05 00
260510
260519
26 05 26
26 0533
2624 16
2627 26
2628 16
264728
265100

DIVISION 28
Section
2831 00

DIVISION 32
Section

32 1123
321216

HEATING, VENTILATING AND AIR CONDITIONING

Basic Mechanical Requirements

Basic Mechanical Materials and Methods

Testing, Adjusting and Balancing

Mechanical Insulation

Self-Contained Air-Conditioning Units (5 Tons and Smaller)
HVAC Systems and Equipment

Split-System Air-Conditioning Units

ELECTRIC

Common Work Results for Electrical
Basic Electrical Materials and Methods
Conductors and Cables

Grounding and Bonding

Raceways and Boxes

Panelboards

Wiring Devices

Enclosed Switches and Circuit Breakers
Dry-Tape Transformers (600 V and Less)
Interior Lighting

ELECTRONIC SAFETY AND SECURITY
Fire Alarm and Detection Specifications
EXTERIOR IMPROVEMENTS

Graded-Crushed-Aggregate Base Course
Surface Restoration and Paving

il




Tl
Cl
Sl
82
S3
Al
A2
A3
PO
Pl
P2
Ml
M2
E0.1
E2.1
E3.1
E6.1
FS1
F8§2

EXHIBIT B

STATE OF DELAWARE
DEPARTMENT OF ELECTIONS
TRAINING AREA FIT-OUT
NEW CASTLE, DELAWARE

TITLE OF DRAWINGS

Title Sheet

Site Plan & Details

Foundation Plan, Details & General Structural Notes
Structural Framing Plan

Structural Framing Details

First Floor Plan, Details & Finish Schedule
Mezzanine & Toilet Room Plans & Elevations
Reflected Ceiling Plan, Details & Door Schedule
Plumbing Cover Sheet

Sanitary Plumbing Plans

Domestic Plumbing Plans

Mechanical Plans

Mechanical Details

Electrical Cover Sheet

Electrical Power Plans

Electrical Lighting Plans

Electrical Schedules & Details

First Floor Fire Suppression Plans

Details & Notes - Fire Suppression Plans
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