



ARCHITECTURE
ENGINEERING

August 27, 2012

Re: **GEORGETOWN MIDDLE SCHOOL – AUDITORIUM RENOVATIONS**
Georgetown, Delaware
2012083.00

ADDENDUM ONE

The contract documents for the above referenced project, dated July 20, 2012 are amended as follows:

DATE AND TIME OF PRE-BID MEETING HAVE CHANGED. Meeting will be held on Tuesday, September 4, 2012 at 3:30 p.m. Location is unchanged.

DATE OF BID RECEIPT AND OPENING HAVE CHANGED. Bids will be received until September 11, 2012, 2012 at 1:00 p.m. Location is unchanged.

CLARIFICATION

1. All bids shall be prepared from Bid Documents, Drawings and Project Manual dated July 20, 2012, procured through Dicarlo Precision Imaging on or after August 27, 2012, and modified by subsequently issued addenda.
2. Electronic files will be available to Contractor according to Division 01 Section 013300 "Submittal Procedures" and the release included in the Project Manual. If files are requested, the associated fee is the responsibility of the Contractor.
3. Submittals shall be processed electronically. Finishes will still be reviewed as physical submittals but will also have electronic approval sheets. Refer to Division 01 Section 013300 "Submittal Procedures" for additional information.
4. Asbestos abatement will be done by the Owner. Contract Work will require coordination with abatement activities.

PROJECT MANUAL

1. n/a

DRAWINGS

1. n/a

END OF ADDENDUM NO. ONE

201208300_Addendum1.doc