



State of Delaware
Department of Natural Resources and Environmental Control
Delaware Division of Parks and Recreation
89 Kings Highway
Dover, Delaware 19901

ADDENDUM No. SIX

Project Name: Tri-Valley Trail
White Clay Creek State Park

Project No.: WCCP-7A

Date of Issue: October 24, 2016

Notice No. 4: Attach this addendum to the Project Manual for this project. It modifies and becomes part of the Bidding Documents. Work or material not specifically mentioned herein is to be as described in the main body of the specification and as shown on the drawings.

Bids Due: Thursday, October 27, 2016 at 2:00 PM

DNREC Division of Parks and Recreation
Richardson and Robbins Building, **Parks Conference Room**
89 Kings Highway
Dover, DE 19901

Questions

1. Please be aware that it is my opinion based on my experience building trails that the 120 days allotted for completion of this project will be inadequate especially given that it falls during the winter months.
There are no liquidated damages for failure to complete the construction of the trail within the allotted 120 business days. The Contract Period for the completion of the project will be adjusted based on the number of days lost due to inclement weather.
2. Can the Contractor utilize an in house CCR in lieu of a third party CCR as stated in Addendum 4 No. 12?
The contractor may be allowed to perform the Certified Construction Review (CCR) if the contractor's staffs are certified with the Division of Watershed Stewardship to perform Certified Construction Review (CCR) and has licensed Professional Engineer (PE) onboard to sign the reports.

3. Will there be an updated bid form to include the allowances issued in section 012100-Allowances?

It is not required for the allowances to be noted on the Bid Form, but they need to be acknowledged by the contractor in the base bid.

4. Can we get an extension of the Bid Date, this is necessary due to the fact that the plans were revised in Addendum No. 4.

Due to the critical timeline of the project, no further extension of the bid due date will be allowed.

5. Will the Contractor be responsible for any failures that occur in the existing 9 Foot Road while transporting soils to the specified stockpile area adjacent to Sta. 500+00?

The contractor must implement the precautionary measures not to cause any damages to the existing concrete slab on Nine Foot Road. Any damages to the referenced concrete slab as a result of the trail construction will be repaired at the contractor's expense.

General Information

1. Anticipated start date of the Work is November 21, 2016 upon submission of insurances to the State of Delaware and the issuance of a State of Delaware purchase order.

End of Addendum No. Six