Section	Paragraph	Page	Text of Passage in Question	Question	Response
Section I: Overview	2	1	DNREC seeks to align, standardize, and improve agency work practices; to establish common processes that deliver business efficiencies; to coach and train agency staff for ensuring sustainability, internal competency growth, and continued performance enhancement; and to maximize the value of forthcoming information technology redesign.	What type(s) of "forthcoming information technology redesign" is currently planned or scheduled?	DNREC improvement initiatives include expanding our Lean strategy, updating document management, modernizing information technology and providing a modern and fully responsive website. All these efforts focus on "Making Things Better" for our customers. Visit our website for further information on our information management and technology initiatives: http://dnrec.alpha.delaware.gov/improving-dnrec/ Furthermore with the issuance of Executive Order 4, Governor Carney has established the Government Efficiency and Accountability Review Board (GEAR). The GEAR and DNREC initiatives include, but are not limited to, increasing efficiency and effectiveness and further developing continuous improvement practices (http://governor.delaware.gov/executive-orders/eo04/).
Section I: Overview		1	The proposed schedule of events subject to the RFP is outlined below: Public Notice Date: March 17, 2017 Deadline for Questions Date: April 3, 2017 Response to Questions Posted by: Date: April 17, 2017 Deadline for Receipt of Proposals Date: April 28, 2017 at 1:00 PM (Local Time) Estimated Notification of Award Date: June 1, 2017		From awarded contracts, specific Project Task Orders would be solicited for quotes from qualified vendors as early as July 1.
Section I: Overview	15	3	DNREC anticipates awarding multiple contracts as a result of this solicitation. Successful awardees must be willing to partner with officials from DNREC as well as other contractors (as identified by DNREC) in order to develop a standardized enterprisewide approach.	In what ways might the "multiple contracts" be awarded? (2)Could this be by "Project Task Orders"? (3)Are you anticipating that a methodology might be developed through a collaboration with other firms?	(1) Pursuant to 29 Del. C. § 6986, the State of Delaware may award a contract for a particular professional service to two or more vendors. DNREC anticipates awarding multiple contracts as a result of this solicitation. (2) During the contract performance period, Project Task Orders will be issued and quotes solicited from the vendors made available by this contract. (3) It is anticipated that the methodology developed/deployed is based upon the best solution to address goals and objectives of the improvement project as outlined in the Project Task Order.
Section I: Background	3	2	Our agency must address the underlying management systems and organizational competencies that define desired values, behaviors and results.	What cultural frameworks has DNREC adopted or experimented with? For example, have you adopted a common language for leadership using something like The Leadership Challenge or Situational Leadership? Have you embraced a personality styles tool like Everything DiSC or MBTI? Please let us know what frameworks you've used, and please comment on the successes/adoption rates of such frameworks.	DNREC has established core values (http://dnrec.alpha.delaware.gov/mission/) fundamental to support the agency vision and mission. The agency has deployed DiSC as a behavior assessment tool in numerous (but not all) divisions/sections in the past. DNREC leadership has identified key organizational competencies to ensure alignment, sustainability, internal competency growth, and continued performance improvements. These organizational skills and competencies include establishing standard work, initiative/innovation, effective communication, coaching, leadership, problem solving, process management, strategic planning and decision making. However, no official cultural framework has been adopted at this time.

			S & Responses		
Section	Paragraph	Page	Text of Passage in Question	Question	Response
Section I: Background	3	2	Our agency must address the underlying management systems and organizational competencies that define desired values, behaviors and results.	Does DNREC conduct a regular employee engagement survey? If so, please tell us the cadence and provide any data you can that shows the most recent results and the trends over multiple survey rounds.	Yes, the most recent employee engagement survey was completed in 2015 and the next survey is scheduled for release in 2017 at which time preliminary trends would be available. The most recent survey summary report will be posted as Appendix C with the NAT17002-LMS Bid State Details online (http://bids.delaware.gov/).
Section I: Background	3	2	Our agency must address the underlying management systems and organizational competencies that define desired values, behaviors and results.	Has DNREC created/adopted a high level visual/model that scopes the various components associated with this initiative? For example, a house model that presents a visual representation of what you wish to achieve?	DNREC improvement initiatives include expanding our Lean strategy, updating document management, modernizing information technology and providing a modern and fully responsive website. All these efforts focus on "Making Things Better" for our customers. Visit our website for further information on our information management and technology initiatives: http://dnrec.alpha.delaware.gov/improving-dnrec/ To expand our Lean strategy, DNREC is currently developing an inventory of all DNREC processes grouped by functional areas/lines of business, as well as process criteria to aid in the selection of processes and workflows that should be prioritized first for evaluation.
Section I: Background	2	3	DNREC will eliminate activities that add no value. We will align, standardize and improve essential work practices across programs and business functions.	Does this mean you are looking for both Lean and Six Sigma solutions and support?	Yes. DNREC is looking for continuous improvement solutions which include, but are not limited to, Lean and Six Sigma. DNREC has not adopted a single solution for continuous process improvements. Our agency is exploring various models and methodologies that best address the process area (or problem) being improved, designed or solved.
Section I: Background	2	3	DNREC will eliminate activities that add no value. We will align, standardize and improve essential work practices across programs and business functions.	Can you please describe in more detail what kind of training/project support DNREC is equipped to handle with internal resources versus what programs you'd like an external vendor to facilitate? (e.g., Intro to Lean or Six Sigma, Green Belt/Black Belt, Value Stream Mapping, etc.)	DNREC has adequate facilities for coaching and training exercises. The vendor(s) would be providing the trainer/facilitator. The coaching and training could be through structured lessons but must include hands on mentoring through process improvement projects in order to build internal capacity and ensure sustainability.
Section I: Background	8	3	"DNREC anticipates awarding multiple contracts as a result of this solicitation"	Will other State agencies be eligible to utilize this contract?	Yes. As stated in Section IV.D.2., this RFP includes the opportunity for cooperative use. As a publicly competed contract awarded in compliance with 29 DE Code Chapter 69, this contract is available for use by other states and/or governmental entities through a participating addendum. Interested parties should contact the State Contract Procurement Officer identified in the contract for instruction. Final approval for permitting participation in this contract resides with the Director of Government Support Services and in no way places any obligation upon the awarded vendor(s).
Section I: Background	8	3	"DNREC anticipates awarding multiple contracts as a result of this solicitation"	Does the State have a preferred number of awards or estimated number of awards that they will make?	No.
Section I: Background	8	3	DNREC anticipates awarding multiple contracts as a result of this solicitation	(1) Will there be a "not-to-exceed" amount associated with each of the contracts? (2) Is there an estimate or target budget per task per vendor?	(1) No; (2) No.

Section	Paragraph	Page	Text of Passage in Question	Question	Response
Section I:	2	1	DNREC seeks to align, standardize, and	Can the DNREC clarify whether selection through this RFP	No exclusions are (or can be) identified at this time. Project Task Orders, constructed within the
Overview			improve agency work practices; to establish	or participation on future Project Task Orders would	scope of this contract, would be solicited to qualified vendors for quotes throughout the contract
			common processes that deliver business	preclude vendors from bidding on potential future projects	performance period. Project Managers would consider vendor resources and experience with
			efficiencies; to coach and train agency staff	recommended or scoped through the Project Task Order(s)?	similar improvement projects in their selection decision for each Task Order.
			for ensuring sustainability, internal		
			competency growth, and continued		
			performance enhancement; and to maximize		
			the value of forthcoming information		
			technology redesign.		
Section I:	Background	2	Beginning in 2005, DNREC subjected a	Is DNREC currently receiving Lean contractor support?	DNREC has received intermittent training in Lean Management systems, tools and techniques
Overview			number of our permitting programs to Lean		from various government peers, independent contractors and cooperative project assistance from
			reviews with the assistance of the regulated		students and instructors in the University of Delaware, Leaner School of Business.
			community to achieve reduced air permitting		
			turnaround times of 50% (and eliminate		
			backlog), and reduced brownfield		
			remediation process time by nearly 45%.		
			Additionally, other agency programs have		
			experienced performance improvements		
			through the use of Lean tools and Kaizen-		
			based improvement projects since 2005.		
Section I:	Background	2	In developing more mature Lean management	Please summarize the size of the DNREC organization and	A summary of DNREC programs and size can be reviewed on the State of Delaware Office of
Overview			system, DNREC intends to advance our	existing Lean experience, training, and internal capability.	Management and Budget webpage:
			continuous improvement efforts by acquiring	Can you provide an estimate of the number of Lean projects	http://www.budget.delaware.gov/budget/fy2017/documents/operating/vol1/dnrec.pdf
			professional process improvement facilitation	undertaken annually and anticipated in the future?	Some DNREC staff (~50 or less) have received intermittent training in Lean Management systems,
			and consultation services aligned with		tools and techniques from various government peers, independent contractors and cooperative
			training and coaching to build internal		project assistance from students and instructors in the University of Delaware, Leaner School of
			capacity and ensure improvements as		Business. There is no current estimate of the number of Lean projects undertaken or anticipated
			sustained.		annually.

Castion	Downgronh	Dogo	Tout of Bossoss in Question	Quantian	Demones
Section II, 3.1, a-	Paragraph	Page	8 2		Response (1) Yes, as part of a repeatable methodology for conducting improvements to services and business
e: Scope of		4	Project Orientation requires the Contractor to:	the overall Lean program?	processes and to be further defined in future Project Task Orders ("Project") under this contract.
Services, Project			a Participate/host Project kick-off meeting to	(2) Do the same requirements apply when the team is	(2) Yes, as part of a repeatable methodology for conducting improvements to services and business
Stages and			introduce Project principals, review Project	evaluating an individual DNREC process?	processes and to be further defined in future Project Task Orders ("Project") under this contract.
Deliverables			goals, and discuss roles, responsibilities,	evaluating an individual Divides process:	processes and to be further defined in future 1 roject Task Orders (1 roject) under this contract.
Benverables			baseline assumptions, and expectations at a		
			high level;		
			b. Start the refinement of the Project plan,		
			including all deliverables within and at the		
			end of each Project phase or segment as		
			described in the Contractor's proposal;		
			c. Create an initial Project plan with a		
			baseline that will be maintained and updated		
			throughout the life of the Project and		
			available to the DNREC Project Manager at		
			all times at all levels of detail;		
			d. Identify additional tasks or deliverables		
			needed or recommended. Present the		
			templates/samples that will be used to track		
			and record Project performance, workload,		
			and Project status that will be reviewed at		
			each weekly status meeting. Identify any other reports that will be provided and		
Section II,2.1,c:		4	Provide any initial and on-going coaching	How much time will DNREC staff be permitted to attend	The appropriate DNREC staff will be permitted adequate time to attend the training necessary to
Scope of Services,			and/or training needed for the appropriate	training?	fulfill the future Project Task Orders.
Course of Action			DNREC personnel (ranging from senior staff		
			to frontline personnel) so that they can be		
			effective leaders/participants in implementing		
			and sustaining these improvement efforts;		
		1			

Scope of Services, Course of Action DNREC programs. follow the approach provided in Section II. 3? (2) If so, is there a set number of project events we should use when developing the price proposal or should we come up with our own estimate? Section II,2.1,d: Scope of Services, Course of Action After the methodology is provided, how many individual processes (projects) does DNREC expect to improve under this contract would be available for use by other states and/or governmental entities through a participating addendum. Section II,2.1: I the total number of DNREC improvement projects performed during this contract will be dependent on scope and scale. Additionally this contract would be available for use by other states and/or governmental entities through a participating addendum. Section II,2.1: I the total number of DNREC improvement projects performed during this contract will be dependent on scope and scale. Additionally this contract would be available for use by other states and/or governmental entities through a participating addendum. Section II,2.1: I the total number of DNREC improvement projects performed during this contract will be dependent on scope and scale. Additionally this contract would be available for use by other states and/or governmental entities through a participating addendum.	111111111111111111111111111111111111111	1				
Section 11.2.1.c: Soop of Services, Course of Action 4 Provide any initial and on-going coaching and for training needed for the appropriate DNREC personnel (nanjeng from senior staff to fooding personnel) so that they can be effective leaders/participants in implementing and sustaining these improvement efforts: Section 11.2.1.c: Soop of Services, Course of Action 4 Provide any initial and on-going coaching and/or training needed for 4 Provide any initial and on-going coaching and/or training needed for 4 Provide any initial and on-going coaching and/or training needed for 4 Provide any initial and on-going coaching and/or training needed for 5 Provide any initial and on-going coaching and/or training needed for 5 Provide any initial and on-going coaching and/or training needed for 6 Provide any initial and on-going coaching and/or training needed for 6 Provide any initial and on-going coaching and/or training needed for 6 Provide any initial and on-going coaching and/or training needed for 6 Provide any initial and on-going coaching and/or training needed for 6 Provide any initial and on-going coaching and/or training needed for 6 Provide any initial and on-going coaching and/or training needed for 7 Provide any initial and on-going coaching and/or training needed for 8 Provide any initial and on-going coaching and/or training needed for 8 Provide any initial and on-going coaching and/or training needed for 8 Provide any initial and on-going coaching and/or training needed for 9 Provide any initial and on-going coaching and/or training needed for 9 Provide any initial and on-going coaching and/or training needed for 9 Provide any initial and on-going coaching and/or training? 1 Provide any initial and on-going coaching and/or training needed for 1 Provide any initial and on-going coaching and/or training? 1 Provide any initial and on-going coaching and/or training needed for 1 Provide any initial and on-going coaching and/or	G4*	D	D	Total of Decree of Counties	O t'	D
Soope of Services, Course of Action DNREC programs. Lead Lean evaluations and implement improvements after training and sufficient coaching. Section II.2.1.c: A provide any initial and on-going coaching and/or training needed for. How long might the "on-going coaching and/or training needed for. Provide any initial and on-going coaching and/or training needed for. How long might the "on-going coaching and/or training needed for. Provide any initial and on-going coaching and/or training needed for. How long might the "on-going coaching and/or training needed for. Provide any initial and on-going coaching and/or training needed for. How long might the "on-going coaching and/or training needed for. Provide any initial and on-going coaching and/or training needed for. How many DNRFC staff will be participating in training. How many DNRFC staff will be participating in training. How many DNRFC staff will be participating in training. How many DNRFC staff will be participating in training. Propert and the planned as part of the Project and the Project star and complexity, any core team training and sustaining these improvements after training and sufficient coaching. A provide and the State shall be for 1 year with 2 optional extensions for a period of one (1) year for each extension. Coaching and training period from the project and training of project revent of the contract term. How many DNRFC staff will be participating in training. How many DNRFC staff will be participating in training. How many DNRFC staff will be participating in training. How many DNRFC staff will be participating in training. How many DNRFC staff will be participating in training. How many DNRFC staff will be participating in training. How many DNRFC staff will be participating and staff training and staff training and staff training and staff training and dorrentant as an accessful bidder and the State shall be for 1 year with 2 optional accessions for a period one (1) year for each extens		Paragraph	Page	Ü -		
DNREC personnel (ranging from senior staff completing the training?) Section 11.2.1.c: Soppe of Services, Course of Action Provide any initial and on-going coaching and/or training needed for How long might the "on-going cruaching and/or training" be needed for? Provide any initial and on-going coaching and/or training needed for How long might the "on-going cruaching and/or training" be needed for? Provide any initial and on-going coaching and/or training needed for How many DNREC staff will be participating in training? Section 11.2.1.c: Soppe of Services, Course of Action Section 11.2.1.c: Soppe of Services, Course of Action Section 11.2.1.d: Soppe of Services, Course of Action Action 11.2.1.d: Soppe of Services, Course of Action Section 11.2.1.d: Soppe of Services, Course of Action Action 11.2.1.d: Soppe of Services, Course of Action Section 11.2.1.d: Soppe of Services, Course of Action Action 11.2.1.d: Action 11.2.1.d: Soppe of Services, Course of Action Action 11.2.1.d: Action 1			4			
Section II.2.1.c: Scope of Services, Course of Action Section II.2.1.d: Section II.		,				appropriate improvements after training and sufficient coaching.
Section II.2.1.c: Socy of Services, Course of Action Provide any initial and on-going coaching and/or training needed for How long might the "on-going coaching and/or training" be needed for? Section II.2.1.c: Socy of Services, Course of Action Provide any initial and on-going coaching and/or training needed for the appropriate DNREC programs and/or training needed for the appropriate DNREC programs and/or training needed for the appropriate DNREC program staff coached through the project Event as separate COA, thus required to follow the planned as part of the Project Task Order and on average less host than 12 staff per project. Section II.2.1.d: Socy of Services, Course of Action The term of the contract between the successful bidder and the State shall be for 1 year with 2 optional extensions for a period of one (1) year for each extension. Coaching and training performed through Project Task Orders will be negotiated an a project-by-project basis throughout the contract term. In the contract verw dutle be successful bidder and the State shall be for 1 year with 2 optional extensions for a period of one (1) year for each extension. Coaching and training performed through Project Task Orders will be negotiated an a project-by-project basis throughout the contract term. In the contract verw dutle be successful bidder and the State shall be for 1 year with 2 optional extensions for a period of one (1) year for each extension. Coaching and training performed through Project Task Orders and project soperate training needed for warrage each Project would be successful bidder and the State shall be for 1 year with 2 optional extensions for a period of one (1) year for each extension. Coaching and training performed through Project State for the contract would be found to a period of one (1) year for each extension. Coaching and training needed for	Course of Action				completing the training?	
Section II.2.1,c: Socion II.2.1,c: Socio						
Section II.2.1.c: Scope of Services, Course of Action Provide any initial and on-going coaching and/or training needed for Provide any initial and on-going coaching and/or training needed for Provide any initial and on-going coaching and/or training needed for Provide any initial and on-going coaching and/or training needed for the appropriate DNREC personnel (ranging from senior staff to frontline personnel) so that they can be effective leaders/participants in implementing and sustaining these improvement efforts; Section II.2.1.d: Scope of Services, Course of Action Section II.2.1.d: Scope of Services, Course of Action Section II.2.1.d: Scope of Services, Course of Action The term of the contract between the successful bidder and the State shall be for 1 year with 2 optional extensions for a period of one (1) year for each extension. Coaching and training performed through Project Task Order will be negotiated on a project by-project basis throughout the contract term. How many DNREC staff will be participating in training? An average each Project would be expected to have 1-2 programs staff coached through the project stages and deliverables. Depending on the Project Task Order and on average less host than 12 staff per project. Section II.2.1.d: Scope of Services, Course of Action A conduct the Project event(s) with selected DNREC programs. Course of Action A conduct the Project event(s) with selected DNREC programs. A fler the methodology is provided, how many individual processes (projects) does DNREC expect to improve under this contract? A fler the methodology is provided, how many individual processes (project) does DNREC expect to improve under this contract? A further defined in future Project Task Order ("Project") under this contract. Course of Action A further defined in future Project Task Order ("Project") under this contract. Course of Action A further defined in future Project Task Order ("Project") under this contract. Course of Action A further defined in fut						
Action II.2.1.c. Section II.2.1				and sustaining these improvement efforts;		
Action II.2.1.c. Section II.2.1						
Action II.2.1.c. Section II.2.1						
Action II.2.1.c. Section II.2.1	G H.O.1					
Provide any initial and on-going coaching and/or training needed for the appropriate DNREC personnel (ranging from senior staff to frontline personnel) so that they can be effective leaders/participants in implementing and sustaining these improvement efforts; A conduct the Project event(s) with selected DNREC programs. After the methodology is provided, how many individual processes (projects) does DNREC expects (2)Since these future Task Orders are not defined in the RPP, how should they be treated when developing our Fixed Price (Project) and solution for linguized and documented as part of the Project Took of the Socpe of Services. (2) Since these future Task Orders are not defined in the RPP, how should they be treated when developing our Fixed Price (Proposal)? (3)Assuming three and estimated the contract term. On average each Project would be expected to have 1-2 program staff coached through the project stages and deliverables. Depending on the Project size and complexity, any core team training value of the project. Task Order and on average less host than 12 staff per to stages and deliverables. Depending on the Project Task Order and on average less host than 12 staff per to stages and deliverables. Depending on the Project Task Order and on average less host than 12 staff per to stages and deliverables. Depending on the Project Task Order and on average less host than 12 staff per to stages and deliverables. Depending on the Project Task Order and on average less host than 12 staff per to stages and deliverables. Depending on the Project Task Order and on average less host than 12 staff per to stages and deliverables. Depending on the Project Task Order and on average less host than 12 staff per to follow the approach of the Project Task Order and the Project Task Order stages and deliverables. Depending on the Project Task Order and on average less host than 12 staff per to follow the approach or project stages and deliverables. Depending on the Project Task Order and on average less host th			4			<u> </u>
Section II.2.1.c: 4 Provide any initial and on-going coaching and/or training needed for the appropriate DNREC personnel (ranging from senior staff to frontline personnel) so that they can be effective leaders/participants in implementing and sustaining these improvement efforts; 4 Conduct the Project event(s) with selected DNREC programs. 4 Conduct the Project event(s) with selected DNREC programs. 4 Conduct the Project event(s) with selected DNREC programs. 5 Course of Action 5 Cope of Services, Course of Action 5 Cope of Services, Course of Action 5 Cope of Services, Course of Action 5 Cope of Services, Course of Act	_	,		and/or training needed for	needed for?	
Section II.2.1.c: Scope of Services, Course of Action 4 Provide any initial and on-going coaching and/or training needed for the appropriate DNREC personnel (ranging from senior staff to frontline personnel) so that they can be effective leaders/participants in implementing and sustaining these improvement efforts; Section II.2.1.d: Scope of Services, Course of Action 4 Conduct the Project event(s) with selected DNREC programs. 4 Conduct the Project event(s) with selected DNREC programs. 5 Course of Action 5 Conduct the Project event(s) with selected DNREC programs. 6 Conduct the Project event(s) with selected DNREC programs. 6 Conduct the Project event(s) with selected DNREC programs. 7 Conduct the Project event(s) with selected DNREC programs. 8 Conduct the Project event(s) with selected DNREC programs. 9 Conduct the Project event(s) with selected DNREC programs. 9 Conduct the Project event(s) with selected DNREC programs. 1 Conduct the Project event(s) with selected DNREC programs. 1 Conduct the Project event(s) with selected DNREC programs. 1 Conduct the Project event(s) with selected DNREC programs. 2 Conduct the Project event(s) with selected DNREC programs. 2 Conduct the Project event(s) with selected DNREC programs. 3 Conduct the Project event(s) with selected DNREC programs. 4 Conduct the Project event(s) with selected DNREC programs. 4 Conduct the Project event(s) with selected DNREC programs. 5 Course of Services, Course of Services, Course of Action 6 Conduct the Project event(s) with selected DNREC programs. 6 Conduct the Project event(s) with selected DNREC programs. 7 Conduct the Project event(s) with selected DNREC programs. 8 Conduct the Project event(s) with selected DNREC programs. 9 Conduct the Project event(s) with selected DNREC programs. 1 DNREC programs. 1 DNREC programs at number of project events we should use when developing the price proposal or should we come up with our own estimate? 1 DNREC programs at a conducting in training? 1 DNREC project Task Or	Course of Action					
Scope of Services, Course of Action Section II,2.1,d: Section	G di HOI		4	B :1 :::1 1 : 1:	H DIDEC (CC 111)	
DNREC personnel (ranging from senior staff to frontline personnel) so that they can be effective leaders/participants in implementing and sustaining these improvement efforts; Section II.2.1.d: Section II.2.1.d: Course of Action Section II.2.1.d: Section II.2.1.d: Section II.2.1.d: Course of Action Section II.2.1.d: Section II.2.1.c. Section II.2.1			4		How many DNREC staff will be participating in training?	
section II,2.1,d: Section II,2.1,d: Course of Action Section II,2.1,d: Section II,2.1,d: Section II,2.1.d: Section II,2.1.d. Section II,2	•	,				
Section II,2.1,d: Conduct the Project event(s) with selected DNREC programs. 4 Conduct the Project event(s) with selected DNREC programs. 5 Course of Action 5 Cope of Services, Course of Action 6 Conduct the Project event(s) with selected DNREC programs. 6 Conduct the Project event(s) with selected DNREC programs. 6 Conduct the Project event(s) with selected DNREC programs. 6 Conduct the Project event(s) with selected DNREC programs. 6 Conduct the Project event(s) with selected DNREC programs. 7 (1) Each event will be negotiated under a separate Project Task Order; and therefore, managed as a separate COA to follow the approach outline in Section II. (2) The total number of projects separate COA to follow the approach outline in Section II. (2) The total number of projects separate COA to follow the approach outline in Section II. (2) The total number of projects separate COA to follow the approach outline in Section II. (2) The total number of projects separate COA to follow the approach outline in Section II. (2) The total number of projects separate COA to follow the approach outline in Section II. (2) The total number of projects of separate COA to follow the approach outline in Section II. (2) The total number of projects of separate COA to follow the approach outline in Section II. (2) The total number of projects of separate COA to follow the approach outline in Section II. (2) The total number of projects of separate COA to follow the approach outline in Section II. (2) The total number of project separate COA to follow the approach outline in Section II. (2) The total number of project separate COA to follow the approach outline in Section II. (2) The total number of project separate COA to follow the approach outline in Section II. (2) The total number of project separate COA to follow the approach outline in Section II. (2) The total number of project separate COA to follow the approach outline in Section II. (2) The total number of DNREC introduction in CoA to follow the approach outline in	Course of Action					
Section II,2.1,d: Scope of Services, Course of Action Conduct the Project event(s) with selected DNREC programs. 4 Conduct the Project event(s) with selected DNREC programs. 4 Conduct the Project event(s) with selected DNREC programs. 5 Course of Action Conduct the Project event(s) with selected DNREC programs. 5 Conduct the Project event(s) with selected DNREC programs. 6 Conduct the Project event(s) with selected DNREC programs. 6 Conduct the Project event(s) with selected DNREC programs. 6 Conduct the Project event(s) with selected DNREC programs. 7 Conduct the Project event(s) with selected DNREC programs. 8 Conduct the Project event(s) with selected DNREC programs. 9 Conduct the Project event(s) with selected DNREC programs. 1 Conduct the Project event(s) with selected DNREC programs. 1 Conduct the Project event(s) with selected DNREC programs. 1 Conduct the Project event(s) with selected DNREC programs. 2 Conduct the Project event(s) with selected DNREC programs. 3 After the methodology is provided, how many individual processes (projects) does DNREC expect to improve under this contract? 4 further defined in future Project Task Order Scope of Services, Course of Action 5 Course of Action 6 further defined in future Project Task Order C'Project') under this contract. 7 (1) How do Task Orders compare to COAs? 7 (2) Since these future Task Orders are not defined in the RFP, how should they be treated when developing our Fixed Price Proposal? 8 (3) Assuming there 1 (1) Each event will be negotiated under a separate Project Task Order; and therefore, managed as a separate COA to follow the approach outline in Section II. (2) The total number of projects contract is not determined or limited. 7 The total number of DNREC improvement projects performed during this contract will be dependent on scope and scale. Additionally this contract would be available for use by other states and/or governmental entities through a participating addendum. 9 (1) Each event will be negotiated under a sep						project.
Section II,2.1,d: Scope of Services, Course of Action 4 Conduct the Project event(s) with selected DNREC programs. 4 Conduct the Project event(s) with selected DNREC programs. 5 Course of Action 5 Conduct the Project event(s) with selected DNREC programs. 6 Conduct the Project event(s) with selected DNREC programs. 6 Conduct the Project event(s) with selected DNREC programs. 6 Conduct the Project event(s) with selected DNREC programs. 7 Conduct the Project event(s) with selected DNREC programs. 8 Conduct the Project event(s) with selected DNREC programs. 8 Conduct the Project event(s) with selected DNREC programs. 9 Conduct the Project event(s) with selected DNREC programs. 9 Conduct the Project event(s) with selected DNREC programs. 9 Conduct the Project event(s) with selected DNREC programs. 1 Conduct the Project event(s) with selected DNREC programs. 1 After the methodology is provided, how many individual processes (projects) does DNREC expect to improve under this contract will be dependent on scope and scale. Additionally this contract would be available for use by other states and/or governmental entities through a participating addendum. 9 Conduct the Project event(s) with selected DNREC programs. 1 After the methodology is provided, how many individual processes (projects) does DNREC expect to improve under this contract will be dependent on scope and scale. Additionally this contract would be available for use by other states and/or governmental entities through a participating addendum. 9 Conduct the Project Task Order (2) Since these future Task Orders compare to COAs? 1 Each project COA will be finalized and documented as part of the Project Task Order Scope or Services, Course of Action 2 Conduct the Project Task Order (2) Since these future Task Orders are not defined in the RFP, how should they be treated when developing our Fixed Price Proposals should be based on the hourly rate of contactor job classifications of the Project Task Order (2) Since these future Task Orders ar						
Scope of Services, Course of Action DNREC programs. follow the approach provided in Section II. 3? (2) If so, is there a set number of project events we should use when developing the price proposal or should we come up with our own estimate? Section II,2.1,d: Scope of Services, Course of Action Section II,2.1: I further defined in future Project Task Order Scope of Services, Course of Action Section II,2.1: Course of Action DNREC programs. follow the approach provided in Section II. 3? (2) If so, is there a set number of project events we should use when developing the price proposal or should we come up with our own estimate? After the methodology is provided, how many individual processes (projects) does DNREC expect to improve under this contract would be available for use by other states and/or governmental entities through a participating addendum. Section II,2.1: I further defined in future Project Task Order ("Project") under this contract. ("Project") under this contract will be dependent on scope and scale. Additionally this contract would be available for use by other states and/or governmental entities through a participating addendum. (I) Each project COA will be finalized and documented as part of the Project Task Order Scope or Work. (2) Fixed price proposals should be based on the hourly rate of contactor job classifications and estimated hours per classification would be finalized and documented as part of all future				and sustaining these improvement errorts;		
Scope of Services, Course of Action DNREC programs. follow the approach provided in Section II. 3? (2) If so, is there a set number of project events we should use when developing the price proposal or should we come up with our own estimate? Section II,2.1,d: Scope of Services, Course of Action Section II,2.1: I further defined in future Project Task Order Scope of Services, Course of Action Section II,2.1: Course of Action DNREC programs. follow the approach provided in Section II. 3? (2) If so, is there a set number of project events we should use when developing the price proposal or should we come up with our own estimate? After the methodology is provided, how many individual processes (projects) does DNREC expect to improve under this contract would be available for use by other states and/or governmental entities through a participating addendum. Section II,2.1: I further defined in future Project Task Order ("Project") under this contract. ("Project") under this contract will be dependent on scope and scale. Additionally this contract would be available for use by other states and/or governmental entities through a participating addendum. (I) Each project COA will be finalized and documented as part of the Project Task Order Scope or Work. (2) Fixed price proposals should be based on the hourly rate of contactor job classifications and estimated hours per classification would be finalized and documented as part of all future						
Course of Action Section II,2.1,d: Section II,2.1,d: Course of Action After the methodology is provided, how many individual processes (projects) does DNREC expect to improve under this contract. Section II,2.1: Section II,2.1: Course of Action After the methodology is provided, how many individual processes (projects) does DNREC expect to improve under this contract. After the methodology is provided, how many individual processes (projects) does DNREC expect to improve under this contract would be available for use by other states and/or governmental entities through a participating addendum. After the methodology is provided, how many individual processes (projects) does DNREC expect to improve under this contract would be available for use by other states and/or governmental entities through a participating addendum. After the methodology is provided, how many individual processes (projects) does DNREC expect to improve under this contract would be available for use by other states and/or governmental entities through a participating addendum. After the methodology is provided, how many individual processes (projects) does DNREC expect to improve under this contract would be available for use by other states and/or governmental entities through a participating addendum. After the methodology is provided, how many individual processes (projects) does DNREC expect to improve under this contract would be available for use by other states and/or governmental entities through a participating addendum. After the methodology is provided, how many individual processes (projects) does DNREC expect to improve under this contract. After the methodology is provided, how many individual processes (projects) does DNREC expect to improve under this contract. After the methodology is provided, how many individual processes (projects) does DNREC expect to improve under this contract. After the methodology is provided, how many individual processes (projects) does DNREC expect to improve under this contract. A	Section II,2.1,d:		4	Conduct the Project event(s) with selected	(1) Is each Project Event a separate COA, thus required to	(1) Each event will be negotiated under a separate Project Task Order; and therefore, managed as a
when developing the price proposal or should we come up with our own estimate? Section II,2.1,d: Scope of Services, Course of Action Section II,2.1: Section	Scope of Services,	,		DNREC programs.		
with our own estimate? Section II,2.1,d: Scope of Services, Course of Action Section II,2.1: Section II,2.1: Sope of Services, Course of Action Section II,2.1: Section II	Course of Action				so, is there a set number of project events we should use	performed under this contract is not determined or limited.
Section II,2.1,d: Scope of Services, Course of Action 4 Conduct the Project event(s) with selected processes (projects) does DNREC expect to improve under this contract? 5 Course of Action 5 Course of Action 5 Course of Action 6 Conduct the Project event(s) with selected processes (projects) does DNREC expect to improve under this contract? 6 Course of Action 6 Conduct the Project event(s) with selected processes (projects) does DNREC expect to improve under this contract will be dependent on scope and scale. Additionally this contract would be available for use by other states and/or governmental entities through a participating addendum. 7 (1) Each project COA will be finalized and documented as part of the Project Task Order Scope or ("Project") under this contract. 8 Conduct the Project event(s) with selected processes (projects) does DNREC expect to improve under this contract will be dependent on scope and scale. Additionally this contract would be available for use by other states and/or governmental entities through a participating addendum. 9 Course of Services, ("Project") under this contract. 10 Each project COA will be finalized and documented as part of the Project Task Order Scope or ("Project") under this contract. 11 Each project COA will be finalized and documented as part of the Project Task Order Scope or ("Project") under this contract. 12 Each project COA will be finalized and documented as part of the Project Task Order Scope or ("Project") under this contract. 13 Each project COA will be finalized and documented as part of the Project Task Order Scope or ("Project") under this contract. 14 Each project COA will be finalized and documented as part of the Project Task Order Scope or ("Project") under this contract. 15 Each project COA will be finalized and documented as part of the Project Task Order Scope or ("Project") under this contract will be dependent on scope and scale. Additionally this contract will be dependent on scope and scale. Additionally this contract will b					when developing the price proposal or should we come up	
Scope of Services, Course of Action DNREC programs. processes (projects) does DNREC expect to improve under this contract? dependent on scope and scale. Additionally this contract would be available for use by other states and/or governmental entities through a participating addendum. Section II,2.1: Section II,2.1: Scope of Services, Course of Action Course of Action The project Task Order (1) How do Task Orders compare to COAs? (2) Since these future Task Orders are not defined in the RFP, how should they be treated when developing our Fixed Price Proposal? (3) Assuming there and order of all future Project Task Order Scope of Services) and shall include all direct and indirect costs. The required job classifications and estimated hours per classification would be finalized and documented as part of all future					with our own estimate?	
Course of Action this contract? and/or governmental entities through a participating addendum. Section II,2.1: Section II,2.1: Scope of Services, Course of Action ("Project") under this contract. (1) How do Task Orders compare to COAs? (2) Since these future Task Orders are not defined in the RFP, how should they be treated when developing our Fixed Price Proposal? (3) Assuming there and estimated hours per classification would be finalized and documented as part of all future	Section II,2.1,d:		4	Conduct the Project event(s) with selected	After the methodology is provided, how many individual	The total number of DNREC improvement projects performed during this contract will be
Section II,2.1: 1 4 further defined in future Project Task Order (1) How do Task Orders compare to COAs? (1) Each project COA will be finalized and documented as part of the Project Task Order Scope of Services, ("Project") under this contract. (2)Since these future Task Orders are not defined in the RFP, how should they be treated when developing our Fixed (or project roles) and shall include all direct and indirect costs. The required job classifications and estimated hours per classification would be finalized and documented as part of all future	Scope of Services,	,		DNREC programs.	processes (projects) does DNREC expect to improve under	dependent on scope and scale. Additionally this contract would be available for use by other states
Scope of Services, Course of Action ("Project") under this contract. (2)Since these future Task Orders are not defined in the RFP, how should they be treated when developing our Fixed Price Proposal? (3)Assuming there (2)Since these future Task Orders are not defined in the Work. (2) Fixed price proposals should be based on the hourly rate of contactor job classifications (or project roles) and shall include all direct and indirect costs. The required job classifications and estimated hours per classification would be finalized and documented as part of all future	Course of Action				this contract?	and/or governmental entities through a participating addendum.
Course of Action RFP, how should they be treated when developing our Fixed (or project roles) and shall include all direct and indirect costs. The required job classifications and estimated hours per classification would be finalized and documented as part of all future		1	4	S S	1	(1) Each project COA will be finalized and documented as part of the Project Task Order Scope of
Price Proposal? (3)Assuming there and estimated hours per classification would be finalized and documented as part of all future	Scope of Services,	,		("Project") under this contract.		
	Course of Action					
are multiple awards, will every Task Order be competed? Project Task Orders. (3) Every project will require a completed Project Task Order.						and estimated hours per classification would be finalized and documented as part of all future
					are multiple awards, will every Task Order be competed?	Project Task Orders. (3) Every project will require a completed Project Task Order.

		1	s & Responses		
	Paragraph	Page	Text of Passage in Question	Question	Response
Section II,3.1,d: Scope of Services, Project Stages and Deliverables		5	Identify additional tasks or deliverables needed or recommended.	This suggests that the scope of each COA may be refined during Phase 1, Project Orientation. Is this correct? If so, will DNREC allow for the Price Proposal to be amended as the scope of the COA changes?	Yes. Recommendations to refine any Project COA would occur during the project orientation and identified in the Project Task Order Scope of Work.
Section II,3: Scope of Services, Project Stages and Deliverables	1	4	Section II.3, Paragraph 1, Page 4 states that "The Contractor will be required to perform all the Project stages listed below for each COA." However, the first sentence in Section II.2 seems to indicate that the full contract scope is one COA.	(1) In developing our price proposal, should we consider Section 2.1 and 2.2 as separate COAs or one COA? (2)Alternatively, should we break the scope of work into multiple COAs as we see fit?	(1) Section II, 2.1 and 2.2 should be considered one COA. (2) Future Project Task Orders may warrant multiple courses of action in order to fulfill the task order. It is important to note that any Pricing Proposal submitted for this solicitation must follow the RFP Attachment 11 instructions and format.
Section II,3: Scope of Services, Project Stages and Deliverables		4	The Contractor will be required to perform all the Project stages listed below for each COA. Since activities will be done closely together or in parallel, some Project deliverables could be combined as appropriate and agreed upon in advance by the Contractor and DNREC.	What is DNREC's expected delivery timeframe for each phase of work in Section II?	The expected timeframe for each phase of work will depend on the specific situation and service and business processes in need of review which will be determined after this contract is in effect. The project timeframes will be identified as part of each future Project Task Order.
Section II: 2.2 & 3.3: Scope of Services	2.2(a) and 3.3(a)	4 & 5	2.2 Course of Action: Recommend a pathway for DNREC to continue improving agency processes. The major milestone deliverables for 2.2 are as follows: a. Review the methodology(s) used, and the outcomes achieved for Project events that were improved in order to identify what worked well and what changes should be made as the agency improves its remaining processes; 3.3 Project Stages and Deliverables: Project Closure requires the Contractor to: a. Produce a post-Project evaluation document;	Is there a difference between the requirements 2.2(a) (page 4) and 3.3(a) (page 5)? If so, please explain.	No. Section II, 2.2(a) details the feedback intended from a project review and 2.2 identifies the deliverable in the form of a post-Project evaluation document.
Section II: Scope of Services	1	3	"The needs of each division will depend on their specific situation and business processes in need of review, which will be determined after this contract is in effect."	Is there a maximum budget for this effort?	No. There is no contract threshold and project budgets will be determined and documented as part of each Project Task Order.

			a responses		
Section	Paragraph	Page	Text of Passage in Question	Question	Response
Section II: Scope of Services	1	3	"The needs of each division will depend on their specific situation and business processes in need of review, which will be determined after this contract is in effect."		No. DNREC has engaged in intermittent training in Lean Management systems, tools and techniques from various government peers, independent contractors, and cooperative project assistants from the University of Delaware, Leaner School of Business.
Section II: Scope of Services	1	3	"The needs of each division will depend on their specific situation and business processes in need of review, which will be determined after this contract is in effect."	What is the time period you expect to have the consulting firm engaged for?	As per Section II, 2.1 and Attachment 12, the Project Task Order will determine the period of performance for each unique Project under this Contract. As per Section IV, D, 3(a), the Contract performance period shall be for 1 year with 2 optional extensions for a period of one (1) year for each extension. All engagement for services entered into during the duration of this contract and whose performance and payment time frames extend beyond the duration of the contract shall remain in effect for performance and payment purposes only for a maximum time of six (6) calendar months beyond the final termination date inclusive of renewals and extensions.
Section II, 3.3c: Scope of Services; and Section IV, D, 7: Terms and Conditions		5 & 26	consisting of 10% hold back for each phase of the Project. (page 26) The State of Delaware will require	(1) Can you clarify the "holdback" provision stated on page 5, 3.3c? (2) We assume it is your standard practice in order to ensure each deliverable is satisfied before final payment is rendered, but not certain if there are other contingencies involved. If so, can you please state what those contingencies are?	Hold back will be based on deliverable acceptance, detailed in the job specific scope of work.
Section III, 3.2: Required Information, Contractor References and Qualifications		8	Contractors must provide at least three (3) references for work performed that is similar in nature to the scope of this RFP. It is strongly recommended that at least two of the references be a governmental entity (state, local or federal). In responding to this question Contractors should provide: Reference Company Name (company/agency name), Contact Person, Address, Phone number: Fax number, E-mail address, and a description and dates of services provided.	In terms of references submitted, is there a period in which services and work should have been performed?	No.

Section	Paragraph	Page	Text of Passage in Question	Question	Response
Section III, 2.1: Required Information, Pricing and Attachment 11		7	States pricing information must be submitted on a "fixed price basis." However, Attachment 11 asks for "Hourly Billing Rate" being itemized per role.	Can you please clarify?	As presented in Attachment 11, vendors are to identify their job classification inventory (or project roles) and the associated hourly bill rate for each job classification. Bill rate shall include all direct and indirect costs. Vendor shall attach a detailed job description for each classification identified.
Section III: Required Information and Attachment 11	B. Service Requirements , 2. Pricing	7 and 46	2.1 The pricing information must be submitted on a fixed price basis. The pricing proposal must be itemized. Please complete the pricing sheet provided in Attachment 11. Attachment 11 says - Please identify your job classification inventory (or project roles) and the associated hourly bill rate for each job classification. Bill rate shall include all direct and indirect costs. Vendor shall attached a detailed job description for each classification identified. Individual project proposals shall include the required job classifications and estimated hours per classification in the proposal.	Section 2.1 of RFP states to submit a fixed price but Attachment 11 is asking for rates and that hours would be provided as part of future project proposals. Please confirm that only bill rates are required and fixed pricing applies only to future project proposals?	Correct, only bill rates by job classifications (or project roles) are required on the Pricing Sheet (Attachment 11).
Section IV, B, 15,a: Administrative Information, RFP Questions and Answer Process		14	The State of Delaware will allow written requests for clarification of the RFP. All questions shall be received no later than April 5, 2017. All questions will be consolidated into a single set of responses and posted on the State's website at www.bids.delaware.gov by the date of April 17, 2017. Vendor names will be removed from questions in the responses released. Questions should be submitted in the following format. Deviations from this format will not be accepted.	With questions and answers being posted by April 17th, based on the number of questions asked and the date in which they are posted, is there a chance the State will consider extending the due date?	As of April 17, 2017, there is a two-day extension for Response to Vendor RFP Questions to Wednesday, April 19, 2017. Subsequently, the deadline for Receipt of Proposals has been extended to Tuesday, May 2, 2017. All other terms and conditions remain the same.

			- Responses		
Section	Paragraph	Page	Text of Passage in Question	Ouestion	Response
Section IV,B,10: Administrative Information, Submission, Realistic Proposals	Turugrupn		It is the expectation of the State of Delaware that vendors can fully satisfy the obligations of the proposal in the manner and timeframe defined within the proposal. Proposals must be realistic and must represent the best estimate of time, materials and other costs including the impact of inflation and any economic or other factors that are reasonably predictable.	Would DNREC like to see fixed price estimates (with a payment schedule) for each Project Task based on milestones in our response?	As presented in Attachment 11, vendors <u>are required</u> to identify their job classification inventory (or project roles) and the associated hourly bill rate for each job classification. Providing an example project estimate with a fixed price and payment schedule is <u>not</u> required.
Section IV. B. 11: Confidentiality of Documents	3	12	"Vendor(s) may submit portions of a proposal considered to be confidential business information in a separate, sealed envelope labeled "Confidential Business Information" and include the specific RFP number."	Can the sealed "Confidential Business Information" component of the proposal follow initial submissions by 3-5 business days? This will allow reviews to get underway while vendors prepare their confidential versions in accordance with the public records laws.	No.
Section IV.B.24: Award of Contract	4	16	After a final selection is made, the winning vendor will be invited to negotiate a contract with the State of Delaware; remaining vendors will be notified in writing of their selection status.	This seems to indicate a single winner will be selected. Earlier in the RFP it indicated that multiple contracts were anticipated. Please confirm.	Pursuant to 29 Del. C. § 6986, the State of Delaware may award a contract for a particular professional service to two or more vendors. DNREC anticipates awarding multiple contracts as a result of this solicitation. In addition, this RFP includes the opportunity for cooperative use. As a publicly competed contract awarded in compliance with 29 DE Code Chapter 69, this contract is available for use by other states and/or governmental entities.
Section IV.B.24: Award of Contract	4	16	After a final selection is made, the winning vendor will be invited to negotiate a contract with the State of Delaware; remaining vendors will be notified in writing of their selection status.	Please share DNREC's thinking on multiple vendors. What are your goals associated with establishing a pool of vendors? Are you anticipating more work than any one vendor is likely to be able to handle? Are you looking for vendors with different skills and capabilities to support different elements of your journey? Are you seeking to create competition for follow-on solicitations?	DNREC anticipates awarding multiple contracts as a result of this solicitation in order to expand the resource available for the agency's diverse programs and services (permitting and licensing, concessions, land management, laboratory services, compliance assessment, enforcement, etc.). From contracts awarded, specific Project Task Orders would be solicited for quotes from qualified vendors as early as July 1. In addition, this RFP includes the opportunity for cooperative use by other agencies, states and/or governmental entities.
Section IV,C,5: Administrative Information, Evaluation Process		20	(Oral Presentations) The vendor representative(s) attending the oral presentation shall be technically qualified to respond to questions related to the proposed system and its components. All of the vendor's costs associated with participation in oral discussions and system demonstrations conducted for the State of Delaware are the vendor's responsibility.	Are key personnel expected to be in attendance at Oral Presentation of companies invited to present?	It is preferred that key personnel are in attendance for any presentation.

Section	Paragraph	Page	Text of Passage in Question	Question	Response
Section IV.D.7c: ACA Safe Harbor	1 & 2	23	All	This Safe Harbor Fee is completely new to us. Can you please provide more detail on what is required of vendors, and on what is required for a vendor to receive the full 5 points on the evaluation?	Because of where work may be performed, Delaware could be viewed as a Common Law employer for staff provided for the task. The State will be utilizing the Safe Harbor Exception which requires vendors to charge an additional fee for those employees who obtain health coverage from the Vendor. Vendors are to identify a per invoice fee to be charged for employees working under the contract that obtain health coverage through your firm. The fee must be a separate line item on the invoice and designated as the Safe Harbor Exception Fee. The fee is an added expense to the State, therefore taken into consideration in the evaluation process.
Section IV,D, 7d: Administrative Information, Terms and Conditions, Licenses and Permits		24	Prior to receiving an award, the successful vendor shall either furnish the State of Delaware with proof of State of Delaware Business License or initiate the process of application where required.	Does this mean a potential contractor should apply before actually being named to the roster, or is it sufficient to apply once the organization has been notified?	Application at time of award notification is acceptable.
Section IV.D.7g: Insurance	3	25	b. Medical or Professional Liability \$1,000,000 per occurrence / \$3,000,000 aggregate, c Misc. Errors and Omissions	We have been in business 15 years providing these kinds of services to various government agencies and other organizations, and we have always been able to waive the request for Professional Liability and/or Errors and Omissions insurances (as these insurances really don't apply to the types of coaching and training services we provide). Will DNREC consider waiving this requirement?	Vendors must identify and submit any Exceptions to the solicitation on Attachment 3. During contract negotiations, a vendor may request a change/exception in the contract language. At that time the State of Delaware, Attorney General and/or Office of Management and Budget, Insurance Coverage Office will be solicited for a determination.
Section IV: Professional Services RFP Administrative Information	B. RFP Submission, 2. Proposals	10	Each proposal must be submitted with 2 paper copies and 1 electronic copy on CD or DVD media disk, or USB memory drive. Please provide a separate electronic pricing file from the rest of the RFP proposal responses.	Please confirm that only an electronic copy of the pricing file is required and not 2 paper copies?	Correct, only one electronic copy of the Pricing Proposal is required. Pricing and cost information must be sealed and separate from the rest of the Vendor Proposal.
Section IV: Professional Services RFP Administrative Information	F. Attachments	34	The following attachments and appendixes shall be considered part of the solicitation: • Appendix A – Minimum Response Requirements • Appendix B – Scope of Work / Technical Requirements	Unable to find Appendix A and Appendix B, which were listed on Page 34, Section F.	These appendix documents were referenced in the solicitation as an oversight. The documents are not applicable to the solicitation and not required as part of their proposal response.

		1	as & Responses		I
Section	Paragraph	Page	Text of Passage in Question	Question	Response
Attachment 11: Vendor Pricing Sheet	N/A	46	"Hourly Billing Rate"	Not all vendors have hourly rates available; would the State consider allowing Bidders to propose rate cards for this framework contract in accordance with their standard commercial practices, for example a weekly rate card? This affords the Department the same flexibility in establishing a fee schedule for possible tasks, and will likely increase competition.	For price comparison purposes all vendors are asked to provide an hourly rate. The rates proposed will be "not to exceed" rates and further negotiations for projects under the contract will be considered.
Attachment 11: Vendor Pricing Sheet		46	Bill Rate shall include all direct and indirect costs.	Assuming that indirect costs should include any travel, is there an expectation for how much of the work by the contactor should be on-site?	The core project work is presumably completed onsite. However, work offsite could be negotiated and approved with each future Project Task Order. In such instances, Project Task Orders would outline work to be completed both onsite and offsite.
Attachment 11: Vendor Pricing Sheet		46	BILL RATES: Please identify your job classification inventory (or project roles) and the associated hourly bill rate for each job classification. Bill rate shall include all direct and indirect costs. Vendor shall attached a detailed job description for each classification identified. Individual project proposals shall include the required job classifications and estimated hours per classification in the proposal. DNREC requests resumes for the proposed project team members. Job Classification/Project Roles Hourly Billing Rate	Is there a minimum or maximum number of proposed key personnel an Offeror can submit?	No. The number should be appropriate to the level of service an offeror can provide and should be communicated in a fashion that would allow for the proposal evaluation team (PET) to compare for best value. As stated in Section IV, C.2., the goal of this RFP is to accomplish the tasks stated in the Scope of Services/Business Requirements Section (Section II) for the best value. Contractors proposing alternatives which provide substantially better or more cost effective performance than achievable under a stated RFP specification, or Contractors that propose discounts, uncharged services or other benefits in addition to the RFP specifications may receive PET preference or additional points.
Attachment 5: Business References		40	Please do not list any State Employee as a business reference. If you have held a State contract within the last 5 years, please provide a separate list of the contract(s).	In terms of Business References, can State Employees of other States (such as Maryland and Pennsylvania) be listed as a business reference?	Yes, other States is acceptable.
Attachment 5: Business References		40	Please do not list any State Employee as a business reference. If you have held a State contract within the last 5 years, please provide a separate list of the contract(s).	In terms of Business References, should State contracts held within the last 5 years with States other than Delaware be listed on a separate list?	Yes, State of Delaware and other State contracts within the last 5 years should be listed separately.

			o e responses		
Section	Paragraph	Page	Text of Passage in Question	Question	Response
Attachment 5:			Please do not list any State Employee as a	If Business References cannot be State Employees but all	State of Delaware employees cannot be listed. Other States can.
Business			business reference. If you have held a State	relevant work was performed for the State, what type of	
References			contract within the last 5 years, please	individual would you prefer be listed as a Business	
			provide a separate list of the contract(s).	Reference? (For example, partner firms, contracted Project	
				Managers, etc.)	
Attachment 5:		40	Please do not list any State Employee as a		No. You can provide a short description of work performed. Someone will reach out to vendors for
Business			business reference. If you have held a State	past performance explanations to further explain the services	a reference check.
References			contract within the last 5 years, please	and work performed within the referenced contract?	
			provide a separate list of the contract(s).		
Attachment 9:		44	As required by House Bill # 410 (Bond Bill)		Report after award for potential key personnel. Yearly, after initial award and reporting.
Employing			of the 146th General Assembly and under	scenario an Offeror is proposing key personnel who are legal	
Delawareans			Section 30, No bid for any public works or	residents of Delaware and employment of these individuals	
Report			professional services contract shall be	is based on contract award, how should this be reported?	
			responsive unless the prospective bidder		
			discloses its reasonable, good-faith		
			determination of:		
			1. Number of employees reasonable anticipated to be employed on the Project(s):		
			and cipated to be employed on the Project(s).		
			2. Number and percentage of such employees		
			who are bona fide legal residents of		
			Delaware:		
			Percentage of such employees who are bona		
			fide legal residents of Delaware:		
			3. Total number of employees of the bidder:		
			4. Total percentage of employees who are		
			bona fide resident of Delaware:		
			If subcontractors are to be used:		
			1. Number of employees who are residents of		
			Delaware:		