Mathematical Action of the second secon

Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum

AGREEMENT made as of the Sixth day of June in the year Two Thousand Seventeen (In words, indicate day, month and year.)

BETWEEN the Owner: (Name, legal status, address and other information)

State of Delaware, DNREC Division of Parks and Recreation 89 Kings Highway Dover, DE. 19901

and the Contractor: (Name, legal status, address and other information)

Wilkinson Roofing & Siding, Inc. 1000 First State Blvd., Wilmington, DE. 19804 Tel: 302-998-0176

for the following Project: (Name, location and detailed description)

Deerfield Golf Club Roof Replacement White Clay Creek State Park 507 Thompson Bridge Road, Newark, DE. 19711

The Architect: (Name, legal status, address and other information)

State Of Delaware, DNREC Division of Parkas and Recreation 89 Kings Highway Dover, DE. 19901 Tel: 302-739-9231

The Owner and Contractor agree as follows.

ADDITIONS AND DELETIONS:

The author of this document has added information needed for its completion. The author may also have revised the text of the original AIA standard form. An Additions and Deletions Report that notes added information as well as revisions to the standard form text is available from the author and should be reviewed. A vertical line in the left margin of this document indicates where the author has added necessary information and where the author has added to or deleted from the original AIA text.

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

AIA Document A201™-2007, General Conditions of the Contract for Construction, is adopted in this document by reference. Do not use with other general conditions unless this document is modified.

Init. 1

AIA Document A101™ – 2007. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties, Unauthorized 0 reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 11:14:30 on 06/08/2017 under Order No. 0539366887 which expires on 02/27/2018, and is not for resale. User Notes:

TABLE OF ARTICLES

- 1 THE CONTRACT DOCUMENTS
- 2 THE WORK OF THIS CONTRACT
- 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
- CONTRACT SUM
- PAYMENTS 5
- DISPUTE RESOLUTION
- 7 TERMINATION OR SUSPENSION
- 8 MISCELLANEOUS PROVISIONS
- 9 ENUMERATION OF CONTRACT DOCUMENTS

10 INSURANCE AND BONDS

ARTICLE 1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary and other Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed in this Agreement and Modifications issued after execution of this Agreement, all of which form the Contract, and are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations or agreements, either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9.

ARTICLE 2 THE WORK OF THIS CONTRACT

The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in the Contract Documents to be the responsibility of others.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 3.1 The date of commencement of the Work shall be the date of this Agreement unless a different date is stated below or provision is made for the date to be fixed in a notice to proceed issued by the Owner. (Insert the date of commencement if it differs from the date of this Agreement or, if applicable, state that the date will be fixed in a notice to proceed.)

Date of commencement will be fixed in the Notice to Proceed

If, prior to the commencement of the Work, the Owner requires time to file mortgages and other security interests, the Owner's time requirement shall be as follows:

N/A

§ 3.2 The Contract Time shall be measured from the date of commencement.

§ 3.3 The Contractor shall achieve Substantial Completion of the entire Work not later than One Hundred Forty Days (140) days from the date of commencement, or as follows:

(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of commencement. If appropriate, insert requirements for earlier Substantial Completion of certain portions of the Work.)

Init 1

AlA Document A101™ – 2007. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 11:14:30 on 06/08/2017 under Order No. 0539366887 which expires on 02/27/2018, and is not for resale. User Notes:

Portion of Work	Substantial Completion Date
Replacement of the Deerfield Golf Club	120 Days
Roof	20 Days
Cart Barn Roof Replacement	

, subject to adjustments of this Contract Time as provided in the Contract Documents. (Insert provisions, if any, for liquidated damages relating to failure to achieve Substantial Completion on time or for bonus payments for early completion of the Work.)

ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor's performance of the Contract. The Contract Sum shall be Seven Hundred and Seventy-One Thousand Eight Hundred Fifty Dollars and Zero Cents (\$ 771,850.00), subject to additions and deductions as provided in the Contract Documents.

§ 4.2 The Contract Sum is based upon the following alternates, if any, which are described in the Contract Documents and are hereby accepted by the Owner:

(State the numbers or other identification of accepted alternates. If the bidding or proposal documents permit the Owner to accept other alternates subsequent to the execution of this Agreement, attach a schedule of such other alternates showing the amount for each and the date when that amount expires.)

Alternate One - Cart Barn Building Roof Replacement

§ 4.3 Unit prices, if any:

(Identify and state the unit price; state quantity limitations, if any, to which the unit price will be applicable.)

ltem	Units and Limitations Deduct:	Price Per Unit (\$0.00) Add:
Installation of protective walkway	92.00	\$95.00
Installation of roof drain assembly	\$1,500.00	\$1,500.00
Installation of roof drain piping	\$40.00	\$40.00
Replactment of existing deteriorated wood blocking 2x4	\$6.00	\$6.00
Replacement of existing deteriorated wood blocking 2x6	\$7.00	\$7.00
Replacement of existing deteriorated wood blocking 2x8	\$8.00	\$8.00
Replacement of existing deteriorated wood blocking 2x10	\$9.00	\$9.00
Replacement of existing deteriorated wood blocking 2x12	\$10.00	\$10.00
Replacement of existing deteriorated wood blocking 4x4	\$15.00	\$15.00
Replacement of wet roofing materials	\$10.00	\$10.50
Replacement of plywood decking 1- 480 SF	\$6.00	\$6.30
Replacement of plywood decking 481 SF -1,920 SF	\$6.00	\$6.30
Replacement of plywood roof decking- PerSF based on more than 1,920 SF	\$6.00	\$6.20
Repair of existing unadheared or defective EPDM roof membrane 7 flashing sheets- per SF	\$14.25	\$15.00

1

AIA Document A1011M - 2007. Copyright @ 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 15:23:26 on 06/06/2017 under Order No. 0539366887 which expires on 02/27/2018, and is not for resale. User Notes:

§ 4.4 Allowances included in the Contract Sum, if any: (Identify allowance and state exclusions, if any, from the allowance price.)

ltem	Price
Remove discard and replace twelve	Two Thousand Four Hundred Dollars and Zero Cents
defective 4'x8' -5/8" thick plywood	\$2,400.00
sheets	
Construction of two dormers	Eighty-five Thousand Dollars and Zero Cents (\$85,000.00)
Repair existing EPDM roof flashing	Ten Thousand Five Hundred Dollars Zero Cents
sheets based on 700 SF of unadhered or	(\$10,500.00)
defective EPDM flashing sheets	(+;;;)

ARTICLE 5 PAYMENTS § 5.1 PROGRESS PAYMENTS

Init.

1

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the month, or as follows:

§ 5.1.3 Provided that an Application for Payment is received by the Architect is received by the Architect that meets all requirements of th Contract, payment shall be made by the Owner not later than 30 days after the Owner receives the valid Application for Payment.

(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the various portions of the Work. The schedule of values shall be prepared in such form and supported by such data to substantiate its accuracy as the Architect may require. This schedule, unless objected to by the Architect, shall be used as a basis for reviewing the Contractor's Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of the period covered by the Application for Payment.

§ 5.1.6 Subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as follows:

- .1 Take that portion of the Contract Sum properly allocable to completed Work as determined by multiplying the percentage completion of each portion of the Work by the share of the Contract Sum allocated to that portion of the Work in the schedule of values, less retainage of Five percent (5 %). Pending final determination of cost to the Owner of changes in the Work, amounts not in dispute shall be included as provided in Section 7.3.9 of AIA Document A201TM-2007, General Conditions of the Contract for Construction;
- .2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and suitably stored at the site for subsequent incorporation in the completed construction (or, if approved in advance by the Owner, suitably stored off the site at a location agreed upon in writing), less retainage of Five percent (5 %);
- .3 Subtract the aggregate of previous payments made by the Owner; and
- .4 Subtract amounts, if any, for which the Architect has withheld or nullified a Certificate for Payment as provided in Section 9.5 of AIA Document A201–2007.

§ 5.1.7 The progress payment amount determined in accordance with Section 5.1.6 shall be further modified under the following circumstances:

- .1 Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to the full amount of the Contract Sum, less such amounts as the Architect shall determine for incomplete Work, retainage applicable to such work and unsettled claims; and (Section 9.8.5 of AIA Document A201-2007 requires release of applicable retainage upon Substantial Completion of Work with consent of surety, if any.)
- .2 Add, if final completion of the Work is thereafter materially delayed through no fault of the Contractor, any additional amounts payable in accordance with Section 9.10.3 of AIA Document A201-2007.

§ 5.1.8 Reduction or limitation of retainage, if any, shall be as follows:

(If it is intended, prior to Substantial Completion of the entire Work, to reduce or limit the retainage resulting from the percentages inserted in Sections 5.1.6.1 and 5.1.6.2 above, and this is not explained elsewhere in the Contract Documents, insert here provisions for such reduction or limitation.)

N/A

§ 5.1.9 Except with the Owner's prior approval, the Contractor shall not make advance payments to suppliers for materials or equipment which have not been delivered and stored at the site.

§ 5.2 FINAL PAYMENT

§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the Contractor when

- .1 the Contractor has fully performed the Contract except for the Contractor's responsibility to correct Work as provided in Section 12.2.2 of AIA Document A201-2007, and to satisfy other requirements, if any, which extend beyond final payment; and
- .2 a final Certificate for Payment has been issued by the Architect.

§ 5.2.2 The Owner's final payment to the Contractor shall be made no later than 30 days after the issuance of the Architect's final Certificate for Payment, or as follows:

ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 INITIAL DECISION MAKER

The Architect will serve as Initial Decision Maker pursuant to Section 15.2 of AIA Document A201-2007, unless the parties appoint below another individual, not a party to this Agreement, to serve as Initial Decision Maker. (If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if other than the Architect.)

§ 6.2 BINDING DISPUTE RESOLUTION

For any Claim subject to, but not resolved by, mediation pursuant to Section 15.3 of AIA Document A201-2007, the method of binding dispute resolution shall be as follows:

(Check the appropriate box. If the Owner and Contractor do not select a method of binding dispute resolution below, or do not subsequently agree in writing to a binding dispute resolution method other than litigation. Claims will be resolved by litigation in a court of competent jurisdiction.)

- [] Arbitration pursuant to Section 15.4 of AIA Document A201–2007
- [] Litigation in a court of competent jurisdiction
- [X] Other (Specify)

Init.

1

All remedies available in law or in equity

ARTICLE 7 TERMINATION OR SUSPENSION

§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document A201-2007.

AIA Document A101 M - 2007. Copyright @ 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 15:23:26 on 06/06/2017 under Order No. 0539366887 which expires on 02/27/2018, and is not for resale. **User Notes:**

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-2007.

ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201–2007 or another Contract Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract Documents.

§ 8.2 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located.

(Insert rate of interest agreed upon, if any.)

Payment are due 30 days after reciept of a valid Application for Payment. After that 30 day period, interest may be charged at the rate of one percent 1 % per month not to exceed 12% per annum,

§ 8.3 The Owner's representative: (Name, address and other information)

Cynthia A. Todd, RLA, Construction Project Administrator State of Delaware, DNREC Division of Parks and Recreation 89 Kings Highway Dover, DE. 19901 Tel: 302-739-9231

§ 8.4 The Contractor's representative: (Name, address and other information)

Wilkinson Roofing & Siding, Inc. Kenneth Balagur 1000 First State Blvd., Wilmington, DE, 19804 Tel:302-998-0176

§ 8.5 Neither the Owner's nor the Contractor's representative shall be changed without ten days written notice to the other party.

§ 8.6 Other provisions:

ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS

§ 9.1 The Contract Documents, except for Modifications issued after execution of this Agreement, are enumerated in the sections below.

§ 9.1.1 The Agreement is this executed AIA Document A101–2007, Standard Form of Agreement Between Owner and Contractor.

§ 9.1.2 The General Conditions are AIA Document A201–2007, General Conditions of the Contract for Construction.

§ 9.1.3 The Supplementary and other Conditions of the Contract:

Init.

1

AlA Document A101[™] – 2007. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The American Institute of Architects. All rights reserved. WARNING: This AlA[®] Document is protected by U.S. Copyright Law and International Treaties. Unauthorized maximum extent possible under the law. This document was produced by AIA software at 15:23:26 on 06/06/2017 under Order No. 0539366887 which User Notes:

Document	Title	Date	Pages
Project Manual	Deerfield Golf Club	April 5, 2017	292
	Roof Replacement		

§ 9.1.4 The Specifications:

(Either list the Specifications here or refer to an exhibit attached to this Agreement.) Refer to Project Manual

	Section	Title	Date	Pages
(Eith G-1 G-2 A-1 A-2 A-3 A-4	5 The Drawings: er list the Drawings here or re Cover Sheet General Notes, Abbreciations Roof Plan- Clubhouse Roof Plan - Cart Barn Roof Details - Asphalt Shingl Roof Details - EPDM Roof Ro Roof Plan - Wet Roofing Mat	& Symbols es estoration	to this Agreement.)	

§ 9.1.6 The Addenda, if any:

Number

Number	Date	Pages
Addendum One	May 11, 2017	4
Addendum Two	May 15, 2017	1
Addendum Three	May 19, 2017	14
Addendum Four	May 26, 2017	14

Portions of Addenda relating to bidding requirements are not part of the Contract Documents unless the bidding requirements are also enumerated in this Article 9.

Title

Date

§ 9.1.7 Additional documents, if any, forming part of the Contract Documents:

- .1 AIA Document E201[™]–2007, Digital Data Protocol Exhibit, if completed by the parties, or the following:
- .2 Other documents, if any, listed below:

(List here any additional documents that are intended to form part of the Contract Documents. AIA Document A201-2007 provides that bidding requirements such as advertisement or invitation to bid, Instructions to Bidders, sample forms and the Contractor's bid are not part of the Contract Documents unless enumerated in this Agreement. They should be listed here only if intended to be part of the Contract Documents.)

Contrator's Bid

ARTICLE 10 INSURANCE AND BONDS

The Contractor shall purchase and maintain insurance and provide bonds as set forth in Article 11 of AIA Document A201-2007.

(State bonding requirements, if any, and limits of liability for insurance required in Article 11 of AIA Document A201-2007.)

6

Init. 1

*

Type of insurance or bond Insurance as specified in Supplementary General Conditions and General Requirements included with this contract

Limit of liability or bond amount (\$0.00)

This Agreement entered into as of the day and year first write Original On File	Original On File
6.8.17	
OWNER (Signature) Kora (Oaks Depity Sec. Shawn M. Garvin, Cabinet Secretary, DNREC,	CONTRACTOR (Signature)
Shawn M. garvin, Cabinet Secretary, DNREC,	Kenneth Balagur, President, Wilkinson Roofing &
State of Delaware	Siding, Inc.
(Printed name and title)	(Printed name and title)

Init. 1

AlA Document A101[™] – 2007. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The American Institute of Architects. All rights reserved. WARNING: This AIA[©] Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA[©] Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 15:23:26 on 06/06/2017 under Order No. 0539366887 which expires on 02/27/2018, and is not for resale. User Notes:

*