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‘*__AIA Document A101" - 2007

Standard Form of Agreement Between Owner and Contractor where the basis

of payment is a Stipulated Sum

AGREEMENT made as of the Thirtieth day of November in the year Two Thousand

Seventeen
(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

State of Delaware, DNREC
Division of Parks and Recreation
89 Kings Highway

Dover, DE. 19901

and the Contractor:
(Name, legal status, address and other information)

Detwiler Roofing.

324 Linden Grove Road

New Holland, Pennsylvania, 17557
Tel: 717-200-4000

for the following Project:
(Name, location and detailed description)

Deerfield Golf Club Roof Replacement
White Clay Creek State Park

507 Thompson Bridge Road,

Newark, DE. 19711

The Architect:
(Name, legal status, address and other information)

State Of Delaware, DNREC
Division of Parkas and Recreation
89 Kings Highway

Dover, DE. 19901

Tel: 302-739-9231

The Owner and Contractor agree as follows.

ADDITIONS AND DELETIONS:
The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to
the standard form text is available
from the author and should be
reviewed. A vertical line in the left
margin of this document indicates
where the author has added
necessary information and where
the author has added to or deleted
from the original AIA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

AlA Document A201™_-2007,
General Conditions of the Confract
for Construction, is adopted in this
document by reference. Do not use
with other general conditions unless
this document is modified.
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ARTICLE1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed
in this Agreement and Modifications issued after execution of this Agreement, all of which form the Contract, and
are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the
entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations or
agreements, either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in
Article 9.

ARTICLE 2 THE WORK OF THIS CONTRACT
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in
the Contract Documents to be the responsibility of others.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 3.1 The date of commencement of the Work shall be the date of this Agreement unless a different date is stated
below or provision is made for the date to be fixed in a notice to proceed issued by the Owner.

(Insert the date of commencement if it differs from the date of this Agreement or, if applicable, state that the date
will be fixed in a notice to proceed.)

Date of commencement will be fixed in the Notice to Proceed

If, prior to the commencement of the Work, the Owner requires time to file mortgages and other security interests,
the Owner’s time requirement shall be as follows:

N/A
§ 3.2 The Contract Time shall be measured from the date of commencement.

§ 3.3 The Contractor shall achieve Substantial Completion of the entire Work not later than Eighty-Four Days (84 )
days from the date of commencement, or as follows:

(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of
commencement. If appropriate, insert requirements for earlier Substantial Completion of certain portions of the
Work.)

AlA Document A101™ - 2007. Copyrighl © 1815, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The American
Institute of Architects. All rights reserved. WARNING: This AIA* Document IS protected by U.S. Copyright Law and International Treatles. Unauthorlzed
reproduction or distribution of this AIA* Dacument, or any portion of It, may result In severe clvil and criminal penaities, and will be prosecuted to the
maximum extent possible under the law. This document was produced by AlA software at 12:32:01 on 11/30/2017 under Order No, 0539366887 which
expires on 02/27/2018, and is not for resale.

User Notes: (3BY9ADA1A)



Init.

Portion of Work Substantial Completion Date

, subject to adjustments of this Contract Time as provided in the Contract Documents.
(Insert provisions, if any, for liquidated damages relating to failure to achieve Substantial Completion on time or for
bonus payments for early completion of the Work.)

ARTICLE4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be Five Hundred and Eighty-Six Thousand Dollars ($ 586,000.00 ), subject to
additions and deductions as provided in the Contract Documents.

§ 4.2 The Contract Sum is based upon the following alternates, if any, which are described in the Contract
Documents and are hereby accepted by the Owner:

(State the numbers or other identification of accepted alternates. If the bidding or proposal documents permit the
Owner to accept other alternates subsequent to the execution of this Agreement, attach a schedule of such other
alternates showing the amount for each and the date when that amount expires.)

Alternate One - Cart Barn Building Roof Replacement
Note: Alternate #2 was included in Base Bid

§ 4.3 Unit prices, if any:
(Identify and state the unit price; state quantity limitations, if any, to which the unit price will be applicable.)

Item Units and Limitations Price Per Unit ($0.00)
Deduct Add:

Installation of protective walkway $500.00 $500.00

Installation of roof drain assembly $200.00 $1,600.00

Installation of roof drain piping $50.00 $50.00

Replactment of existing deteriorated $4.00 $4.00

wood blocking 2x4

Replacement of existing deteriorated $5.00 $5.00

wood blocking 2x6

Replacement of existing deteriorated $7.00 $7.00

wood blocking 2x8

Replacement of existing deteriorated $9.00 $9.00

wood blocking 2x10

Replacement of existing deteriorated $15.00 $15.00

wood blocking 2x12

Replacement of existing deteriorated $15.00 $15.00

wood blocking 4x4

Replacement of wet roofing materials $8.00 $11.00

Replacement of plywood decking 1- 480  $5.00 $5.00

SF

Replacement of plywood decking 481 $5.00 $5.00

SF -1,920 SF

Replacement of Plywood roof decking - $5.00 $5.00

1 -480 SF

Replacement of plywood roof decking- $5.00 $5.00

PerSF based on more than 1,920 SF

Repair of existing unadheared or $10.00 $10.00

defective EPDM roof membrane 7
flashing sheets- per SF
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§ 4.4 Allowances included in the Contract Sum, if any:
(Identifyy allowance and state exclusions, if any, from the allowance price.)

item Price

Allowance #1: Remove discard and One Thousand, Nine Hundred Twenty Dollars and Zero
replace twelve defective 4'x8' -5/8" thick  Cents $1,920.00

plywood sheets and replace with new

4'x8' - 5/8" thick plywood sheets as

required by Section 061516 in the

specifications

Allowance #2: Repair existing EPDM Five Thousand Dollars Zero Cents ($5,000.00)
roof flashing sheets based on 700 SF of

unadhered or defective EPDM flashing

sheets

ARTICLE 5 PAYMENTS

§ 5.1 PROGRESS PAYMENTS

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of
the month, or as follows:

§ 5.1.3 Provided that an Application for Payment is received by the Architect is received by the Architect that meets
all reqquirements of th Contract, payment shall be made by the Owner not later than 30 days after the Owner
receives the valid Application for Payment.

(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the
Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract
Sum among the various portions of the Work. The schedule of values shall be prepared in such form and supported
by such data to substantiate its accuracy as the Architect may require. This schedule, unless objected to by the
Architect, shall be used as a basis for reviewing the Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end
of the period covered by the Application for Payment.

§ 5.1.6 Subject to other provisions of the Contract Documents, the amount of each progress payment shall be
computed as follows:

A Take that portion of the Contract Sum properly allocable to completed Work as determined by
multiplying the percentage completion of each portion of the Work by the share of the Contract Sum
allocated to that portion of the Work in the schedule of values, less retainage of Five percent (5 %).
Pending final determination of cost to the Owner of changes in the Work, amounts not in dispute
shall be included as provided in Section 7.3.9 of AIA Document A201™-2007, General Conditions
of the Contract for Construction;

.2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and
suitably stored at the site for subsequent incorporation in the completed construction (or, if approved
in advance by the Owner, suitably stored off the site at a location agreed upon in writing), less
retainage of Five percent (5 %);

.3 Subtract the aggregate of previous payments made by the Owner; and

4 Subtract amounts, if any, for which the Architect has withheld or nullified a Certificate for Payment as
provided in Section 9.5 of AIA Document A201-2007.
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§ 5.1.7 The progress payment ainount determined in accordance with Section 5.1.6 shall be further modified under
the following circumstances:
1 Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to the
full amount of the Contract Sum, less such amounts as the Architect shall determine for incomplete
Work, retainage applicable to such work and unsettled claims; and
(Section 9.8.5 of AIA Document A201-2007 requires release of applicable retainage upon
Substantial Completion of Work with consent of surety, if any.)
.2 Add, if final completion of the Work is thereafter materially delayed through no fault of the Contractor,
any additional amounts payable in accordance with Section 9.10.3 of AIA Document A201-2007.

§ 5.1.8 Reduction or limitation of retainage, if any, shall be as follows:

(f it is intended, prior to Substantial Completion of the entire Work, to reduce or limit the retainage resulting from
the percentages inserted in Sections 5.1.6.1 and 5.1.6.2 above, and this is not explained elsewhere in the Contract
Documents, insert here provisions for such reduction or limitation.)

N/A

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site.

§ 5.2 FINAL PAYMENT
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when
.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Section 12.2.2 of AIA Document A201-2007, and to satisfy other requirements,
if any, which extend beyond final payment; and
.2 afinal Certificate for Payment has been issued by the Architect.

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issnance of the
Architect’s final Certificate for Payment, or as follows:

ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 INITIAL DECISION MAKER

The Architect will serve as Initial Decision Maker pursuant to Section 15.2 of AIA Document A201-2007, unless
the parties appoint below another individual, not a party to this Agreement, to serve as Initial Decision Maker.

(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker,
if other than the Architect.)

§ 6.2 BINDING DISPUTE RESOLUTION

For any Claim subject to, but not resolved by, mediation pursuant to Section 15.3 of AIA Document A201-2007, the
method of binding dispute resolution shall be as follows:

(Check the appropriate box. If the Owner and Contractor do nol select a method of binding dispute resolution
below, or do not subsequently agree in writing to a binding dispute resolution method other than litigation, Claims
will be resolved by litigation in a court of competent jurisdiction.)

[ 1 Arbitration pursuant to Section 15.4 of ALA Document A201-2007
[ 1 Litigation in a court of competent jurisdiction

[X] Other (Specify)
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ARTICLE 7 TERMINATION OR SUSPENSION

§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
A201-2007.

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-2007.

ARTICLE8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201-2007 or another Contract

Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.

§ 8.2 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated

below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is
located.

(Insert rale of interest agreed upon, if any.)

Payment are due 30 days after reciept of a valid Application for Payment. After that 30 day period, interest may be
charged at the rate of one percent 1 % per month not to exceed 12% per annum,

§ 8.3 The Owner’s representative:
(Name, address and other information)

Cynthia A. Todd, RLA, Construction Project Administrator
State of Delaware, DNREC

Division of Parks and Recreation

89 Kings Highway

Dover, DE. 19901

Tel: 302-739-9231

§ 8.4 The Contractor’s representative:
(Name, address and other information)

Titus Detwiler

Detwiler Roofing

324 Linden Grove Road,

New Holland, Pennsylvania, 17557
Tel:302-998-0176

§ 8.5 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days written notice to the
other party.

§ 8.6 Other provisions:

ARTICLE9 ENUMERATION OF CONTRACT DOCUMENTS
§ 9.1 The Contract Documents, except for Modifications issued after execution of this Agreetment, are enumerated in
the sections below.

§9.1.1 The Agreement is this executed AIA Document A101-2007, Standard Form of Agreement Between Owner
and Contractor.

§ 9.1.2 The General Conditions are AIA Document A201-2007, General Conditions of the Contract for
Construction.,

§ 9.1.3 The Supplementary and other Conditions of the Contract:
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Document Title Date Pages

Project Manual Section 007313 October 12, 2017 2
Supplementary General  October 12, 2017 12
Conditions
Section 008113 General October 12, 2017 16
Requirements
Section 007213 October 12, 2017 1

§ 9.1.4 The Specifications:
(Either list the Specifications here or refer to an exhibit attached to this Agreement.)
| Refer to Attachment "A"

Section Title Date Pages

§9.1.5 The Drawings:
(Either list the Drawings here or refer to an exhibit attached to this Agreement.)

Number Title Date

G-1 Cover Sheet October 12, 2017

SK-1 Dormer Plans, Elevations  October 12, 2017
and Details

SK-2 Sections and Details October 12, 2017

A-1 Roof Plan- Clubhouse November 8, 2017

A2 Roof Plan- Cart Barn April 5,2017

A-3 Roof Details- Asphalt April 5, 2017
Shingles

A4 Roof Details- Asphalt April 5,2017
Shingles

A-5 Roof Details- EPDM April 5,2017
Roof Restoration

A-6 Roof Plan- Wet Roofing  April 5, 2017
Materials

E-1 Electrical Schedule, October 12, 2017
Notes & Specifications

§9.1.6 The Addenda, if any:

Number Date Pages
Addendum No. 1 November 1, 2017 8
Addendum No. 2 November 9, 2017 2

Portions of Addenda relating to bidding requirements are not part of the Contract Documents unless the bidding
requirements are also enumerated in this Article 9.

§ 9.1.7 Additional documents, if any, forming part of the Contract Documents:

.1 AIA Document E201™-2007, Digital Data Protocol Exhibit, if completed by the parties, or the
following:

.2 Other documents, if any, listed below:
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(List here any additional documents that are intended to form part of the Contract Documents. AIA
Document A201-2007 provides that bidding requirements such as advertisement or invitation to bid,
Instructions to Bidders, sample forms and the Contractor's bid are not part of the Contract
Documents unless enumerated in this Agreement. They should be listed here only if intended to be
part of the Contract Documents.)

Contrator's Bid

ARTICLE 10 INSURANCE AND BONDS

The Contractor shall purchase and maintain insurance and provide bonds as set forth in Article 11 of AIA Document
A201-2007.

(State bonding requirements, if any, and limits of liability for insurance required in Article 11 of AI4 Document
A201-2007.)

Type of insurance or bond Limit of liability or bond amount ($0.00)
Insurance as specified in Supplementary

General Conditions and General

Requirements included with this contract

This Agrige,nt entered into as of the day and year first written above. y N ) / /
1

Signature on File Signature on File
(-
0 A CONTRACTOR (Signature)
Shawh M/ imCabinet Secretary, DNREC, State Titus Detwiler, Managing Partner, Detwiler Roofing

(Pn‘mWe) (Printed name and title)
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