

Dover, Delaware 19901

Date: December 12th, 2018

To: All Interested Bidders

RE: Auburn Valley State Park – Wetland Construction

Sites DNREC – Division of Parks & Recreation

Addendum #1 Notes

To Whom It May Concern:

Addendum #1 shall include revisions to the Project Manual for the Auburn Valley State Park – Wetland Construction Sites project. The revised Project Manual updates all references to the former project title, "Auburn Heights Preserve – Flood Mitigation Sites" to match the current title of "Auburn Valley State Park

- Wetland Construction Sites." Additional revised sections within the Project Manual include (**bolded** sections are new per Addendum #1, strikeout indicates removal):

•	00 01 10	TABLE OF CONTENTS
•	00 11 16	INVITATION TO BID
•	00 21 13	INSTRUCTIONS TO BIDDERS
•	00 41 13	BID FORM
•	00 61 14	MAINTENANCE BOND
•	00 81 13	GENERAL REQUIREMENTS
•	01 10 00	SUMMARY
•	01 21 00	ALLOWANCES
•	01 22 00	UNIT PRICES
•	01 23 00	ALTERNATES
•	01 24 00	PERMITS
•	01 31 00	PROJECT MANAGEMENT AND COORDINATION
•	01 31 50	FIELD ENGINEERING
•	01 56 00	ENVIRONMENTAL PROTECTION
•	01 56 39	TEMPORARY TREE AND PLANT PROTECTION
•	02 41 19	SELECTIVE DEMOLITION
•	31 10 00	SITE CLEARING
•	31 20 00	EARTH MOVING
•	32 92 00	TURF AND GRASSES

Key revisions to note:

- Revised Bid Due Date: Jan. 9th, 2018 @ 2:30pm
- Unit price removed for disposal of excess topsoil
 - o All material shall be hauled to an approved off-site disposal location
- Unit price items added for silt fence, topsoiling, and seeding/mulching
- Alternate #1 added for Wetland Construction Area B
 - Work at Area B has been removed from the Base Bid and is included as Alternate
 #1
 - o All work at other sites remains included with the Base Bid
- Allowance #1 added for improvements to Gun Club Road
 - o Improvements are expected to restore the existing roadway
 - o Work included within Allowance #1 includes but is not limited to pavement removal, excavation, grading, GABC and new hot-mix

