STATE OF DELAWARE
EXECUTIVE DEPARTMENT
OFFICE OF MANAGEMENT AND BUDGET

April 20, 2012

Mr. Gary Hayes
Environmental Testing, Inc.
P.O. Box 138

Middletown, DE 19709

RE: NEW CASTLE COUNTY VOCATIONAL-TECHNICAL SCHOOL DISTRICT
Howard High School — 1972 Building and 1927 Building — Phase C-3

Asbestos Abatement
Asbestos Documents - Review and Approval

Dear Mr. Hayes:

We have reviewed and “Approved” the subject project documents submitted to our office on

April 17,2012. These documents appear to be complete and suitable for soliciting competitive bids.

Should you have any questions or require additional information, -please contact our office at

(302) 739-5644.

Sincerely,

Mark A. DeVore, P.E.
Chief of Engineering and Operations

MAD/mas EADFM\REVIEWS\ASBESTOS\FY 12\ASB1204171A.DOC

Enclosure: Approval Statement
cc: Despina Wilson, School Plant Planning & Maintenance, Department of Education (w/encls)

Victoria C. Gehrt Ed.D., New Castle County Vo-Tech School District (w/encls)

FACILITIES MANAGEMENT
S40 S. DUPONT HIGHWAY, SUITE 1 * THIRD FLOOR * DOVER, DE 19901
PHONE: (302) 739-5644 « FAX: (302) 739-6148 * WWW.OMB.DELAWARE.GOV
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This is to certify that the State of bDelaware, Facilities
Management has reviewed this Specification and approves of its
use for the project(s}) listed in this document.

Asbestos Abatement at:

Howard High School, 401 East 12 Street, Wilmington, Delaware
1972 Building {Phase C-3) ‘

LAW DELAWARE CODE, TITLE 16, CHAPTER 78, PARAGRAPH 7805(1)
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State of Delaware, Division of Facilities Management
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Advertisement for Bid — News Journal
Howard High School of Technology

Asbestos Abatement

New Castle County Vocational Technical School District will receive bids for Asbestos Abatement on May
23rd, 2012 at 2:00 PM, at Bancroft Construction, 1300 North Grant Avenue, Wilmington, DE 19806 at
which time they will be publicly opened and read aloud. Bidder bears the risk of late delivery. Any bids
received after the stated time will be returned unopened.

The project involves asbestos abatement in Phase C3 of the 1972 Howard building renovation project.

A mandatory pre-bid meeting will be held on May 8, 2012 at 2:30 PM at Howard High School, 401 East
12" Street, Wilmington, DE for the purpose of establishing the listing of subcontractors and providing a
project overview. ATTENDANCE OF THIS MEETING IS A PREREQUISITE FOR BIDDING ON THIS
CONTRACT. The area of the building affected by the project will be available for walkthrough after the
meeting.

Sealed bids shall be addressed to Bancroft Corporation, 1300 North Grant Avenue, Wilmington, DE
19806, Attn: Casey McCabe. The outer envelope should clearly indicate: “SEALED BID-DO NOT OPEN".

Specifications and Bid Documents will be available from Reprographics Center, Inc. (RCl), 298
Churchman’s Road, New Castle, Delaware 19720 (302)328-5019.

The project is subject to the current effective State of Delaware Prevailing Wage Rate requirements.

Minority Business enterprises (MBE), Disadvantaged Business Enterprises (DBE), and Women Owned
Business Enterprises (WBE) will be afforded full opportunity to submit bids on this contract and will not
be subject to discrimination on the basis of race, color, national origin, or sex in consideration of this
award.

Each bid must be accompanied by a bid security equivalent to 10 percent of the bid amount and all
additive alternates. The successful bidder must post a performance bond and payment bond equal to
100 percent of the contract price upon execution of the contract.

The owner reserves the right to reject any and all bids and to waive any informality therein. The Owner
may extend the time and place for the opening of the bids from that described in the advertisement,
with not less than two calendar days notice by certified delivery, facsimile or other electronic means to
those bidder receiving plans.



STATE OF DELAWARE DIVISION OF FACILITES MANAGEMENT

INVITATION TO BID

Bids for Asbestos Abatement at the Howard High School, 401 East 12" Street, Wilmington, Delaware, will
be received by the New Castle County Vocational Technical School District (C/O Bancroft Construction,
1300 North Grant Avenue, Wilmington, DE 19806) until 2 PM local time on May 23, 2012, at which time
they will be opened and publicly read aloud. Bidder bears the risk of late delivery. Any bids received after
the stated time will be considered non-responsive.

Project involves Asbestos Abatement in the 1972 Building (Phase C3) at Howard High School, 401 East
12" Street, Wilmington, Delaware.

Attention is called to construction schedule as detailed in the Bid Documents.

This contract will be awarded on the basis of best value. Attention is called to the Bid Documents which
detail the criteria and associated weights which shall be used as the basis of award. (OPTIONAL — Insert
Yes O No [X)

A MANDATORY Pre-Bid Meeting will be held on May 8, 2012, at 2:30 PM at the Howard High School, 401
East 12" Street, Wilmington, Delaware for the purpose of establishing the listing of subcontractors and to
answer questions. Representatives of each party to any Joint Venture must attend this meeting.
ATTENDANCE OF THIS MEETING IS A PREREQUISITE FOR BIDDING ON THIS CONTRACT.

Sealed Bids shall be addressed to: Bancroft Construction, 1300 North Grant Avenue, Wilmington,
DE 19806 (Attn: Casey McCabe). The outer envelope shall clearly indicate: “Sealed Bid-Do Not
Open”.

Contract documents may be obtained at the pre-bid meeting.

Minority Business Enterprises (MBE), Disadvantaged Business Enterprises (DBE) and Women-Owned
Business Enterprises (WBE) will be afforded full opportunity to submit bids on this contract and will not be
subject to discrimination on the basis of race, color, national origin or sex in consideration of this award.
Each bid must be accompanied by a bid security equivalent to ten percent of the bid amount and all additive
alternates. The successful bidder must post a performance bond and payment bond in a sum equal to 100
percent of the contract price upon execution of the contract. The Owner reserves the right to reject any or
all bids and to waive any informalities therein. The Owner may extend the time and place for the opening of
the bids from that described in the advertisement, with not less than two calendar days notice by certified
delivery, facsimile machine or other electronic means to those bidders receiving plans.

INVITATION TO BID INV-1
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INSTRUCTIONS TO BIDDERS

TABLE OF ARTICLES

1. DEFINITIONS

2. BIDDER’'S REPRESENTATION

3. BIDDING DOCUMENTS

4, BIDDING PROCEDURES

5. CONSIDERATION OF BIDS

6. POST-BID INFORMATION

7. PERFORMANCE BOND AND PAYMENT BOND

8. FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR

INSTRUCTIONS TO BIDDERS ITB-1



STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

ARTICLE 1:
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GENERAL
DEFINITIONS

Whenever the following terms are used, their intent and meaning shall be interpreted as
follows:

STATE: The State of Delaware.
AGENCY: Contracting State Agency as noted on cover sheet.
DESIGNATED OFFICIAL: The agent authorized to act for the Agency.

BIDDING DOCUMENTS: Bidding Documents include the Bidding Requirements and the
proposed Contract Documents. The Bidding Requirements consist of the Advertisement for
Bid, Invitation to Bid, Instructions to Bidders, Supplementary Instructions to Bidders (if any),
General Conditions, Supplementary General Conditions, General Requirements, Special
Provisions (if any), the Bid Form (including the Non-collusion Statement), and other sample
bidding and contract forms. The proposed Contract Documents consist of the form of
Agreement between the Owner and Contractor, as well as the Drawings, Specifications
(Project Manual) and all Addenda issued prior to execution of the Contract.

CONTRACT DOCUMENTS: The Contract Documents consist of the, Instructions to
Bidders, Supplementary Instructions to Bidders (if any), General Conditions, Supplementary
General Conditions, General Requirements, Special Provisions (if any), the form of
agreement between the Owner and the Contractor, Drawings (if any), Specifications (Project
Manual), and all addenda.

AGREEMENT: The form of the Agreement shall be AIA Document A101, Standard Form of
Agreement between Owner and Contractor where the basis of payment is a STIPULATED
SUM. In the case of conflict between the instructions contained therein and the General
Requirements herein, these General Requirements shall prevail.

GENERAL REQUIREMENTS (or CONDITIONS): General Requirements (or conditions)
are instructions pertaining to the Bidding Documents and to contracts in general. They
contain, in summary, requirements of laws of the State; policies of the Agency and
instructions to bidders.

SPECIAL PROVISIONS: Special Provisions are specific conditions or requirements
peculiar to the bidding documents and to the contract under consideration and are
supplemental to the General Requirements. Should the Special Provisions conflict with the
General Requirements, the Special Provisions shall prevail.

ADDENDA: Written or graphic instruments issued by the Owner/Architect prior to the
execution of the contract which modify or interpret the Bidding Documents by additions,
deletions, clarifications or corrections.

BIDDER OR VENDOR: A person or entity who formally submits a Bid for the material or
Work contemplated, acting directly or through a duly authorized representative who meets
the requirements set forth in the Bidding Documents.

SUB-BIDDER: A person or entity who submits a Bid to a Bidder for materials or labor, or
both for a portion of the Work.

BID: A complete and properly executed proposal to do the Work for the sums stipulated
therein, submitted in accordance with the Bidding Documents.

INSTRUCTIONS TO BIDDERS ITB-2
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ARTICLE 2:

21

211

2.2

221

222
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BASE BID: The sum stated in the Bid for which the Bidder offers to perform the Work
described in the Bidding Documents as the base, to which Work may be added or from
which Work may be deleted for sums stated in Alternate Bids (if any are required to be
stated in the bid).

ALTERNATE BID (or ALTERNATE): An amount stated in the Bid, where applicable, to be
added to or deducted from the amount of the Base Bid if the corresponding change in the
Work, as described in the Bidding Documents is accepted.

UNIT PRICE: An amount stated in the Bid, where applicable, as a price per unit of
measurement for materials, equipment or services or a portion of the Work as described in
the Bidding Documents.

SURETY: The corporate body which is bound with and for the Contract, or which is liable,
and which engages to be responsible for the Contractor's payments of all debts pertaining to
and for his acceptable performance of the Work for which he has contracted.

BIDDER'S DEPOSIT: The security designated in the Bid to be furnished by the Bidder as a
guaranty of good faith to enter into a contract with the Agency if the Work to be performed or
the material or equipment to be furnished is awarded to him.

CONTRACT: The written agreement covering the furnishing and delivery of material or
work to be performed.

CONTRACTOR: Any individual, firm or corporation with whom a contract is made by the
Agency.

SUBCONTRACTOR: An individual, partnership or corporation which has a direct contract
with a contractor to furnish labor and materials at the job site, or to perform construction
labor and furnish material in connection with such labor at the job site.

CONTRACT BOND: The approved form of security furnished by the contractor and his
surety as a guaranty of good faith on the part of the contractor to execute the work in
accordance with the terms of the contract.

BIDDER'S REPRESENTATIONS

PRE-BID MEETING

A pre-bid meeting for this project will be held at the time and place designated. Attendance
at this meeting is a pre-requisite for submitting a Bid, unless this requirement is specifically
waived elsewhere in the Bid Documents.

By submitting a Bid, the Bidder represents that:

The Bidder has read and understands the Bidding Documents and that the Bid is made in
accordance therewith.

The Bidder has visited the site, become familiar with existing conditions under which the
Work is to be performed, and has correlated the Bidder’s his personal observations with the
requirements of the proposed Contract Documents.

The Bid is based upon the materials, equipment, and systems required by the Bidding
Documents without exception.

INSTRUCTIONS TO BIDDERS ITB-3
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ARTICLE 3:

3.1

3.11

3.1.2

3.1.3

3.14

JOINT VENTURE REQUIREMENTS

For Public Works Contracts, each Joint Venturer shall be qualified and capable to complete
the Work with their own forces.

Included with the Bid submission, and as a requirement to bid, a copy of the executed Joint
Venture Agreement shall be submitted and signed by all Joint Venturers involved.

All required Bid Bonds, Performance Bonds, Material and Labor Payment Bonds must be
executed by both Joint Venturers and be placed in both of their names.

All required insurance certificates shall name both Joint Venturers.

Both Joint Venturers shall sign the Bid Form and shall submit a valid Delaware Business
License Number with their Bid or shall state that the process of application for a Delaware
Business License has been initiated.

Both Joint Venturers shall include their Federal E.l. Number with the Bid.

In the event of a mandatory Pre-bid Meeting, each Joint Venturer shall have a representative
in attendance.

Due to exceptional circumstances and for good cause shown, one or more of these
provisions may be waived at the discretion of the State.

ASSIGNMENT OF ANTITRUST CLAIMS

As consideration for the award and execution by the Owner of this contract, the Contractor
hereby grants, conveys, sells, assigns and transfers to the State of Delaware all of its right,
title and interests in and to all known or unknown causes of action it presently has or may
now or hereafter acquire under the antitrust laws of the United States and the State of
Delaware, relating to the particular goods or services purchased or acquired by the Owner
pursuant to this contract.

BIDDING DOCUMENTS
COPIES OF BID DOCUMENTS

Bidders may obtain complete sets of the Bidding Documents from the
Architectural/Engineering firm designated in the Advertisement or Invitation to Bid in the
number and for the deposit sum, if any, stated therein.

Bidders shall use complete sets of Bidding Documents for preparation of Bids. The issuing
Agency nor the Architect assumes no responsibility for errors or misinterpretations resulting
from the use of incomplete sets of Bidding Documents.

Any errors, inconsistencies or omissions discovered shall be reported to the Architect
immediately.

The Agency and Architect may make copies of the Bidding Documents available on the
above terms for the purpose of obtaining Bids on the Work. No license or grant of use is
conferred by issuance of copies of the Bidding Documents.

INSTRUCTIONS TO BIDDERS ITB-4
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3.3.2
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334
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341

INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS

The Bidder shall carefully study and compare the Bidding Documents with each other, and
with other work being bid concurrently or presently under construction to the extent that it
relates to the Work for which the Bid is submitted, shall examine the site and local
conditions, and shall report any errors, inconsistencies, or ambiguities discovered to the
Architect.

Bidders or Sub-bidders requiring clarification or interpretation of the Bidding Documents
shall make a written request to the Architect at least seven days prior to the date for receipt
of Bids. Interpretations, corrections and changes to the Bidding Documents will be made by
written Addendum. Interpretations, corrections, or changes to the Bidding Documents made
in any other manner shall not be binding.

The apparent silence of the specifications as to any detail, or the apparent omission from it
of detailed description concerning any point, shall be regarded as meaning that only the best
commercial practice is to prevail and only material and workmanship of the first quality are to
be used. Proof of specification compliance will be the responsibility of the Bidder.

Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay
for all permits, labor, materials, equipment, tools, construction equipment and machinery,
water, heat, utilities, transportation, and other facilities and services necessary for the proper
execution and completion of the Work.

The Owner will bear the costs for all impact and user fees associated with the project.
SUBSTITUTIONS

The materials, products and equipment described in the Bidding Documents establish a
standard of quality, required function, dimension, and appearance to be met by any
proposed substitution. The specification of a particular manufacturer or model number is
not intended to be proprietary in any way. Substitutions of products for those named will be
considered, providing that the Vendor certifies that the function, quality, and performance
characteristics of the material offered is equal or superior to that specified. It shall be the
Bidder's responsibility to assure that the proposed substitution will not affect the intent of the
design, and to make any installation modifications required to accommodate the
substitution.

Requests for substitutions shall be made in writing to the Architect at least ten days prior to
the date of the Bid Opening. Such requests shall include a complete description of the
proposed substitution, drawings, performance and test data, explanation of required
installation modifications due the substitution, and any other information necessary for an
evaluation. The burden of proof of the merit of the proposed substitution is upon the
proposer. The Architect’s decision of approval or disapproval shall be final. The Architect is
to notify Owner prior to any approvals.

If the Architect approves a substitution prior to the receipt of Bids, such approval shall be set
forth in an Addendum. Approvals made in any other manner shall not be binding.

The Architect shall have no obligation to consider any substitutions after the Contract award.
ADDENDA

Addenda will be mailed or delivered to all who are known by the Architect to have received a
complete set of the Bidding Documents.

INSTRUCTIONS TO BIDDERS ITB-5
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413

4.1.4

4.15

4.1.6

4.1.7

4.1.8

4.1.9

4.1.10
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42.1

Copies of Addenda will be made available for inspection wherever Bidding Documents are
on file for that purpose.

No Addenda will be issued later than 4 days prior to the date for receipt of Bids except an
Addendum withdrawing the request for Bids or one which extends the time or changes the
location for the opening of bids.

Each bidder shall ascertain prior to submitting his Bid that they have received all Addenda
issued, and shall acknowledge their receipt in their Bid in the appropriate space. Not
acknowledging an issued Addenda could be grounds for determining a bid to be non-
responsive.

BIDDING PROCEDURES
PREPARATION OF BIDS
Submit the bids on the Bid Forms included with the Bidding Documents.

Submit the original Bid Form for each bid. Bid Forms may be removed from the project
manual for this purpose.

Execute all blanks on the Bid Form in a non-erasable medium (typewriter or manually in ink).

Where so indicated by the makeup on the Bid Form, express sums in both words and
figures, in case of discrepancy between the two, the written amount shall govern.

Interlineations, alterations or erasures must be initialed by the signer of the Bid.

BID ALL REQUESTED ALTERNATES AND UNIT PRICES, IF ANY. If there is no change
in the Base Bid for an Alternate, enter “No Change”. The Contractor is responsible for
verifying that they have received all addenda issued during the bidding period. Work
required by Addenda shall automatically become part of the Contract.

Make no additional stipulations on the Bid Form and do not qualify the Bid in any other
manner.

Each copy of the Bid shall include the legal name of the Bidder and a statement whether the
Bidder is a sole proprietor, a partnership, a corporation, or any legal entity, and each copy
shall be signed by the person or persons legally authorized to bind the Bidder to a contract.
A Bid by a corporation shall further give the state of incorporation and have the corporate
seal affixed. A Bid submitted by an agent shall have a current Power of Attorney attached,
certifying agent's authority to bind the Bidder.

Bidder shall complete the Non-Collusion Statement form included with the Bid Forms and
include it with their Bid.

In the construction of all Public Works projects for the State of Delaware or any agency
thereof, preference in employment of laborers, workers or mechanics shall be given to bona
fide legal citizens of the State who have established citizenship by residence of at least 90
days in the State.

BID SECURITY
All bids shall be accompanied by a deposit of either a good and sufficient bond to the

agency for the benefit of the agency, with corporate surety authorized to do business in this
State, the form of the bond and the surety to be approved by the agency, or a security of the

INSTRUCTIONS TO BIDDERS ITB-6
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4.5

bidder assigned to the agency, for a sum equal to at least 10% of the bid plus all add
alternates. The bid bond need not be for a specific sum, but may be stated to be for a sum
equal to 10% of the bid plus all add alternates to which it relates and not to exceed a certain
stated sum, if said sum is equal to at least 10% of the bid. The Bid Bond form used shall be
the standard OMB form (attached).

The Agency has the right to retain the bid security of Bidders to whom an award is being
considered until either a formal contract has been executed and bonds have been furnished
or the specified time has elapsed so the Bids may be withdrawn or all Bids have been
rejected.

In the event of any successful Bidder refusing or neglecting to execute a formal contract and
bond within 20 days of the awarding of the contract, the bid bond or security deposited by
the successful bidder shall be forfeited.

SUBCONTRACTOR LIST

As required by Delaware Code, Title 29, Chapter 69, section 6962(d)(10)b, each Bidder
shall submit with their Bid a completed List of Sub-Contractors they intend to employ for this
project. NAME ONLY ONE SUBCONTRACTOR FOR EACH TRADE. A Bid will be
considered non-responsive unless the completed list is included. The format and categories
for the list shall be provided and reviewed and confirmed at the pre-bid meeting.

Provide the Name and Address for each listed subcontractor. Addresses by City, Town or
Locality, plus State, will be acceptable.

It is the responsibility of the Contractor to ensure that their Subcontractors are in compliance
with the provisions of this law. Also, if a Contractor elects to list themselves as a
Subcontractor for any category, they must specifically name themselves on the Bid Form
and be able to document their capability to act as Subcontractor in that category in
accordance with this law.

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS
During the performance of this contract, the contractor agrees as follows:

A. The Contractor will not discriminate against any employee or applicant for
employment because of race, creed, color, sex or national origin. The Contractor
will take affirmative action to ensure the applicants are employed, and that
employees are treated during employment, without regard to their race, creed,
color, sex or national origin. Such action shall include, but not be limited to, the
following: Employment, upgrading, demotion or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship. The Contractor agrees to post in
conspicuous places available to employees and applicants for employment notices
to be provided by the contracting agency setting forth this nondiscrimination clause.

B. The Contractor will, in all solicitations or advertisements for employees placed by or
on behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without regard to race, creed, color, sex or national
origin."

PREVAILING WAGE REQUIREMENT

INSTRUCTIONS TO BIDDERS ITB-7
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Wage Provisions: In accordance with Delaware Code, Title 29, Section 6960, renovation
projects whose total cost shall exceed $15,000, and $100,000 for new construction, the
minimum wage rates for various classes of laborers and mechanics shall be as determined
by the Department of Labor and Industrial Relations of the State of Delaware.

The prevailing wage shall be the wage paid to a majority of employees performing similar
work as reported in the Department’s annual prevailing wage survey or in the absence of a
majority, the average paid to all employees reported.

The employer shall pay all mechanics and labors employed directly upon the site of work,
unconditionally and not less often than once a week and without subsequent deduction or
rebate on any account, the full amounts accrued at time of payment, computed at wage
rates not less than those stated in the specifications, regardless of any contractual
relationship which may be alleged to exist between the employer and such laborers and
mechanics.

The scale of the wages to be paid shall be posted by the employer in a prominent and easily
accessible place at the site of the work.

Every contract based upon these specifications shall contain a stipulation that certified
sworn payroll reports be maintained by every contractor and subcontractor performing work
upon the site of construction. The contractor and subcontractor shall keep and maintain the
sworn payroll information for a period of 2 years from the last day of the work week covered
by the payroll. A certified copy of these payroll reports shall be made available: (1) For
inspection or furnished upon request to a representative of the Department of Labor;
(2) Upon request by the public or for copies thereof. However, a request by the public must
be made through the Department of Labor. The requesting party shall, prior to being
provided the records, reimburse the costs of preparation by the Department of Labor in
accordance with the Department’s copying fee policy. The public shall not be given access
to the records at the principal office of the contractor or subcontractor; and (3) The certified
payroll records shall be on a form provided by the Department of Labor or shall contain the
same information as the form provided by the Department and shall be provided within 10
days from receipt of notice requesting the records from the Department of Labor.

SUBMISSION OF BIDS

Enclose the Bid, the Bid Security, and any other documents required to be submitted with
the Bid in a sealed opaque envelope. Address the envelope to the party receiving the Bids.
Identify with the project name, project number, and the Bidder's name and address. If the
Bid is sent by mail, enclose the sealed envelope in a separate mailing envelope with the
notation "BID ENCLOSED" on the face thereof. The State is not responsible for the opening
of bids prior to bid opening date and time that are not properly marked.

Deposit Bids at the designated location prior to the time and date for receipt of bids indicated
in the Advertisement for Bids. Bids received after the time and date for receipt of bids will be
marked “LATE BID” and returned.

Bidder assumes full responsibility for timely delivery at location designated for receipt of
bids.

Oral, telephonic or telegraphic bids are invalid and will not receive consideration.

Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of
Bids, provided that they are then fully in compliance with these Instructions to Bidders.

INSTRUCTIONS TO BIDDERS ITB-8
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ARTICLE 5:

MODIFICATION OR WITHDRAW OF BIDS

Prior to the closing date for receipt of Bids, a Bidder may withdraw a Bid by personal request
and by showing proper identification to the Architect. A request for withdraw by letter or
telegram, if the Architect is notified in writing prior to receipt of telegram, is acceptable. A
telegram directing a modification in the bid price will render the Bid informal, causing it to be
ineligible for consideration of award. Telephone directives for modification of the bid price
shall not be permitted and will have no bearing on the submitted proposal in any manner.

Bidders submitting Bids that are late shall be notified as soon as practicable and the bid
shall be returned.

A Bid may not be modified, withdrawn or canceled by the Bidder during a thirty (30) day
period following the time and date designated for the receipt and opening of Bids, and

Bidder so agrees in submitting their Bid. Bids shall be binding for 30 days after the date of
the Bid opening.

ERROR IN BID

If a Bidder discovers a error in their Bid and the error is such that the Bidder believes that an
award of the Contract would likely cause irreparable damage to the Bidder, the Bidder may
request release from the Bid and return of the Bid Surety.

PROCEDURE FOR REPORTING ERROR

The request shall be made in writing and the error in the Bid fully identified and explained.
Additionally, the request must also include the dollar amounts indicated and the dollar
amounts actually intended.

The Bidder shall request a conference with the Architect as soon as is practically possible.
The Bidder shall make available to the Architect all work sheets, tapes, etc. by which the Bid

was computed.

CONDITIONS FOR CONSIDERATION OF RELEASE FROM BID AND RETURN OF BID
GUARANTY

The reporting of the error shall have been made prior to the Agency’s acceptance of the Bid.
The error must relate to a material feature of the Bid.

The error must be apparent and substantial in amount so that it would be apparent an award
of Contract would likely cause irreparable damage to the Bidder.

The error shall be substantiated by bid work sheets and tapes.

The error shall be shown to have been an honest and unintentional act and resulted in a Bid
that was not intended.

The Bidder shall not have been involved in a similar situation or granted a release from a
prior Bid within twelve (12) month period of the date of the Bidder’s proposal.

CONSIDERATION OF BIDS

INSTRUCTIONS TO BIDDERS ITB-9
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511

512

5.2

521

5.2.2

5.2

521

522

523

524

5.25

5.3

53.1

OPENING OF BIDS

Unless otherwise stated, Bids received on time will be publicly opened and will be read
aloud. An abstract of the Bids will be made available to Bidders.

REJECTION OF BIDS

The Agency shall have the right to reject any and all Bids. A Bid not accompanied by a
required Bid Security or by other data required by the Bidding Documents, or a Bid which is
in any way incomplete or irregular is subject to rejection.

If the Bids are rejected, it will be done within thirty (30) calendar day of the Bid opening.
COMPARISON OF BIDS

After the Bids have been opened and read, the bid prices will be compared and the result of
such comparisons will be made available to the public. Comparisons of the Bids may be
based on the Base Bid plus desired Alternates. The Agency shall have the right to accept
Alternates in any order or combination.

The right is reserved to waive technicalities, to reject any or all Bids, or any portion thereof,
to advertise for new Bids, to proceed to do the Work otherwise, or to abandon the Work, if in
the judgment of the Agency or its agent, the best interest of the State will be promoted
thereby.

An increase or decrease in the quantity for any item is not sufficient grounds for an increase
or decrease in the Unit Price.

The prices quoted are to be those for which the material will be furnished F.O.B. Job Site
and include all charges that may be imposed during the period of the Contract.

No qualifying letter or statements in or attached to the Bid, or separate discounts will be
considered in determining the low Bid except as may be otherwise herein noted. Cash or
separate discounts should be computed and incorporated into Unit Bid Price(s).

DISQUALIFICATION OF BIDDERS
An agency shall determine that each Bidder on any Public Works Contract is responsible

before awarding the Contract. Factors to be considered in determining the responsibility
of a Bidder include:

A. The Bidder's financial, physical, personnel or other resources including
Subcontracts;
B. The Bidder's record of performance on past public or private construction

projects, including, but not limited to, defaults and/or final adjudication or
admission of violations of the Prevailing Wage Laws in Delaware or any other

state;
C. The Bidder’s written safety plan;
D. Whether the Bidder is qualified legally to contract with the State;
E. Whether the Bidder supplied all necessary information concerning its

responsibility; and,

INSTRUCTIONS TO BIDDERS ITB-10
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53.2

5.3.3

533.1

5.3.3.2

5.3.33

5.334

5.3.35

5.3.3.6

5.3.3.7

5.4

54.1

54.2

54.3

54.4

5.4.5

F. Any other specific criteria for a particular procurement, which an agency may
establish; provided however, that, the criteria be set forth in the Invitation to Bid
and is otherwise in conformity with State and/or Federal law.

If an agency determines that a Bidder is nonresponsive and/or nonresponsible, the
determination shall be in writing and set forth the basis for the determination. A copy of
the determination shall be sent to the affected Bidder within five (5) working days of said
determination.

In addition, any one or more of the following causes may be considered as sufficient for the
disqualification of a Bidder and the rejection of their Bid or Bids.

More than one Bid for the same Contract from an individual, firm or corporation under the
same or different names.

Evidence of collusion among Bidders.
Unsatisfactory performance record as evidenced by past experience.

If the Unit Prices are obviously unbalanced either in excess or below reasonable cost
analysis values.

If there are any unauthorized additions, interlineation, conditional or alternate bids or
irregularities of any kind which may tend to make the Bid incomplete, indefinite or
ambiguous as to its meaning.

If the Bid is not accompanied by the required Bid Security and other data required by the
Bidding Documents.

If any exceptions or qualifications of the Bid are noted on the Bid Form.
ACCEPTANCE OF BID AND AWARD OF CONTRACT

A formal Contract shall be executed with the successful Bidder within twenty (20) calendar
days after the award of the Contract.

Per Section 6962(d)(13) a., Title 29, Delaware Code, “The contracting agency shall award
any public works contract within thirty (30) days of the bid opening to the lowest
responsive and responsible Bidder, unless the Agency elects to award on the basis of
best value, in which case the election to award on the basis of best value shall be stated
in the Invitation To Bid.”

Each Bid on any Public Works Contract must be deemed responsive by the Agency to be
considered for award. A responsive Bid shall conform in all material respects to the
requirements and criteria set forth in the Contract Documents and specifications.

The Agency shall have the right to accept Alternates in any order or combination, and to
determine the low Bidder on the basis of the sum of the Base Bid, plus accepted Alternates.

The successful Bidder shall execute a formal contract and furnish good and sufficient
bonds, unless specifically waived in the General Requirements, in accordance with the
General Requirement, within twenty (20) days of official notice of contract award. Bonds
shall be for the benefit of the Agency with surety in the amount of 100% of the total contract
award. Said Bonds shall be conditioned upon the faithful performance of the contract.
Bonds shall remain in affect for period of one year after the date of substantial completion.

INSTRUCTIONS TO BIDDERS ITB-11
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5.4.6

54.7

5.4.8

If the successful Bidder fails to execute the required Contract and Bond, as aforesaid, within
twenty (20) calendar days after the date of official Notice of the Award of the Contract, their
Bid guaranty shall immediately be taken and become the property of the State for the benefit
of the Agency as liquidated damages, and not as a forfeiture or as a penalty. Award will
then be made to the next lowest qualified Bidder of the Work or readvertised, as the Agency
may decide.

Prior to receiving an award, the successful Bidder shall furnish to the Agency proof of State
of Delaware Business Licensure. If the Bidder does not currently have a Business License,
they may obtain an application by writing to: Division of Revenue, Carvel State Office
Building, 820 French Street, Wilmington, DE 19899. A copy of the letter written to the
Division of Revenue, sent with your Bid will be adequate proof for your firm to be considered
for award until such time as you receive your license.

The Bid Security shall be returned to the successful Bidder upon the execution of the formal
contract. The Bid Securities of unsuccessful bidders shall be returned within thirty (30)
calendar days after the opening of the Bids.

ARTICLE 6: POST-BID INFORMATION

6.1

6.1.1

6.2

6.2.1

CONTRACTOR’S QUALIFICATION STATEMENT

Bidders to whom award of a Contract is under consideration shall, if requested by the
Agency, submit a properly executed AIA Document A305, Contractor's Qualification
Statement, unless such a statement has been previously required and submitted.

BUSINESS DESIGNATION FORM

Successful bidder shall be required to accurately complete an Office of Management and
Budget Business Designation Form for Subcontractors.

ARTICLE 7. PERFORMANCE BOND AND PAYMENT BOND

7.1

7.1.1

7.12

7.1.3

7.2

7.2.1

7.2.2

BOND REQUIREMENTS

The cost of furnishing the required Bonds, that are stipulated in the Bidding Documents,
shall be included in the Bid.

If the Bidder is required by the Agency to secure a bond from other than the Bidder’s usual
sources, changes in cost will be adjusted as provide in the Contract Documents.

The Performance and Payment Bond forms used shall be the standard OMB forms
(attached).

TIME OF DELIVERY AND FORM OF BONDS
The bonds shall be dated on or after the date of the Contract.

The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of
the surety to affix a certified and current copy of the power of attorney.

ARTICLE 8: FORM OF AGREEMENT BETWEEN AGENCY AND CONTRACTOR

INSTRUCTIONS TO BIDDERS ITB-12
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8.1 Unless otherwise required in the Bidding Documents, the Agreement for the Work will be
written on AIA Document Al101, Standard Form of Agreement Between Owner and
Contractor Where the Basis of Payment is a Stipulated Sum.

END OF INSTRUCTIONS TO BIDDERS
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ASBESTOS ABATEMENT - New Castle County Vocational-Technical School District
Howard High School
401 East 12 Street
Wilmington, DE
(ETIPROJECT #11-289)

BID FORM
For Bids Due: Mav 23, 2012 @ 2PM
ENVIRONMENTAL TESTING, INC. h
100 South Cass Street
P.0. Box 138

MIDDLETOWN, DELAWARE 19709-0138

Name of Bidder:

Delaware Business License No.:

BID FORM COPY - Not For Bidding

(Other License Nos.): Contact Reprographic Center (RCI)
Phone No.: ( ) - 298 Churchman's Rd., New Castle
Delaware (302)328-5019 for
The undersigned, representing tha copies of Specification/Bid Form: | ais bid is made in
accordance therewith, that he has  \_ ' J ms under which the
Work is to be performed, and that L : R ibed in the Bidding
Documents without exception, heres. - C -+ quipment, supplies,

transport and other facilities required to execute e wors ueserivea vy e tresuia uocwcnts for the lump sum itemized
below:

3 )

UNIT PRICES

Unit prices conform to applicable project specification section, Refer to the specifications for a complete description of the
following Unit Prices.

UNIT PRICE No. 1: Remove and dispose of ail drywall/joint compound wall system

located in the designated building areas (approx. 20,250 SF) 3

UNIT PRICE No. 2: Remove and dispose of all 12” Vinyl floor tile & mastic

located in the designated building areas (approx. 2.700 SF) s

UNIT PRICE No. 2: Remove and dispose of all Sheet Vinyl flooring

located in_the designated building areas (approx, 210 SF 5

UNIT PRICE No. 3: Remove and dispose of all blackboard/mastic located in the

designated building areas (approx. 1,180 SF) $

UNIT PRICE No. 4: Remove and dispose of all pipe sealant insulation

located in the designated building areas (approx. 245 Fittings) $

UNIT PRICE No. 4: Remove and dispose of all coated sinks located in the

designated building areas {approx. 12 sinks 3

UNIT PRICE No. 5: Remove and dispose of all Lab Table Tops located in the

designated building areas (approx. 230 SF) 3
TOTAL MAINBID $ ®

* Enter total main bid amount on lump sum line above

Note: Work shall be completed within the time schedule provided in the specifications

BF1




ASBESTOS ABATEMENT — New Castle County Vocational-Technical School Distriet
Howard High School '
© 401 East 12" Street
Wilmington, DE
(ETI PROJECT #11-289)

ALTERNATE 1: Bundle Abatement & Demolition: Provide the amount to be deducted
from the Base Bid if your firm were awarded the demolition package $

ALTERNATE 2: Allowance: Abatement Contracior to Provide a Lump Sum altowance of

10% of the Base Bid work to be used for unforeseen work as directed by the Construction

Manager. This allowance is to be listed as a separate line item on the progress payment schedule

of values. Contractor to track allowance with tickets signed by the Bancroft Superintendent. $

ADDITIONAL UNIT RATES:

UNIT PRICE 1: Provide additional 3-stage decontamination unit b

UNIT PRICE 2: Provide additional 2-stage decontamination unit $

UNIT PRICE 3: Provide additional 2-laver poly containment struefure (approx 400 SK) 3

UNIT PRICE 4: Provide additional 1-Iaver poly containment structure (approx 400 SF) $

UNIT PRICE 5: Provide additional 1-layer pol containmentstruct‘ure approx 100 ST $

BI2




ASBESTOS ABATEMENT — New Castle County Vocational-Technical School District
Howard High School
401 East 12" Street
Wilmington, DE
(ETI PROJECT #11-289)

BID FORM

I/ We acknowledge Addendums numbered and the price(s) submitted include any cost
/ schedule impact they may have.

This bid shall remain valid and cannot be withdrawn for days from the date of opening of bids, and the
undersigned shail abide by the Bid Security forfeiture provisions. Bid Security is attached to this Bid (if required}.

The Owner shall have the right to reject any or all bids, and to waive any informality er irregularity in any bid received.
This bid is based upon work being accomplished by the Sub-Contractors named on the list attached to this bid.

Should I/We be awarded this contract, I/'We pledge to achieve substantial completion of all the work within
calendar days of the Notice to Proceed.

The undersigned represents and warrants that he has complied and shall comply with all requirements of local, state, and
national laws; that no legal requirement has been or shall be violated in making or accepting this bid, in awarding the
contract to him or in the prosecution of the work required; that the bid is legal and firm; that he has not, directly or
indirectly, entered into any agreement, participated in any collusion, or otherwise taken action in restraint of free
competitive bidding,.

Upon receipt of written notice of the acceptance of this Bid, the Bidder shall, within twenty (20) calendar days, execute the
agreement in the required form and deliver the Contract Bonds, and Insurance Certificates, required by the Contract
Documents.

I am/ We are an Individual / a Partnership / a Corporation

By : Trading as ( Individual’s /
General Partner’s / Corporate Name )

(State of Corporation)
Business Address:

Witness: By:
{ Authorized Signature )
( SEAL)
( Title )
Date:
ATTACHMENTS:

Sub-Confractor List
Non-Collusion Statement
Bid Security

BF3




ASBESTOS ABATEMENT — New Castle County Vocational-Technical School District
Howard High School
401 East 12 Street
Wiimington, DE
(ETIPROJECT #11-289)

BID FORM

SUBCONTRACTOR LIST

In accordance with Title 29, Chapter 6962 (d)(11)G Delaware Code, the following sub-contractor listing must accompany
the bid submittal, The name and address of the sub-contractor must be listed for each category where the bidder intends
to use a sub-contractor to perform that category.of work. In order to provide full disclosure and acceptance of the bid by
the Owner, it is required that bidders list themselves as being the sub-contractor for all categories where he/she is qualified
and intends to perform such work.

Subcontractor Category Subcontractor Address (City & State)

1. Asbestos Waste Hziuler

2. OSHA Menitoring

3. OSHA Air Sample Analysis

BF4




ASBESTOS ABATEMENT — New Castle County Vocational-Technical School District
Howard High School
401 East 12" Street
Wilmington, DE
(ETIPROJECT #11-289)

The Contractor, as part of the bid package, shall submit a list of a minimum of five (5) previous asbestos
abatement projects successfully compieted by the Bidder, along with the Owner's name, address, and
telephone number, If the projects were handled by an A/E firm, the name, address, contract, telephone
number and license number of the firm shall also be included. Failure to submit this information shall be

reason for rejection of the bid.

LIST FIVE PREVIOUS ASBESTOS ABATEMENT PROJECTS

1. Owner: Phone No.
Conftract Amount: Completion Date:
A/E: Phone No.
2. Owner: Phone No,
Contract Amount: Completion Date:
AJE: ' Phone No.
3. Owner: Phone No.
Contract Amount; Completion Date;
A/E: Phone No.
4, Owner: Phone No.
Contract Amount: Completion Date:
A/E: Phone No.
5. Owner: Phone No.
Contract Amount: Completion Date:
A/E: Phone No.

NAMES OF SUPERINTENDENT AND FOREMAN TO BE EMPLOYED ON THIS PROJECT:

1. Superintendent:

2. Foreman:

BF5




ASBESTOS ABATEMENT — New Castle County Vocational-Techanical School District
Howard High School
401 East 12" Street
Wilmington, DE
(ETIPROJECT #11-289)

BID FORM

NON-COLLUSION STATEMENT

This is to certify that the undersigned bidder has neither directly nor indirectly, entered into any agreement, participated in
any collusion or otherwise taken any action in restraint of free competitive bidding in connection with this proposal
submitted this date.

I. All the terms and conditions of (Project Design and Techinical Specification; 11-289) have been thoroughly examined and are
understood.

NAME OF BIDDER:

AUTHORIZED REPRESENTATIVE
(TYPED):

AUTHORIZED REPRESENTATIVE
(SIGNATURE):

TITLE:

ADDRESS OF BIDDER:

PHONE NUMBER:

Sworn to and Subscribed before me this day of 20

My Commission expires NOTARY PUBLIC

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.
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STATE OF DELAWARE
OFFICE OF MANAGEMENT AND BUDGET

BID BOND
TO ACCOMPANY PROPOSAL

(Not necessary if security is used)

KNOW ALL MEN BY THESE PRESENTS That:

of in the County of
and State of as Principal, and of
in the County of and State of as
Surety, legally authorized to do business in the State of Delaware (“State”), are held and firmly unto the
State in the sum of Dollars ($__
), or percent not to exceed
Dollars ($ ) of amount of bid on Contract No.

, to be paid to the State for the use and benefit of
(New Castle County Vocational Technical School District) for which payment well and
truly to be made, we do bind ourselves, our and each of our heirs, executors, administrators, and successors,
jointly and severally for and in the whole firmly by these presents.

NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bonded Principal
who has submitted to the (New Castle County Vocational
Technical School District) a certain proposal to enter into this contract for the furnishing of certain material
and/or services within the State, shall be awarded this Contract, and if said Principal shall well and truly
enter into and execute this Contract as may be required by the terms of this Contract and approved by the _
(New Castle County Vocational Technical School
District) this Contract to be entered into within twenty days after the date of official notice of the award
thereof in accordance with the terms of said proposal, then this obligation shall be void or else to be and
remain in full force and virtue.

Sealed with seal and dated this day of in the year of our Lord two
thousand and (20__ ).

SEALED, AND DELIVERED IN THE
Presence of

Name of Bidder (Organization)

Corporate By:
Seal Authorized Signature
Attest
Title
Name of Surety
Witness: By:

Title



STATE OF DELAWARE
DEPARTMENT OF LABOR

DIVISION OF INDUSTRIAL AFFAIRS
225 Corporate Boulevard, Suite 104 ’ TELEPHONE {3062} 761-8200

Newark, Delaware 19702 (302) 451-3423
: Fax (302) 368-6604

April 5,2012

Via Facsimile and Regular Mail

Mr. Gary Hayes

President

Environmental Testing Inc
100 S Cass St
Middletown, DE 19709

Re: Howard High School Renovation,New Castle County, DE

Dear Mr. Hayes:

I am responding to your request for a category determination for the Howard High School
Renovation, which is a state funded construction project located in New Castle County, DE. The
work consists of asbestos abatement to support the school renovation. You estimate the total cost
of construction for this project to be $300,000.00.

Béééa i:pon th"e.ii'nfénnétion'lyou provided the Department of Labor has determined that this
project is a Building Construction project.

Delaware's Prevailing Wage Regulations provide that the rates applicable fo a project are the rates
in effect on the date of publication of the specifications for that project. I have enclosed a certified
copy of the March 15, 2012, prevailing wage rates for Building Construction to be included in
your bid specification. However, please be advised that, in the event that a contract for a project is
not executed within one hundred and twenty (120) days from the earliest date the specifications
were published, the rates in effect at the time of the execution of the contract shall be the

‘applicable rates for the project.

If you have any questions or I can provide any additional assistance, please do not hesitate to
contact me at (302) 451-34235.

Sincerely,

Dol fp Jdocn

Theodore Robinson _ _
Labor Law Enforcement Officer
thegd01‘¢7robi11so_11'@‘s»_tat<‘a.de:us

Enclosure




STATE OF DELAWARE

DEPARTMENT OF LABOR

DIVISION OF INDUSTRIAL AFFAIRS
OFFICE OF LABOR LAW ENFORCEMENT

Mailing Address:

225 CORPORATE BOULEVARD
SUITE 104

NEWARK, DE 19702

PHONE: {302} 451-3423

Located at:
225 CORPORATE BOULEVARD

SUITE 104

NEWARK, DE 19702

PREVAILING WAGES FOR BUILDING CONSTRUCTION EFFECTIVE MARCH 15, 2012

CLASSIFICATION NEW CASTLE KENT SUSSEX
ASBESTOS WORKERS 23,22 29,83 39.20
BOILERMAKERS 65.47 33,22 48.83
BRICKLAYERS 45.63 45,63 45.63
CARPENTERS 49,06 49.06 39.22
CEMENT FINISHERS 40.38 29.11 21.20
ELECTRICAL LINE WORKERS 43.49 37.29 28.44
ELECTRICIANS 59,10 59,10 59.10
ELEVATOR CONSTRUCTORS 73.14 40.93 30.55
GLAZIERS 62.60 62.60 54,20
INSULATORS 50.38 50.38 50.38
IRON WORKERS 58.70 58,70 58,70
LABORERS 37.20 37.20 37.20
MILLWRIGHTS 60.85 60,85 47.42
PAINTERS 40.62 40.62 40.62
PILEDRIVERS 66.42 37.64 30.45
PLASTERERS 21.61 21.61 17.50
PLUMBERS/ PIPEFITTERS/STEAMFITTERS 57.95 43.24 46.28
POWER EQUIPMENT OPERATORS 55,81 55,81 24,13
ROOFERS - COMPOSITION 21.01 26.71 17.02
ROOFERS - SHINGLE/SLATE/TILE 17.59 17.50 16.45
SHEET METAL WORKERS 64.39 62.18 62.18
SOFT FLOOR LAYERS 44 .92 44.92 44,92
SPRINKLER FITTERS 50.65 50.65 50.65
TERRAZZO/MARBLE/TILE FNRS 50,50 50.50 45,45
TERRAZZO/MARBLE/TILE STRS 57.98 57.98 52.63
TRUCK DRIVERS 22.49 23.89 20.03
CERTIFIED: 4442%%;1_‘ BY:
77 ADM

ENFORCEMENT

NOTE: THESE RATES ARE PROMULGATED AND ENFORCEDR PURSUANT TO THE PREVAILING WAGE

REGULATIONS ADOPTED BY THE DEPARTMENT OF LABOR ON APRIL 3,

1992.

CLASSIFICATIONS OF WORKERS ARE DETERMINED BY THE DEPARTMENT OF LABOR. FOR
ASSISTANCE IN CLASSIFYING WORKERS, OR FOR A COPY OF THE REGULATIONS CR
CLASSIFICATIONS, PHONE {(302) 451-3423.

NON-~REGISTERED APPRENTICES MUST BE PAID THE MECHANIC'S RATE,

PROJECT: Howard High School Renovation, New Castle County




This is to certify thalt the State of Delaware, Facilitlies
Management has reviewed this Specification and approves of its
use for the project(s) listed in this document.

Asbestos Abatement at:

Howard High School, 401 East 12™ Street, Wilmington, Delaware
1972 Building (Phase C-3) :

LAW DELAWARE CODE, TITLE 16, CHAPTER 78, PARAGRAPH 7805(1)

Signature ' C§E5 g?#}zh {;;;:;XZQQfNJ

Print Name D 0 \f[t —f[‘ fj H'@lﬁ

State of Delaware, Division of Facilities Management
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STANDARD
GENERAL CONDITIONS
OF THE

CONSTRUCTION CONTRACT

The General Conditions of this Contract are as stated in the American Institute of Architects Document AIA
A201 (1997 Edition) entitled General Conditions of the Contract for Construction and is part of this project
manual as if herein written in full.

Copies of the Document are available through the Owner.



STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

SUPPLEMENTARY GENERAL CONDITIONS A201-1997

The following supplements modify the “General Conditions of the Contract for Construction,” AIA Document A201-1997. Where a portion
of the General Conditions is modified or deleted by the Supplementary Conditions, the unaltered portions of the General Conditions shall
remain in effect.
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ARTICLE 1: GENERAL PROVISIONS

11

111

1.2

1.6

BASIC DEFINITIONS
THE CONTRACT DOCUMENTS

The Invitation to Bid, the Bid Form, the Contractor's completed Bid, Drawings and
Specifications, all Addenda related to Bidding requirements and Non-collusion Statement
are expressly enumerated as contract documents.

Add the following Paragraph:

1.1.2 In the event of conflict or discrepancies among the Contract Documents, the
Documents prepared by the State of Delaware, Division of Facilities
Management shall take precedence over all other documents.

CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS
Add the following Paragraphs:

1.2.4 In the case of an inconsistency between the Drawings and the Specifications,
or within either document not clarified by addendum, the better quality or
greater quantity of work shall be provided in accordance with the Architect’s
interpretation.

1.25 The word “PROVIDE” as used in the Contract Documents shall mean
“FURNISH AND INSTALL” and shall include, without limitation, all labor,
materials, equipment, transportation, services and other items required to
complete the Work.

1.2.6 The word “PRODUCT” as used in the Contract Documents means all
materials, systems and equipment.

OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER
INSTRUMENTS OF SERVICE

Delete Paragraph 1.6.1 in its entirety and replace with the following:

“All pre-design studies, drawings, specifications and other documents, including those in
electronic form, prepared by the Architect under this Agreement are, and shall remain, the
property of the Owner whether the Project for which they are made is executed or not.
Such documents may be used by the Owner to construct one or more like Projects without
the approval of, or additional compensation to, the Architect. The Contractor,
Subcontractors, Sub-subcontractors and Material or Equipment Suppliers are authorized to
use and reproduce applicable portions of the Drawings, Specifications and other documents
prepared by the Architect and the Architect's consultants appropriate to and for use in the
execution of their Work under the Contract Documents. They are not to be used by the
Contractor or any Subcontractor, Sub-subcontractor or Material and Equipment Supplier on
other Projects or for additions to this Project outside the scope of the Work without the
specific written consent of the Owner, Architect and Architect’s consultants.

The Architect shall not be liable for injury or damage resulting from the re-use of drawings
and specifications if the Architect is not involved in the re-use Project. Prior to re-use of
construction documents for a Project in which the Architect is not also involved, the Owner
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will remove from such documents all identification of the original Architect, including name,
address and professional seal or stamp.”

ARTICLE 2: OWNER

2.2

INFORMATION AND SERVICES REQUIRED OF THE OWNER

To Subparagraph 2.2.3 — Add the following sentence:

“The Contractor, at their expense shall bear the costs to accurately identify the location of
all underground utilities in the area of their excavation and shall bear all cost for any
repairs required, out of failure to accurately identify said utilities.”

Delete Subparagraph 2.2.5 in its entirety and substitute the following:

225 The Contractor shall be furnished free of charge up to five (5) sets of the

Drawings and Project Manuals. Additional sets will be furnished at the cost
of reproduction, postage and handling.

ARTICLE 3: CONTRACTOR

3.2

3.3

3.4

REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR

Amend Paragraph 3.2.2 to state that any errors, inconsistencies or omissions discovered
shall be reported to the Architect and Owner immediately.

Delete the third sentence in Paragraph 3.2.3.
SUPERVISION AND CONSTRUCTION PROCEDURES
Add the following Paragraphs:

3321 The Contractor shall immediately remove from the Work, whenever requested
to do so by the Owner, any person who is considered by the Owner or Architect
to be incompetent or disposed to be so disorderly, or who for any reason is not
satisfactory to the Owner, and that person shall not again be employed on the
Work without the consent of the Owner or the Architect.

3.34 The Contractor must provide suitable storage facilities at the Site for the proper
protection and safe storage of their materials. Consult the Owner and the
Architect before storing any materials.

3.35 When any room is used as a shop, storeroom, office, etc., by the Contractor or
Subcontractor(s) during the construction of the Work, the Contractor making
use of these areas will be held responsible for any repairs, patching or cleaning
arising from such use.

LABOR AND MATERIALS

Add the Following Paragraphs:

3.4.4 Before starting the Work, each Contractor shall carefully examine all
preparatory Work that has been executed to receive their Work. Check

carefully, by whatever means are required, to insure that its Work and adjacent,
related Work, will finish to proper contours, planes and levels. Promptly notify
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3.11
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the General Contractor/Construction Manager of any defects or imperfections in
preparatory Work which will in any way affect satisfactory completion of its
Work. Absence of such notification will be construed as an acceptance of
preparatory Work and later claims of defects will not be recognized.

3.45 Under no circumstances shall the Contractor's Work proceed prior to
preparatory Work proceed prior to preparatory Work having been completely
cured, dried and/or otherwise made satisfactory to receive this Work.
Responsibility for timely installation of all materials rests solely with the
Contractor responsible for that Work, who shall maintain coordination at all
times.

WARRANTY

Add the following Paragraphs:

351

3.5.2

3.5.3

354

The Contractor will guarantee all materials and workmanship against original
defects, except injury from proper and usual wear when used for the purpose
intended, for one year after Acceptance by the Owner, and will maintain all
items in perfect condition during the period of guarantee.

Defects appearing during the period of guarantee will be made good by the
Contractor at his expense upon demand of the Owner, it being required that all
work will be in perfect condition when the period of guarantee will have elapsed.

In addition to the General Guarantee there are other guarantees required for
certain items for different periods of time than the one year as above, and are
particularly so stated in that part of the specifications referring to same. The
said guarantees will commence at the same time as the General Guarantee.

If the Contractor fails to remedy any failure, defect of damage within a
reasonable time after receipt of notice, the Owner will have the right to replace,
repair, or otherwise remedy the failure, defect or damage at the Contractor's
expense.

DOCUMENTS AND SAMPLES AT THE SITE

Add the following Paragraphs:

3.11.1

3.11.2

3.11.3

During the course of the Work, maintain a record set of drawings on which the
Contractor shall mark the actual physical location of all piping, valves,
equipment, conduit, outlets, access panels, controls, actuators, including all
appurtenances that will be concealed once construction is complete, etc.,
including all invert elevations.

At the completion of the project, the Contractor shall obtain a set of reproducible
drawings from the Architect, and neatly transfer all information outlined in 3.11.1
to provide a complete record of the as-built conditions.

The Contractor shall provide two (2) prints of the as-built conditions, along with
the reproducible drawings themselves, to the Owner and one (1) set to the
Architect. In addition, attach one complete set to each of the Operating and
Maintenance Instructions/Manuals.
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ARTICLE 4: ADMINISTRATION OF THE CONTRACT

4.2

4.3

4.4

4.6

ARCHITECT'S ADMINISTRATION OF THE CONTRACT

Delete the first sentence of Paragraph 4.2.7 and replace with the following:

The Architect will review and approve or take other appropriate action upon the Contractor’s
submittals such as Shop Drawings, Product Data and Samples for the purpose of checking
for conformance with the Contract Documents.

Delete the second sentence of Paragraph 4.2.7 and replace with the following:

The Architect’s action will be taken with such reasonable promptness as to cause no delay
in the Work in the activities of the Owner, Contractor or separate Contractors, while allowing
sufficient time in the Owner’s professional judgement to permit adequate review.

Add the following Paragraph:

4.2.10.1 There will be no full-time project representative provided by the Owner or
Architect on this project.

CLAIMS AND DISPUTES

Delete Paragraph 4.3.10 in its entirety.

RESOLUTION OF CLAIMS AND DISPUTES

Delete Paragraph 4.4.5 in it entirety and replace with the following:

4.4.5 The Architect will approve or reject Claims by written decision, which shall state
the reasons therefore and shall notify the parties of any change in the Contract
Sum or Contract Time or both. The approval or rejection of a Claim by the
Architect shall be subject to mediation and other remedies at law or in equity.

Delete Paragraph 4.4.6 in its entirety.

ARBITRATION

Delete Paragraph 4.6 and its sub-sections in its entirety.

ARTICLE 5: SUBCONTRACTORS

5.2

AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE
WORK

Delete Paragraph 5.2.3 in its entirety and replace with the following:

5.2.3 If the Owner or Architect has reasonable objection to a person or entity
proposed by the Contractor, the Contractor shall propose another to whom the
Owner or Architect has no reasonable objection, subject to the statutory
requirements of 29 Delaware Code § 6962(d)(10)b.3, 4.
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ARTICLE 6: CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

6.1 OWNER'S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE
CONTRACTS

Delete Paragraph 6.1.4 in its entirety.
ARTICLE 7: CHANGES IN THE WORK
(SEE ARTICLE 7: CHANGES IN WORK OF THE GENERAL REQUIREMENTS )
ARTICLE 8: TIME
8.2 PROGRESS AND COMPLETION
Add the following Paragraphs:

8.2.11 Refer to Specification Section SUMMARY OF WORK for Contract time
requirements.

8.2.4 If the Work falls behind the Progress Schedule as submitted by the Contractor,
the Contractor shall employ additional labor and/or equipment necessary to
bring the Work into compliance with the Progress Schedule at no additional cost
to the Owner.

8.3 DELAYS AND EXTENSION OF TIME
Add the following Paragraph:

8.3.2.1 The Contractor shall update the status of the suspension, delay, or interruption
of the Work with each Application for Payment. (The Contractor shall report the
termination of such cause immediately upon the termination thereof.) Failure to
comply with this procedure shall constitute a waiver for any claim for adjustment
of time or price based upon said cause.

Delete Paragraph 8.3.3 in its entirety and replace with the following:

8.3.3 Except in the case of a suspension of the Work directed by the Owner, an
extension of time under the provisions of Paragraph 8.3.1., shall be the
Contractor’s sole remedy in the progress of the Work and there shall be no
payment or compensation to the Contractor for any expense or damage
resulting from the delay.

Add the following Paragraph:

8.34 By permitting the Contractor to work after the expired time for completion of the
project, the Owner does not waive their rights under the Contract.
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ARTICLE 9: PAYMENTS AND COMPLETION

9.2

9.3

9.5

9.6

SCHEDULE OF VALUES
Add the following Paragraph:

9.2.2 The Schedule of Values shall be submitted using AIA Document G702,
Continuation Sheet to G703.

APPLICATIONS FOR PAYMENT

Add the following Paragraph:

9.3.1.3 Application for Payment shall be submitted on AIA Document G702 “Application
and Certificate for Payment”, supported by AIA Document G703 “Continuation
Sheet”. Said Applications shall be fully executed and notarized.

Add the following Paragraphs:

9.34 Until Closeout Documents have been received and outstanding items
completed the Owner will pay 95% (ninety-five percent) of the amount due the
Contractor on account of progress payments.

9.35 The Contractor shall provide a current and updated Progress Schedule to the
Architect with each Application for Payment. Failure to provide Schedule will be
just cause for rejection of Application for Payment.

DECISIONS TO WITHHOLD CERTIFICATION

Add the following to 9.5.1:

.8 failure to provide a current Progress Schedule;
9 a lien or attachment is filed;
.10 failure to comply with mandatory requirements for maintaining Record Documents.

PROGRESS PAYMENTS
Delete Paragraph 9.6.1 in its entirety and replace with the following:
9.6.1 After the Architect has approved and issued a Certificate for Payment, payment

shall be made by the Owner within 30 days after Owner’'s receipt of the
Certificate for Payment.

ARTICLE 10: PROTECTION OF PERSONS AND PROPERTY

10.1

SAFETY PRECAUTIONS AND PROGRAMS
Add the following Paragraphs:

10.1.2 Each Contractor shall develop a safety program in accordance with the
Occupational Safety and Health Act of 1970. A copy of said plan shall be
furnished to the Owner and Architect prior to the commencement of that
Contractor’s Work.

SUPPLEMENTARY GENERAL CONDITIONS SG-7



STATE OF DELAWARE

DIVISION OF FACILITIES MANAGEMENT

10.1.3 Each Contractor shall appoint a Safety Representative. Safety Representatives
shall be someone who is on site on a full time basis. If deemed necessary by
the Owner or Architect, Contractor Safety meetings will be scheduled. The
attendance of all Safety Representatives will be required. Minutes will be
recorded of said meetings by the Contractor and will be distributed to all parties
as well as posted in all job offices/trailers etc.

10.2 SAFETY OF PERSONS AND PROPERTY

Add the following Paragraph:

10.2.4.1

As required in the Hazardous Chemical Act of June 1984, all vendors supplying
any material that may be defined as hazardous, must provide Material Safety
Data Sheets for those products. Any chemical product should be considered
hazardous if it has a caution warning on the label relating to a potential physical
or health hazard, if it is known to be present in the work place, and if employees
may be exposed under normal conditions or in foreseeable emergency
situations. Material Safety Data Sheets shall be provided directly to the Owner,
along with the shipping slips that include those products.

10.3 HAZARDOUS MATERIALS

Delete Paragraph 10.3.3 in its entirety.

10.5 Delete Paragraphs 10.5 in its entirety.

ARTICLE 11: INSURANCE AND BONDS

11.2 OWNER’S LIABILITY INSURANCE

Delete Paragraph 11.2 in its entirety.

11.3 PROJECT MANAGEMENT PROTECTIVE LIABILITY INSURANCE

Delete Paragraph 11.3 in its entirety.

114 PROPERTY INSURANCE

Delete Paragraph 11.4 in its entirety and replace with the following:

11.4

The State will not provide Builder's All Risk Insurance for the Project. The
Contractor and all Subcontractors shall provide property coverage for their tools
and equipment, as necessary.

ARTICLE 12: UNCOVERING AND CORRECTION OF WORK

12.12 AFTER SUBSTANTIAL COMPLETION

Add the following Paragraph:

12.12.2

At any time during the progress of the Work, or in any case where the nature of
the defects will be such that it is not expedient to have corrected, the Owner, at
its option, will have the right to deduct such sum, or sums, of money from the
amount of the Contract as it considers justified to adjust the difference in value
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between the defective work and that required under contract including any
damage to the structure.

ARTICLE 13: MISCELLANEOUS PROVISIONS

Add the following Paragraph:

13.8 CONFLICTS WITH FEDERAL STATUTES OR REGULATIONS

13.8.1 If any provision, specifications or requirement of the Contract Documents conflict or is
inconsistent with any statute, law or regulation of the government of the United State of
America, the Contractor shall notify the Architect and Owner immediately upon discovery.

ARTICLE 14: TERMINATION OR SUSPENSION OF THE CONTRACT

14.4 TERMINATION BY THE OWNER FOR CONVENIENCE
Delete Paragraph 14.4.3 in its entirety and replace with the following:
14.4.3 In case of such termination for the Owner’s convenience, the Contractor shall

be entitled to receive payment for Work executed, and cost incurred by reason
of such termination along with reasonable overhead.

END OF SUPPLEMENTARY GENERAL CONDITIONS
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ARTICLE 1:

11

111

11.2

1.2

121

ARTICLE 2:

GENERAL
CONTRACT DOCUMENTS

The intent of the Contract Documents is to include all items necessary for the proper
execution and completion of the Work by the Contractor. The Contract Documents are
complementary and what is required by one shall be as binding as if required by all.
Performance by the Contractor shall be required to an extent consistent with the Contract
Documents and reasonably inferable from them as being necessary to produce the intended
results.

Work shall not begin until the Contractor is in receipt of a bonafide State of Delaware
Purchase Order.

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS

For Public Works Projects financed in whole or in part by state appropriation the Contractor
agrees that during the performance of this contract:

1. The Contractor will not discriminate against any employee or applicant for
employment because of race, creed, color, sex or national origin. The Contractor
will take positive steps to ensure that applicants are employed and that
employees are treated during employment without regard to their race, creed,
color, sex or national origin. Such action shall include, but not be limited to, the
following: employment, upgrading, demotion or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship. The
Contractor agrees to post in conspicuous places available to employees and
applicants for employment notices to be provided by the contracting agency
setting forth this nondiscrimination clause.

2. The Contractor will, in all solicitations or advertisements for employees placed by
or on behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without regard to race, creed, color, sex or national
origin.”

OWNER

(NOT ADDENDED)

ARTICLE 3:

3.1

3.2

3.3

3.4

CONTRACTOR

Schedule of Values: The successful Bidder shall within twenty (20) days after receiving
notice to proceed with the work, furnish to the Owner a complete schedule of values on the
various items comprising the work.

Subcontracts:  Upon approval of Subcontractors, the Contractor shall award their
Subcontracts as soon as possible after the signing of their own contract and see that all
material, their own and those of their Subcontractors, are promptly ordered so that the work
will not be delayed by failure of materials to arrive on time.

Before commencing any work or construction, the General Contractor is to consult with the
Owner as to matters in connection with access to the site and the allocation of Ground
Areas for the various features of hauling, storage, etc.

The Contractor shall supervise and direct the Work, using the Contractor's best skill and
attention. The Contractor shall be solely responsible for and have control over construction
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35

3.6

3.7

3.8

3.9

3.10

3.11

3.11.1

3.12

3.121

ARTICLE 4:

4.1

411

4.1.2

means, methods, technigues, sequences and procedures and for coordinating all portions of
the Work under the Contract, unless the Contract Documents give other specific
instructions.

The Contractor shall enforce strict discipline and good order among the Contractor's
employees and other persons carrying out the Contract. The Contractor shall not permit
employment of unfit persons or persons not skilled in tasks assigned to them.

The Contractor warrants to the Owner that materials and equipment furnished will be new
and of good quality, unless otherwise permitted, and that the work will be free from defects
and in conformance with the Contract Documents. Work not conforming to these
requirements, including substitutions not properly approved, may be considered defective. If
required by the Owner, the Contractor shall furnish evidence as to the kind and quality of
materials and equipment provided.

Unless otherwise provided, the Contractor shall pay all sales, consumer, use and other
similar taxes, and shall secure and pay for required permits, fees, licenses, and inspections
necessary for proper execution of the Work.

The Contractor shall comply with and give notices required by laws, ordinances, rules,
regulations, and lawful orders of public authorities bearing on performance of the Work. The
Contractor shall promptly notify the Owner if the Drawings and Specifications are observed
to be at variance therewith.

The Contractor shall be responsible to the Owner for the acts and omissions of the
Contractor's employees, Subcontractors and their agents and employees, and other
persons performing portions of the Work under contract with the Contractor.

The Contractor shall keep the premises and surrounding area free from accumulation of
waste materials or rubbish caused by operations under the Contract. At completion of the
Work the Contractor shall remove from and about the Project all waste materials, rubbish,
the Contractor's tools, construction equipment, machinery and surplus materials. The
Contractor shall be responsible for returning all damaged areas to their original conditions.

STATE LICENSE AND TAX REQUIREMENTS

Each Contractor and Subcontractor shall be licensed to do business in the State of
Delaware and shall pay all fees and taxes due under State laws. In conformance with
Section 2503, Chapter 25, Title 30, Delaware Code, "the Contractor shall furnish the State
Tax Department within ten (10) days after award of the Contract, a statement of the total
values of each contract and Subcontract, together with the names and addresses of the
contracting parties .... "

PREFERENCE FOR DELAWARE LABOR

The Contractor shall comply with all requirements set forth in Section 6962, Chapter 69,
Title 29 of the Delaware Code.

ADMINISTRATION OF THE CONTRACT
CONTRACT SURETY
PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND

All bonds will be required as follows unless specifically waived elsewhere in the Bidding
Documents.
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4.1.3

4.1.4

415

4.1.6

4.2

421

4.3

43.1

4.3.2

Contents of Performance Bonds — The bond shall be conditioned upon the faithful
compliance and performance by the successful bidder of each and every term and
condition of the contract and the proposal, plans, specifications, and bid documents
thereof. Each term and condition shall be met at the time and in the manner prescribed
by the Contract, Bid documents and the specifications, including the payment in full to
every person furnishing materiel or performing labor in the performance of the Contract,
of all sums of money due the person for such labor and materiel. (The bond shall also
contain the successful bidder's guarantee to indemnify and save harmless the State and
the agency from all costs, damages and expenses growing out of or by reason of the
Contract in accordance with the Contract.)

Invoking a Performance Bond — The agency may, when it considers that the interest of
the State so require, cause judgement to be confessed upon the bond.

Within twenty (20) days after the date of notice of award of contract, the Bidder to whom the
award is made shall furnish a Performance Bond and Labor and Material Payment Bond,
each equal to the full amount of the Contract price to guarantee the faithful performance of
all terms, covenants and conditions of the same. The bonds are to be issued by an
acceptable Bonding Company licensed to do business in the State of Delaware and shall be
issued in duplicate.

Performance and Payment Bonds shall be maintained in full force (warranty bond) for a
period of twelve months after the date of the Certificate for Final Payment. The
Performance Bond shall guarantee the satisfactory completion of the Project and that the
Contractor will make good any faults or defects in his work which may develop during the
period of said guarantees as a result of improper or defective workmanship, material or
apparatus, whether furnished by themselves or their Sub-Contractors. The Payment Bond
shall guarantee that the Contractor shall pay in full all persons, firms or corporations who
furnish labor or material or both labor and material for, or on account of, the work included
herein. The bonds shall be paid for by this Contractor. The Owner shall have the right to
demand that the proof parties sighing the bonds are duly authorized to do so.

FAILURE TO COMPLY WITH CONTRACT

If any firm entering into a contract with the State, or Agency that neglects or refuses to
perform or fails to comply with the terms thereof, the Agency which signed the Contract
may terminate the Contract and proceed to award a new contract in accordance with this
Chapter 69, Title 29 of the Delaware Code or may require the Surety on the Performance
Bond to complete the Contract in accordance with the terms of the Performance Bond.
Nothing herein shall preclude the Agency from pursing additional remedies as otherwise
provided by law.

CONTRACT INSURANCE AND CONTRACT LIABILITY

In addition to the bond requirements stated in the Bid Documents, each successful Bidder
shall purchase adequate insurance for the performance of the Contract and, by
submission of a Bid, agrees to indemnify and save harmless and to defend all legal or
equitable actions brought against the State, any Agency, officer and/or employee of the
State, for and from all claims of liability which is or may be the result of the successful
Bidder’s actions during the performance of the Contract.

The purchase or nonpurchase of such insurance or the involvement of the successful
Bidder in any legal or equitable defense of any action brought against the successful
Bidder based upon work performed pursuant to the Contract will not waive any defense
which the State, its agencies and their respective officers, employees and agents might
otherwise have against such claims, specifically including the defense of sovereign

GENERAL REQUIREMENTS GR-4



STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

4.4

44.1

4.4.2

ARTICLE 5:

51

51.1

51.2

5.1.3

514

immunity, where applicable, and by the terms of this section, the State and all agencies,
officers and employees thereof shall not be financially responsible for the consequences
of work performed, pursuant to said contract.

RIGHT TO AUDIT RECORDS

The Owner shall have the right to audit the books and records of a Contractor or any
Subcontractor under any Contract or Subcontract to the extent that the books and records
relate to the performance of the Contract or Subcontract.

Said books and records shall be maintained by the Contractor for a period of three (3)
years from the date of final payment under the Prime Contract and by the Subcontractor
for a period of 3 years from the date of final payment under the Subcontract.

SUBCONTRACTORS
SUBCONTRACTING REQUIREMENTS

All contracts for the construction, reconstruction, alteration or repair of any public building
(not a road, street or highway) shall be subject to the following provisions:

1. A contract shall be awarded only to a Bidder whose Bid is accompanied by a
statement containing, for each Subcontractor category, the name and address
(city or town and State only — street number and P.O. Box addresses not
required) of the subcontractor whose services the Bidder intends to use in
performing the Work and providing the material for such Subcontractor category.

2. A Bid will not be accepted nor will an award of any Contract be made to any
Bidder which, as the Prime Contractor, has listed itself as the Subcontractor for
any Subcontractor unless:

A. It has been established to the satisfaction of the awarding Agency that
the Bidder has customarily performed the specialty work of such
Subcontractor category by artisans regularly employed by the Bidder’s
firm;

B. That the Bidder is duly licensed by the State to engage in such specialty
work, if the State requires licenses; and

C. That the Bidder is recognized in the industry as a bona fide Subcontractor
or Contractor in such specialty work and Subcontractor category.

The decision of the awarding Agency as to whether a Bidder who list itself as the
Subcontractor for a Subcontractor category shall be final and binding upon all Bidders,
and no action of any nature shall lie against any awarding agency or its employees or
officers because of its decision in this regard.

After such a Contract has been awarded, the successful Bidder shall not substitute
another Subcontractor for any Subcontractor whose name was set forth in the statement
which accompanied the Bid without the written consent of the awarding Agency.

No Agency shall consent to any substitution of Subcontractors unless the Agency is
satisfied that the Subcontractor whose name is on the Bidders accompanying statement:

A. Is unqualified to perform the work required,;
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5.2

521

5.3

5.3.1

5.4

54.1

5.5

551

B. Has failed to execute a timely reasonable Subcontract;

C. Has defaulted in the performance on the portion of the work covered by the
Subcontract; or

D. Is no longer engaged in such business.
PENALTY FOR SUBSTITUTION OF SUBCONTRACTORS

Should the Contractor fail to utilize any or all of the Subcontractors in the Contractor’'s Bid
statement in the performance of the Work on the public bidding, the Contractor shall be
penalized in the amount of (project specific amount*). The Agency may determine to deduct
payments of the penalty from the Contractor or have the amount paid directly to the Agency.
Any penalty amount assessed against the Contractor may be remitted or refunded, in whole
or in part, by the Agency awarding the Contract, only if it is established to the satisfaction of
the Agency that the Subcontractor in question has defaulted or is no longer engaged in such
business. No claim for the remission or refund of any penalty shall be granted unless an
application is filed within one year after the liability of the successful Bidder accrues. All
penalty amounts assessed and not refunded or remitted to the contractor shall be reverted
to the State.

*one (1) percent of contract amount not to exceed $10,000
ASBESTOS ABATEMENT

The selection of any Contractor to perform asbestos abatement for State-funded projects
shall be approved by the Department of Administration Services pursuant to Chapter 78 of
Tile 16.

STANDARDS OF CONSTRUCTION FOR THE PROTECTION OF THE PHYSICALLY
HANDICAPPED

All Contracts shall conform with the standard established by the Delaware Architectural
Accessibility Board unless otherwise exempted by the Board.

CONTRACT PERFORMANCE

Any firm entering into a Public Works Contract that neglects or refuses to perform or fails
to comply with its terms, the Agency may terminate the Contract and proceed to award a
new Contract or may require the Surety on the Performance Bond to complete the
Contract in accordance with the terms of the performance Bond.

ARTICLE 6: CONSTRUCTION BY OWNER OR SEPARATE CONTRACTORS

6.1

6.2

The Owner reserves the right to simultaneously perform other construction or operations
related to the Project with the Owner's own forces, and to award separate contracts in
connection with other portions of the Project or other Projects at the same site.

The Contractor shall afford the Owner and other Contractors reasonable opportunity for
access and storage of materials and equipment, and for the performance of their activities,
and shall connect and coordinate their activities with other forces as required by the Contract
Documents.
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ARTICLE 7:

7.1

7.2

7.3

7.3.1

7.3.2

7.3.3

ARTICLE 8:

8.1

8.2

8.3

CHANGES IN THE WORK

The Owner, without invalidating the Contract, may order changes in the Work consisting of
Additions, Deletions, Modifications or Substitutions, with the Contract Sum and Contract
completion date being adjusted accordingly. Such changes in the Work shall be authorized
by written Change Order signed by the Professional, as the duly authorized agent, the
Contractor and the Owner.

The Contract Sum and Contract Completion Date shall be adjusted only by a fully executed
Change Order.

The additional cost, or credit to the Owner resulting from a change in the Work shall be by
mutual agreement of the Owner, Contractor and the Architect. In all cases, this cost or
credit shall be based on the ‘DPE’ wages required and the “invoice price” of the
materials/equipment needed.

“DPE” shall be defined to mean “direct personnel expense”. Direct payroll expense includes
direct salary plus customary fringe benefits (prevailing wage rates) and documented
statutory costs such as workman’s compensation insurance, Social Security/Medicare, and
unemployment insurance (a maximum multiplier of 1.35 times DPE).

“Invoice price” of materials/equipment shall be defined to mean the actual cost of materials
and/or equipment that is paid by the Contractor, (or subcontractor), to a material distributor,
direct factory vendor, store, material provider, or equipment leasing entity. Rates for
equipment that is leased and/or owned by the Contractor or subcontractor(s) shall not
exceed those listed in the latest version of the “Means Building Construction Cost Data”
publication.

In addition to the above, the General Contractor is allowed a fifteen percent (15%)
markup for overhead and profit for additional work performed by the General Contractor’'s
own forces. For additional subcontractor work, the Subcontractor is allowed a fifteen
percent overhead and profit on change order work above and beyond the direct costs
stated previously. To this amount, the General Contractor will be allowed a mark-up not
exceeding five percent (5%) on the subcontractors work. These mark-ups shall include
all costs including, but not limited to: overhead, profit, bonds, insurance, supervision, etc.
No additional costs shall be allowed for changes related to the Contractor’'s onsite
superintendent/staff, or project manager, unless a change in the work changes the project
duration and is identified by the CPM schedule. There will be no other costs associated
with the change order.

TIME

Time limits, if any, are as stated in the Project Manual. By executing the Agreement, the
Contractor confirms that the stipulated limits are reasonable, and that the Work will be
completed within the anticipated time frame.

If progress of the Work is delayed at any time by changes ordered by the Owner, by labor
disputes, fire, unusual delay in deliveries, abnormal adverse weather conditions,
unavoidable casualties or other causes beyond the Contractor's control, the Contract Time
shall be extended for such reasonable time as the Owner may determine.

Any extension of time beyond the date fixed for completion of the construction and
acceptance of any part of the Work called for by the Contract, or the occupancy of the
building by the Owner, in whole or in part, previous to the completion shall not be deemed a
waiver by the Owner of his right to annul or terminate the Contract for abandonment or delay
in the matter provided for, nor relieve the Contractor of full responsibility.
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8.4

8.4.1

8.4.2

8.5

8.5.1

8.5.2

ARTICLE 9:

9.1

9.11

9.1.2

SUSPENSION AND DEBARMENT

Per Section 6962(d)(14), Title 29, Delaware Code, “Any Contractor who fails to perform a
public works contract or complete a public works project within the time schedule
established by the Agency in the Invitation To Bid, may be subject to Suspension or
Debarment for one or more of the following reasons: 1) failure to supply the adequate labor
supply ratio for the project; 2) inadequate financial resources; or, 3) poor performance on the
Project.

Upon such failure for any of the above stated reasons, the Agency that contracted for the
public works project may petition the Director of the Office of Management and Budget for
Suspension or Debarment of the Contractor. The Agency shall send a copy of the petition
to the Contractor within three (3) working days of filing with the Director. If the Director
concludes that the petition has merit, the Director shall schedule and hold a hearing to
determine whether to suspend the Contractor, debar the Contractor or deny the petition.
The Agency shall have the burden of proving, by a preponderance of the evidence, that
the Contractor failed to perform or complete the public works project within the time
schedule established by the Agency and failed to do so for one or more of the following
reasons: 1) failure to supply the adequate labor supply ratio for the project; 2) inadequate
financial resources; or, 3) poor performance on the project. Upon a finding in favor of the
Agency, the Director may suspend a Contractor from Bidding on any project funded, in
whole or in part, with public funds for up to 1 year for a first offense, up to 3 years for a
second offense and permanently debar the Contractor for a third offense. The Director
shall issue a written decision and shall send a copy to the Contractor and the Agency.
Such decision may be appealed to the Superior Court within thirty (30) days for a review
on the record.”

RETAINAGE

Per Section 6962(d)(5) a., Title 29, Delaware Code: The Agency may at the beginning of
each public works project establish a time schedule for the completion of the project. If
the project is delayed beyond the completion date due to the Contractor’s failure to meet
their responsibilities, the Agency may hold permanently, at its discretion, all or part of the
Contractor’s retainage.

This forfeiture of retainage also applies to the timely completion of the punchlist. A
punchlist will only be prepared upon the mutual agreement of the Owner, Architect and
Contractor. Once the punchlist is prepared, all three parties will by mutual agreement,
establish a schedule for its completion. Should completion of the punchlist be delayed
beyond the established date due to the Contractor’s failure to meet their responsibilities,
the Agency may hold permanently, at its discretion, all or part of the Contractor's
retainage.

PAYMENTS AND COMPLETION
APPLICATION FOR PAYMENT

Applications for payment shall be made upon AIA Document G702. There will be a five
percent (5%) retainage on all Contractor's monthly invoices until completion of the project.
This retainage will become payable upon receipt of all required closeout documentation,
provided all other requirements of the Contract Documents have been met.

A date will be fixed for the taking of the monthly account of work done. Upon receipt of
Contractor's itemized application for payment, such application will be audited, modified, if
found necessary, and approved for the amount. Statement shall be submitted to the Owner.
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9.1.3

9.2

9.2.1

9.2.2

9.221

9.2.3

9.3

9.3.1

9.3.2

9.4

9.4.1

9411

9.4.1.2

9.4.1.3

9.4.1.4

9.4.1.5

9.4.1.6

“Article 6516, Chapter 65, Title 29 of the Delaware Code stipulates annualized interest not to
exceed 12% per annum beginning thirty (30) days after the “presentment” (as opposed to
the date) of the invoice.”

PARTIAL PAYMENTS

Any public works Contract executed by any Agency may provide for partial payments at
the option of the Owner with respect to materials placed along or upon the sites or stored
at secured locations, which are suitable for use in the performance of the contract.

When approved by the agency, partial payment may include the values of tested and
acceptable materials of a nonperishable or noncontaminative nature which have been
produced or furnished for incorporation as a permanent part of the work yet to be
completed, provided acceptable provisions have been made for storage.

Any allowance made for materials on hand will not exceed the delivered cost of the
materials as verified by invoices furnished by the Contractor, nor will it exceed the
contract bid price for the material complete in place.

If requested by the Agency, receipted bills from all Contractors, Subcontractors, and
material, men, etc., for the previous payment must accompany each application for
payment. Following such a request, no payment will be made until these receipted bills
have been received by the Owner.

SUBSTANTIAL COMPLETION
When the building has been made suitable for occupancy, but still requires small items of

miscellaneous work, the Owner will determine the date when the project has been
substantially completed.

If, after the Work has been substantially completed, full completion thereof is materially
delayed through no fault of the Contractor, and without terminating the Contract, the Owner
may make payment of the balance due for the portion of the Work fully completed and
accepted. Such payment shall be made under the terms and conditions governing final
payment that it shall not constitute a waiver of claims.

FINAL PAYMENT

Final payment, including the five percent (5%) retainage, shall be made within thirty (30)
days after the Work is fully completed and the Contract fully performed and provided that the
Contractor has submitted the following closeout documentation (in addition to any other
documentation required elsewhere in the Contract Documents):

Evidence satisfactory to the Owner that all payrolls, material bills, and other indebtedness
connected with the work have been paid,

An acceptable RELEASE OF LIENS,
Copies of all applicable warranties,
As-built drawings,

Operations and Maintenance Manuals,

Instruction Manuals,
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9.4.1.7

9.4.1.8

Consent of Surety to final payment.

The Owner reserves the right to retain payments, or parts thereof, for its protection until the
foregoing conditions have been complied with, defective work corrected and all
unsatisfactory conditions remedied.

ARTICLE 10: PROTECTION OF PERSONS AND PROPERTY

10.1

10.2

10.3

10.4

ARTICLE 11:

111

11.2

The Contractor shall be responsible for initiating, maintaining, and supervising all safety
precautions and programs in connection with the performance of the Contract. The
Contractor shall take all reasonable precautions to prevent damage, injury or loss to:
workers, persons nearby who may be affected, the Work, materials and equipment to be
incorporated, and existing property at the site or adjacent thereto. The Contractor shall give
notices and comply with applicable laws ordinances, rules regulations, and lawful orders of
public authorities bearing on the safety of persons and property and their protection from
injury, damage, or loss. The Contractor shall promptly remedy damage and loss to property
at the site caused in whole or in part by the Contractor, a Subcontractor, or anyone directly
or indirectly employed by any of them, or by anyone for whose acts they may be liable.

The Contractor shall notify the Owner in the event any existing hazardous material such as
lead, PCBs, asbestos, etc. is encountered on the project. The Owner will arrange with a
qualified specialist for the identification, testing, removal, handling and protection against
exposure or environmental pollution, to comply with applicable regulation laws and
ordinances. The Contractor and Architect will not be required to participate in or to perform
this operation. Upon completion of this work, the Owner will notify the Contractor and
Architect in writing the area has been cleared and approved by the authorities in order for
the work to proceed. The Contractor shall attach documentation from the authorities of said
approval.

As required in the Hazardous Chemical Information Act of June 1984, all vendors supplying
any materials that may be defined as hazardous, must provide Material Safety Data Sheets
for those products. Any chemical product should be considered hazardous if it has a
warning caution on the label relating to a potential physical or health hazard, if it is known to
be present in the work place, and if employees may be exposed under normal conditions or
in any foreseeable emergency situation. Material Safety Data Sheets must be provided
directly to the Owner along with the shipping slips that include those products.

The Contractor shall certify to the Owner that materials incorporated into the Work are free
of all asbestos. This certification may be in the form of Material Safety Data Sheet (MSDS)
provided by the product manufacturer for the materials used in construction, as specified or
as provided by the Contractor.

INSURANCE AND BONDS

The Contractor shall carry all insurance required by law, such as Unemployment Insurance,
etc. The Contractor shall carry such insurance coverage as they desire on their own
property such as a field office, storage sheds or other structures erected upon the project
site that belong to them and for their own use. The Subcontractors involved with this project
shall carry whatever insurance protection they consider necessary to cover the loss of any of
their personal property, etc.

Upon being awarded the Contract, the Contractor shall obtain a minimum of two (2) copies
of all required insurance certificates called for herein, and submit one (1) copy of each
certificate, to the Owner, within 20 days of contract award.
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11.3

114

115

11.6

11.7

11.7.1

11.7.2

11.7.3

Bodily Injury Liability and Property Damage Liability Insurance shall, in addition to the
coverage included herein, include coverage for injury to or destruction of any property arising
out of the collapse of or structural injury to any building or structure due to demolition work
and evidence of these coverages shall be filed with and approved by the Owner.

The Contractor's Property Damage Liability Insurance shall, in addition to the coverage
noted herein, include coverage on all real and personal property in their care, custody and
control damaged in any way by the Contractor or their Subcontractors during the entire
construction period on this project.

Builders Risk (including Standard Extended Coverage Insurance) on the existing building
during the entire construction period, shall not be provided by the Contractor under this
contract. The Owner shall insure the existing building and all of its contents and all this new
alteration work under this contract during entire construction period for the full insurable
value of the entire work at the site. Note, however, that the Contractor and their
Subcontractors shall be responsible for insuring building materials (installed and stored) and
their tools and equipment whenever in use on the project, against fire damage, theft,
vandalism, etc.

Certificates of the insurance company or companies stating the amount and type of
coverage, terms of policies, etc., shall be furnished to the Owner, within 20 days of contract
award.

The Contractor shall, at their own expense, (in addition to the above) carry the following
forms of insurance:

Contractor's Contractual Liability Insurance

Minimum coverage to be:

Bodily Injury $ 500,000 for each person
$1,000,000 for each occurrence
$1,000,000 aggregate

Property Damage $ 500,000 for each occurrence
$1,000,000 aggregate

Contractor's Protective Liability Insurance

Minimum coverage to be:

Bodily Injury $ 500,000 for each person
$1,000,000 for each occurrence
$1,000,000 aggregate

Property Damage $ 500,000 for each occurrence
$500,000 aggregate

Automobile Liability Insurance

Minimum coverage to be:

Bodily Injury $1,000,000 for each person
$1,000,000 for each occurrence
Property Damage $ 500,000 per accident
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11.7.4

11.7.5

11.7.5.1

11.7.5.2

11.7.6

11.7.7

11.7.71

11.7.7.2

11.7.7.3

Prime Contractor's and Subcontractors' policies shall include contingent and contractual
liability coverage in the same minimum amounts as 11.7.1 above.

Workmen's Compensation (including Employer's Liability):

Minimum Limit on employer's liability to be as required by law.

Minimum Limit for all employees working at one site.

Certificates of Insurance must be filed with the Owner guaranteeing fifteen (15) days prior
notice of cancellation, non-renewal, or any change in coverages and limits of liability shown

as included on certificates.

Social Security Liability

With respect to all persons at any time employed by or on the payroll of the Contractor or
performing any work for or on their behalf, or in connection with or arising out of the
Contractor’s business, the Contractor shall accept full and exclusive liability for the payment
of any and all contributions or taxes or unemployment insurance, or old age retirement
benefits, pensions or annuities now or hereafter imposed by the Government of the United
States and the State or political subdivision thereof, whether the same be measured by
wages, salaries or other remuneration paid to such persons or otherwise.

Upon request, the Contractor shall furnish Owner such information on payrolls or
employment records as may be necessary to enable it to fully comply with the law imposing
the aforesaid contributions or taxes.

If the Owner is required by law to and does pay any and/or all of the aforesaid contributions
or taxes, the Contractor shall forthwith reimburse the Owner for the entire amount so paid by
the Owner.

ARTICLE 12: UNCOVERING AND CORRECTION OF WORK

12.1

12.2

The Contractor shall promptly correct Work rejected by the Owner or failing to conform to
the requirements of the Contract Documents, whether observed before or after Substantial
Completion and whether or not fabricated, installed or completed, and shall correct any
Work found to be not in accordance with the requirements of the Contract Documents within
a period of one year from the date of Substantial Completion, or by terms of an applicable
special warranty required by the Contract Documents. The provisions of this Article apply to
work done by Subcontractors as well as to Work done by direct employees of the
Contractor.

At any time during the progress of the work, or in any case where the nature of the defects
shall be such that it is not expedient to have them corrected, the Owner, at their option, shall
have the right to deduct such sum, or sums, of money from the amount of the contract as
they consider justified to adjust the difference in value between the defective work and that
required under contract including any damage to the structure.

ARTICLE 13: MISCELLANEOUS PROVISIONS

131

13.1.1

CUTTING AND PATCHING

The Contractor shall be responsible for all cutting and patching. The Contractor shall
coordinate the work of the various trades involved.
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13.2

13.2.1

13.3

13.3.1

13.3.2

134

134.1

135

1351

13.6

13.6.1

DIMENSIONS

All dimensions shown shall be verified by the Contractor by actual measurements at the
project site. Any discrepancies between the drawings and specifications and the existing
conditions shall be referred to the Owner for adjustment before any work affected thereby
has been performed.

LABORATORY TESTS

Any specified laboratory tests of material and finished articles to be incorporated in the work
shall be made by bureaus, laboratories or agencies approved by the Owner and reports of
such tests shall be submitted to the Owner. The cost of the testing shall be paid for by the
Contractor.

The Contractor shall furnish all sample materials required for these tests and shall deliver
same without charge to the testing laboratory or other designated agency when and where
directed by the Owner.

ARCHAEOLOGICAL EVIDENCE

Whenever, in the course of construction, any archaeological evidence is encountered on the
surface or below the surface of the ground, the Contractor shall notify the authorities of the
Delaware Archaeological Board and suspend work in the immediate area for a reasonable
time to permit those authorities, or persons designated by them, to examine the area and
ensure the proper removal of the archaeological evidence for suitable preservation in the
State Museum.

GLASS REPLACEMENT AND CLEANING

The General Contractor shall replace without expense to the Owner all glass broken during
the construction of the project. If job conditions warrant, at completion of the job the General
Contractor shall have all glass cleaned and polished.

WARRANTY

For a period of one year from the date of substantial completion, as evidenced by the date of
final acceptance of the work, the contractor warrants that work performed under this
contract conforms to the contract requirements and is free of any defect of equipment,
material or workmanship performed by the contractor or any of his subcontractors or
suppliers. However, manufacturer's warranties and guarantees, if for a period longer than
one year, shall take precedence over the above warranties. The contractor shall remedy, at
his own expense, any such failure to conform or any such defect. The protection of this
warranty shall be included in the Contractor's Performance Bond.

ARTICLE 14: TERMINATION OF CONTRACT

141

If the Contractor defaults or persistently fails or neglects to carry out the Work in accordance
with the Contract Documents or fails to perform a provision of the Contract, the Owner, after
seven days written notice to the Contractor, may make good such deficiencies and may
deduct the cost thereof from the payment then or thereafter due the Contractor.
Alternatively, at the Owner's option, and the Owner may terminate the Contract and take
possession of the site and of all materials, equipment, tools, and machinery thereon owned
by the Contractor and may finish the Work by whatever method the Owner may deem
expedient. If the costs of finishing the Work exceed any unpaid compensation due the
Contractor, the Contractor shall pay the difference to the Owner.
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14.2 “If the continuation of this Agreement is contingent upon the appropriation of adequate
state, or federal funds, this Agreement may be terminated on the date beginning on the
first fiscal year for which funds are not appropriated or at the exhaustion of the
appropriation. The Owner may terminate this Agreement by providing written notice to the
parties of such non-appropriation. All payment obligations of the Owner will cease upon
the date of termination. Notwithstanding the foregoing, the Owner agrees that it will use
its best efforts to obtain approval of necessary funds to continue the Agreement by taking
appropriate action to request adequate funds to continue the Agreement.”

END OF GENERAL REQUIREMENTS
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STATE OF DELAWARE
OFFICE OF MANAGEMENT AND BUDGET

PAYMENT BOND

Bond Number:

KNOW ALL PERSONS BY THESE PRESENTS, that we, , as principal
(“Principal”), and , a corporation, legally
authorized to do business in the State of Delaware, as surety (“Surety”), are held and firmly bound
unto the (“Owner™) (New Castle County
Vocational Technical School District), in the amount of % ), to

be paid to Owner, for which payment well and truly to be made, we do bind ourselves, our and
each and every of our heirs, executors, administrations, successors and assigns, jointly and
severally, for and in the whole firmly by these presents.

Sealed with our seals and dated this day of , 20

NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, who has been
awarded by Owner that certain contract known as Contract No. dated the

day of , 20__ (the “Contract”), which Contract is incorporated herein by reference,
shall well and truly pay all and every person furnishing materials or performing labor or service in
and about the performance of the work under the Contract, all and every sums of money due him,
her, them or any of them, for all such materials, labor and service for which Principal is liable,
shall make good and reimburse Owner sufficient funds to pay such costs in the completion of the
Contract as Owner may sustain by reason of any failure or default on the part of Principal, and
shall also indemnify and save harmless Owner from all costs, damages and expenses arising out of
or by reason of the performance of the Contract and for as long as provided by the Contract; then
this obligation shall be void, otherwise to be and remain in full force and effect.

Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees that
the obligation of Surety and its bond shall be in no way impaired or affected by any extension of
time, modification, omission, addition or change in or to the Contract or the work to be performed
thereunder, or by any payment thereunder before the time required therein, or by any waiver of any
provisions thereof, or by any assignment, subletting or other transfer thereof or of any work to be
performed or any monies due or to become due thereunder; and Sur ety hereby waives notice of any
and all such extensions, modifications, omissions, additions, changes, payments, waivers,
assginments, subcontracts and transfers and hereby expressly stipulates and agrees that any and all
things done and omitted to be done by and in relation to assignees, subcontractors, and other
transferees shall have the same effect as to Surety as though done or omitted to be done by or in
relation to Principal.

Surety hereby stipulates and agrees that no modifications, omission or additions in or to the terms
of the Contract shall in any way whatsoever affect the obligation of Surety and its bond.



Any proceeding, legal or equitable, under this Bond may be brought in any court of competent
jurisdiction in the State of Delaware. Notices to Surety or Contractor may be mailed or delivered
to them at their respective addresses shown below.

IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such
of them as are corporations have caused their corporate seal to be hereto affixed and these presents
to be signed by their duly authorized officers, the day and year first above written.

PRINCIPAL

Name:

Witness or Attest: Address:

By: (SEAL)
Name: Name:
Title:

(Corporate Seal)

SURETY

Name:

Witness or Attest: Address:

By: (SEAL)
Name: Name:
Title:

(Corporate Seal)



STATE OF DELAWARE
OFFICE OF MANAGEMENT AND BUDGET

PERFORMANCE BOND

Bond Number:

KNOW ALL PERSONS BY THESE PRESENTS, that we, , as principal
(“Principal”), and , a corporation, legally
authorized to do business in the State of Delaware, as surety (“Surety”), are held and firmly bound
unto the (“Owner”) (New Castle County
Vocational Technical School District), in the amount of % ), to

be paid to Owner, for which payment well and truly to be made, we do bind ourselves, our and
each and every of our heirs, executors, administrations, successors and assigns, jointly and
severally, for and in the whole, firmly by these presents.

Sealed with our seals and dated this day of , 20

NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, who has been
awarded by Owner that certain contract known as Contract No. dated the

day of , 20__ (the “Contract”), which Contract is incorporated herein by
reference, shall well and truly provide and furnish all materials, appliances and tools and perform all
the work required under and pursuant to the terms and conditions of the Contract and the Contract
Documents (as defined in the Contract) or any changes or modifications thereto made as therein
provided, shall make good and reimburse Owner sufficient funds to pay the costs of completing the
Contract that Owner may sustain by reason of any failure or default on the part of Principal, and
shall also indemnify and save harmless Owner from all costs, damages and expenses arising out of
or by reason of the performance of the Contract and for as long as provided by the Contract; then
this obligation shall be void, otherwise to be and remain in full force and effect.

Surety, for value received, hereby stipulates and agrees, if requested to do so by Owner, to fully
perform and complete the work to be performed under the Contract pursuant to the terms,
conditions and covenants thereof, if for any cause Principal fails or neglects to so fully perform and
complete such work.

Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees that
the obligation of Surety and its bond shall be in no way impaired or affected by any extension of
time, modification, omission, addition or change in or to the Contract or the work to be performed
thereunder, or by any payment thereunder before the time required therein, or by any waiver of any
provisions thereof, or by any assignment, subletting or other transfer thereof or of any work to be
performed or any monies due or to become due thereunder; and Sur ety hereby waives notice of any
and all such extensions, modifications, omissions, additions, changes, payments, waivers,
assignments, subcontracts and transfers and hereby expressly stipulates and agrees that any and all
things done and omitted to be done by and in relation to assignees, subcontractors, and other



transferees shall have the same effect as to Surety as though done or omitted to be done by or in

relation to Principal.

Surety hereby stipulates and agrees that no modifications, omissions or additions in or to the terms
of the Contract shall in any way whatsoever affect the obligation of Surety and its bond.

Any proceeding, legal or equitable, under this Bond may be brought in any court of competent
jurisdiction in the State of Delaware. Notices to Surety or Contractor may be mailed or delivered
to them at their respective addresses shown below.

IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such
of them as are corporations have caused their corporate seal to be hereto affixed and these presents
to be signed by their duly authorized officers, the day and year first above written.

Witness or Attest: Address:

PRINCIPAL

Name:

Name:

(Corporate Seal)

Witness or Attest: Address:

By: (SEAL)
Name:
Title:

SURETY

Name:

Name:

(Corporate Seal)

By: (SEAL)
Name:
Title:
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