BID TABULATION Townsend Building Interior Renovations November 30, 2011

| | 1 | 2 | 3 | 4 | 5 | 6 | 7 |
|------------------------------------|--------------------|--------------------|--------------|--------------------|---------------|-----------------------|-----------------|
| Contractor | Ventresca Brothers | Honya Associates | Amakor | Joshi Construction | R.D. Meridith | Conventional Builders | Deldeo Builders |
| Base Bid | \$349,770.00 | \$345,459.00 | \$337,890.00 | \$388,554.00 | \$475,000.00 | \$342,500.00 | \$349,000.00 |
| No. of Days | 90 Days | 90 Days | 90 Days | 90 Days | 120 Days | 90 Days | 140 Days |
| Alternate 1 | \$27,200.00 | \$9,500.00 | \$24,000.00 | \$498,554.00 | \$48,000.00 | \$27,500.00 | \$32,000.00 |
| No. of Days | (30) Days | (7) Days | (5) Days | (30) Days | (5) Days | (5) Days | (25) Days |
| Total | \$376,970.00 | \$354,959.00 | \$361,890.00 | \$887,108.00 | \$523,000.00 | \$370,000.00 | \$381,000.00 |
| Addenda | Yes | Yes | Yes | Yes | Yes | Yes | Yes |
| Subcontractor List | Yes | Yes | Yes | Yes | Yes | Yes | Yes |
| Bid Bond | Yes | Yes | Yes | Yes | Yes | Yes | Yes |
| Unit Prices | Yes | Yes | Yes | Yes | Yes | Yes | Yes |
| Non-Collusion Statement | Yes | Yes | Yes | Yes | Yes | Yes | Yes |
| Employing Delawareans Reporting | Yes | Yes | Yes | Yes | Yes | Yes | Yes |
| Subcontractors | | | | | | | |
| Dry Wall | | Master Acoustical | | | | | |
| Carpentry | | Honya Associates | | | | | |
| Carpeting | | Creative Flooring | | | | | |
| Painting | | Cassidy Painting | | | | | |
| Ceilings | | Master Acoustical | | | | | |
| Mechanical | | Trap's Plumbing | | | | | |
| Plumbing | | Trap's Plumbing | | | | | |
| Electrical | | B.W. Electric Inc. | | | | | |