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ADVERTISEMENT FOR BIDS 

 

Sealed bids for OMB/DFM Contract No. MC1002000291 – Carvel State Office Building 

Electrical Panel Replacement will be received by the State of Delaware, Office of Management 

and Budget, Division of Facilities Management, in the reception area of the Facilities 

Management Office in the Thomas Collins Building, 540 S. DuPont Highway, Suite 1 (Third 

Floor), Dover, DE 19901 until 2:00 p.m. local time on Monday, November 9th, 2015, at which 

time they will be publicly opened and read aloud in the Conference Room.  Bidder bears the risk 

of late delivery.  Any bids received after the stated time will be returned unopened. 

 

Project involves the replacement of multiple electrical panelboards and breakers. 

 

A MANDATORY Pre-Bid Meeting will be held on Thursday, October 22, 2015 at 1:30 PM in 

the First Floor Conference Room at the Carvel State Office Building, 820 N. French Street, 

Wilmington, Delaware, for the purpose of establishing the list of subcontractors and to answer 

questions.  Representatives of each party to any Joint Venture must attend this meeting.  

ATTENDANCE OF THIS MEETING IS A PREREQUISITE FOR BIDDING ON THIS 

CONTRACT.   

 

Sealed bids shall be addressed to the Division of Facilities Management, 540 S. DuPont Highway, 

Suite 1, Dover, DE 19901.  The outer envelope should clearly indicate:  "OMB/DFM 

CONTRACT NO. MC1002000291 – CARVEL STATE OFFICE BUILDING – 

ELECTRICAL PANEL REPLACEMENT - SEALED BID - DO NOT OPEN." 

 

Contract documents may be obtained at Reprographics Center, Inc., 298 Churchmans Road, 

New Castle, DE  19720, phone (302) 328-5019, upon receipt of $35.00 per set/non-refundable.  

Checks are to be made payable to “StudioJAED”. 

 

Construction documents will be available for review at the following locations:  StudioJAED, 

2500 Wrangle Hill Road, Suite 110, Bear, Delaware. 

 

Bidders will not be subject to discrimination on the basis of race, creed, color, sex, sexual 

orientation, gender identity or national origin in consideration of this award, and Minority 

Business Enterprises, Disadvantaged Business Enterprises, Women-Owned Business Enterprises 

and Veteran-Owned Business Enterprises will be afforded full opportunity to submit bids on this 

contract.  Each bid must be accompanied by a bid security equivalent to ten percent of the bid 

amount and all additive alternates.  The successful bidder must post a performance bond and 

payment bond in a sum equal to 100 percent of the contract price upon execution of the contract.  

The Owner reserves the right to reject any or all bids and to waive any informalities therein.  The 

Owner may extend the time and place for the opening of the bids from that described in the 

advertisement, with not less than two calendar days notice by certified delivery, facsimile machine 

or other electronic means to those bidders receiving plans. 

 

END OF ADVERTISEMENT FOR BIDS 
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ARTICLE 1: GENERAL 

 
1.1  DEFINITIONS 
 
1.1.1 Whenever the following terms are used, their intent and meaning shall be interpreted as  

follows: 
 
1.2   STATE:  The State of Delaware. 
 
1.3  AGENCY:  Contracting State Agency as noted on cover sheet. 
 
1.4  DESIGNATED OFFICIAL:  The agent authorized to act for the Agency. 
 
1.5 BIDDING DOCUMENTS:  Bidding Documents include the Bidding Requirements and the 

proposed Contract Documents.  The Bidding Requirements consist of the Advertisement for 
Bid, Invitation to Bid, Instructions to Bidders, Supplementary Instructions to Bidders (if any), 
General Conditions, Supplementary General Conditions, General Requirements, Special 
Provisions (if any), the Bid Form (including the Non-collusion Statement), and other sample 
bidding and contract forms.  The proposed Contract Documents consist of the form of 
Agreement between the Owner and Contractor, as well as the Drawings, Specifications 
(Project Manual) and all Addenda issued prior to execution of the Contract. 

 
1.6 CONTRACT DOCUMENTS:  The Contract Documents consist of the, Instructions to 

Bidders, Supplementary Instructions to Bidders (if any), General Conditions, Supplementary 
General Conditions, General Requirements, Special Provisions (if any), the form of 
agreement between the Owner and the Contractor, Drawings (if any), Specifications (Project 
Manual), and all addenda. 

 
1.7 AGREEMENT:  The form of the Agreement shall be AIA Document A101, Standard Form of 

Agreement between Owner and Contractor where the basis of payment is a STIPULATED 
SUM.  In the case of conflict between the instructions contained therein and the General 
Requirements herein, these General Requirements shall prevail. 

 
1.8 GENERAL REQUIREMENTS (or CONDITIONS):  General Requirements (or conditions) 

are instructions pertaining to the Bidding Documents and to contracts in general.  They 
contain, in summary, requirements of laws of the State; policies of the Agency and 
instructions to bidders. 

 
1.9 SPECIAL PROVISIONS:  Special Provisions are specific conditions or requirements 

peculiar to the bidding documents and to the contract under consideration and are 
supplemental to the General Requirements.  Should the Special Provisions conflict with the 
General Requirements, the Special Provisions shall prevail. 

 
1.10 ADDENDA:  Written or graphic instruments issued by the Owner/Architect prior to the 

execution of the contract which modify or interpret the Bidding Documents by additions, 
deletions, clarifications or corrections. 

 
1.11 BIDDER OR VENDOR:  A person or entity who formally submits a Bid for the material or 

Work contemplated, acting directly or through a duly authorized representative who meets 
the requirements set forth in the Bidding Documents. 

 
1.12 SUB-BIDDER:  A person or entity who submits a Bid to a Bidder for materials or labor, or 

both for a portion of the Work. 
 
1.13 BID:  A complete and properly executed proposal to do the Work for the sums stipulated 

therein, submitted in accordance with the Bidding Documents. 
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1.14 BASE BID:  The sum stated in the Bid for which the Bidder offers to perform the Work 
described in the Bidding Documents as the base, to which Work may be added or from 
which Work may be deleted for sums stated in Alternate Bids (if any are required to be 
stated in the bid). 

 
1.15 ALTERNATE BID (or ALTERNATE):  An amount stated in the Bid, where applicable, to be 

added to or deducted from the amount of the Base Bid if the corresponding change in the 
Work, as described in the Bidding Documents is accepted. 

 
1.16 UNIT PRICE:  An amount stated in the Bid, where applicable, as a price per unit of 

measurement for materials, equipment or services or a portion of the Work as described in 
the Bidding Documents. 

 
1.17 SURETY:  The corporate body which is bound with and for the Contract, or which is liable, 

and which engages to be responsible for the Contractor's payments of all debts pertaining to 
and for his acceptable performance of the Work for which he has contracted. 

 
1.18 BIDDER'S DEPOSIT:  The security designated in the Bid to be furnished by the Bidder as a 

guaranty of good faith to enter into a contract with the Agency if the Work to be performed or 
the material or equipment to be furnished is awarded to him. 

 
1.19 CONTRACT:  The written agreement covering the furnishing and delivery of material or 

work to be performed. 
 
1.20 CONTRACTOR:  Any individual, firm or corporation with whom a contract is made by the 

Agency. 
 
1.21 SUBCONTRACTOR:  An individual, partnership or corporation which has a direct contract 

with a contractor to furnish labor and materials at the job site, or to perform construction 
labor and furnish material in connection with such labor at the job site. 

 
1.22 CONTRACT BOND:  The approved form of security furnished by the contractor and his 

surety as a guaranty of good faith on the part of the contractor to execute the work in 
accordance with the terms of the contract. 

 

ARTICLE 2: BIDDER'S REPRESENTATIONS 
 
2.1  PRE-BID MEETING 
 
2.1.1 A pre-bid meeting for this project will be held at the time and place designated.  Attendance 

at this meeting is a pre-requisite for submitting a Bid, unless this requirement is specifically 
waived elsewhere in the Bid Documents. 

 
2.2  By submitting a Bid, the Bidder represents that: 
 
2.2.1  The Bidder has read and understands the Bidding Documents and that the Bid is made in 

accordance therewith. 
 
2.2.2 The Bidder has visited the site, become familiar with existing conditions under which the 

Work is to be performed, and has correlated the Bidder’s his personal observations with the 
requirements of the proposed Contract Documents. 

 
2.2.3 The Bid is based upon the materials, equipment, and systems required by the Bidding 

Documents without exception. 
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2.3  JOINT VENTURE REQUIREMENTS 
 
2.3.1 For Public Works Contracts, each Joint Venturer shall be qualified and capable to complete 

the Work with their own forces. 
 
2.3.2 Included with the Bid submission, and as a requirement to bid, a copy of the executed Joint 

Venture Agreement shall be submitted and signed by all Joint Venturers involved. 
 
2.3.3 All required Bid Bonds, Performance Bonds, Material and Labor Payment Bonds must be 

executed by both Joint Venturers and be placed in both of their names.  
 
2.3.4  All required insurance certificates shall name both Joint Venturers. 
 
2.3.5 Both Joint Venturers shall sign the Bid Form and shall submit a copy of a valid Delaware 

Business License with their Bid. 
 
2.3.6  Both Joint Venturers shall include their Federal E.I. Number with the Bid. 
 
2.3.7 In the event of a mandatory Pre-bid Meeting, each Joint Venturer shall have a representative 

in attendance. 
  
2.3.8 Due to exceptional circumstances and for good cause shown, one or more of these 

provisions may be waived at the discretion of the State. 
 
2.4  ASSIGNMENT OF ANTITRUST CLAIMS 
 
2.4.1 As consideration for the award and execution by the Owner of this contract, the Contractor 

hereby grants, conveys, sells, assigns and transfers to the State of Delaware all of its right, 
title and interests in and to all known or unknown causes of action it presently has or may 
now or hereafter acquire under the antitrust laws of the United States and the State of 
Delaware, relating to the particular goods or services purchased or acquired by the Owner 
pursuant to this contract. 

 

ARTICLE 3: BIDDING DOCUMENTS 
 
3.1  COPIES OF BID DOCUMENTS 
 
3.1.1 Bidders may obtain complete sets of the Bidding Documents from the 

Architectural/Engineering firm designated in the Advertisement or Invitation to Bid in the 
number and for the deposit sum, if any, stated therein. 

 
3.1.2 Bidders shall use complete sets of Bidding Documents for preparation of Bids.  The issuing 

Agency nor the Architect assumes no responsibility for errors or misinterpretations resulting 
from the use of incomplete sets of Bidding Documents. 

 
3.1.3 Any errors, inconsistencies or omissions discovered shall be reported to the Architect 

immediately. 
 
3.1.4 The Agency and Architect may make copies of the Bidding Documents available on the 

above terms for the purpose of obtaining Bids on the Work.  No license or grant of use is 
conferred by issuance of copies of the Bidding Documents. 
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3.2  INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS 
 
3.2.1 The Bidder shall carefully study and compare the Bidding Documents with each other, and 

with other work being bid concurrently or presently under construction to the extent that it 
relates to the Work for which the Bid is submitted, shall examine the site and local 
conditions, and shall report any errors, inconsistencies, or ambiguities discovered to the 
Architect. 

 
3.2.2 Bidders or Sub-bidders requiring clarification or interpretation of the Bidding Documents 

shall make a written request to the Architect at least seven days prior to the date for receipt 
of Bids.  Interpretations, corrections and changes to the Bidding Documents will be made by 
written Addendum.  Interpretations, corrections, or changes to the Bidding Documents made 
in any other manner shall not be binding. 

 
3.2.3 The apparent silence of the specifications as to any detail, or the apparent omission from it 

of detailed description concerning any point, shall be regarded as meaning that only the best 
commercial practice is to prevail and only material and workmanship of the first quality are to 
be used.  Proof of specification compliance will be the responsibility of the Bidder. 

 
3.2.4 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay 

for all permits, labor, materials, equipment, tools, construction equipment and machinery, 
water, heat, utilities, transportation, and other facilities and services necessary for the proper 
execution and completion of the Work. 

 
3.2.5 The Owner will bear the costs for all impact and user fees associated with the project. 
 
3.3  SUBSTITUTIONS  
 
3.3.1 The materials, products and equipment described in the Bidding Documents establish a 

standard of quality, required function, dimension, and appearance to be met by any 
proposed substitution.  The specification of a particular manufacturer or model number is 
not intended to be proprietary in any way.  Substitutions of products for those named will be 
considered, providing that the Vendor certifies that the function, quality, and performance 
characteristics of the material offered is equal or superior to that specified.  It shall be the 
Bidder's responsibility to assure that the proposed substitution will not affect the intent of the 
design, and to make any installation modifications required to accommodate the 
substitution. 

 
3.3.2 Requests for substitutions shall be made in writing to the Architect at least ten days prior to 

the date of the Bid Opening.  Such requests shall include a complete description of the 
proposed substitution, drawings, performance and test data, explanation of required 
installation modifications due the substitution, and any other information necessary for an 
evaluation.  The burden of proof of the merit of the proposed substitution is upon the 
proposer.  The Architect’s decision of approval or disapproval shall be final.  The Architect is 
to notify Owner prior to any approvals. 

 
3.3.3 If the Architect approves a substitution prior to the receipt of Bids, such approval shall be set 

forth in an Addendum.  Approvals made in any other manner shall not be binding. 
 
3.3.4 The Architect shall have no obligation to consider any substitutions after the Contract award. 
 
3.4   ADDENDA 
 
3.4.1 Addenda will be mailed or delivered to all who are known by the Architect to have received a 

complete set of the Bidding Documents. 
 
 
 
INSTRUCTIONS TO BIDDERS                 00 21 13-5 
 

zigmondb
Stamp



STATE OF DELAWARE                       DIVISION OF FACILITIES MANAGEMENT 

 
 

3.4.2 Copies of Addenda will be made available for inspection wherever Bidding Documents are 
on file for that purpose. 

 
3.4.3 No Addenda will be issued later than 4 days prior to the date for receipt of Bids except an 

Addendum withdrawing the request for Bids or one which extends the time or changes the 
location for the opening of bids. 

 
3.4.4 Each bidder shall ascertain prior to submitting his Bid that they have received all Addenda 

issued, and shall acknowledge their receipt in their Bid in the appropriate space.  Not 
acknowledging an issued Addenda could be grounds for determining a bid to be non-
responsive. 

 

ARTICLE 4: BIDDING PROCEDURES 
 
4.1  PREPARATION OF BIDS 
 
4.1.1 Submit the bids on the Bid Forms included with the Bidding Documents. 
 
4.1.2 Submit the original Bid Form for each bid.  Bid Forms may be removed from the project 

manual for this purpose. 
 
4.1.3  Execute all blanks on the Bid Form in a non-erasable medium (typewriter or manually in ink). 
 
4.1.4 Where so indicated by the makeup on the Bid Form, express sums in both words and 

figures, in case of discrepancy between the two, the written amount shall govern. 
 
4.1.5 Interlineations, alterations or erasures must be initialed by the signer of the Bid. 
 
4.1.6 BID ALL REQUESTED ALTERNATES AND UNIT PRICES, IF ANY.  If there is no change 

in the Base Bid for an Alternate, enter “No Change”.  The Contractor is responsible for 
verifying that they have received all addenda issued during the bidding period.  Work 
required by Addenda shall automatically become part of the Contract. 

 
4.1.7 Make no additional stipulations on the Bid Form and do not qualify the Bid in any other 

manner. 
 
4.1.8 Each copy of the Bid shall include the legal name of the Bidder and a statement whether the 

Bidder is a sole proprietor, a partnership, a corporation, or any legal entity, and each copy 
shall be signed by the person or persons legally authorized to bind the Bidder to a contract.  
A Bid by a corporation shall further give the state of incorporation and have the corporate 
seal affixed.  A Bid submitted by an agent shall have a current Power of Attorney attached, 
certifying agent's authority to bind the Bidder. 

 
4.1.9 Bidder shall complete the Non-Collusion Statement form included with the Bid Forms and 

include it with their Bid.  
 
4.1.10 In the construction of all Public Works projects for the State of Delaware or any agency 

thereof, preference in employment of laborers, workers or mechanics shall be given to bona 
fide legal citizens of the State who have established citizenship by residence of at least 90 
days in the State. 

 
4.1.11 Each bidder shall include in their bid a copy of a valid Delaware Business License.’ 
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4.2  BID SECURITY 
 
4.2.1 All bids shall be accompanied by a deposit of either a good and sufficient bond to the 

agency for the benefit of the agency, with corporate surety authorized to do business in this 
State, the form of the bond and the surety to be approved by the agency, or a security of the 
bidder assigned to the agency, for a sum equal to at least 10% of the bid plus all add 
alternates, or in lieu of the bid bond a security deposit in the form of a certified check, bank 
treasurer’s check, cashier’s check, money order, or other prior approved secured deposit 
assigned to the State.  The bid bond need not be for a specific sum, but may be stated to be 
for a sum equal to 10% of the bid plus all add alternates to which it relates and not to exceed 
a certain stated sum, if said sum is equal to at least 10% of the bid.  The Bid Bond form 
used shall be the standard OMB form (attached). 

 
4.2.2 The Agency has the right to retain the bid security of Bidders to whom an award is being 

considered until either a formal contract has been executed and bonds have been furnished 
or the specified time has elapsed so the Bids may be withdrawn or all Bids have been 
rejected. 

 
4.2.3 In the event of any successful Bidder refusing or neglecting to execute a formal contract and 

bond within 20 days of the awarding of the contract, the bid bond or security deposited by 
the successful bidder shall be forfeited. 

 
4.3  SUBCONTRACTOR LIST 
 
4.3.1 As required by Delaware Code, Title 29, section 6962(d)(10)b, each Bidder shall submit with 

their Bid a completed List of Sub-Contractors included with the Bid Form.  NAME ONLY 
ONE SUBCONTRACTOR FOR EACH TRADE.  A Bid will be considered non-responsive 
unless the completed list is included. 

 
4.3.2 Provide the Name and Address for each listed subcontractor.  Addresses by City, Town or 

Locality, plus State, will be acceptable. 
 
4.3.3 It is the responsibility of the Contractor to ensure that their Subcontractors are in compliance 

with the provisions of this law.  Also, if a Contractor elects to list themselves as a 
Subcontractor for any category, they must specifically name themselves on the Bid Form 
and be able to document their capability to act as Subcontractor in that category in 
accordance with this law. 

 
4.4 EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS   
 
4.4.1 During the performance of this contract, the contractor agrees as follows: 
 

A. The Contractor will not discriminate against any employee or applicant for 
employment because of race, creed, sex, color, sexual orientation, gender identity 
or national origin.  The Contractor will take affirmative action to ensure the 
applicants are employed, and that employees are treated during employment, 
without regard to their race, creed, sex, color, sexual orientation, gender identity or 
national origin.  Such action shall include, but not be limited to, the following:  
Employment, upgrading, demotion or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship.  The Contractor agrees to post in 
conspicuous places available to employees and applicants for employment notices 
to be provided by the contracting agency setting forth this nondiscrimination clause. 

 
B. The Contractor will, in all solicitations or advertisements for employees placed by or 

on behalf of the Contractor, state that all qualified applicants will receive 
consideration for employment without regard to race, creed, sex, color, sexual 
orientation, gender identity or national origin."  
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4.5  PREVAILING WAGE REQUIREMENT 
  
4.5.1 Wage Provisions: In accordance with Delaware Code, Title 29, Section 6960, renovation 

projects whose total cost shall exceed $15,000, and $100,000 for new construction, the 
minimum wage rates for various classes of laborers and mechanics shall be as determined 
by the Department of Labor, Division of Industrial Affairs of the State of Delaware. 

 
4.5.2 The prevailing wage shall be the wage paid to a majority of employees performing similar 

work as reported in the Department’s annual prevailing wage survey or in the absence of a 
majority, the average paid to all employees reported. 

  
4.5.3 The employer shall pay all mechanics and labors employed directly upon the site of work, 

unconditionally and not less often than once a week and without subsequent deduction or 
rebate on any account, the full amounts accrued at time of payment, computed at wage 
rates not less than those stated in the specifications, regardless of any contractual 
relationship which may be alleged to exist between the employer and such laborers and 
mechanics. 

 
4.5.4 The scale of the wages to be paid shall be posted by the employer in a prominent and easily 

accessible place at the site of the work. 
 
4.5.5 Every contract based upon these specifications shall contain a stipulation that sworn payroll 

information, as required by the Department of Labor, be furnished weekly.  The Department 
of Labor shall keep and maintain the sworn payroll information for a period of 6 months from 
the last day of the work week covered by the payroll. 

 
4.6  SUBMISSION OF BIDS 
 
4.6.1 Enclose the Bid, the Bid Security, and any other documents required to be submitted with 

the Bid in a sealed opaque envelope.  Address the envelope to the party receiving the Bids.  
Identify with the project name, project number, and the Bidder's name and address.  If the 
Bid is sent by mail, enclose the sealed envelope in a separate mailing envelope with the 
notation "BID ENCLOSED" on the face thereof.  The State is not responsible for the opening 
of bids prior to bid opening date and time that are not properly marked. 

 
4.6.2 Deposit Bids at the designated location prior to the time and date for receipt of bids indicated 

in the Advertisement for Bids.  Bids received after the time and date for receipt of bids will be 
marked “LATE BID” and returned. 

 
4.6.3 Bidder assumes full responsibility for timely delivery at location designated for receipt of 

bids. 
 
4.6.4 Oral, telephonic or telegraphic bids are invalid and will not receive consideration. 
 
4.6.5 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of 

Bids, provided that they are then fully in compliance with these Instructions to Bidders. 
 
4.7  MODIFICATION OR WITHDRAW OF BIDS 
 
4.7.1 Prior to the closing date for receipt of Bids, a Bidder may withdraw a Bid by personal request 

and by showing proper identification to the Architect.  A request for withdraw by letter or fax, 
if the Architect is notified in writing prior to receipt of fax, is acceptable.  A fax directing a 
modification in the bid price will render the Bid informal, causing it to be ineligible for 
consideration of award.  Telephone directives for modification of the bid price shall not be 
permitted and will have no bearing on the submitted proposal in any manner. 
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4.7.2 Bidders submitting Bids that are late shall be notified as soon as practicable and the bid 
shall be returned. 

 
4.7.3   A Bid may not be modified, withdrawn or canceled by the Bidder during a thirty (30) day 

period following the time and date designated for the receipt and opening of Bids, and 
Bidder so agrees in submitting their Bid.  Bids shall be binding for 30 days after the date of 
the Bid opening.   

 

ARTICLE 5: CONSIDERATION OF BIDS 
 
5.1  OPENING/REJECTION OF BIDS 
 
5.1.1 Unless otherwise stated, Bids received on time will be publicly opened and will be read 

aloud.  An abstract of the Bids will be made available to Bidders. 
 
5.1.2 The Agency shall have the right to reject any and all Bids.  A Bid not accompanied by a 

required Bid Security or by other data required by the Bidding Documents, or a Bid which is 
in any way incomplete or irregular is subject to rejection. 

 
5.1.3 If the Bids are rejected, it will be done within thirty (30) calendar day of the Bid opening.  
 
5.2  COMPARISON OF BIDS 
 
5.2.1 After the Bids have been opened and read, the bid prices will be compared and the result of 

such comparisons will be made available to the public.  Comparisons of the Bids may be 
based on the Base Bid plus desired Alternates.  The Agency shall have the right to accept 
Alternates in any order or combination.   

 
5.2.2 The Agency reserves the right to waive technicalities, to reject any or all Bids, or any portion 

thereof, to advertise for new Bids, to proceed to do the Work otherwise, or to abandon the 
Work, if in the judgment of the Agency or its agent(s), it is in the best interest of the State. 

 
5.2.3 An increase or decrease in the quantity for any item is not sufficient grounds for an increase 

or decrease in the Unit Price. 
 
5.2.4 The prices quoted are to be those for which the material will be furnished F.O.B. Job Site 

and include all charges that may be imposed during the period of the Contract. 
 
5.2.5 No qualifying letter or statements in or attached to the Bid, or separate discounts will be 

considered in determining the low Bid except as may be otherwise herein noted.  Cash or 
separate discounts should be computed and incorporated into Unit Bid Price(s). 

 
5.3 DISQUALIFICATION OF BIDDERS 
 
5.3.1 An agency shall determine that each Bidder on any Public Works Contract is responsible 

before awarding the Contract.  Factors to be considered in determining the responsibility 
of a Bidder include: 

 
A. The Bidder’s financial, physical, personnel or other resources including 

Subcontracts; 
 

B. The Bidder’s record of performance on past public or private construction 
projects, including, but not limited to, defaults and/or final adjudication or 
admission of violations of the Prevailing Wage Laws in Delaware or any other 
state; 
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C. The Bidder’s written safety plan; 
 

D. Whether the Bidder is qualified legally to contract with the State; 
 

E. Whether the Bidder supplied all necessary information concerning its 
responsibility; and, 

 
F. Any other specific criteria for a particular procurement, which an agency may 

establish;  provided however, that, the criteria be set forth in the Invitation to Bid 
and is otherwise in conformity with State and/or Federal law. 

 
5.3.2 If an agency determines that a Bidder is nonresponsive and/or nonresponsible, the 

determination shall be in writing and set forth the basis for the determination.  A copy of 
the determination shall be sent to the affected Bidder within five (5) working days of said 
determination. 

 
5.3.3 In addition, any one or more of the following causes may be considered as sufficient for the 

disqualification of a Bidder and the rejection of their Bid or Bids. 
 
5.3.3.1 More than one Bid for the same Contract from an individual, firm or corporation under the 

same or different names.  
  
5.3.3.2  Evidence of collusion among Bidders. 
 
5.3.3.3  Unsatisfactory performance record as evidenced by past experience. 
 
5.3.3.4 If the Unit Prices are obviously unbalanced either in excess or below reasonable cost 

analysis values. 
 
5.3.3.5 If there are any unauthorized additions, interlineation, conditional or alternate bids or 

irregularities of any kind which may tend to make the Bid incomplete, indefinite or 
ambiguous as to its meaning. 

 
5.3.3.6 If the Bid is not accompanied by the required Bid Security and other data required by the 

Bidding Documents. 
 
5.3.3.7  If any exceptions or qualifications of the Bid are noted on the Bid Form. 
 
5.4  ACCEPTANCE OF BID AND AWARD OF CONTRACT 
 
5.4.1 A formal Contract shall be executed with the successful Bidder within twenty (20) calendar 

days after the award of the Contract. 
 
5.4.2 Per Section 6962(d)(13) a., Title 29, Delaware Code, “The contracting agency shall award 

any public works contract within thirty (30) days of the bid opening to the lowest 
responsive and responsible Bidder, unless the Agency elects to award on the basis of 
best value, in which case the election to award on the basis of best value shall be stated 
in the Invitation To Bid.” 

 
5.4.3 Each Bid on any Public Works Contract must be deemed responsive by the Agency to be 

considered for award.  A responsive Bid shall conform in all material respects to the 
requirements and criteria set forth in the Contract Documents and specifications. 

 
5.4.4 The Agency shall have the right to accept Alternates in any order or combination, and to 

determine the low Bidder on the basis of the sum of the Base Bid, plus accepted Alternates. 
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5.4.5 The successful Bidder shall execute a formal contract, submit the required Insurance 
Certificate, and furnish good and sufficient bonds, unless specifically waived in the General 
Requirements, in accordance with the General Requirement, within twenty (20) days of 
official notice of contract award.  Bonds shall be for the benefit of the Agency with surety in 
the amount of 100% of the total contract award.  Said Bonds shall be conditioned upon the 
faithful performance of the contract.  Bonds shall remain in affect for period of one year after 
the date of substantial completion. 

 
5.4.6 If the successful Bidder fails to execute the required Contract and Bond, as aforesaid, within 

twenty (20) calendar days after the date of official Notice of the Award of the Contract, their 
Bid guaranty shall immediately be taken and become the property of the State for the benefit 
of the Agency as liquidated damages, and not as a forfeiture or as a penalty.  Award will 
then be made to the next lowest qualified Bidder of the Work or readvertised, as the Agency 
may decide. 

 
5.4.7 Each bidder shall supply with its bid its taxpayer identification number (i.e., federal employer 

identification number or social security number) and a copy of its Delaware business license, 
and should the vendor be awarded a contract, such vendor shall provide to the agency the 
taxpayer identification license numbers of such subcontractors.  Such numbers shall be 
provided on the later of the date on which such subcontractor is required to be identified or 
the time the contract is executed.  The successful Bidder shall provide to the agency to 
which it is contracting, within 30 days of entering into such public works contract, copies of 
all Delaware Business licenses of subcontractors and/or independent contractors that will 
perform work for such public works contract.  However, if a subcontractor or independent 
contractor is hired or contracted more than 20 days after the Bidder entered the public works 
contract the Delaware Business license of such subcontractor or independent contractor 
shall be provided to the agency within 10 days of being contracted or hired. 

 
5.4.8 The Bid Security shall be returned to the successful Bidder upon the execution of the formal 

contract.  The Bid Securities of unsuccessful bidders shall be returned within thirty (30) 
calendar days after the opening of the Bids. 

 

ARTICLE 6:  POST-BID INFORMATION 
 
6.1 CONTRACTOR’S QUALIFICATION STATEMENT 
 
6.1.1 Bidders to whom award of a Contract is under consideration shall, if requested by the 

Agency, submit a properly executed AIA Document A305, Contractor’s Qualification 
Statement, unless such a statement has been previously required and submitted. 

 
6.2 BUSINESS DESIGNATION FORM 
 
6.2.1 Successful bidder shall be required to accurately complete an Office of Management and 

Budget Business Designation Form for Subcontractors. 
 

ARTICLE 7:  PERFORMANCE BOND AND PAYMENT BOND 
 
7.1 BOND REQUIREMENTS 
 
7.1.1 The cost of furnishing the required Bonds, that are stipulated in the Bidding Documents, 

shall be included in the Bid. 
 
7.1.2 If the Bidder is required by the Agency to secure a bond from other than the Bidder’s usual 

sources, changes in cost will be adjusted as provide in the Contract Documents. 
 
7.1.3 The Performance and Payment Bond forms used shall be the standard OMB forms 

(attached). 
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7.2 TIME OF DELIVERY AND FORM OF BONDS 
 
7.2.1 The bonds shall be dated on or after the date of the Contract. 
 
 
7.2.2 The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of 

the surety to affix a certified and current copy of the power of attorney. 
 

ARTICLE 8:  FORM OF AGREEMENT BETWEEN AGENCY AND CONTRACTOR 
 
8.1 Unless otherwise required in the Bidding Documents, the Agreement for the Work will be 

written on AIA Document A101, Standard Form of Agreement Between Owner and 
Contractor Where the Basis of Payment is a Stipulated Sum. 

 
 END OF INSTRUCTIONS TO BIDDERS 
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Carvel State Office Building Electrical Panel Replacement 

Carvel State Office Building 

820 N. French Street; Wilmington, DE 19801 

Contract No. MC1002000291 

BID FORM 
 

For Bids Due: Monday, November 9, 2015  To:                 OMB / Division of Facilities Management              

                  540 S. DuPont Highway, Suite 1   

                        Dover, DE 19901    

                

                

 

Name of Bidder:               

 

Delaware Business License No.:       Taxpayer ID No.:        

(A copy of Bidder’s Delaware Business License must be attached to this form.) 

 

(Other License Nos.):                

 

Phone No.:  (            )                              -                                          Fax No.:  (             )               -     
 

The undersigned, representing that he has read and understands the Bidding Documents and that this bid is made in accordance 

therewith, that he has visited the site and has familiarized himself with the local conditions under which the Work is to be performed, 

and that his bid is based upon the materials, systems and equipment described in the Bidding Documents without exception, hereby 

proposes and agrees to provide all labor, materials, plant, equipment, supplies, transport and other facilities required to execute the 

work described by the aforesaid documents for the lump sum itemized  below: 

 

$                

($                                                               ) 

ALTERNATES 

 

Alternate prices conform to applicable project specification section.  Refer to specifications for a complete description of the 

following Alternates. An “ADD” or “DEDUCT” amount is indicated by the crossed out part that does not apply. 

 

ALTERNATE No. 1:    Replace panel DPL-MB and breakers as indicated on drawings.     

 

Add/Deduct:                 

($                                                               ) 

 

ALTERNATE No. 2:   Replace panel APL-MB and breakers as indicated on drawings.     

 

Add/Deduct:                 

($                                                               ) 

 

ALTERNATE No. 3:   Replace panel LPH-EM-MB and breakers as indicated on drawings.     

 

Add/Deduct:                 

($                                                               ) 
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Carvel State Office Building Electrical Panel Replacement 

Carvel State Office Building 

820 N. French Street; Wilmington, DE 19801 

Contract No. MC1002000291 

 

BID FORM 

UNIT PRICES 

 

Unit prices conform to applicable project specification section. Refer to the specifications for a complete description of the following 

Unit Prices: 

                

    

NONE 

 

ALLOWANCES 

 

Allowances are included as follows: 

 

ALLOWANCE  No. 1:  $5,000 for general contingencies.          
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Carvel State Office Building Electrical Panel Replacement 

Carvel State Office Building 

820 N. French Street; Wilmington, DE 19801 

Contract No. MC1002000291 

 

 

BID FORM 
 

 

I/We acknowledge Addendums numbered    and the price(s) submitted include any cost/schedule impact they may have. 

 

This bid shall remain valid and cannot be withdrawn for sixty (60) days from the date of opening of bids, and the undersigned shall 

abide by the Bid Security forfeiture provisions.  Bid Security is attached to this Bid. 

 

The Owner shall have the right to reject any or all bids, and to waive any informality or irregularity in any bid received. 

 

This bid is based upon work being accomplished by the Sub-Contractors named on the list attached to this bid. 

 

Should I/We be awarded this contract, I/We pledge to achieve substantial completion of all the work within   calendar days of 

the Notice to Proceed. 

 

The undersigned represents and warrants that he has complied and shall comply with all requirements of local, state, and national 

laws; that no legal requirement has been or shall be violated in making or accepting this bid, in awarding the contract to him or in the 

prosecution of the work required; that the bid is legal and firm; that he has not, directly or indirectly, entered into any agreement, 

participated in any collusion, or otherwise taken action in restraint of free competitive bidding. 

 

Upon receipt of written notice of the acceptance of this Bid, the Bidder shall, within twenty (20) calendar days, execute the agreement 

in the required form and deliver the Contract Bonds, and Insurance Certificates, required by the Contract Documents. 

 

I am / We are an Individual / a Partnership / a Corporation 

 

By           Trading as         

           (Individual’s / General Partner’s / Corporate Name) 

               

           (State of Corporation) 

 

Business Address:        

          

          

          

 

  

Witness:         By:         
                 ( Authorized Signature ) 

 (SEAL)                         

                 ( Title ) 

                   Date:          
 

 

 

ATTACHMENTS 
 Sub-Contractor List 

 Non-Collusion Statement 

 Bid Security 

 (Others as Required by Project Manuals) 

 

 

 

 

 

BID FORM                00 41 13-3  

zigmondb
Stamp



 

C
a

rv
el

 S
ta

te
 O

ff
ic

e 
B

u
il

d
in

g
 E

le
ct

ri
ca

l 
P

a
n

el
 R

ep
la

ce
m

e
n

t 

C
a

rv
el

 S
ta

te
 O

ff
ic

e 
B

u
il

d
in

g
 

8
2

0
 N

. 
F

re
n

ch
 S

tr
e
et

; 
W

il
m

in
g

to
n

, 
D

E
 1

9
8

0
1

 

C
o

n
tr

a
ct

 N
o

. 
M

C
1

0
0
2

0
0
0

2
9
1

 

 

B
ID

 F
O

R
M

 

S
U

B
C

O
N

T
R

A
C

T
O

R
 L

IS
T

 

 In
 a

cc
o

rd
an

ce
 w

it
h
 T

it
le

 2
9

, 
C

h
ap

te
r 

6
9

6
2

 (
d

)(
1
0

)b
 D

el
aw

ar
e 

C
o

d
e,

 t
h
e 

fo
ll

o
w

in
g
 s

u
b

-c
o

n
tr

ac
to

r 
li

st
in

g
 m

u
st

 a
cc

o
m

p
an

y
 t

h
e
 b

id
 s

u
b

m
it

ta
l.

 T
h
e 

n
a
m

e 
a
n
d

 a
d

d
re

ss
 o

f 
th

e 
su

b
-

co
n
tr

ac
to

r 
m

u
st

 b
e 

li
st

ed
 f

o
r 

ea
ch

 c
a

te
g
o

ry
 w

h
er

e 
th

e 
b

id
d

er
 i

n
te

n
d

s 
to

 u
se

 a
 s

u
b

-c
o

n
tr

ac
to

r 
to

 p
er

fo
rm

 t
h
at

 c
at

eg
o

ry
 o

f 
w

o
rk

. 
In

 o
rd

er
 t

o
 p

ro
v
id

e 
fu

ll
 d

is
c
lo

su
re

 a
n
d

 a
cc

ep
ta

n
c
e 

o
f 

th
e 

b
id

 b
y
 t

h
e 

O
w

n
er

, 
it

 i
s 

re
q

u
ir

ed
 t

h
a

t 
b

id
d

er
s 

li
st

 t
h

e
m

se
lv

es
 a

s 
b

ei
n

g
 t

h
e 

su
b

-c
o

n
tr

a
ct

o
r 

fo
r 

a
ll

 c
a

te
g

o
ri

es
 w

h
er

e
 h

e/
sh

e 
is

 q
u

a
li

fi
ed

 a
n

d
 i

n
te

n
d

s 
to

 p
er

fo
r
m

 s
u

ch
 

w
o

rk
. 

 S
u

b
co

n
tr

a
ct

o
r 

C
a

te
g

o
ry

  
S

u
b

co
n

tr
a

ct
o

r
 

 
 

 
 

  
  

A
d

d
re

ss
 (

C
it

y
 &

 S
ta

te
)  

 
 

S
u

b
co

n
tr

a
ct

o
rs

 t
a
x
 p

a
y
er

 I
D

 #
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 o
r 

D
el

a
w

a
re

 B
u

si
n

es
s 

li
ce

n
se

 #
 

 1
. 

E
le

ct
ri

ca
l 

 
 

 
 

 
 

 
 

  
  
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 

                       
 

 
 

 
 

 
 

 

B
ID

 F
O

R
M

 
  

 
 

 
  

  
  

  
  

 
 

 
 

 0
0

 4
1

 1
3

-4
 

 

zigmondb
Stamp



 

Carvel State Office Building Electrical Panel Replacement 

Carvel State Office Building 

820 N. French Street; Wilmington, DE 19801 

Contract No. MC1002000291 

 

BID FORM 

NON-COLLUSION STATEMENT 

 

 
This is to certify that the undersigned bidder has neither directly nor indirectly, entered into any agreement, participated in any 

collusion or otherwise taken any action in restraint of free competitive bidding in connection with this proposal submitted this date (to 

the Office of Management and Budget, Division of Facilities Management). 

 

All the terms and conditions of (Project or Contract Number) have been thoroughly examined and are understood. 

 

NAME OF BIDDER:             
 

AUTHORIZED REPRESENTATIVE 

(TYPED):              
 

AUTHORIZED REPRESENTATIVE 

(SIGNATURE):              

 

 

TITLE:               

 

ADDRESS OF BIDDER:             
 

               

 

               

 

E-MAIL:    ______________________________________________________________  

 

PHONE NUMBER:             

 

 

 

 

Sworn to and Subscribed before me this       day of       20 . 

 

My Commission expires       .   NOTARY PUBLIC       . 

 

 

 

 

 

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED. 
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STATE OF DELAWARE 
OFFICE OF MANAGEMENT AND BUDGET 

 
BID BOND 

 
TO ACCOMPANY PROPOSAL 
(Not necessary if security is used) 

 
 

KNOW ALL MEN BY THESE PRESENTS That:        
     of       in the County of   
   and State of       as Principal, and    
     of      in the County of     
and State of     as Surety, legally authorized to do business in the State of Delaware 
(“State”), are held and firmly unto the State in the sum of       
    Dollars ($   ), or    percent not to exceed   
          Dollars ($   ) 
of amount of bid on Contract No.      OMB #MC1002000291 , to be paid to the State for the use and 
benefit of OMB / Division of Facilities Management for which payment well and truly to be made, we do 
bind ourselves, our and each of our heirs, executors, administrators, and successors, jointly and severally for 
and in the whole firmly by these presents. 
 
 NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bonded Principal 
who has submitted to the OMB / Division of Facilities Management a certain proposal to enter into this 
contract for the furnishing of certain material and/or services within the State, shall be awarded this 
Contract, and if said Principal shall well and truly enter into and execute this Contract as may be required by 
the terms of this Contract and approved by the OMB / Division of Facilities Management this Contract to be 
entered into within twenty days after the date of official notice of the award thereof in accordance with the 
terms of said proposal, then this obligation shall be void or else to be and remain in full force and virtue.  
 
Sealed with    seal and dated this   day of     in the year of our Lord two 
thousand and      (20 ). 
 
SEALED, AND DELIVERED IN THE 
   Presence of 
 
              

       Name of Bidder (Organization) 
 
 
 Corporate  By:         

      Seal             Authorized Signature 
 
Attest               
                 Title 
 
              
         Name of Surety 
 
Witness:    By:         
 
              
                 Title 
 
BID BOND               00 43 13 

zigmondb
Stamp



 

zigmondb
Stamp



00 52 13 - 1 
STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR 

 

 
 
 
 
 
 
 
 
 
  
 
 STANDARD FORM OF AGREEMENT   
 
 BETWEEN OWNER AND CONTRACTOR 
 
  
 
 
 
 
 
 
The Standard Form of Agreement Between Owner and Contractor are as stated in the American Institute of 
Architects Document AIA A101 (2007 version) entitled Standard Form of Agreement Between Owner and 
Contractor and is part of this project manual as if herein written in full. A draft sample has been included for 
reference. 
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STATE OF DELAWARE  DIVISION OF FACILITIES MANAGEMENT 

 

 

 

 

SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-2007 

 
 
 
The following supplements modify the “Standard Form of Agreement Between Owner and Contractor,” AIA Document A101-2007.  
Where a portion of the Standard Form of Agreement is modified or deleted by the following, the unaltered portions of the Standard Form 
of Agreement shall remain in effect. 
 

 
 
 
ARTICLE 5:  PAYMENTS 

 
5.1  PROGRESS PAYMENTS 
 
5.1.3  Delete paragraph 5.1.3 in its entirety and replace with the following: 
 

“Provided that a valid Application for Payment is received by the Architect that meets all 
requirements of the Contract, payment shall be made by the Owner not later than 30 
days after the Owner receives the valid Application for Payment.” 

 
 
ARTICLE 6:  DISPUTE RESOLUTION 

 
6.2  BINDING DISPUTE RESOLUTION 
 

 Check Other – and add the following sentence: 
 

"Any remedies available in law or in equity." 
 

 
ARTICLE 8:  MISCELLANEOUS PROVISIONS 

 

8.2  Insert the following: 
 

"Payments are due 30 days after receipt of a valid Application for Payment.  After that 30 
 day period, interest may be charged at the rate of 1% per month not to exceed 12% per 
 annum." 

 
8.5 Delete paragraph 8.5 in its entirety and replace with the following: 
 

“The Contractor’s representative shall not be changed without ten days written notice to the 
Owner.” 

 
  

 
END OF SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR 
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PERFORMANCE  BOND  00 61 13.13 - 1 

 

STATE OF DELAWARE 

OFFICE OF MANAGEMENT AND BUDGET 

 

 

PERFORMANCE BOND 

 

        Bond Number:  ___________________ 

 

KNOW ALL PERSONS BY THESE PRESENTS, that we, ______________________, as principal 

(“Principal”), and ______________________, a ______________________ corporation, legally 

authorized to do business in the State of Delaware, as surety (“Surety”), are held and firmly bound 

unto the State of Delaware Office of Management & Budget (“Owner”), in the amount of 

_________________ ($___________), to be paid to Owner, for which payment well and truly to be 

made, we do bind ourselves, our and each and every of our heirs, executors, administrations, 

successors and assigns, jointly and severally, for and in the whole, firmly by these presents. 

 

Sealed with our seals and dated this __________ day of ____________, 20__. 

 

NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, who has been 

awarded by Owner that certain contract known as Contract No. OMB MC 1002000291 

 dated the __________ day of ____________, 20__ (the “Contract”), which Contract is 

incorporated herein by reference, shall well and truly provide and furnish all materials, appliances 

and tools and perform all the work required under and pursuant to the terms and conditions of the 

Contract and the Contract Documents (as defined in the Contract) or any changes or modifications 

thereto made as therein provided, shall make good and reimburse Owner sufficient funds to pay the 

costs of completing the Contract that Owner may sustain by reason of any failure or default on the 

part of Principal, and shall also indemnify and save harmless Owner from all costs, damages and 

expenses arising out of or by reason of the performance of the Contract and for as long as provided 

by the Contract; then this obligation shall be void, otherwise to be and remain in full force and 

effect. 

 

Surety, for value received, hereby stipulates and agrees, if requested to do so by Owner, to fully 

perform and complete the work to be performed under the Contract pursuant to the terms, 

conditions and covenants thereof, if for any cause Principal fails or neglects to so fully perform and 

complete such work. 

 

Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees that 

the obligation of Surety and its bond shall be in no way impaired or affected by any extension of 

time, modification, omission, addition or change in or to the Contract or the work to be performed 

thereunder, or by any payment thereunder before the time required therein, or by any waiver of any 

provisions thereof, or by any assignment, subletting or other transfer thereof or of any work to be 

performed or any monies due or to become due thereunder; and Surety hereby waives notice of any 

and all such extensions, modifications, omissions, additions, changes, payments, waivers, 

assignments, subcontracts and transfers and hereby expressly stipulates and agrees that any and all 

things done and omitted to be done by and in relation to assignees, subcontractors, and other 
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PAYMENT BOND  00 61 13.13 - 2 

 

transferees shall have the same effect as to Surety as though done or omitted to be done by or in 

relation to Principal. 

 

Surety hereby stipulates and agrees that no modifications, omissions or additions in or to the terms 

of the Contract shall in any way whatsoever affect the obligation of Surety and its bond. 

 

Any proceeding, legal or equitable, under this Bond may be brought in any court of competent 

jurisdiction in the State of Delaware.  Notices to Surety or Contractor may be mailed or delivered 

to them at their respective addresses shown below. 

 

IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such 

of them as are corporations have caused their corporate seal to be hereto affixed and these presents 

to be signed by their duly authorized officers, the day and year first above written. 

 

PRINCIPAL 

 

     Name:         

 

Witness or Attest:  Address:         

 

      By:         (SEAL) 

Name:      Name: 

      Title: 

 (Corporate Seal) 

 

 

SURETY 

 

      Name:         

 

Witness or Attest:  Address:         

 

      By:         (SEAL) 

Name:      Name: 

      Title: 

 (Corporate Seal) 
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STATE OF DELAWARE 

OFFICE OF MANAGEMENT AND BUDGET 
 

 

PAYMENT BOND 

 

 

        Bond Number:  ___________________ 

 

 

KNOW ALL PERSONS BY THESE PRESENTS, that we, ____________________, as principal 

(“Principal”), and __________________, a ____________________ corporation, legally 

authorized to do business in the State of Delaware, as surety (“Surety”), are held and firmly bound 

unto the State of Delaware Office of Management & Budget, in the amount of _________________ 

($___________), to be paid to Owner, for which payment well and truly to be made, we do bind 

ourselves, our and each and every of our heirs, executors, administrations, successors and assigns, 

jointly and severally, for and in the whole firmly by these presents. 

 

Sealed with our seals and dated this _____________ day of____________, 20__. 

 

NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, who has been 

awarded by Owner that certain contract known as Contract No. OMB MC 1002000291 

dated the _______ day of _____________, 20__ (the “Contract”), which Contract is incorporated 

herein by reference, shall well and truly pay all and every person furnishing materials or performing 

labor or service in and about the performance of the work under the Contract, all and every sums of 

money due him, her, them or any of them, for all such materials, labor and service for which 

Principal is liable, shall make good and reimburse Owner sufficient funds to pay such costs in the 

completion of the Contract as Owner may sustain by reason of any failure or default on the part of 

Principal, and shall also indemnify and save harmless Owner from all costs, damages and 

expenses arising out of or by reason of the performance of the Contract and for as long as provided 

by the Contract; then this obligation shall be void, otherwise to be and remain in full force and 

effect. 

 

Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees that 

the obligation of Surety and its bond shall be in no way impaired or affected by any extension of 

time, modification, omission, addition or change in or to the Contract or the work to be performed 

thereunder, or by any payment thereunder before the time required therein, or by any waiver of any 

provisions thereof, or by any assignment, subletting or other transfer thereof or of any work to be 

performed or any monies due or to become due thereunder; and Surety hereby waives notice of any 

and all such extensions, modifications, omissions, additions, changes, payments, waivers, 

assignments, subcontracts and transfers and hereby expressly stipulates and agrees that any and all 

things done and omitted to be done by and in relation to assignees, subcontractors, and other 

transferees shall have the same effect as to Surety as though done or omitted to be done by or in 

relation to Principal. 

 

Surety hereby stipulates and agrees that no modifications, omission or additions in or to the terms 

of the Contract shall in any way whatsoever affect the obligation of Surety and its bond. 
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PAYMENT BOND  00 61 13.16 - 2 

 

 

Any proceeding, legal or equitable, under this Bond may be brought in any court of competent 

jurisdiction in the State of Delaware.  Notices to Surety or Contractor may be mailed or delivered 

to them at their respective addresses shown below. 

 

IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such 

of them as are corporations have caused their corporate seal to be hereto affixed and these presents 

to be signed by their duly authorized officers, the day and year first above written. 

 

 

PRINCIPAL 

 

      Name:         

 

Witness or Attest:  Address:         

 

 

      By:        (SEAL) 

Name:       Name: 

      Title: 

 (Corporate Seal) 

 

 

SURETY 

 

 

      Name:         

 

Witness or Attest:  Address:         

 

 

      By:        (SEAL) 

Name:      Name: 

      Title: 

 (Corporate Seal) 
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00 62 76 - 1 
APPLICATION AND CERTIFICATE FOR PAYMENT 

 

 
 
 
 
 
 
 
 
 
  
 
 APPLICATION AND  
 
 CERTIFICATE FOR PAYMENT 
 
  
 
 
 
 
 
 
The Application and Certificate for Payment are as stated in the American Institute of Architects Document 
AIA G702 & AIA G703 (1992 version) entitled Application and Certificate for Payment and is part of this 
project manual as if herein written in full. A draft sample has been included for reference. 
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 GENERAL CONDITIONS 
 
 TO THE 
 
 CONTRACT 
 
 
 
 
 
 
The General Conditions of this Contract are as stated in the American Institute of Architects Document AIA 
A201 (2007 Edition) entitled General Conditions of the Contract for Construction and is part of this project 
manual as if herein written in full. 
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SUPPLEMENTARY GENERAL CONDITIONS A201-2007 
 
 
 
The following supplements modify the “General Conditions of the Contract for Construction,” AIA Document A201-2007.  Where a portion 
of the General Conditions is modified or deleted by the Supplementary Conditions, the unaltered portions of the General Conditions shall 
remain in effect. 
 

 
 
 
TABLE OF ARTICLES 
 

 

 

1. GENERAL PROVISIONS 
 
2. OWNER 
 
3. CONTRACTOR 
 
4. ADMINISTRATION OF THE CONTRACT 
 
5. SUBCONTRACTORS 
 
6. CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
 
7. CHANGES IN THE WORK 
 
8. TIME 
 
9. PAYMENTS AND COMPLETION 
 
10. PROTECTION OF PERSONS AND PROPERTY 
 
11. INSURANCE AND BONDS 
 
12. UNCOVERING AND CORRECTION OF WORK 
 
13. MISCELLANEOUS PROVISIONS 
 
14. TERMINATION OR SUSPENSION OF THE CONTRACT 
 
 
 
 
 
 
 
 
 
 
 
 
 
SUPPLEMENTARY GENERAL CONDITIONS               00 73 13-1 

zigmondb
Stamp



STATE OF DELAWARE                      DIVISION OF FACILITIES MANAGEMENT 

 

 
ARTICLE 1:  GENERAL PROVISIONS 
 
1.1  BASIC DEFINITIONS 
 
1.1.1 THE CONTRACT DOCUMENTS 
 

Delete the last sentence in its entirety and replace with the following: 
 
“The Contract Documents also include Advertisement for Bid, Instructions to Bidder, 
sample forms, the Bid Form, the Contractor’s completed Bid and the Award Letter.” 

 
 Add the following Paragraph: 

 
1.1.1.1  In the event of conflict or discrepancies among the Contract Documents, the 

Documents prepared by the State of Delaware, Division of Facilities 
Management shall take precedence over all other documents.  

 
1.2  CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS 
 

 Add the following Paragraphs: 
 

1.2.4 In the case of an inconsistency between the Drawings and the Specifications, 
or within either document not clarified by addendum, the better quality or 
greater quantity of work shall be provided in accordance with the Architect’s 
interpretation. 

 
1.2.5 The word “PROVIDE” as used in the Contract Documents shall mean 

“FURNISH AND INSTALL” and shall include, without limitation, all labor, 
materials, equipment, transportation, services and other items required to 
complete the Work. 

 
1.2.6 The word “PRODUCT” as used in the Contract Documents means all 

materials, systems and equipment. 
 
1.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER 

INSTRUMENTS OF SERVICE 
 

 Delete Paragraph 1.5.1 in its entirety and replace with the following: 
 

“All pre-design studies, drawings, specifications and other documents, including those in 
electronic form, prepared by the Architect under this Agreement are, and shall remain, the 
property of the Owner whether the Project for which they are made is executed or not.  
Such documents may be used by the Owner to construct one or more like Projects without 
the approval of, or additional compensation to, the Architect.  The Contractor, 
Subcontractors, Sub-subcontractors and Material or Equipment Suppliers are authorized to 
use and reproduce applicable portions of the Drawings, Specifications and other documents 
prepared by the Architect and the Architect’s consultants appropriate to and for use in the 
execution of their Work under the Contract Documents.  They are not to be used by the 
Contractor or any Subcontractor, Sub-subcontractor or Material and Equipment Supplier on 
other Projects or for additions to this Project outside the scope of the Work without the 
specific written consent of the Owner, Architect and Architect’s consultants. 
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The Architect shall not be liable for injury or damage resulting from the re-use of drawings 
and specifications if the Architect is not involved in the re-use Project.  Prior to re-use of 
construction documents for a Project in which the Architect is not also involved, the Owner 
will remove from such documents all identification of the original Architect, including name, 
address and professional seal or stamp.” 

 
Delete Paragraph 1.5.2 in its entirety.  

 
ARTICLE 2:  OWNER 
 
2.2  INFORMATION AND SERVICES REQUIRED OF THE OWNER 
 

 To Subparagraph 2.2.3 – Add the following sentence: 
 

“The Contractor, at their expense shall bear the costs to accurately identify the location of 
all underground utilities in the area of their excavation and shall bear all cost for any 
repairs required, out of failure to accurately identify said utilities.” 

 
 Delete Subparagraph 2.2.5 in its entirety and substitute the following: 
 

2.2.5 The Contractor shall be furnished free of charge up to five (5) sets of the 
Drawings and Project Manuals.  Additional sets will be furnished at the cost 
of reproduction, postage and handling. 

 
ARTICLE 3:  CONTRACTOR 
 
3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR 
 

Amend Paragraph 3.2.2 to state that any errors, inconsistencies or omissions discovered 
shall be reported to the Architect and Owner immediately. 

  
 Delete the third sentence in Paragraph 3.2.3. 

 
3.3  SUPERVISION AND CONSTRUCTION PROCEDURES 
 

 Add the following Paragraphs: 
 

3.3.2.1 The Contractor shall immediately remove from the Work, whenever requested 
to do so by the Owner, any person who is considered by the Owner or Architect 
to be incompetent or disposed to be so disorderly, or who for any reason is not 
satisfactory to the Owner, and that person shall not again be employed on the 
Work without the consent of the Owner or the Architect. 

 
3.3.4 The Contractor must provide suitable storage facilities at the Site for the proper 

protection and safe storage of their materials.  Consult the Owner and the 
Architect before storing any materials. 

 
3.3.5 When any room is used as a shop, storeroom, office, etc., by the Contractor or 

Subcontractor(s) during the construction of the Work, the Contractor making 
use of these areas will be held responsible for any repairs, patching or cleaning 
arising from such use. 
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3.4  LABOR AND MATERIALS 
 

Add the Following Paragraphs: 
 

3.4.4 Before starting the Work, each Contractor shall carefully examine all 
preparatory Work that has been executed to receive their Work.  Check 
carefully, by whatever means are required, to insure that its Work and adjacent, 
related Work, will finish to proper contours, planes and levels.  Promptly notify 
the General Contractor/Construction Manager of any defects or imperfections in 
preparatory Work which will in any way affect satisfactory completion of its 
Work.  Absence of such notification will be construed as an acceptance of 
preparatory Work and later claims of defects will not be recognized. 

 
3.4.5 Under no circumstances shall the Contractor’s Work proceed prior to 

preparatory Work proceed prior to preparatory Work having been completely 
cured, dried and/or otherwise made satisfactory to receive this Work.  
Responsibility for timely installation of all materials rests solely with the 
Contractor responsible for that Work, who shall maintain coordination at all 
times. 

 
3.5  WARRANTY 
 

 Add the following Paragraphs: 
  

3.5.1 The Contractor will guarantee all materials and workmanship against original 
defects, except injury from proper and usual wear when used for the purpose 
intended, for two years after Acceptance by the Owner, and will maintain all 
items in perfect condition during the period of guarantee. 

 
3.5.2 Defects appearing during the period of guarantee will be made good by the 

Contractor at his expense upon demand of the Owner, it being required that all 
work will be in perfect condition when the period of guarantee will have elapsed. 

 
3.5.3 In addition to the General Guarantee there are other guarantees required for 

certain items for different periods of time than the two years as above, and are 
particularly so stated in that part of the specifications referring to same.  The 
said guarantees will commence at the same time as the General Guarantee. 

 
3.5.4 If the Contractor fails to remedy any failure, defect or damage within a 

reasonable time after receipt of notice, the Owner will have the right to replace, 
repair, or otherwise remedy the failure, defect or damage at the Contractor’s 
expense. 

 
3.11  DOCUMENTS AND SAMPLES AT THE SITE 
 

 Add the following Paragraphs: 
 

3.11.1 During the course of the Work, the Contractor shall maintain a record set of 
drawings on which the Contractor shall mark the actual physical location of all 
piping, valves, equipment, conduit, outlets, access panels, controls, actuators, 
including all appurtenances that will be concealed once construction is 
complete, etc., including all invert elevations. 

 
3.11.2 At the completion of the project, the Contractor shall obtain a set of reproducible 

drawings from the Architect, and neatly transfer all information outlined in 3.11.1 
to provide a complete record of the as-built conditions. 
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3.11.3 The Contractor shall provide two (2) prints of the as-built conditions, along with 

the reproducible drawings themselves, to the Owner and one (1) set to the 
Architect.  In addition, attach one complete set to each of the Operating and 
Maintenance Instructions/Manuals. 

 
3.17 In the second sentence of the paragraph, insert “indemnify” between “shall” and “hold”.  
 
ARTICLE 4:  ADMINISTRATION OF THE CONTRACT 
 
4.2  ADMINISTRATION OF THE CONTRACT 

 
Delete the first sentence of Paragraph 4.2.7 and replace with the following:   
 
The Architect will review and approve or take other appropriate action upon the Contractor’s 
submittals such as Shop Drawings, Product Data and Samples for the purpose of checking 
for conformance with the Contract Documents. 

 
Delete the second sentence of Paragraph 4.2.7 and replace with the following:   
 
The Architect’s action will be taken with such reasonable promptness as to cause no delay 
in the Work in the activities of the Owner, Contractor or separate Contractors, while allowing 
sufficient time in the Owner’s professional judgment to permit adequate review. 

 
 Add the following Paragraph: 
  

4.2.10.1 There will be no full-time project representative provided by the Owner or 
Architect on this project. 

 
Add to Paragraph 4.2.13 “and in compliance with all local requirements.” to the end of the 
sentence 

 
ARTICLE 5:  SUBCONTRACTORS 
 
5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE 

WORK 
 

Delete Paragraph 5.2.3 in its entirety and replace with the following:   
 
5.2.3 If the Owner or Architect has reasonable objection to a person or entity 

proposed by the Contractor, the Contractor shall propose another to whom the 
Owner or Architect has no reasonable objection, subject to the statutory 
requirements of 29 Delaware Code § 6962(d)(10)b.3 and 4. 

 
ARTICLE 6:  CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
 
6.1 OWNER’S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE 

CONTRACTS 
 

 Delete Paragraph 6.1.4 in its entirety. 
 
6.2  MUTUAL RESPONSIBILITY 
 
  6.2.3 In the second sentence, strike the word “shall” and insert the word “may”.  
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ARTICLE 7:  CHANGES IN THE WORK 
  

(SEE ARTICLE 7: CHANGES IN WORK IN THE GENERAL REQUIREMENTS) 
 
ARTICLE 8:  TIME 
  
8.2  PROGRESS AND COMPLETION 
 

Add the following Paragraphs: 
 

8.2.1.1 Refer to Specification Section SUMMARY OF WORK for Contract time 
requirements. 

 
8.2.4 If the Work falls behind the Progress Schedule as submitted by the Contractor, 

the Contractor shall employ additional labor and/or equipment necessary to 
bring the Work into compliance with the Progress Schedule at no additional cost 
to the Owner. 

 
8.3 DELAYS AND EXTENSION OF TIME 

 
8.3.1 Strike “arbitration” and insert “remedies at law or in equity”.  

 
 Add the following Paragraph: 

 
8.3.2.1 The Contractor shall update the status of the suspension, delay, or interruption 

of the Work with each Application for Payment.  (The Contractor shall report the 
termination of such cause immediately upon the termination thereof.)  Failure to 
comply with this procedure shall constitute a waiver for any claim for adjustment 
of time or price based upon said cause. 

 
Delete Paragraph 8.3.3 in its entirety and replace with the following: 

 
8.3.3 Except in the case of a suspension of the Work directed by the Owner, an 

extension of time under the provisions of Paragraph 8.3.1 shall be the 
Contractor’s sole remedy in the progress of the Work and there shall be no 
payment or compensation to the Contractor for any expense or damage 
resulting from the delay. 

 
 Add the following Paragraph: 
 

8.3.4 By permitting the Contractor to work after the expired time for completion of the 
project, the Owner does not waive their rights under the Contract. 

 
ARTICLE 9:  PAYMENTS AND COMPLETION 
 
9.2 SCHEDULE OF VALUES 
 

 Add the following Paragraphs: 
  

9.2.1 The Schedule of Values shall be submitted using AIA Document G702, 
Continuation Sheet to G703. 

 
9.2.2  The Schedule of Values is to include a line item for Project Closeout Document 

Submittal.  The value of this item is to be no less than 1% of the initial contract 
amount. 
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9.3  APPLICATIONS FOR PAYMENT 
 

 Add the following Paragraph: 
  

9.3.1.3 Application for Payment shall be submitted on AIA Document G702 “Application 
and Certificate for Payment”, supported by AIA Document G703 “Continuation 
Sheet”.  Said Applications shall be fully executed and notarized. 

 
 Add the following Paragraphs: 
 

9.3.4 Until Closeout Documents have been received and outstanding items 
completed the Owner will pay 95% (ninety-five percent) of the amount due the 
Contractor on account of progress payments. 

 
9.3.5 The Contractor shall provide a current and updated Progress Schedule to the 

Architect with each Application for Payment.  Failure to provide Schedule will be 
just cause for rejection of Application for Payment. 

 
9.5  DECISIONS TO WITHHOLD CERTIFICATION 
 

 Add the following to 9.5.1: 
 

.8 failure to provide a current Progress Schedule; 

.9 a lien or attachment is filed; 

.10 failure to comply with mandatory requirements for maintaining Record 
Documents. 

 
9.6  PROGRESS PAYMENTS 
 

Delete Paragraph 9.6.1 in its entirety and replace with the following:   
 
9.6.1 After the Architect has approved and issued a Certificate for Payment, payment 

shall be made by the Owner within 30 days after Owner’s receipt of the 
Certificate for Payment. 

 
9.7  FAILURE OF PAYMENT 
 
  In first sentence, strike “seven” and insert “thirty (30)”. Also strike “binding dispute resolution” 
  and insert “remedies at law or in equity”.  
 
9.8  SUBSTANTIAL COMPLETION 
 
  To Subparagraph 9.8.3 - Add the following sentence: 
 

“If the Architect is required to make more than 2 inspections of the same portion of work, the 
Contractor shall be responsible for all costs associated with subsequent inspections 
including but not limited to any Architect’s fees.” 

 
9.8.5 In the second sentence, strike “shall” and insert “may”.  
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ARTICLE 10:  PROTECTION OF PERSONS AND PROPERTY 
 
10.1 SAFETY PRECAUTIONS AND PROGRAMS 
 

Add the following Paragraphs: 
 
10.1.1.1.1 Each Contractor shall develop a safety program in accordance with the 

Occupational Safety and Health Act of 1970.  A copy of said plan shall be 
furnished to the Owner and Architect prior to the commencement of that 
Contractor’s Work. 

 
10.1.2 Each Contractor shall appoint a Safety Representative.  Safety Representatives 

shall be someone who is on site on a full time basis.  If deemed necessary by 
the Owner or Architect, Contractor Safety meetings will be scheduled.  The 
attendance of all Safety Representatives will be required.  Minutes will be 
recorded of said meetings by the Contractor and will be distributed to all parties 
as well as posted in all job offices/trailers etc. 

 
10.2  SAFETY OF PERSONS AND PROPERTY 
 

Add the following Paragraph: 
 
10.2.4.1 As required in the Hazardous Chemical Act of June 1984, all vendors supplying 

any material that may be defined as hazardous must provide Material Safety 
Data Sheets for those products.  Any chemical product should be considered 
hazardous if it has a caution warning on the label relating to a potential physical 
or health hazard, if it is known to be present in the work place, and if employees 
may be exposed under normal conditions or in foreseeable emergency 
situations.  Material Safety Data Sheets shall be provided directly to the Owner, 
along with the shipping slips that include those products. 

 
10.3  HAZARDOUS MATERIALS 
 

 Delete Paragraph 10.3.3 in its entirety. 
 
  Delete Paragraph 10.3.6 in its entirety. 
 
ARTICLE 11:  INSURANCE AND BONDS 
 
11.1  CONTRACTOR’S LIABILITY INSURANCE 
 

11.1.4 Strike “the Owner” immediately following “(1)” and strike “and (2) the Owner as 
an additional insured for claims caused in whole or in part by the Contractor’s 
negligent acts or omissions during the Contractor’s completed operations.” 

 
11.2 OWNER’S LIABILITY INSURANCE 
 

 Delete Paragraph 11.2 in its entirety. 
 
11.3  PROPERTY INSURANCE 
  

Delete Paragraph 11.3 in its entirety and replace with the following:   
 

11.3 The State will not provide Builder’s All Risk Insurance for the Project.  The 
Contractor and all Subcontractors shall provide property coverage for their tools 
and equipment, as necessary.  Any mandatory deductible required by the 
Contractor’s Insurance shall be the responsibility of the Contractor. 
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11.4   PERFORMANCE BOND AND PAYMENT BOND 
 

11.4.1 Add the following sentence:  “The bonds will conform to those forms approved 
by the Office of Management and Budget.” 

 
ARTICLE 12:  UNCOVERING AND CORRECTION OF WORK 
 
12.2.2  AFTER SUBSTANTIAL COMPLETION 
 

Add the following Paragraph: 
 
12.2.2.1.1 At any time during the progress of the Work, or in any case where the nature of 

the defects will be such that it is not expedient to have corrected, the Owner, at 
its option, will have the right to deduct such sum, or sums, of money from the 
amount of the Contract as it considers justified to adjust the difference in value 
between the defective work and that required under contract including any 
damage to the structure. 

 
12.2.2.1 Strike “one” and insert “two”. 
 
12.2.2.2 Strike “one” and insert “two”. 
 
12.2.2.3 Strike “one” and insert “two”. 
 
12.2.5 In second sentence, strike “one” and insert “two”. 

  
ARTICLE 13:  MISCELLANEOUS PROVISIONS 
 
13.1  GOVERNING LAW 
 
  Strike “except that, if the parties have selected arbitration as the method of binding dispute  
  resolution, the Federal Arbitration Act shall govern Section 15.4.”  
 
13.6  INTEREST 
 
  Strike “the date payment is due at such rate as the parties may agree upon in writing or, in  
  the absence thereof, at the legal rate prevailing from time to time at the place where the  
  Project is located.”  Insert “30 days of presentment of the authorized Certificate of Payment  
  at the annual rate of 12% or 1% per month. 
 
13.7  TIME LIMITS ON CLAIMS 
 
  Strike the last sentence. 
  
Add the following Paragraph: 
 
13.8 CONFLICTS WITH FEDERAL STATUTES OR REGULATIONS 
 
13.8.1 If any provision, specifications or requirement of the Contract Documents conflict or is 

inconsistent with any statute, law or regulation of the government of the United State of 
America, the Contractor shall notify the Architect and Owner immediately upon discovery. 
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ARTICLE 14: TERMINATION OR SUSPENSION OF THE CONTRACT  
 
14.4 TERMINATION BY THE OWNER FOR  CONVENIENCE 
 

Delete Paragraph 14.4.3 in its entirety and replace with the following:   
 

14.4.3 In case of such termination for the Owner’s convenience, the Contractor shall 
be entitled to receive payment for Work executed, and cost incurred by reason 
of such termination along with reasonable overhead. 

 
ARTICLE 15: CLAIMS AND DISPUTES 
 
15.1.2  Throughout the Paragraph strike “21” and insert “45”. 
 
15.1.6  CLAIMS FOR CONSEQUENTIAL DAMAGES 
 

 Delete Paragraph 15.1.6 in its entirety. 
 
15.2  INITIAL DECISION 
 

Delete Paragraph 15.2.5 in its entirety and replace with the following:   
 
15.2.5 The Architect will approve or reject Claims by written decision, which shall state 

the reasons therefore and shall notify the parties of any change in the Contract 
Sum or Contract Time or both.  The approval or rejection of a Claim by the 
Architect shall be subject to mediation and other remedies at law or in equity. 

 
Delete Paragraph 15.2.6 and its subparagraphs in their entirety.  

 
15.3  MEDIATION 
 

15.3.1 Strike “binding dispute resolution” and insert “any or all remedies at law or in 
equity”.  

 
15.3.2 In the first sentence, delete “administered by the American Arbitration 

Association in accordance with its Construction Industry Mediation Procedure in 
effect on the date of the Agreement,” Strike “binding dispute resolution” and 
insert “remedies at law and in equity”.  

 
15.4  ARBITRATION 
 

 Delete Paragraph 15.4 and its sub-sections in its entirety. 
 

END OF SUPPLEMENTARY GENERAL CONDITIONS 
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ARTICLE 1: GENERAL 
 
1.1     CONTRACT DOCUMENTS 
 
1.1.1 The intent of the Contract Documents is to include all items necessary for the proper 

execution and completion of the Work by the Contractor.  The Contract Documents are 
complementary and what is required by one shall be as binding as if required by all.  
Performance by the Contractor shall be required to an extent consistent with the Contract 
Documents and reasonably inferable from them as being necessary to produce the intended 
results. 

 
1.1.2 Work including material purchases shall not begin until the Contractor is in receipt of a 

bonafide State of Delaware Purchase Order.  Any work performed or material purchases 
prior to the issuance of the Purchase Order is done at the Contractor’s own risk and cost. 

 
1.2    EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS 
 
1.2.1 For Public Works Projects financed in whole or in part by state appropriation the Contractor 

agrees that during the performance of this contract: 
 

1. The Contractor will not discriminate against any employee or applicant for 
employment because of race, creed, color, sex or national origin.  The Contractor 
will take positive steps to ensure that applicants are employed and that 
employees are treated during employment without regard to their race, creed, 
color, sex or national origin.  Such action shall include, but not be limited to, the 
following: employment, upgrading, demotion or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship.  The 
Contractor agrees to post in conspicuous places available to employees and 
applicants for employment notices to be provided by the contracting agency 
setting forth this nondiscrimination clause. 

 
2. The Contractor will, in all solicitations or advertisements for employees placed by 

or on behalf of the Contractor, state that all qualified applicants will receive 
consideration for employment without regard to race, creed, color, sex or national 
origin.” 

 

ARTICLE 2: OWNER 
 

(NO ADDITIONAL GENERAL REQUIREMENTS – SEE SUPPLEMENTARY GENERAL 
CONDITIONS) 

 

ARTICLE 3: CONTRACTOR 
 
3.1 Schedule of Values:  The successful Bidder shall within twenty (20) days after receiving 

notice to proceed with the work, furnish to the Owner a complete schedule of values on the 
various items comprising the work. 

 
3.2 Subcontracts:  Upon approval of Subcontractors, the Contractor shall award their 

Subcontracts as soon as possible after the signing of their own contract and see that all 
material, their own and those of their Subcontractors, are promptly ordered so that the work 
will not be delayed by failure of materials to arrive on time. 

 
3.3 Before commencing any work or construction, the General Contractor is to consult with the 

Owner as to matters in connection with access to the site and the allocation of Ground 
Areas for the various features of hauling, storage, etc. 
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3.4 The Contractor shall supervise and direct the Work, using the Contractor's best skill and 

attention.  The Contractor shall be solely responsible for and have control over construction 
means, methods, techniques, sequences and procedures and for coordinating all portions of 
the Work under the Contract, unless the Contract Documents give other specific 
instructions. 

 
3.5 The Contractor shall enforce strict discipline and good order among the Contractor's 

employees and other persons carrying out the Contract.  The Contractor shall not permit 
employment of unfit persons or persons not skilled in tasks assigned to them. 

 
3.6 The Contractor warrants to the Owner that materials and equipment furnished will be new 

and of good quality, unless otherwise permitted, and that the work will be free from defects 
and in conformance with the Contract Documents.  Work not conforming to these 
requirements, including substitutions not properly approved, may be considered defective.  If 
required by the Owner, the Contractor shall furnish evidence as to the kind and quality of 
materials and equipment provided. 

 
3.7 Unless otherwise provided, the Contractor shall pay all sales, consumer, use and other 

similar taxes, and shall secure and pay for required permits, fees, licenses, and inspections 
necessary for proper execution of the Work. 

 
3.8 The Contractor shall comply with and give notices required by laws, ordinances, rules, 

regulations, and lawful orders of public authorities bearing on performance of the Work.  The 
Contractor shall promptly notify the Owner if the Drawings and Specifications are observed 
to be at variance therewith. 

 
3.9 The Contractor shall be responsible to the Owner for the acts and omissions of the 

Contractor's employees, Subcontractors and their agents and employees, and other 
persons performing portions of the Work under contract with the Contractor. 

 
3.10 The Contractor shall keep the premises and surrounding area free from accumulation of 

waste materials or rubbish caused by operations under the Contract.  At completion of the 
Work the Contractor shall remove from and about the Project all waste materials, rubbish, 
the Contractor's tools, construction equipment, machinery and surplus materials.  The 
Contractor shall be responsible for returning all damaged areas to their original conditions. 

 
3.11  STATE LICENSE AND TAX REQUIREMENTS   
 
3.11.1 Each Contractor and Subcontractor shall be licensed to do business in the State of 

Delaware and shall pay all fees and taxes due under State laws.  In conformance with 
Section 2503, Chapter 25, Title 30, Delaware Code, "the Contractor shall furnish the 
Delaware Department of Finance within ten (10) days after entering into any contract with 
a contractor or subcontractor not a resident of this State, a statement of total value of 
such contract or contracts together with the names and addresses of the contracting 
parties.” 

 
3.12. The Contractor shall comply with all requirements set forth in Section 6962, Chapter 69, 

Title 29 of the Delaware Code. 
 

ARTICLE 4: ADMINISTRATION OF THE CONTRACT 
 
4.1  CONTRACT SURETY 
 
4.1.1  PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND 
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4.1.2 All bonds will be required as follows unless specifically waived elsewhere in the Bidding 

Documents. 
 
4.1.3 Contents of Performance Bonds – The bond shall be in the form approved by the Office 

of Management and Budget.  The bond shall be conditioned upon the faithful compliance 
and performance by the successful bidder of each and every term and condition of the 
contract and the proposal, plans, specifications, and bid documents thereof.  Each term 
and condition shall be met at the time and in the manner prescribed by the Contract, Bid 
documents and the specifications, including the payment in full to every person furnishing 
materiel or performing labor in the performance of the Contract, of all sums of money due 
the person for such labor and materiel.  (The bond shall also contain the successful 
bidder’s guarantee to indemnify and save harmless the State and the agency from all 
costs, damages and expenses growing out of or by reason of the Contract in accordance 
with the Contract.) 

 
4.1.4 Invoking a Performance Bond – The agency may, when it considers that the interest of 

the State so require, cause judgement to be confessed upon the bond.  
 
4.1.5 Within twenty (20) days after the date of notice of award of contract, the Bidder to whom the 

award is made shall furnish a Performance Bond and Labor and Material Payment Bond, 
each equal to the full amount of the Contract price to guarantee the faithful performance of 
all terms, covenants and conditions of the same.  The bonds are to be issued by an 
acceptable Bonding Company licensed to do business in the State of Delaware and shall be 
issued in duplicate. 

 
4.1.6 Performance and Payment Bonds shall be maintained in full force (warranty bond) for a 

period of two (2) years after the date of the Certificate for Final Payment.  The Performance 
Bond shall guarantee the satisfactory completion of the Project and that the Contractor will 
make good any faults or defects in his work which may develop during the period of said 
guarantees as a result of improper or defective workmanship, material or apparatus, 
whether furnished by themselves or their Sub-Contractors.  The Payment Bond shall 
guarantee that the Contractor shall pay in full all persons, firms or corporations who furnish 
labor or material or both labor and material for, or on account of, the work included herein.  
The bonds shall be paid for by this Contractor.  The Owner shall have the right to demand 
that the proof parties signing the bonds are duly authorized to do so. 

 
4.2  FAILURE TO COMPLY WITH CONTRACT 
 
4.2.1 If any firm entering into a contract with the State, or Agency that neglects or refuses to 

perform or fails to comply with the terms thereof, the Agency which signed the Contract 
may terminate the Contract and proceed to award a new contract in accordance with this 
Chapter 69, Title 29 of the Delaware Code or may require the Surety on the Performance 
Bond to complete the Contract in accordance with the terms of the Performance Bond.  
Nothing herein shall preclude the Agency from pursing additional remedies as otherwise 
provided by law. 

 
4.3  CONTRACT INSURANCE AND CONTRACT LIABILITY 
 
4.3.1 In addition to the bond requirements stated in the Bid Documents, each successful Bidder 

shall purchase adequate insurance for the performance of the Contract and, by 
submission of a Bid, agrees to indemnify and save harmless and to defend all legal or 
equitable actions brought against the State, any Agency, officer and/or employee of the 
State, for and from all claims of liability which is or may be the result of the successful 
Bidder’s actions during the performance of the Contract.   
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4.3.2 The purchase or nonpurchase of such insurance or the involvement of the successful 

Bidder in any legal or equitable defense of any action brought against the successful 
Bidder based upon work performed pursuant to the Contract will not waive any defense 
which the State, its agencies and their respective officers, employees and agents might 
otherwise have against such claims, specifically including the defense of sovereign 
immunity, where applicable, and by the terms of this section, the State and all agencies, 
officers and employees thereof shall not be financially responsible for the consequences 
of work performed, pursuant to said contract. 

 
4.4  RIGHT TO AUDIT RECORDS 
 
4.4.1 The Owner shall have the right to audit the books and records of a Contractor or any 

Subcontractor under any Contract or Subcontract to the extent that the books and records 
relate to the performance of the Contract or Subcontract. 

   
4.4.2 Said books and records shall be maintained by the Contractor for a period of seven (7) 

years from the date of final payment under the Prime Contract and by the Subcontractor 
for a period of seven (7) years from the date of final payment under the Subcontract. 

 

ARTICLE 5: SUBCONTRACTORS 

 
5.1  SUBCONTRACTING REQUIREMENTS 
 
5.1.1 All contracts for the construction, reconstruction, alteration or repair of any public building 

(not a road, street or highway) shall be subject to the following provisions: 
 

1. A contract shall be awarded only to a Bidder whose Bid is accompanied by a 
statement containing, for each Subcontractor category, the name and address 
(city or town and State only – street number and P.O. Box addresses not 
required) of the subcontractor whose services the Bidder intends to use in 
performing the Work and providing the material for such Subcontractor category. 

 
2. A Bid will not be accepted nor will an award of  any Contract be made to any 

Bidder which, as the Prime Contractor, has listed itself as the Subcontractor for 
any Subcontractor unless: 

 
A. It has been established to the satisfaction of the awarding Agency that 

the Bidder has customarily performed the specialty work of such 
Subcontractor category by artisans regularly employed by the Bidder’s 
firm; 

 
B. That the Bidder is duly licensed by the State to engage in such specialty 

work, if the State requires licenses; and 
 

C. That the Bidder is recognized in the industry as a bona fide Subcontractor 
or Contractor in such specialty work and Subcontractor category. 

 
5.1.2 The decision of the awarding Agency as to whether a Bidder who list itself as the 

Subcontractor for a Subcontractor category shall be final and binding upon all Bidders, 
and no action of any nature shall lie against any awarding agency or its employees or 
officers because of its decision in this regard. 

 
5.1.3 After such a Contract has been awarded, the successful Bidder shall not substitute 

another Subcontractor for any Subcontractor whose name was set forth in the statement 
which accompanied the Bid without the written consent of the awarding Agency.   
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5.1.4 No Agency shall consent to any substitution of Subcontractors unless the Agency is 

satisfied that the Subcontractor whose name is on the Bidders accompanying statement: 
 

A. Is unqualified to perform the work required; 
 
B. Has failed to execute a timely reasonable Subcontract; 

 
C. Has defaulted in the performance on the portion of the work covered by the 

Subcontract; or 
 

D. Is no longer engaged in such business. 
 
5.2  PENALTY FOR SUBSTITUTION OF SUBCONTRACTORS 
 
5.2.1 Should the Contractor fail to utilize any or all of the Subcontractors in the Contractor’s Bid 

statement in the performance of the Work on the public bidding, the Contractor shall be 
penalized in the amount of (project specific amount*).  The Agency may determine to deduct 
payments of the penalty from the Contractor or have the amount paid directly to the Agency.  
Any penalty amount assessed against the Contractor may be remitted or refunded, in whole 
or in part, by the Agency awarding the Contract, only if it is established to the satisfaction of 
the Agency that the Subcontractor in question has defaulted or is no longer engaged in such 
business.  No claim for the remission or refund of any penalty shall be granted unless an 
application is filed within one year after the liability of the successful Bidder accrues.  All 
penalty amounts assessed and not refunded or remitted to the contractor shall be reverted 
to the State. 

 
 *one (1) percent of contract amount not to exceed $10,000 

 
5.3  ASBESTOS ABATEMENT 
 
5.3.1 The selection of any Contractor to perform asbestos abatement for State-funded projects 

shall be approved by the Office of Management and Budget, Division of Facilities 
Management pursuant to Chapter 78 of Title 16. 

 
5.4 STANDARDS OF CONSTRUCTION FOR THE PROTECTION OF THE PHYSICALLY 

HANDICAPPED 
 
5.4.1 All Contracts shall conform with the standard established by the Delaware Architectural 

Accessibility Board unless otherwise exempted by the Board. 
 
5.5  CONTRACT PERFORMANCE 
 
5.5.1 Any firm entering into a Public Works Contract that neglects or refuses to perform or fails 

to comply with its terms, the Agency may terminate the Contract and proceed to award a 
new Contract or may require the Surety on the Performance Bond to complete the 
Contract in accordance with the terms of the Performance Bond. 

 

ARTICLE 6:  CONSTRUCTION BY OWNER OR SEPARATE CONTRACTORS 
 
6.1 The Owner reserves the right to simultaneously perform other construction or operations 

related to the Project with the Owner's own forces, and to award separate contracts in 
connection with other portions of the Project or other Projects at the same site. 
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6.2 The Contractor shall afford the Owner and other Contractors reasonable opportunity for 

access and storage of materials and equipment, and for the performance of their activities, 
and shall connect and coordinate their activities with other forces as required by the Contract 
Documents. 

 

ARTICLE 7: CHANGES IN THE WORK 
 
7.1 The Owner, without invalidating the Contract, may order changes in the Work consisting of 

Additions, Deletions, Modifications or Substitutions, with the Contract Sum and Contract 
completion date being adjusted accordingly.   Such changes in the Work shall be authorized 
by written Change Order signed by the Professional, as the duly authorized agent, the 
Contractor and the Owner. 

 
7.2 The Contract Sum and Contract Completion Date shall be adjusted only by a fully executed 

Change Order. 
 
7.3 The additional cost, or credit to the Owner resulting from a change in the Work shall be by 

mutual agreement of the Owner, Contractor and the Architect.  In all cases, this cost or 
credit shall be based on the ‘DPE’ wages required and the “invoice price” of the 
materials/equipment needed. 

 
7.3.1 “DPE” shall be defined to mean “direct personnel expense”.  Direct payroll expense includes 

direct salary plus customary fringe benefits (prevailing wage rates) and documented 
statutory costs such as workman’s compensation insurance, Social Security/Medicare, and 
unemployment insurance (a maximum multiplier of 1.35 times DPE). 

 
7.3.2 “Invoice price” of materials/equipment shall be defined to mean the actual cost of materials 

and/or equipment that is paid by the Contractor, (or subcontractor), to a material distributor, 
direct factory vendor, store, material provider, or equipment leasing entity.  Rates for 
equipment that is leased and/or owned by the Contractor or subcontractor(s) shall not 
exceed those listed in the latest version of the “Means Building Construction Cost Data” 
publication. 

 
7.3.3 In addition to the above, the General Contractor is allowed a fifteen percent (15%) 

markup for overhead and profit for additional work performed by the General Contractor’s 
own forces.  For additional subcontractor work, the Subcontractor is allowed a fifteen (15) 
percent overhead and profit on change order work above and beyond the direct costs 
stated previously.  To this amount, the General Contractor will be allowed a mark-up not 
exceeding seven and one half percent (7.5%) on the subcontractors work.  These mark-
ups shall include all costs including, but not limited to:  overhead, profit, bonds, insurance, 
supervision, etc.  No markup is permitted on the work of the subcontractors 
subcontractor. No additional costs shall be allowed for changes related to the Contractor’s 
onsite superintendent/staff, or project manager, unless a change in the work changes the 
project duration and is identified by the CPM schedule.  There will be no other costs 
associated with the change order. 

 

ARTICLE 8: TIME 
 
8.1 Time limits, if any, are as stated in the Project Manual.  By executing the Agreement, the 

Contractor confirms that the stipulated limits are reasonable, and that the Work will be 
completed within the anticipated time frame. 

 
8.2 If progress of the Work is delayed at any time by changes ordered by the Owner, by labor 

disputes, fire, unusual delay in deliveries, abnormal adverse weather conditions, 
unavoidable casualties or other causes beyond the Contractor's control, the Contract Time 
shall be extended for such reasonable time as the Owner may determine. 
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8.3 Any extension of time beyond the date fixed for completion of the construction and 

acceptance of any part of the Work called for by the Contract, or the occupancy of the 
building by the Owner, in whole or in part, previous to the completion shall not be deemed a 
waiver by the Owner of his right to annul or terminate the Contract for abandonment or delay 
in the matter provided for, nor relieve the Contractor of full responsibility. 

 
8.4  SUSPENSION AND DEBARMENT  

 
8.4.1 Per Section 6962(d)(14), Title 29, Delaware Code, “Any Contractor who fails to perform a 

public works contract or complete a public works project within the time schedule 
established by the Agency in the Invitation To Bid, may be subject to Suspension or 
Debarment for one or more of the following reasons:  a) failure to supply the adequate labor 
supply ratio for the project; b) inadequate financial resources; or, c) poor performance on the 
Project.” 

 
8.4.2 “Upon such failure for any of the above stated reasons, the Agency that contracted for the 

public works project may petition the Director of the Office of Management and Budget for 
Suspension or Debarment of the Contractor.  The Agency shall send a copy of the petition 
to the Contractor within three (3) working days of filing with the Director.  If the Director 
concludes that the petition has merit, the Director shall schedule and hold a hearing to 
determine whether to suspend the Contractor, debar the Contractor or deny the petition.  
The Agency shall have the burden of proving, by a preponderance of the evidence, that 
the Contractor failed to perform or complete the public works project within the time 
schedule established by the Agency and failed to do so for one or more of the following 
reasons:  a) failure to supply the adequate labor supply ratio for the project; b) inadequate 
financial resources; or, c) poor performance on the project.  Upon a finding in favor of the 
Agency, the Director may suspend a Contractor from Bidding on any project funded, in 
whole or in part, with public funds for up to 1 year for a first offense, up to 3 years for a 
second offense and permanently debar the Contractor for a third offense.  The Director 
shall issue a written decision and shall send a copy to the Contractor and the Agency.  
Such decision may be appealed to the Superior Court within thirty (30) days for a review 
on the record.”  

 
8.5  RETAINAGE 

 
8.5.1 Per Section 6962(d)(5) a.3, Title 29, Delaware Code: The Agency may at the beginning of 

each public works project establish a time schedule for the completion of the project.  If 
the project is delayed beyond the completion date due to the Contractor’s failure to meet 
their responsibilities, the Agency may forfeit, at its discretion, all or part of the Contractor’s 
retainage. 

 
8.5.2 This forfeiture of retainage also applies to the timely completion of the punchlist.  A 

punchlist will only be prepared upon the mutual agreement of the Owner, Architect and 
Contractor.  Once the punchlist is prepared, all three parties will by mutual agreement, 
establish a schedule for its completion.  Should completion of the punchlist be delayed 
beyond the established date due to the Contractor’s failure to meet their responsibilities, 
the Agency may hold permanently, at its discretion, all or part of the Contractor’s 
retainage. 
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ARTICLE 9: PAYMENTS AND COMPLETION 
 
9.1  APPLICATION FOR PAYMENT 
 
9.1.1 Applications for payment shall be made upon AIA Document G702.  There will be a five 

percent (5%) retainage on all Contractor's monthly invoices until completion of the project.  
This retainage may become payable upon receipt of all required closeout documentation, 
provided all other requirements of the Contract Documents have been met. 

 
9.1.2 A date will be fixed for the taking of the monthly account of work done.  Upon receipt of 

Contractor's itemized application for payment, such application will be audited, modified, if 
found necessary, and approved for the amount.  Statement shall be submitted to the Owner. 

 
9.1.3 Section 6516, Title 29 of the Delaware Code annualized interest is not to exceed 12% per 

annum beginning thirty (30) days after the “presentment” (as opposed to the date) of the 
invoice.  

 
9.2 PARTIAL PAYMENTS  
 
9.2.1 Any public works Contract executed by any Agency may provide for partial payments at 

the option of the Owner with respect to materials placed along or upon the sites or stored 
at secured locations, which are suitable for use in the performance of the contract. 

 
9.2.2 When approved by the agency, partial payment may include the values of tested and 

acceptable materials of a nonperishable or noncontaminative nature which have been 
produced or furnished for incorporation as a permanent part of the work yet to be 
completed, provided acceptable provisions have been made for storage.   

 
9.2.2.1  Any allowance made for materials on hand will not exceed the delivered cost of the 

materials as verified by invoices furnished by the Contractor, nor will it exceed the 
contract bid price for the material complete in place. 

 
9.2.3 If requested by the Agency, receipted bills from all Contractors, Subcontractors, and 

material, men, etc., for the previous payment must accompany each application for 
payment.  Following such a request, no payment will be made until these receipted bills 
have been received by the Owner. 

 
9.3  SUBSTANTIAL COMPLETION 
 
9.3.1 When the building has been made suitable for occupancy, but still requires small items of 

miscellaneous work, the Owner will determine the date when the project has been 
substantially completed. 

 
9.3.2 If, after the Work has been substantially completed, full completion thereof is materially 

delayed through no fault of the Contractor, and without terminating the Contract, the Owner 
may make payment of the balance due for the portion of the Work fully completed and 
accepted.  Such payment shall be made under the terms and conditions governing final 
payment that it shall not constitute a waiver of claims. 

 
9.3.3 On projects where commissioning is included, the commissioning work as defined in the 

specifications must be complete prior to the issuance of substantial completion. 
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9.4  FINAL PAYMENT 
 
9.4.1 Final payment, including the five percent (5%) retainage if determined appropriate, shall be 

made within thirty (30) days after the Work is fully completed and the Contract fully 
performed and provided that the Contractor has submitted the following closeout 
documentation (in addition to any other documentation required elsewhere in the Contract 
Documents): 

 
9.4.1.1 Evidence satisfactory to the Owner that all payrolls, material bills, and other indebtedness 

connected with the work have been paid, 
 
9.4.1.2  An acceptable RELEASE OF LIENS, 
 
9.4.1.3  Copies of all applicable warranties, 
 
9.4.1.4  As-built drawings, 
 
9.4.1.5  Operations and Maintenance Manuals, 
 
9.4.1.6  Instruction Manuals, 
 
9.4.1.7  Consent of Surety to final payment. 
 
9.4.1.8 The Owner reserves the right to retain payments, or parts thereof, for its protection until the 

foregoing conditions have been complied with, defective work corrected and all 
unsatisfactory conditions remedied. 

 

ARTICLE 10:  PROTECTION OF PERSONS AND PROPERTY 
 
10.1 The Contractor shall be responsible for initiating, maintaining, and supervising all safety 

precautions and programs in connection with the performance of the Contract.  The 
Contractor shall take all reasonable precautions to prevent damage, injury or loss to: 
workers, persons nearby who may be affected, the Work, materials and equipment to be 
incorporated, and existing property at the site or adjacent thereto.  The Contractor shall give 
notices and comply with applicable laws ordinances, rules regulations, and lawful orders of 
public authorities bearing on the safety of persons and property and their protection from 
injury, damage, or loss.  The Contractor shall promptly remedy damage and loss to property 
at the site caused in whole or in part by the Contractor, a Subcontractor, or anyone directly 
or indirectly employed by any of them, or by anyone for whose acts they may be liable. 

 
10.2 The Contractor shall notify the Owner in the event any existing hazardous material such as 

lead, PCBs, asbestos, etc. is encountered on the project.  The Owner will arrange with a 
qualified specialist for the identification, testing, removal, handling and protection against 
exposure or environmental pollution, to comply with applicable regulation laws and 
ordinances.  The Contractor and Architect will not be required to participate in or to perform 
this operation.  Upon completion of this work, the Owner will notify the Contractor and 
Architect in writing the area has been cleared and approved by the authorities in order for 
the work to proceed.  The Contractor shall attach documentation from the authorities of said 
approval. 

 
10.3 As required in the Hazardous Chemical Information Act of June 1984, all vendors supplying 

any materials that may be defined as hazardous, must provide Material Safety Data Sheets 
for those products.  Any chemical product should be considered hazardous if it has a 
warning caution on the label relating to a potential physical or health hazard, if it is known to 
be present in the work place, and if employees may be exposed under normal conditions or 
in any foreseeable emergency situation.  Material Safety Data Sheets must be provided 
directly to the Owner along with the shipping slips that include those products. 
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10.4 The Contractor shall certify to the Owner that materials incorporated into the Work are free 

of all asbestos.  This certification may be in the form of Material Safety Data Sheet (MSDS) 
provided by the product manufacturer for the materials used in construction, as specified or 
as provided by the Contractor. 

 

ARTICLE 11:  INSURANCE AND BONDS 
 
11.1 The Contractor shall carry all insurance required by law, such as Unemployment Insurance, 

etc.  The Contractor shall carry such insurance coverage as they desire on their own 
property such as a field office, storage sheds or other structures erected upon the project 
site that belong to them and for their own use.  The Subcontractors involved with this project 
shall carry whatever insurance protection they consider necessary to cover the loss of any of 
their personal property, etc. 

 
11.2 Upon being awarded the Contract, the Contractor shall obtain a minimum of two (2) copies 

of all required insurance certificates called for herein, and submit one (1) copy of each 
certificate, to the Owner, within 20 days of contract award. 

 
11.3 Bodily Injury Liability and Property Damage Liability Insurance shall, in addition to the 

coverage included herein, include coverage for injury to or destruction of any property arising 
out of the collapse of or structural injury to any building or structure due to demolition work 
and evidence of these coverages shall be filed with and approved by the Owner. 

 
11.4 The Contractor's Property Damage Liability Insurance shall, in addition to the coverage 

noted herein, include coverage on all real and personal property in their care, custody and 
control damaged in any way by the Contractor or their Subcontractors during the entire 
construction period on this project. 

 
11.5 Builders Risk (including Standard Extended Coverage Insurance) on the existing building 

during the entire construction period, shall not be provided by the Contractor under this 
contract.  The Owner shall insure the existing building and all of its contents and all this new 
alteration work under this contract during entire construction period for the full insurable 
value of the entire work at the site.  Note, however, that the Contractor and their 
Subcontractors shall be responsible for insuring building materials (installed and stored) and 
their tools and equipment whenever in use on the project, against fire damage, theft, 
vandalism, etc. 

 
11.6 Certificates of the insurance company or companies stating the amount and type of 

coverage, terms of policies, etc., shall be furnished to the Owner, within 20 days of contract 
award. 

 
11.7 The Contractor shall, at their own expense, (in addition to the above) carry the following 

forms of insurance: 
 
11.7.1  Contractor's Contractual Liability Insurance 
 
  Minimum coverage to be: 
 

Bodily Injury $500,000  for each person 
 $1,000,000  for each occurrence 
 $1,000,000  aggregate 

 
Property Damage $500,000  for each occurrence 

 $1,000,000  aggregate 
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11.7.2  Contractor's Protective Liability Insurance 
 
  Minimum coverage to be: 
 

Bodily Injury $500,000  for each person 
 $1,000,000  for each occurrence 
 $1,000,000  aggregate 

 
Property Damage $500,000  for each occurrence 

 $500,000  aggregate 
 
11.7.3  Automobile Liability Insurance 
 
  Minimum coverage to be: 
 

Bodily Injury $1,000,000  for each person 
 $1,000,000  for each occurrence 

Property Damage $500,000  per accident 
  
11.7.4 Prime Contractor's and Subcontractors' policies shall include contingent and contractual 

liability coverage in the same minimum amounts as 11.7.1 above. 
 
11.7.5  Workmen's Compensation (including Employer's Liability): 
 
11.7.5.1  Minimum Limit on employer's liability to be as required by law. 
 
11.7.5.2  Minimum Limit for all employees working at one site. 
 
11.7.6  Certificates of Insurance must be filed with the Owner guaranteeing fifteen (15) days prior 

notice of cancellation, non-renewal, or any change in coverages and limits of liability shown 
as included on certificates. 

 
11.7.7    Social Security Liability 
 
11.7.7.1 With respect to all persons at any time employed by or on the payroll of the Contractor or 

performing any work for or on their behalf, or in connection  with or arising out of the 
Contractor’s business, the Contractor shall accept full and exclusive liability for the payment 
of any and all contributions or taxes or unemployment insurance, or old age retirement 
benefits, pensions or annuities now or hereafter imposed by the Government of the United 
States and the State or political subdivision thereof, whether the same be measured by 
wages, salaries or other remuneration paid to such persons or otherwise. 

 
11.7.7.2 Upon request, the Contractor shall furnish Owner such information on payrolls or 

employment records as may be necessary to enable it to fully comply with the law imposing 
the aforesaid contributions or taxes. 

 
11.7.7.3 If the Owner is required by law to and does pay any and/or all of the aforesaid contributions 

or taxes, the Contractor shall forthwith reimburse the Owner for the entire amount so paid by 
the Owner. 
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ARTICLE 12:  UNCOVERING AND CORRECTION OF WORK 
 
12.1 The Contractor shall promptly correct Work rejected by the Owner or failing to conform to 

the requirements of the Contract Documents, whether observed before or after Substantial 
Completion and whether or not fabricated, installed or completed, and shall correct any 
Work found to be not in accordance with the requirements of the Contract Documents within 
a period of two years from the date of Substantial Completion, or by terms of an applicable 
special warranty required by the Contract Documents.  The provisions of this Article apply to 
work done by Subcontractors as well as to Work done by direct employees of the 
Contractor. 

 
12.2 At any time during the progress of the work, or in any case where the nature of the defects 

shall be such that it is not expedient to have them corrected, the Owner, at their option, shall 
have the right to deduct such sum, or sums, of money from the amount of the contract as 
they consider justified to adjust the difference in value between the defective work and that 
required under contract including any damage to the structure. 

 

ARTICLE 13:  MISCELLANEOUS PROVISIONS 
 
13.1  CUTTING AND PATCHING 
 
13.1.1 The Contractor shall be responsible for all cutting and patching.  The Contractor shall 

coordinate the work of the various trades involved. 
 
13.2  DIMENSIONS 
 
13.2.1 All dimensions shown shall be verified by the Contractor by actual measurements at the 

project site.  Any discrepancies between the drawings and specifications and the existing 
conditions shall be referred to the Owner for adjustment before any work affected thereby 
has been performed. 

 
13.3  LABORATORY TESTS   
 
13.3.1 Any specified laboratory tests of material and finished articles to be incorporated in the work 

shall be made by bureaus, laboratories or agencies approved by the Owner and reports of 
such tests shall be submitted to the Owner.  The cost of the testing shall be paid for by the 
Contractor. 

 
13.3.2 The Contractor shall furnish all sample materials required for these tests and shall deliver 

same without charge to the testing laboratory or other designated agency when and where 
directed by the Owner. 

 
13.4  ARCHAEOLOGICAL EVIDENCE 
 
13.4.1 Whenever, in the course of construction, any archaeological evidence is encountered on the 

surface or below the surface of the ground, the Contractor shall notify the authorities of the 
Delaware Archaeological Board and suspend work in the immediate area for a reasonable 
time to permit those authorities, or persons designated by them, to examine the area and 
ensure the proper removal of the archaeological evidence for suitable preservation in the 
State Museum. 

 
13.5  GLASS REPLACEMENT AND CLEANING  
 
13.5.1 The General Contractor shall replace without expense to the Owner all glass broken during 

the construction of the project.  If job conditions warrant, at completion of the job the General 
Contractor shall have all glass cleaned and polished. 
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13.6  WARRANTY  
 
13.6.1 For a period of two (2) years from the date of substantial completion, as evidenced by the 

date of final acceptance of the work, the contractor warrants that work performed under this 
contract conforms to the contract requirements and is free of any defect of equipment, 
material or workmanship performed by the contractor or any of his subcontractors or 
suppliers.  However, manufacturer's warranties and guarantees, if for a period longer than 
two (2) years, shall take precedence over the above warranties.  The contractor shall 
remedy, at his own expense, any such failure to conform or any such defect.  The protection 
of this warranty shall be included in the Contractor's Performance Bond. 

 

ARTICLE 14:  TERMINATION OF CONTRACT 
 
14.1 If the Contractor defaults or persistently fails or neglects to carry out the Work in accordance 

with the Contract Documents or fails to perform a provision of the Contract, the Owner, after 
seven days written notice to the Contractor, may make good such deficiencies and may 
deduct the cost thereof from the payment then or thereafter due the Contractor.  
Alternatively, at the Owner's option, and the Owner may terminate the Contract and take 
possession of the site and of all materials, equipment, tools, and machinery thereon owned 
by the Contractor and may finish the Work by whatever method the Owner may deem 
expedient.  If the costs of finishing the Work exceed any unpaid compensation due the 
Contractor, the Contractor shall pay the difference to the Owner. 

 
14.2 “If the continuation of this Agreement is contingent upon the appropriation of adequate 

state, or federal funds, this Agreement may be terminated on the date beginning on the 
first fiscal year for which funds are not appropriated or at the exhaustion of the 
appropriation.  The Owner may terminate this Agreement by providing written notice to the 
parties of such non-appropriation.  All payment obligations of the Owner will cease upon 
the date of termination.  Notwithstanding the foregoing, the Owner agrees that it will use 
its best efforts to obtain approval of necessary funds to continue the Agreement by taking 
appropriate action to request adequate funds to continue the Agreement.” 

 
 
 END OF GENERAL REQUIREMENTS 
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SECTION 01 10 00
SUMMARY

PART 1  GENERAL
1.01 PROJECT

A. Project Name:  Carvel State Office Building - Electrical Panelboard Replacement, .
B. Owner's Name:  Owner; Office of Management and Budget (OMB).
C. Architect's/Engineer's Name within these documents:  Architect; Studio JAED (SJ)
D. The Project consists of the replacement of multiple electrical panelboards.

1.02 CONTRACT DESCRIPTION
A. Contract Type:  A single prime contract based on a Stipulated Price as described in Division 00.

1.03 WORK BY OWNER
A. None.

1.04 OWNER OCCUPANCY
A. Owner intends to continue to occupy  portions of the existing building during the entire

construction period.
B. Cooperate with Owner and OMB to minimize conflict and to facilitate Owner's operations.
C. Schedule the Work to accommodate Owner's occupancy.

1.05 CONTRACTOR USE OF SITE AND PREMISES
A. Construction Operations:  Limited to the building premises.
B. This project will require multiple electrical shutdowns to facilitate the installation of the panels. 

The work must be coordinated with the Owner's schedule, which will include work during
off-hours.

C. Provide access to and from site as required by law and by Owner:
1. Emergency Building Exits During Construction:  Keep all exits required by code open

during construction period; provide temporary exit signs if exit routes are temporarily
altered.

2. Do not obstruct roadways, sidewalks, or other public ways without permit.
3. Adhere to OMB's guidelines regarding entrance and egress to the site as identified during

the pre-bid meeting.
D. Utility Outages and Shutdown:

1. Coordinate any interruption and/or shutdown of utilities with OMB and the State of
Delaware at least 7 days in advance of the anticipated interruption and/or shutdown.  Limit
any interruptions/shutdowns to the absolute minimum amount of time.

2. OMB reserves the right to reschedule construction shutdowns with minimal warning to the
contractor as required to respond to emergencies.

1.06 GENERAL STANDARDS
A. Electrical Systems

1. Material and equipment shall be UL, NEMA, ANSI, IEEE, ADA & CMB approved for
intended purpose. Material and installation shall meet requirements of national and local
electrical code.

2. Provide all labor, materials, tools, equipment, coordination, additional design and all
incidentals necessary to provide a complete and operable system as detailed on plans to
the satisfaction of the engineer and the owner. Coordinate all work with the engineer
before the start of work.
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3. Prior to submitting bid, the contractor shall visit the site and be thoroughly familiar with the
existing conditions and proposed construction. Contractor shall include in their bid all
material, labor, and all incidentals for a complete installation whether specifically indicated
or not.  All errors, discrepancies and missed items shall be brought to the attention of the
engineer during the bidding process by the contractor.   These items shall be included in
the bid price. No extra cost will be allowed for any discrepancy which could have been
noticed at the site visit by the contractor.

4. Perform work as required by applicable codes, regulations, and laws of local, state, and
federal governments and other authorities with lawful jurisdiction. All work shall be in
accordance with the latest edition of the national electric code.

5. Material and equipment shall be ul, nema, ansi, ieee, ada & cmb approved for intended
purpose. Material and installation shall meet requirements of national and local electrical
code.

6. Give notices, file plans, obtain permits, and licenses, pay fees and back charges, and
obtain necessary approvals from authorities that have jurisdiction.

7. Maintain record drawings on site. Record set must be complete and current and available
for inspection when requisitions for payment are submitted.

8. Guarantee work in writing per specifications, repair or replace defective materials or
installation at no cost to owner during the guarantee period. Correct damage caused in
making necessary repairs and replacements under guarantee at no cost to owner. Submit
guarantee to owner before final payment.

9. Coordinate all electrical items with existing field conditions. Locations shown are
approximate and may require minor adjustment in the field to satisfy the design intent.

10. Damage to existing facilities and equipment shall be repaired or replaced immediately by
the contractor at no additional expense to the owner.

11. The locations on these plans are approximate and require coordination with all other
trades and verification of existing conditions. Routing of conduit is diagrammatic in nature
and not intended to show all required offsets and details. The contractor is responsible for
field verification of all existing associated equipment and conditions. Coordinate the
location of all equipment with the engineer and the owner. Contractor is responsible for
obtaining all other trade’s drawings and specifications and coordinating with all other
trades during bidding and construction.

12. Contractor shall be responsible for maintaining continuity of all power, control, fire alarm,
security systems, and communications functions to all areas affected by demolition and/or
new construction.

13. Repair and patch any disturbed areas to match adjacent construction.
14. Disconnect and make safe any equipment to be removed by others. Coordinate removal of

equipment with other trades prior to demolition.
15. In any area requiring the performance of any trade’s work, this contractor shall carefully

remove and store any or all electrical items in path of work, reinstalling, and reconnecting
same as required, in accordance with the plans and/or as directed after completion of
other trade’s work in that area.

16. Prior to the start of demolition, contractor shall field verify all branch circuits and maintain
those circuits that extend outside the scope of work.

17. After renovating existing electrical work, the contractor shall ensure that all remaining and
new equipment will operate properly, including but not limited to backfeeding of existing
power and lighting circuits. Refer to single line diagram.

18. All electrical work indicated to remain shall be suitably protected to prevent any damage.
19. Where electrical systems pass through renovated areas to serve other portions of the

premises, systems shall be suitably protected to prevent damage or relocated and the
systems restored to normal operation. Any outages in systems shall be coordinated with
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owner. Restore power to existing to remain equipment if interrupted by demolished circuits
in the area.

20. Contractor shall submit for review, shop drawings for all equipment and materials used on
the project. Submittals shall be reviewed by the engineer before purchase of materials.

21. All wiring shall be copper, 600v, 75°/90° rated, flame-retardent, heat and moisture
resistant.

22. Permanently label all new electrical equipment, including but not limited to, device
designation and supply circuit designation. Update or replace panel directories to include
new circuit information resulting from this project.

23. Provide temporary power and lighting for all trades as required to complete the project. All
temporary and interim equipment shall be installed in accordance with all applicable codes
and standards including, but not limited to NFPA 110 and NFPA 70.

24. Refer to specifications for additional information that is not shown on the drawings.
25. Openings in existing concrete walls and floors required for conduit installation shall be core

drilled.  Maximum core drill size shall be 5” in diameter. Core drill locations shall be spaced
a minimum of 6” from each other measured from the outside edge of the core drill. All core
drill openings shall be properly sealed according to their location and application.

26. All outages shall be kept to a minimum. All work that requires a sustained equipment
outage shall be performed continuously around the clock until work is completed unless
noted otherwise. Coordinate outages with owner representative.

27. Provide for each branch circuit and feeder circuit a dedicated equipment ground wire. For
single phase branch circuits of 120 v/1ph or 277v/1 phase, provide dedicated hot,
dedicated neutral and dedicated equipment ground wires. Sharing of neutral or equipment
ground wires is not permitted. Wiring to all HVAC equipment or other trade equipment
shall be in conduit.  All equipment and feeder wiring in boiler room/electrical room shall be
in rigid conduit. Use of mc cable is limited to branch circuit wiring above recessed ceiling or
concealed in wall. Wiring to outlets on table shall be provide in either EMT conduit or
flexible metal conduit.

28. Provide identification labels for all branch circuits and feeders circuits at junction boxes,
panelboards, troughs, and splice boxes.

29. Provide unspliced feeders from panelboard or switchboard to all equipment. Splicing is
permitted for single phase circuits for lighting and outlets only.

30. All wiring devices located in the basement are to be surface mounted with circuit wiring
routed in surface mounted conduit per specifications. All other wiring devices shall be
recessed unless noted otherwise.

31. Electrical contractor shall provide and install (2) #14-3/4” from each vendor supplied duct
smoke detector to FACP. Installation of detector by mechanical contractor.  Electrical
contractor shall provide all necessary electrical terminations.  Each unit over 2000 CFM
shall have one (1) smoke detector.  In a multi-story building, each riser over 15,000 CFM
shall include one smoke detector per floor in the riser.

32. All exposed wiring and cabling to be routed on existing walls or exterior walls shall be
installed in surface mounted raceway, series 2400, manufactured by wiremold/legrand with
dual channel configuration where necessary to facilitate installation of standard voltage
and low voltage wiring and cabling.

PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION - NOT USED

END OF SECTION
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SECTION 01 20 00
PRICE AND PAYMENT PROCEDURES

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Procedures for preparation and submittal of applications for progress payments.
B. Change procedures.

1.02 SCHEDULE OF VALUES
A. Electronic media printout including equivalent information will be considered in lieu of standard

form specified; submit sample to Architect for approval.
B. Forms filled out by hand will not be accepted.

1.03 APPLICATIONS FOR PROGRESS PAYMENTS
A. Payment Period:  Submit at intervals stipulated in the Agreement.
B. Electronic media printout including equivalent information will be considered in lieu of standard

form specified; submit sample to Architect for approval.
C. Forms filled out by hand will not be accepted.
D. Execute certification by signature of authorized officer.
E. Submit three copies of each Application for Payment.

1.04 MODIFICATION PROCEDURES
A. For minor changes not involving an adjustment to the Contract Price or Contract Time, Architect

will issue instructions directly to Contractor.
B. For other required changes, Architect will issue a document signed by Owner instructing

Contractor to proceed with the change, for subsequent inclusion in a Change Order.
1. The document will describe the required changes and will designate method of

determining any change in Contract Price or Contract Time.
2. Promptly execute the change.

C. For changes for which advance pricing is desired, Architect will issue a document that includes
a detailed description of a proposed change with supplementary or revised drawings and
specifications, a change in Contract Time for executing the change with a stipulation of any
overtime work required and the period of time during which the requested price will be
considered valid.  Contractor shall prepare and submit a fixed price quotation within 5 days.

D. Computation of Change in Contract Amount:  As specified in the Agreement and Conditions of
the Contract.

E. Execution of Change Orders:  Architect will issue Change Orders for signatures of parties as
provided in the Conditions of the Contract.

PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION - NOT USED

END OF SECTION
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SECTION 01 23 00
ALTERNATES

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Description of Alternates.
1.02 RELATED REQUIREMENTS

A. Document 00 21 13 - Instructions to Bidders:  Instructions for preparation of pricing for
Alternates.

1.03 ACCEPTANCE OF ALTERNATES
A. Alternates quoted on Bid Forms will be reviewed and accepted or rejected at Owner's option. 

Accepted Alternates will be identified in the Owner-Contractor Agreement.
B. Coordinate related work and modify surrounding work to integrate the Work of each Alternate.

1.04 SCHEDULE OF ALTERNATES
A. Alternate No. 1 - Replacement of panel DPL-MB:
B. Alternate No. 2 - Replacement of panel APL-MB:
C. Alternate No. 3 - Replacement of panel LPH-EM-MB:

PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION - NOT USED

END OF SECTION

zigmondb
Stamp



 

zigmondb
Stamp



State of Delaware - DFM ADMINISTRATIVE REQUIREMENTS
Carvel State Office Building - Electrical Panel Replacement 01 30 00
StudioJAED Project No. 14075 September 30, 2015
BID DOCUMENTS

ADMINISTRATIVE
REQUIREMENTS

01 30 00- Page 1 of 3

SECTION 01 30 00
ADMINISTRATIVE REQUIREMENTS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Preconstruction meeting.
B. Site mobilization meeting.
C. Progress meetings.
D. Submittals for review, information, and project closeout.
E. Submittal procedures.

PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION
3.01 PRECONSTRUCTION MEETING

A. Owner will schedule a meeting after Notice of Award.
B. Attendance Required:

1. Owner.
2. Architect.
3. Contractor.

C. Agenda:
1. Execution of Owner-Contractor Agreement.
2. Submission of executed bonds and insurance certificates.
3. Distribution of Contract Documents.
4. Submission of list of Subcontractors, list of Products, schedule of values, and progress

schedule.
5. Designation of personnel representing the parties to Contract, OMB and Architect.
6. Procedures and processing of field decisions, submittals, substitutions, applications for

payments, proposal request, Change Orders, and Contract closeout procedures.
7. Scheduling.

D. Record minutes and distribute copies within two days after meeting to participants, with two
copies to Architect, Owner, participants, and those affected by decisions made.

3.02 SITE MOBILIZATION MEETING
A. Owner will schedule a meeting at the Project site prior to Contractor occupancy.
B. Attendance Required:

1. Contractor.
2. Owner.
3. Architect.
4. Contractor's Superintendent.
5. Contractor's Project Manager.
6. Major Subcontractors.

C. Agenda:
1. Use of premises by Owner and Contractor.
2. Owner's requirements and occupancy prior to completion.
3. Construction facilities and controls provided by Contractor and Owner.
4. Security and housekeeping procedures.
5. Schedules.
6. Application for payment procedures.
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7. Procedures for maintaining record documents.
8. Requirements for start-up of equipment.

D. Record minutes and distribute copies within two days after meeting to participants, with two
copies to Architect, Owner, participants, and those affected by decisions made.

3.03 PROGRESS MEETINGS
A. Schedule and administer meetings throughout progress of the Work at maximum monthly

intervals.
B. Attendance Required:  Job superintendent, major Subcontractors and suppliers, Owner, and

Architect, as appropriate to agenda topics for each meeting.
C. Agenda:

1. Review minutes of previous meetings.
2. Review of Work progress.
3. Field observations, problems, and decisions.
4. Identification of problems that impede, or will impede, planned progress.
5. Review of submittals schedule and status of submittals.
6. Maintenance of progress schedule.
7. Corrective measures to regain projected schedules.
8. Planned progress during succeeding work period.
9. Maintenance of quality and work standards.
10. Effect of proposed changes on progress schedule and coordination.
11. Other business relating to Work.

D. Record minutes and distribute copies within two days after meeting to participants, with two
copies to Architect, Owner, participants, and those affected by decisions made.

3.04 CONSTRUCTION PROGRESS SCHEDULE
A. Within 10 days after date of the Agreement, submit preliminary schedule defining planned

operations for the first 60 days of Work, with a general outline for remainder of Work.
3.05 SUBMITTALS FOR REVIEW

A. When the following are specified in individual sections, submit them for review:
1. Product data.
2. Shop drawings.
3. Samples for selection.
4. Samples for verification.

B. Submit to Architect for review for the limited purpose of checking for conformance with
information given and the design concept expressed in the contract documents.

C. Samples will be reviewed only for aesthetic, color, or finish selection.
D. After review, provide copies and distribute in accordance with SUBMITTAL PROCEDURES

article below and for record documents purposes described in Section 01 78 00 - Closeout
Submittals.

3.06 SUBMITTALS FOR INFORMATION
A. When the following are specified in individual sections, submit them for information:

1. Design data.
2. Certificates.
3. Test reports.
4. Inspection reports.
5. Manufacturer's instructions.
6. Manufacturer's field reports.
7. Other types indicated.
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B. Submit for Architect's knowledge as contract administrator or for Owner.  No action will be
taken.

3.07 SUBMITTALS FOR PROJECT CLOSEOUT
A. When the following are specified in individual sections, submit them at project closeout:

1. Project record documents.
2. Operation and maintenance data.
3. Warranties.
4. Bonds.
5. Other types as indicated.

B. Submit for Owner's benefit during and after project completion.
3.08 NUMBER OF COPIES OF SUBMITTALS

A. Documents for Review:
1. Small Size Sheets, Not Larger Than 8-1/2 x 11 inches:  Submit the number of copies that

Contractor requires, plus two copies that will be retained by Architect.
B. Documents for Information:  Submit two copies.
C. Samples:  Submit the number specified in individual specification sections; one of which will be

retained by Architect.
1. After review, produce duplicates.
2. Retained samples will not be returned to Contractor unless specifically so stated.

3.09 SUBMITTAL PROCEDURES
A. Transmit each submittal with approved form.
B. Sequentially number the transmittal form.  Revise submittals with original number and a

sequential alphabetic suffix.
C. Identify Project, Contractor, Subcontractor or supplier; pertinent drawing and detail number, and

specification section number, as appropriate on each copy.
D. Apply Contractor's stamp, signed or initialed certifying that review, approval, verification of

Products required, field dimensions, adjacent construction Work, and coordination of
information is in accordance with the requirements of the Work and Contract Documents.

E. Schedule submittals to expedite the Project, and coordinate submission of related items.
F. For each submittal for review, allow 15 days excluding delivery time to and from the Contractor.
G. Identify variations from Contract Documents and Product or system limitations that may be

detrimental to successful performance of the completed Work.
H. Provide space for Contractor and Architect review stamps.
I. When revised for resubmission, identify all changes made since previous submission.
J. Distribute reviewed submittals as appropriate.  Instruct parties to promptly report any inability to

comply with requirements.
K. Submittals not requested will not be recognized or processed.

END OF SECTION

zigmondb
Stamp



 

zigmondb
Stamp



State of Delaware - DFM QUALITY REQUIREMENTS
Carvel State Office Building - Electrical Panel Replacement 01 40 00
StudioJAED Project No. 14075 September 30, 2015
BID DOCUMENTS

QUALITY REQUIREMENTS 01 40 00- Page 1 of 2

SECTION 01 40 00
QUALITY REQUIREMENTS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Control of installation.
B. Tolerances.
C. Testing and inspection services.
D. Manufacturers' field services.

PART 3  EXECUTION
2.01 CONTROL OF INSTALLATION

A. Monitor quality control over suppliers, manufacturers, products, services, site conditions, and
workmanship, to produce Work of specified quality.

B. Comply with manufacturers' instructions, including each step in sequence.
C. Should manufacturers' instructions conflict with Contract Documents, request clarification from

Architect before proceeding.
D. Comply with specified standards as minimum quality for the Work except where more stringent

tolerances, codes, or specified requirements indicate higher standards or more precise
workmanship.

E. Have Work performed by persons qualified to produce required and specified quality.
F. Verify that field measurements are as indicated on shop drawings or as instructed by the

manufacturer.
G. Secure products in place with positive anchorage devices designed and sized to withstand

stresses, vibration, physical distortion, and disfigurement.
2.02 TOLERANCES

A. Monitor fabrication and installation tolerance control of products to produce acceptable Work. 
Do not permit tolerances to accumulate.

B. Comply with manufacturers' tolerances.  Should manufacturers' tolerances conflict with Contract
Documents, request clarification from Architect before proceeding.

C. Adjust products to appropriate dimensions; position before securing products in place.
2.03 TESTING AND INSPECTION

A. See individual specification sections for testing required.
B. Re-testing required because of non-conformance to specified requirements shall be performed

by the same agency on instructions by Architect.
C. Re-testing required because of non-conformance to specified requirements shall be paid for by

Contractor.
2.04 MANUFACTURERS' FIELD SERVICES

A. When specified in individual specification sections, require material or product suppliers or
manufacturers to provide qualified staff personnel to observe site conditions, conditions of
surfaces and installation, quality of workmanship, start-up of equipment, test, adjust and
balance of equipment and operation as applicable, and to initiate instructions when necessary.

B. Report observations and site decisions or instructions given to applicators or installers that are
supplemental or contrary to manufacturers' written instructions.
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2.05 DEFECT ASSESSMENT
A. Replace Work or portions of the Work not conforming to specified requirements.
B. If, in the opinion of Architect, it is not practical to remove and replace the Work, Architect will

direct an appropriate remedy or adjust payment.
END OF SECTION
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SECTION 01 42 16
DEFINITIONS

PART 1  GENERAL
1.01 SUMMARY

A. Other definitions are included in individual specification sections.
1.02 DEFINITIONS

A. Furnish:  To supply, deliver, unload, and inspect for damage.
B. Install:  To unpack, assemble, erect, apply, place, finish, cure, protect, clean, start up, and make

ready for use.
C. Product:  Material, machinery, components, equipment, fixtures, and systems forming the work

result. Not materials or equipment used for preparation, fabrication, conveying, or erection and
not incorporated into the work result.  Products may be new, never before used, or re-used
materials or equipment.

D. Project Manual:  The book-sized volume that includes the procurement requirements (if any),
the contracting requirements, and the specifications.

E. Provide:  To furnish and install.
F. Supply:  Same as Furnish.

PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION - NOT USED

END OF SECTION
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SECTION 01 50 00
TEMPORARY FACILITIES AND CONTROLS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Temporary sanitary facilities.
B. Security requirements.
C. Vehicular access and parking.
D. Waste removal facilities and services.

1.02 TEMPORARY SANITARY FACILITIES
A. Provide and maintain required facilities and enclosures.  Provide at time of project mobilization.
B. Maintain daily in clean and sanitary condition.

1.03 BARRIERS
A. Provide barriers to prevent unauthorized entry to construction areas, to prevent access to areas

that could be hazardous to workers or the public, to allow for owner's use of site and to protect
existing facilities and adjacent properties from damage from construction operations and
demolition.

B. Provide barricades and covered walkways required by governing authorities for public
rights-of-way and for public access to existing building.

C. Protect non-owned vehicular traffic, stored materials, site, and structures from damage.
D. Traffic Controls:  Coordinate with the Owner and the City of Wilmington.

1.04 SECURITY 
A. Provide security and facilities to protect Work, existing facilities, and Owner's operations from

unauthorized entry, vandalism, or theft.
B. Coordinate with Owner's security program.

1.05 VEHICULAR ACCESS AND PARKING
A. Coordinate access and haul routes with governing authorities and Owner.
B. Provide and maintain access to fire hydrants, free of obstructions.
C. Parking is limited in this area.  Parking will be coordinated by the contractor and will be off-site.

1.06 WASTE REMOVAL
A. Provide waste removal facilities and services as required to maintain the site in clean and

orderly condition.
B. Provide containers with lids.  Remove trash from site daily.
C. If materials to be recycled or re-used on the project must be stored on-site, provide suitable

non-combustible containers; locate containers holding flammable material outside the structure
unless otherwise approved by the authorities having jurisdiction.

D. Open free-fall chutes are not permitted.  Terminate closed chutes into appropriate containers
with lids.

1.07 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS
A. Remove temporary utilities, equipment, facilities, materials, prior to Substantial Completion

inspection.
B. Clean and repair damage caused by installation or use of temporary work.
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PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION - NOT USED

END OF SECTION
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SECTION 01 60 00
PRODUCT REQUIREMENTS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Transportation, handling, storage and protection.
B. Product option requirements.
C. Substitution limitations and procedures.
D. Maintenance materials, including extra materials, spare parts, tools, and software.

1.02 SUBMITTALS
A. Product Data Submittals:  Submit manufacturer's standard published data.  Mark each copy to

identify applicable products, models, options, and other data.  Supplement manufacturers'
standard data to provide information specific to this Project.

B. Shop Drawing Submittals:  Prepared specifically for this Project; indicate utility and electrical
characteristics, utility connection requirements, and location of utility outlets for service for
functional equipment and appliances.

C. Sample Submittals:  Illustrate functional and aesthetic characteristics of the product, with
integral parts and attachment devices. Coordinate sample submittals for interfacing work.
1. For selection from standard finishes, submit samples of the full range of the

manufacturer's standard colors, textures, and patterns.
PART 2  PRODUCTS
2.01 NEW PRODUCTS

A. Provide new products unless specifically required or permitted by the Contract Documents.
2.02 PRODUCT OPTIONS

A. Products Specified by Reference Standards or by Description Only:  Use any product meeting
those standards or description.

B. Products Specified by Naming One or More Manufacturers:  Use a product of one of the
manufacturers named and meeting specifications, no options or substitutions allowed.

C. Products Specified by Naming One or More Manufacturers with a Provision for Substitutions: 
Submit a request for substitution for any manufacturer not named.

2.03 MAINTENANCE MATERIALS
A. Furnish extra materials, spare parts, tools, and software of types and in quantities specified in

individual specification sections.
B. Deliver to Project site; obtain receipt prior to final payment.

PART 3  EXECUTION
3.01 SUBSTITUTION PROCEDURES

A. Instructions to Bidders specify time restrictions for submitting requests for substitutions during
the bidding period.  Comply with requirements specified in this section.

B. Document each request with complete data substantiating compliance of proposed substitution
with Contract Documents.

C. A request for substitution constitutes a representation that the submitter:
1. Has investigated proposed product and determined that it meets or exceeds the quality

level of the specified product.
2. Will provide the same warranty for the substitution as for the specified product.
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3. Will coordinate installation and make changes to other Work that may be required for the
Work to be complete with no additional cost to Owner.

4. Waives claims for additional costs or time extension that may subsequently become
apparent.

D. Substitution Submittal Procedure:
1. Submit three copies of request for substitution for consideration.  Limit each request to one

proposed substitution.
2. Submit shop drawings, product data, and certified test results attesting to the proposed

product equivalence.  Burden of proof is on proposer.
3. The Architect will notify Contractor in writing of decision to accept or reject request.

3.02 TRANSPORTATION AND HANDLING
A. Coordinate schedule of product delivery to designated prepared areas in order to minimize site

storage time and potential damage to stored materials.
B. Transport and handle products in accordance with manufacturer's instructions.
C. Transport materials in covered trucks to prevent contamination of product and littering of

surrounding areas.
D. Promptly inspect shipments to ensure that products comply with requirements, quantities are

correct, and products are undamaged.
E. Provide equipment and personnel to handle products by methods to prevent soiling,

disfigurement, or damage.
F. Arrange for the return of packing materials, such as wood pallets, where economically feasible.

3.03 STORAGE AND PROTECTION
A. Designate receiving/storage areas for incoming products so that they are delivered according to

installation schedule and placed convenient to work area in order to minimize waste due to
excessive materials handling and misapplication.

B. Store and protect products in accordance with manufacturers' instructions.
C. Store with seals and labels intact and legible.
D. Store sensitive products in weather tight, climate controlled, enclosures in an environment

favorable to product.
E. For exterior storage of fabricated products, place on sloped supports above ground.
F. Cover products subject to deterioration with impervious sheet covering.  Provide ventilation to

prevent condensation and degradation of products.
G. Prevent contact with material that may cause corrosion, discoloration, or staining.
H. Provide equipment and personnel to store products by methods to prevent soiling,

disfigurement, or damage.
I. Arrange storage of products to permit access for inspection. Periodically inspect to verify

products are undamaged and are maintained in acceptable condition.
END OF SECTION
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SECTION 01 70 00
EXECUTION AND CLOSEOUT REQUIREMENTS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Examination, preparation, and general installation procedures.
B. Requirements for alterations work, including selective demolition, except removal, disposal,

and/or remediation of hazardous materials and toxic substances.
C. Cutting and patching.
D. Surveying for laying out the work.
E. Cleaning and protection.
F. Starting of systems and equipment.
G. Demonstration and instruction of Owner personnel.
H. Closeout procedures, except payment procedures.
I. General requirements for maintenance service.

1.02 RELATED REQUIREMENTS
A. Section 01 10 00 - Summary:  Limitations on working in existing building; continued occupancy;

work sequence; identification of salvaged and relocated materials.
B. Section 01 30 00 - Administrative Requirements:  Submittals procedures.
C. Section 01 40 00 - Quality Requirements:  Testing and inspection procedures.

1.03 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Survey work:  Submit name, address, and telephone number of Surveyor before starting survey

work.
1. On request, submit documentation verifying accuracy of survey work.
2. Submit a copy of site drawing signed by the Land Surveyor, that the elevations and

locations of the work are in conformance with Contract Documents.
3. Submit surveys and survey logs for the project record.

C. Cutting and Patching:  Submit written request in advance of cutting or alteration that affects:
1. Structural integrity of any element of Project.
2. Integrity of weather exposed or moisture resistant element.
3. Efficiency, maintenance, or safety of any operational element.
4. Visual qualities of sight exposed elements.
5. Work of Owner or separate Contractor.

1.04 QUALIFICATIONS
A. For survey work, employ a land surveyor registered in the State in which the Project is located

and acceptable to Architect.  Submit evidence of Surveyor's Errors and Omissions insurance
coverage in the form of an Insurance Certificate.

1.05 PROJECT CONDITIONS
A. Protect site from puddling or running water.  Provide water barriers as required to protect site

from soil erosion.
B. Ventilate enclosed areas to assist cure of materials, to dissipate humidity, and to prevent

accumulation of dust, fumes, vapors, or gases.
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C. Noise Control:  Provide methods, means, and facilities to minimize noise produced by
construction operations.

D. Pest Control:  Provide methods, means, and facilities to prevent pests and insects from
damaging the work.

E. Rodent Control:  Provide methods, means, and facilities to prevent rodents from accessing or
invading premises.

1.06 COORDINATION
A. See Section 01 10 00 for occupancy-related requirements.
B. Coordinate scheduling, submittals, and work of the various sections of the Project Manual to

ensure efficient and orderly sequence of installation of interdependent construction elements,
with provisions for accommodating items installed later.

C. Notify affected utility companies and comply with their requirements.
D. Verify that utility requirements and characteristics of new operating equipment are compatible

with building utilities.  Coordinate work of various sections having interdependent responsibilities
for installing, connecting to, and placing in service, such equipment.

E. Coordinate space requirements, supports, and installation of mechanical and electrical work
that are indicated diagrammatically on Drawings.  Follow routing shown for pipes, ducts, and
conduit, as closely as practicable; place runs parallel with lines of building. Utilize spaces
efficiently to maximize accessibility for other installations, for maintenance, and for repairs.

F. In finished areas except as otherwise indicated, conceal pipes, ducts, and wiring within the
construction.  Coordinate locations of fixtures and outlets with finish elements.

G. Coordinate completion and clean-up of work of separate sections.
PART 2  PRODUCTS
2.01 PATCHING MATERIALS

A. New Materials:  As specified in product sections; match existing products and work for patching
and extending work.

B. Type and Quality of Existing Products:  Determine by inspecting and testing products where
necessary, referring to existing work as a standard.

C. Product Substitution:  For any proposed change in materials, submit request for substitution
described in Section 01 60 00.

PART 3  EXECUTION
3.01 EXAMINATION

A. Verify that existing site conditions and substrate surfaces are acceptable for subsequent work. 
Start of work means acceptance of existing conditions.

B. Verify that existing substrate is capable of structural support or attachment of new work being
applied or attached.

C. Examine and verify specific conditions described in individual specification sections.
D. Take field measurements before confirming product orders or beginning fabrication, to minimize

waste due to over-ordering or misfabrication.
E. Verify that utility services are available, of the correct characteristics, and in the correct

locations.
F. Prior to Cutting:  Examine existing conditions prior to commencing work, including elements

subject to damage or movement during cutting and patching.  After uncovering existing work,
assess conditions affecting performance of work.  Beginning of cutting or patching means
acceptance of existing conditions.
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3.02 LAYING OUT THE WORK
A. Verify locations of survey control points prior to starting work.
B. Promptly notify Architect of any discrepancies discovered.
C. Protect survey control points prior to starting site work; preserve permanent reference points

during construction.
D. Promptly report to Architect the loss or destruction of any reference point or relocation required

because of changes in grades or other reasons.
E. Replace dislocated survey control points based on original survey control.  Make no changes

without prior written notice to  Architect.
F. Utilize recognized engineering survey practices.
G. Establish elevations, lines and levels.  Locate and lay out by instrumentation and similar

appropriate means:
1. Site improvements including pavements; stakes for grading, fill and topsoil placement;

utility locations, slopes, and invert elevations; and ________.
2. Grid or axis for structures.
3. Building foundation, column locations, ground floor elevations, and ________.

H. Periodically verify layouts by same means.
I. Maintain a complete and accurate log of control and survey work as it progresses.

3.03 GENERAL INSTALLATION REQUIREMENTS
A. Install products as specified in individual sections, in accordance with manufacturer's

instructions and recommendations, and so as to avoid waste due to necessity for replacement.
B. Make vertical elements plumb and horizontal elements level, unless otherwise indicated.
C. Install equipment and fittings plumb and level, neatly aligned with adjacent vertical and

horizontal lines, unless otherwise indicated.
D. Make consistent texture on surfaces, with seamless transitions, unless otherwise indicated.
E. Make neat transitions between different surfaces, maintaining texture and appearance.  

3.04 ALTERATIONS
A. Drawings showing existing construction and utilities are based on casual field observation and

existing record documents only.
1. Verify that construction and utility arrangements are as shown.
2. Report discrepancies to Architect before disturbing existing installation.
3. Beginning of alterations work constitutes acceptance of existing conditions.

B. Remove existing work as indicated and as required to accomplish new work.
1. Remove items indicated on drawings.
2. Relocate items indicated on drawings.
3. Where new surface finishes are to be applied to existing work, perform removals, patch,

and prepare existing surfaces as required to receive new finish; remove existing finish if
necessary for successful application of new finish.

4. Where new surface finishes are not specified or indicated, patch holes and damaged
surfaces to match adjacent finished surfaces as closely as possible.

C. Services (Including but not limited to HVAC, Plumbing, Fire Protection, Electrical, and
Telecommunications):  Remove, relocate, and extend existing systems to accommodate new
construction.
1. Maintain existing active systems that are to remain in operation; maintain access to

equipment and operational components; if necessary, modify installation to allow access or
provide access panel.
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2. Where existing systems or equipment are not active and Contract Documents require
reactivation, put back into operational condition; repair supply, distribution, and equipment
as required.

3. Where existing active systems serve occupied facilities but are to be replaced with new
services, maintain existing systems in service until new systems are complete and ready
for service.
a. Disable existing systems only to make switchovers and connections; minimize

duration of outages.
b. Provide temporary connections as required to maintain existing systems in service.

4. Verify that abandoned services serve only abandoned facilities.
5. Remove abandoned pipe, ducts, conduits, and equipment, including those above

accessible ceilings; remove back to source of supply where possible, otherwise cap stub
and tag with identification; patch holes left by removal using materials specified for new
construction.

D. Protect existing work to remain.
1. Prevent movement of structure; provide shoring and bracing if necessary.
2. Perform cutting to accomplish removals neatly and as specified for cutting new work.
3. Repair adjacent construction and finishes damaged during removal work.

E. Adapt existing work to fit new work:  Make as neat and smooth transition as possible.
F. Patching:  Where the existing surface is not indicated to be refinished, patch to match the

surface finish that existed prior to cutting.  Where the surface is indicated to be refinished, patch
so that the substrate is ready for the new finish.

G. Refinish existing surfaces as indicated:
1. Where rooms or spaces are indicated to be refinished, refinish all visible existing surfaces

to remain to the specified condition for each material, with a neat transition to adjacent
finishes.

2. If mechanical or electrical work is exposed accidentally during the work, re-cover and
refinish to match.

H. Clean existing systems and equipment.
I. Remove demolition debris and abandoned items from alterations areas and dispose of off-site;

do not burn or bury.
J. Do not begin new construction in alterations areas before demolition is complete.
K. Comply with all other applicable requirements of this section.

3.05 CUTTING AND PATCHING
A. Whenever possible, execute the work by methods that avoid cutting or patching.
B. See Alterations article above for additional requirements.
C. Perform whatever cutting and patching is necessary to:

1. Complete the work.
2. Fit products together to integrate with other work.
3. Provide openings for penetration of mechanical, electrical, and other services.
4. Match work that has been cut to adjacent work.
5. Repair areas adjacent to cuts to required condition.
6. Repair new work damaged by subsequent work.
7. Remove samples of installed work for testing when requested.
8. Remove and replace defective and non-conforming work.

D. Execute work by methods that avoid damage to other work and that will provide appropriate
surfaces to receive patching and finishing.  In existing work, minimize damage and restore to
original condition.
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E. Employ original installer to perform cutting for weather exposed and moisture resistant
elements, and sight exposed surfaces.

F. Cut rigid materials using masonry saw or core drill.  Pneumatic tools not allowed without prior
approval.

G. Restore work with new products in accordance with requirements of Contract Documents.
H. Fit work air tight to pipes, sleeves, ducts, conduit, and other penetrations through surfaces.
I. At penetrations of fire rated walls, partitions, ceiling, or floor construction, completely seal voids

with fire rated material in accordance with Section 07 84 00, to full thickness of the penetrated
element.

J. Patching:
1. Finish patched surfaces to match finish that existed prior to patching.  On continuous

surfaces, refinish to nearest intersection or natural break.  For an assembly, refinish entire
unit.

2. Match color, texture, and appearance.
3. Repair patched surfaces that are damaged, lifted, discolored, or showing other

imperfections due to patching work. If defects are due to condition of substrate, repair
substrate prior to repairing finish.

3.06 PROGRESS CLEANING
A. Maintain areas free of waste materials, debris, and rubbish.  Maintain site in a clean and orderly

condition.
B. Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces, and other closed

or remote spaces, prior to enclosing the space.
C. Broom and vacuum clean interior areas prior to start of surface finishing, and continue cleaning

to eliminate dust.
D. Collect and remove waste materials, debris, and trash/rubbish from site periodically and dispose

off-site; do not burn or bury.
3.07 PROTECTION OF INSTALLED WORK

A. Protect installed work from damage by construction operations.
B. Provide special protection where specified in individual specification sections.
C. Provide temporary and removable protection for installed products. Control activity in immediate

work area to prevent damage.
D. Remove protective coverings when no longer needed; reuse or recycle plastic coverings if

possible.
3.08 SYSTEM STARTUP

A. Coordinate schedule for start-up of various equipment and systems.
B. Verify that each piece of equipment or system has been checked for proper lubrication, drive

rotation, belt tension, control sequence, and for conditions that may cause damage.
C. Verify tests, meter readings, and specified electrical characteristics agree with those required by

the equipment or system manufacturer.
D. Verify that wiring and support components for equipment are complete and tested.
E. Execute start-up under supervision of applicable Contractor personnel and manufacturer's

representative in accordance with manufacturers' instructions.
F. Submit a written report that equipment or system has been properly installed and is functioning

correctly.
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3.09 DEMONSTRATION AND INSTRUCTION
A. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, maintenance,

and shutdown of each item of equipment at scheduled time, at equipment location.
B. Provide a qualified person who is knowledgeable about the Project to perform demonstration

and instruction of owner personnel.
C. Utilize operation and maintenance manuals as basis for instruction.  Review contents of manual

with Owner personnel in detail to explain all aspects of operation and maintenance.
D. Prepare and insert additional data in operations and maintenance manuals when need for

additional data becomes apparent during instruction.
3.10 ADJUSTING

A. Adjust operating products and equipment to ensure smooth and unhindered operation.
B. Testing, adjusting, and balancing HVAC systems:  See Section 23 05 93.

3.11 FINAL CLEANING
A. Remove all labels that are not permanent.  Do not paint or otherwise cover fire test labels or

nameplates on mechanical and electrical  equipment.
B. Clean equipment and fixtures to a sanitary condition with cleaning materials appropriate to the

surface and material being cleaned.
C. Clean debris from roofs, gutters, downspouts, and drainage systems.
D. Clean site; sweep paved areas, rake clean landscaped surfaces.
E. Remove waste, surplus materials, trash/rubbish, and construction facilities from the site;

dispose of in legal manner; do not burn or bury.
3.12 CLOSEOUT PROCEDURES

A. Make submittals that are required by governing or other authorities.
B. Notify Architect when work is considered ready for Substantial Completion.  
C. Submit written certification that Contract Documents have been reviewed, work has been

inspected, and that work is complete in accordance with Contract Documents and ready for
Architect's review.

D. Correct items of work listed in executed Certificates of Substantial Completion and comply with
requirements for access to Owner-occupied areas.

E. Notify Architect when work is considered finally complete.
F. Complete items of work determined by Architect's final inspection.
G. Provide all installation and operation manuals as required by individual spec sections, as-built

drawings in both CAD format and PDF format, warranty information, and all other required
closeout documentation in both hard copy and electronic on compact disc with gold reflection
layer.

H. Provided completed documentation as follows:
1. Consent to Surety of Final Payment
2. Certificate of Substantial Completion
3. Contractor Satisfaction of Debt and Claims
4. Release of Liens for the Contractor, his Subcontractors, and his Suppliers

3.13 MAINTENANCE
A. Provide service and maintenance of components indicated in specification sections.

zigmondb
Stamp



State of Delaware - DFM EXECUTION AND CLOSEOUT REQUIREMENTS
Carvel State Office Building - Electrical Panel Replacement 01 70 00
StudioJAED Project No. 14075 September 30, 2015
BID DOCUMENTS

EXECUTION AND CLOSEOUT
REQUIREMENTS

01 70 00 - Page 7 of 7

B. Maintenance Period:  As indicated in specification sections or, if not indicated, not less than one
year from the Date of Substantial Completion or the length of the specified warranty, whichever
is longer.

C. Examine system components at a frequency consistent with reliable operation.  Clean, adjust,
and lubricate as required.

D. Include systematic examination, adjustment, and lubrication of components.  Repair or replace
parts whenever required.  Use parts produced by the manufacturer of the original component.

E. Maintenance service shall not be assigned or transferred to any agent or subcontractor without
prior written consent of the Owner.

END OF SECTION
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SECTION 01 74 19
CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL

PART 1  GENERAL
1.01 WASTE MANAGEMENT REQUIREMENTS

A. Owner requires that this project generate the least amount of trash and waste possible.
B. Employ processes that ensure the generation of as little waste as possible due to error, poor

planning, breakage, mishandling, contamination, or other factors.
C. Minimize trash/waste disposal in landfills; reuse, salvage, or recycle as much waste as

economically feasible.
D. This project is dependent on diversion of 75 percent, by weight, of potential landfill trash/waste

by recycling and/or salvage.
E. Contractor shall submit periodic Waste Disposal Reports; all landfill disposal, incineration,

recycling, salvage, and reuse must be reported regardless of to whom the cost or savings
accrues; use the same units of measure on all reports.

F. Contractor shall develop and follow a Waste Management Plan designed to implement these
requirements.

G. Methods of trash/waste disposal that are not acceptable are:
1. Burning on the project site.
2. Burying on the project site.
3. Dumping or burying on other property, public or private.
4. Other illegal dumping or burying.

H. Regulatory Requirements:   Contractor is responsible for knowing and complying with regulatory
requirements, including but not limited to Federal, state and local requirements, pertaining to
legal disposal of all construction and demolition waste materials.

1.02 RELATED REQUIREMENTS
A. Section 01 10 00 - Summary:  List of items to be salvaged from the existing building for

relocation in project or for Owner.
B. Section 01 30 00 - Administrative Requirements:  Additional requirements for project meetings,

reports, submittal procedures, and project documentation.
C. Section 01 50 00 - Temporary Facilities and Controls:  Additional requirements related to

trash/waste collection and removal facilities and services.
D. Section 01 60 00 - Product Requirements:  Waste prevention requirements related to delivery,

storage, and handling.
E. Section 01 70 00 - Execution and Closeout Requirements:  Trash/waste prevention procedures

related to demolition, cutting and patching, installation, protection, and cleaning.
1.03 DEFINITIONS

A. Clean:  Untreated and unpainted;  not contaminated with oils, solvents, caulk, or the like.
B. Construction and Demolition Waste:  Solid wastes typically including building materials,

packaging, trash, debris, and rubble resulting from construction, remodeling, repair and
demolition operations.

C. Hazardous:  Exhibiting the characteristics of hazardous substances, i.e., ignitibility, corrosivity,
toxicity or reactivity.

D. Nonhazardous:  Exhibiting none of the characteristics of hazardous substances, i.e., ignitibility,
corrosivity, toxicity, or reactivity.
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E. Nontoxic:  Neither immediately poisonous to humans nor poisonous after a long period of
exposure.

F. Recyclable:  The ability of a product or material to be recovered at the end of its life cycle and
remanufactured into a new product for reuse by others.

G. Recycle:  To remove a waste material from the project site to another site for remanufacture
into a new product for reuse by others.

H. Recycling:  The process of sorting, cleansing, treating and reconstituting solid waste and other
discarded materials for the purpose of using the altered form.  Recycling does not include
burning, incinerating, or thermally destroying waste.

I. Return:  To give back reusable items or unused products to vendors for credit.
J. Reuse:  To reuse a construction waste material in some manner on the project site.
K. Salvage:  To remove a waste material from the project site to another site for resale or reuse by

others.
L. Sediment:  Soil and other debris that has been eroded and transported by storm or well

production run-off water.
M. Source Separation:  The act of keeping different types of waste materials separate beginning

from the first time they become waste.
N. Toxic:  Poisonous to humans either immediately or after a long period of exposure.
O. Trash:  Any product or material unable to be reused, returned, recycled, or salvaged.
P. Waste:  Extra material or material that has reached the end of its useful life in its intended use. 

Waste includes salvageable, returnable, recyclable, and reusable material.
1.04 SUBMITTALS

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Waste Management Plan:  Include the following information:

1. Analysis of the trash and waste projected to be generated during the entire project
construction cycle, including types and quantities.

2. Landfill Options: The name, address, and telephone number of the landfill(s) where
trash/waste will be disposed of, the applicable landfill tipping fee(s), and the projected cost
of disposing of all project trash/waste in the landfill(s).

C. Waste Disposal Reports:  Submit at specified intervals, with details of quantities of trash and
waste, means of disposal or reuse, and costs; show both totals to date and since last report.
1. Submit updated Report with each Application for Progress Payment; failure to submit

Report will delay payment.
2. Submit Report on a form acceptable to Owner.
3. Landfill Disposal:  Include the following information:

a. Identification of material.
b. Amount, in tons or cubic yards, of trash/waste material from the project disposed of in

landfills.
c. State the identity of landfills, total amount of tipping fees paid to landfill, and total

disposal cost.
d. Include manifests, weight tickets, receipts, and invoices as evidence of quantity and

cost.
4. Incinerator Disposal:  Include the following information:

a. Identification of material.
b. Amount, in tons or cubic yards, of trash/waste material from the project delivered to

incinerators.
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c. State the identity of incinerators, total amount of fees paid to incinerator, and total
disposal cost.

d. Include manifests, weight tickets, receipts, and invoices as evidence of quantity and
cost.

5. Recycled and Salvaged Materials:  Include the following information for each:
a. Identification of material, including those retrieved by installer for use on other

projects.
b. Amount, in tons or cubic yards, date removed from the project site, and receiving

party.
c. Transportation cost, amount paid or received for the material, and the net total cost or

savings of salvage or recycling each material.
d. Include manifests, weight tickets, receipts, and invoices as evidence of quantity and

cost.
e. Certification by receiving party that materials will not be disposed of in landfills or by

incineration.
6. Material Reused on Project:  Include the following information for each:

a. Identification of material and how it was used in the project.
b. Amount, in tons or cubic yards.
c. Include weight tickets as evidence of quantity.

7. Other Disposal Methods:  Include information similar to that described above, as
appropriate to disposal method.

PART 2  PRODUCTS
2.01 PRODUCT SUBSTITUTIONS

A. See Section 01 60 00 - Product Requirements for substitution submission procedures.
PART 3  EXECUTION
3.01 WASTE MANAGEMENT PROCEDURES

A. See Section 01 30 00 for additional requirements for project meetings, reports, submittal
procedures, and project documentation.

B. See Section 01 50 00 for additional requirements related to trash/waste collection and removal
facilities and services.

C. See Section 01 60 00 for waste prevention requirements related to delivery, storage, and
handling.

D. See Section 01 70 00 for trash/waste prevention procedures related to demolition, cutting and
patching, installation, protection, and cleaning.

3.02 WASTE MANAGEMENT PLAN IMPLEMENTATION
A. Communication:  Distribute copies of the Waste Management Plan to job site foreman, each

subcontractor, Owner, and Architect.
B. Instruction:  Provide on-site instruction of appropriate separation, handling, and recycling,

salvage, reuse, and return methods to be used by all parties at the appropriate stages of the
project.

C. Meetings:  Discuss trash/waste management goals and issues at project meetings.
1. Pre-construction meeting.
2. Regular job-site meetings.

D. Facilities:  Provide specific facilities for separation and storage of materials for recycling,
salvage, reuse, return, and trash disposal, for use by all contractors and installers.
1. Provide containers as required.
2. Provide adequate space for pick-up and delivery and convenience to subcontractors.
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3. Keep recycling and trash/waste bin areas neat and clean and clearly marked in order to
avoid contamination of materials.

E. Hazardous Wastes:  Separate, store, and dispose of hazardous wastes according to applicable
regulations.

F. Recycling:  Separate, store, protect, and handle at the site identified recyclable waste products
in order to prevent contamination of materials and to maximize recyclability of identified
materials.  Arrange for timely pickups from the site or deliveries to recycling facility in order to
prevent contamination of recyclable materials.

G. Salvage:  Set aside, sort, and protect products to be salvaged for reuse off-site.
END OF SECTION
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SECTION 02 41 00
DEMOLITION

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Selective demolition of building elements for alteration purposes.
1.02 REFERENCE STANDARDS

A. NFPA 241 - Standard for Safeguarding Construction, Alteration, and Demolition Operations.
PART 2  PRODUCTS 
2.01 NONE.
2.02 MATERIALS
PART 3  EXECUTION
3.01 GENERAL PROCEDURES AND PROJECT CONDITIONS

A. Comply with applicable codes and regulations for demolition operations and safety of adjacent
structures and the public.
1. Obtain required permits.
2. Take precautions to prevent catastrophic or uncontrolled collapse of structures to be

removed; do not allow worker or public access within range of potential collapse of
unstable structures.

3. Provide, erect, and maintain temporary barriers and security devices.
4. Conduct operations to minimize effects on and interference with adjacent structures and

occupants.
5. Do not close or obstruct roadways or sidewalks without permit.
6. Conduct operations to minimize obstruction of public and private entrances and exits; do

not obstruct required exits at any time; protect persons using entrances and exits from
removal operations.

7. Obtain written permission from owners of adjacent properties when demolition equipment
will traverse, infringe upon or limit access to their property.

B. Do not begin removal until receipt of notification to proceed from Owner.
C. Protect existing structures and other elements that are not to be removed.

1. Provide bracing and shoring.
2. Prevent movement or settlement of adjacent structures.
3. Stop work immediately if adjacent structures appear to be in danger.

3.02 SELECTIVE DEMOLITION FOR ALTERATIONS
A. Drawings showing existing construction and utilities are based on casual field observation and

existing record documents only.
1. Verify that construction and utility arrangements are as shown.
2. Report discrepancies to Architect before disturbing existing installation.
3. Beginning of demolition work constitutes acceptance of existing conditions that would be

apparent upon examination prior to starting demolition.
B. Remove existing work as indicated and as required to accomplish new work.

1. Remove items indicated on drawings.
C. Services (Including but not limited to Electrical):  Remove existing systems and equipment as

indicated.
1. Maintain existing active systems that are to remain in operation; maintain access to

equipment and operational components.
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2. Where existing active systems serve occupied facilities but are to be replaced with new
services, maintain existing systems in service until new systems are complete and ready
for service.

3. Verify that abandoned services serve only abandoned facilities before removal.
4. Remove abandoned pipe, ducts, conduits, and equipment, including those above

accessible ceilings; remove back to source of supply where possible, otherwise cap stub
and tag with identification.

D. Protect existing work to remain.
1. Prevent movement of structure; provide shoring and bracing if necessary.
2. Perform cutting to accomplish removals neatly and as specified for cutting new work.
3. Repair adjacent construction and finishes damaged during removal work.
4. Patch as specified for patching new work.

3.03 DEBRIS AND WASTE REMOVAL
A. Remove debris, junk, and trash from site.
B. Leave site in clean condition, ready for subsequent work.
C. Clean up spillage and wind-blown debris from public and private lands.

END OF SECTION
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SECTION 26 05 01
MINOR ELECTRICAL DEMOLITION

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Electrical demolition.
1.02 RELATED REQUIREMENTS

A. Section 01 70 00 - Execution and Closeout Requirements:  Additional requirements for
alterations work.

PART 2  PRODUCTS
2.01 MATERIALS AND EQUIPMENT

A. Materials and equipment for patching and extending work:  As specified in individual sections.
PART 3  EXECUTION
3.01 EXAMINATION

A. Verify field measurements and circuiting arrangements are as shown on Drawings.
B. Verify that abandoned wiring and equipment serve only abandoned facilities.
C. Demolition drawings are based on casual field observation .
D. Report discrepancies to Owner before disturbing existing installation.
E. Report discrepancies to Architect before disturbing existing installation.
F. Beginning of demolition means installer accepts existing conditions.

3.02 PREPARATION
A. Disconnect electrical systems in walls, floors, and ceilings to be removed.
B. Coordinate utility service outages with utility company.
C. Provide temporary wiring and connections to maintain existing systems in service during

construction.  When work must be performed on energized equipment or circuits, use personnel
experienced in such operations.

D. Existing Electrical Service:  Maintain existing system in service until new system is complete
and ready for service.  Disable system only to make switchovers and connections.  Minimize
outage duration.
1. Obtain permission from Owner at least 24 hours before partially or completely disabling

system.
2. Make temporary connections to maintain service in areas adjacent to work area.

E. Existing Fire Alarm System:  Maintain existing system in service until new system is accepted. 
Disable system only to make switchovers and connections.  Minimize outage duration.
1. Notify Owner before partially or completely disabling system.
2. Notify local fire service.
3. Make notifications at least 24 hours in advance.
4. Make temporary connections to maintain service in areas adjacent to work area.

3.03 DEMOLITION AND EXTENSION OF EXISTING ELECTRICAL WORK
A. Remove, relocate, and extend existing installations to accommodate new construction.
B. Remove abandoned wiring to source of supply.
C. Remove exposed abandoned conduit, including abandoned conduit above accessible ceiling

finishes.  Cut conduit flush with walls and floors, and patch surfaces.
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D. Disconnect abandoned outlets and remove devices.  Remove abandoned outlets if conduit
servicing them is abandoned and removed.  Provide blank cover for abandoned outlets that are
not removed.

E. Disconnect and remove abandoned panelboards and distribution equipment.
F. Disconnect and remove electrical devices and equipment serving utilization equipment that has

been removed.
G. Disconnect and remove abandoned luminaires.  Remove brackets, stems, hangers, and other

accessories.
H. Repair adjacent construction and finishes damaged during demolition and extension work.
I. Maintain access to existing electrical installations that remain active.  Modify installation or

provide access panel as appropriate.
J. Extend existing installations using materials and methods compatible with existing electrical

installations, or as specified.
3.04 CLEANING AND REPAIR

A. Clean and repair existing materials and equipment that remain or that are to be reused.
B. Panelboards:  Clean exposed surfaces and check tightness of electrical connections.  Replace

damaged circuit breakers and provide closure plates for vacant positions.  Provide typed circuit
directory showing revised circuiting arrangement.

C. Luminaires:  Remove existing luminaires for cleaning.  Use mild detergent to clean all exterior
and interior surfaces; rinse with clean water and wipe dry.  Replace lamps, ballasts and broken
electrical parts.

D. Any lighting or ceiling-mounted devices removed during construction must be reinstalled.
END OF SECTION
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SECTION 26 05 19
LV POWER CONDUCTORS & CABLES (600V&LESS)

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Single conductor building wire.
B. Metal-clad cable.
C. Wire and cable for 600 volts and less.
D. Wiring connectors.
E. Electrical tape.
F. Wire pulling lubricant.

1.02 RELATED REQUIREMENTS
A. Section 07 84 00 - Firestopping.
B. Section 26 05 01 - Minor Electrical Demolition:  Disconnection, removal, and/or extension of

existing electrical conductors and cables.
C. Section 26 05 26 - Grounding & Bonding Electrical Systems:  Additional requirements for

grounding conductors and grounding connectors.
D. Section 26 05 53 - Identification for Electrical Systems:  Identification products and

requirements.
1.03 REFERENCE STANDARDS

A. ASTM B3 - Standard Specification for Soft or Annealed Copper Wire.
B. ASTM B8 - Standard Specification for Concentric-Lay-Stranded Copper Conductors, Hard,

Medium-Hard, or Soft.
C. ASTM B33 - Standard Specification for Tin-Coated Soft or Annealed Copper Wire for Electrical

Purposes.
D. ASTM B787/B787M - Standard Specification for 19 Wire Combination Unilay-Stranded Copper

Conductors for Subsequent Insulation.
E. ASTM D3005 - Standard Specification for Low-Temperature Resistant Vinyl Chloride Plastic

Pressure-Sensitive Electrical Insulating Tape.
F. NECA 1 - Standard for Good Workmanship in Electrical Construction; National Electrical

Contractors Association.
G. NECA 120 - Standard for Installing Armored Cable (AC) and Metal-Clad Cable (MC); National

Electrical Contractors Association.
H. NEMA WC 70 - Power Cables Rated 2000 Volts or Less for the Distribution of Electrical Energy;

National Electrical Manufacturers Association (ANSI/NEMA WC 70/ICEA S-95-658).
I. NETA STD ATS - Acceptance Testing Specifications for Electrical Power Distribution

Equipment and Systems; International Electrical Testing Association.
J. NFPA 70 - National Electrical Code; National Fire Protection Association.
K. UL 44 - Thermoset-Insulated Wires and Cables.
L. UL 83 - Thermoplastic-Insulated Wires and Cables.
M. UL 486A-486B - Wire Connectors.
N. UL 486C - Splicing Wire Connectors.
O. UL 486D - Sealed Wire Connector Systems.
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P. UL 510 - Polyvinyl Chloride, Polyethylene, and Rubber Insulating Tape.
Q. UL 1569 - Metal-Clad Cables.

1.04 ADMINISTRATIVE REQUIREMENTS
A. Coordination:

1. Coordinate sizes of raceways, boxes, and equipment enclosures installed under other
sections with the actual conductors to be installed, including adjustments for conductor
sizes increased for voltage drop.

2. Coordinate with electrical equipment installed under other sections to provide terminations
suitable for use with the conductors to be installed.

3. Notify Architect of any conflicts with or deviations from the contract documents. Obtain
direction before proceeding with work.

1.05 SUBMITTALS
A. See Section 01 33 00 - Administrative Requirements, for submittal procedures.
B. Product Data:  Provide manufacturer's standard catalog pages and data sheets for conductors

and cables, including detailed information on materials, construction, ratings, listings, and
available sizes, configurations, and stranding.

C. Product Data:  Provide for each cable assembly type.
D. Samples of Actual Product Delivered:  Submit one 18 inch length of cable assembly from each

reel.
1. Select each length to include complete set of manufacturer markings.
2. Attach tag indicating cable size and application information.

E. Test Reports:  Indicate procedures and values obtained.
F. Design Data:  Indicate voltage drop and ampacity calculations for aluminum conductors

substituted for copper conductors. Include proposed modifications to raceways, boxes, wiring
gutters, enclosures, etc. to accommodate substituted conductors.

G. Manufacturer's Installation Instructions:  Indicate application conditions and limitations of use
stipulated by product testing agency. Include instructions for storage, handling, protection,
examination, preparation, and installation of product.

H. Project Record Documents:  Record actual locations of components and circuits.
1.06 QUALITY ASSURANCE

A. Conform to requirements of NFPA 70.
B. Maintain at the project site a copy of each referenced document that prescribes execution

requirements.
C. Manufacturer Qualifications:  Company specializing in manufacturing the products specified in

this section with minimum three years documented experience.
1.07 DELIVERY, STORAGE, AND HANDLING

A. Receive, inspect, handle, and store conductors and cables in accordance with manufacturer's
instructions.

1.08 FIELD CONDITIONS
A. Do not install or otherwise handle thermoplastic-insulated conductors at temperatures lower

than 14 degrees F, unless otherwise permitted by manufacturer's instructions. When installation
below this temperature is unavoidable, notify Architect and obtain direction before proceeding
with work.

zigmondb
Stamp



State of Delaware - DFM LV POWER CONDUCTORS & CABLES
(600V&LESS)
Carvel State Office Building - Electrical Panel Replacement 26 05 19
StudioJAED Project No. 14075 September 30, 2015
BID DOCUMENTS

LV POWER CONDUCTORS &
CABLES (600V&LESS)

26 05 19 - Page 3 of 8

PART 2  PRODUCTS
2.01 CONDUCTOR AND CABLE APPLICATIONS

A. Do not use conductors and cables for applications other than as permitted by NFPA 70 and
product listing.

B. Provide single conductor building wire installed in suitable raceway unless otherwise indicated,
permitted, or required.

C. Concealed Dry Interior Locations:  Use only building wire in raceway type THHN/THHW.
D. Exposed Dry Interior Locations:  Use only building wire in raceway type THHN/THHW.
E. Above Accessible Ceilings:  Use only building wire in raceway type THHN.
F. Wet or Damp Interior Locations:  Use only building wire in raceway type THW.
G. Exterior Locations:  Use only building wire in raceway type THHW.
H. Use solid conductor for feeders and branch circuits 10 AWG and smaller.
I. Use solid conductors for control circuits.
J. Use conductor not smaller than 12 AWG for power and lighting circuits.
K. Use conductor not smaller than 16 AWG for control circuits.
L. Use 10 AWG conductors for 20 ampere, 120 volt branch circuits longer than 75 feet.
M. Use 10 AWG conductors for 20 ampere, 277 volt branch circuits longer than 200 feet.

2.02 CONDUCTOR AND CABLE MANUFACTURERS
A. Cerro Wire LLC:  www.cerrowire.com.
B. Southwire Company:  www.southwire.com.
C. Substitutions:  See Section 01 60 00 - Product Requirements.

2.03 CONDUCTOR AND CABLE GENERAL REQUIREMENTS
A. Provide products that comply with requirements of NFPA 70.
B. Provide products listed and classified by Underwriters Laboratories Inc. as suitable for the

purpose indicated.
C. Unless specifically indicated to be excluded, provide all required conduit, boxes, wiring,

connectors, etc. as required for a complete operating system.
D. Comply with NEMA WC 70.
E. Thermoplastic-Insulated Conductors and Cables:  Listed and labeled as complying with UL 83.
F. Thermoset-Insulated Conductors and Cables:  Listed and labeled as complying with UL 44.
G. Conductors for Grounding and Bonding:  Also comply with Section 26 05 26.
H. Conductor Material:

1. Copper Conductors:  Soft drawn annealed, 98 percent conductivity, uncoated copper
conductors complying with ASTM B3, ASTM B8, or ASTM B787/B 787M unless otherwise
indicated.

2. Tinned Copper Conductors:  Comply with ASTM B33.
I. Minimum Conductor Size:  12 AWG.

1. Branch Circuits:  12 AWG.
a. Exceptions:

1) 20 A, 120 V circuits longer than 75 feet:  10 AWG, for voltage drop.
2) 20 A, 120 V circuits longer than 150 feet:  8 AWG, for voltage drop.
3) 20 A, 277 V circuits longer than 150 feet:  10 AWG, for voltage drop.

2. Control Circuits:  14 AWG.
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J. Conductor Color Coding:
1. Color code conductors as indicated unless otherwise required by the authority having

jurisdiction. Maintain consistent color coding throughout project.
2. Color Coding Method:  Integrally colored insulation.

a. Conductors size 4 AWG and larger may have black insulation color coded using vinyl
color coding electrical tape.

3. Color Code:
a. 480Y/277 V, 3 Phase, 4 Wire System:

1) Phase A:  Brown.
2) Phase B:  Orange.
3) Phase C:  Yellow.
4) Neutral/Grounded:  Gray.

b. 208Y/120 V, 3 Phase, 4 Wire System:
1) Phase A:  Black.
2) Phase B:  Red.
3) Phase C:  Blue.
4) Neutral/Grounded:  White.

c. Equipment Ground, All Systems:  Green.
d. For modifications or additions to existing wiring systems, comply with existing color

code when existing code complies with NFPA 70 and is approved by the authority
having jurisdiction.

e. For control circuits, comply with manufacturer's recommended color code.
2.04 SINGLE CONDUCTOR BUILDING WIRE

A. Manufacturers:
1. Copper Building Wire:

a. Cerro Wire LLC:  www.cerrowire.com.
b. Encore Wire Corporation:  www.encorewire.com.
c. Southwire Company:  www.southwire.com.
d. Substitutions:  See Section 01 60 00 - Product Requirements.

B. Description:  Single conductor insulated wire.
C. Conductor Stranding:

1. Feeders and Branch Circuits:
a. Size 10 AWG and Smaller:  Solid.
b. Size 8 AWG and Larger:  Stranded.

D. Insulation Voltage Rating:  600 V.
E. Insulation:

1. Copper Building Wire:  Type THHN/THWN or THHN/THWN-2, except as indicated below.
F. Conductor:  Copper.

1. For Sizes Smaller Than 4 AWG:  Copper.
2. For Sizes 4 AWG and Larger:  Copper.

G. Insulation Voltage Rating:  600 volts.
H. Insulation: NFPA 70, Type THHW/THWN/THHN/THW.
I. Insulation:  Thermoplastic material rated 75/90 degrees C.

2.05 METAL-CLAD CABLE
A. Manufacturers:

1. AFC Cable Systems Inc:  www.afcweb.com.
2. Encore Wire Corporation:  www.encorewire.com.
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3. Southwire Company:  www.southwire.com.
4. Substitutions:  See Section 01 60 00 - Product Requirements.

B. Description:  NFPA 70, Type MC cable listed and labeled as complying with UL 1569, and listed
for use in classified firestop systems to be used.

C. Conductor Stranding:
1. Size 10 AWG and Smaller:  Solid.
2. Size 8 AWG and Larger:  Stranded.

D. Insulation Voltage Rating:  600 V.
E. Insulation:  Type THHN, THHN/THWN, or THHN/THWN-2.
F. Provide dedicated neutral conductor for each phase conductor where indicated or required.
G. Grounding:  Full-size integral equipment grounding conductor.
H. Armor:  Steel, interlocked tape.
I. Provide PVC jacket applied over cable armor where indicated or required for environment of

installed location.
J. Insulation Temperature Rating:  75/90 degrees C.

2.06 METAL CLAD CABLE
A. Description:  NFPA 70, Type MC.
B. Conductor: Copper.

1. For Sizes Smaller Than 4 AWG:  Copper.
2. For Sizes 4 AWG and Larger:  Copper.

C. Insulation Voltage Rating:  600 volts.
D. Insulation Temperature Rating:  90 degrees C.
E. Insulation Material:  Thermoplastic.
F. Armor Material:  Steel.
G. Armor Design:  Interlocked metal tape.
H. Jacket:  PVC.

2.07 WIRING CONNECTORS
A. Description:  Wiring connectors appropriate for the application, suitable for use with the

conductors to be connected, and listed as complying with UL 486A-486B or UL 486C as
applicable.

B. Connectors for Grounding and Bonding:  Comply with Section 26 05 26.
C. Wiring Connectors for Splices and Taps:

1. Copper Conductors Size 8 AWG and Smaller:  Use twist-on insulated spring connectors.
2. Copper Conductors Size 6 AWG and Larger:  Use mechanical connectors or compression

connectors.
D. Twist-on Insulated Spring Connectors:  Rated 600 V, 221 degrees F for standard applications

and 302 degrees F for high temperature applications; pre-filled with sealant and listed as
complying with UL 486D for damp and wet locations.
1. Manufacturers:

a. 3M:  www.3m.com.
b. Ideal Industries, Inc:  www.idealindustries.com.
c. NSI Industries LLC:  www.nsiindustries.com.
d. Substitutions:  See Section 01 60 00 - Product Requirements.

E. Mechanical Connectors:  Provide bolted type or set-screw type.
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F. Compression Connectors:  Provide circumferential type or hex type crimp configuration.
2.08 WIRING ACCESSORIES

A. Electrical Tape:
1. Manufacturers:

a. 3M:  www.3m.com.
b. Plymouth Rubber Europa:  www.plymouthrubber.com.
c. Substitutions:  See Section 01 60 00 - Product Requirements.

2. Vinyl Color Coding Electrical Tape:  Integrally colored to match color code indicated; listed
as complying with UL 510; minimum thickness of 7 mil; resistant to abrasion, corrosion,
and sunlight; suitable for continuous temperature environment up to 221 degrees F.

3. Vinyl Insulating Electrical Tape:  Complying with ASTM D3005 and listed as complying with
UL 510; minimum thickness of 7 mil; resistant to abrasion, corrosion, and sunlight;
conformable for application down to 0 degrees F and suitable for continuous temperature
environment up to 221 degrees F.

B. Wire Pulling Lubricant:  Listed; suitable for use with the conductors or cables to be installed and
suitable for use at the installation temperature.
1. Manufacturers:

a. 3M:  www.3m.com.
b. American Polywater Corporation:  www.polywater.com.
c. Ideal Industries, Inc:  www.idealindustries.com.

C. Split Bolt Connectors:  Description:  Connector suitable for copper to copper connection tested
and listed to UL 486A requirements.  Black burn type-H or equal.
1. Product: Thomas R Betts or equal
2. Substitutions: See Section 01 60 00 - Product Requirements.

D. Spring Wire Connectors:  Description:  Flame retardant thermoplastic shell with plated steel
square wire spring gated for 105 degrees C, 600 volts, Thomas and Betts fixed spring wire
connectors or equal.

PART 3  EXECUTION
3.01 EXAMINATION

A. Verify that interior of building has been protected from weather.
B. Verify that work likely to damage wire and cable has been completed.
C. Verify that raceways, boxes, and equipment enclosures are installed and are properly sized to

accommodate conductors and cables in accordance with NFPA 70.
D. Verify that raceway installation is complete and supported.
E. Verify that field measurements are as shown on the drawings.
F. Verify that conditions are satisfactory for installation prior to starting work.

3.02 PREPARATION
A. Clean raceways thoroughly to remove foreign materials before installing conductors and cables.

3.03 INSTALLATION
A. Circuiting Requirements:

1. Unless dimensioned, circuit routing indicated is diagrammatic.
2. When circuit destination is indicated and routing is not shown, determine exact routing

required.
3. Arrange circuiting to minimize splices.

B. Install products in accordance with manufacturer's instructions.
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C. Install conductors and cable in a neat and workmanlike manner in accordance with NECA 1.
D. Install metal-clad cable (Type MC) in accordance with NECA 120.
E. Installation in Raceway:

1. Tape ends of conductors and cables to prevent infiltration of moisture and other
contaminants.

2. Pull all conductors and cables together into raceway at same time.
3. Do not damage conductors and cables or exceed manufacturer's recommended maximum

pulling tension and sidewall pressure.
4. Use suitable wire pulling lubricant where necessary, except when lubricant is not

recommended by the manufacturer.
F. Paralleled Conductors:  Install conductors of the same length and terminate in the same

manner.
G. Secure and support conductors and cables in accordance with NFPA 70 using suitable supports

and methods approved by the authority having jurisdiction. Provide independent support from
building structure. Do not provide support from raceways, piping, ductwork, or other systems.

H. Terminate cables using suitable fittings.
1. Metal-Clad Cable (Type MC):

a. Use listed fittings.
b. Cut cable armor only using specialized tools to prevent damaging conductors or

insulation. Do not use hacksaw or wire cutters to cut armor.
I. Install conductors with a minimum of 12 inches of slack at each outlet.
J. Neatly train and bundle conductors inside boxes, wireways, panelboards and other equipment

enclosures.
K. Make wiring connections using specified wiring connectors.

1. Make splices and taps only in accessible boxes. Do not pull splices into raceways or make
splices in conduit bodies or wiring gutters.

2. Remove appropriate amount of conductor insulation for making connections without
cutting, nicking or damaging conductors.

3. Do not remove conductor strands to facilitate insertion into connector.
4. Clean contact surfaces on conductors and connectors to suitable remove corrosion,

oxides, and other contaminates. Do not use wire brush on plated connector surfaces.
5. Mechanical Connectors:  Secure connections according to manufacturer's recommended

torque settings.
6. Compression Connectors:  Secure connections using manufacturer's recommended tools

and dies.
L. Insulate splices and taps that are made with uninsulated connectors using methods suitable for

the application, with insulation and mechanical strength at least equivalent to unspliced
conductors.

M. Insulate ends of spare conductors using vinyl insulating electrical tape.
N. Field-Applied Color Coding:  Where vinyl color coding electrical tape is used in lieu of integrally

colored insulation as permitted in Part 2 under "Color Coding", apply half overlapping turns of
tape at each termination and at each location conductors are accessible.

O. Install firestopping to preserve fire resistance rating of partitions and other elements, using
materials and methods specified in Section 07 84 00.

P. Unless specifically indicated to be excluded, provide final connections to all equipment and
devices, including those furnished by others, as required for a complete operating system.

Q. Install wire and cable securely, in a neat and workmanlike manner, as specified in NECA 1.
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R. Route wire and cable as required to meet project conditions.
1. Wire and cable routing indicated is approximate unless dimensioned.
2. Where wire and cable destination is indicated and routing is not shown, determine exact

routing and lengths required.
3. Include wire and cable of lengths required to install connected devices within 10 ft of

location shown.
S. Use wiring methods indicated.
T. Pull all conductors into raceway at same time.
U. Use suitable wire pulling lubricant for building wire 4 AWG and larger.
V. Protect exposed cable from damage.
W. Support cables above accessible ceiling, using spring metal clips or metal cable ties to support

cables from structure or ceiling suspension system.  Do not rest cable on ceiling panels.
X. Use suitable cable fittings and connectors.
Y. Neatly train and lace wiring inside boxes, equipment, and panelboards.
Z. Clean conductor surfaces before installing lugs and connectors.
AA. Make splices, taps, and terminations to carry full ampacity of conductors with no perceptible

temperature rise.
AB. Use suitable reducing connectors or mechanical connector adaptors for connecting aluminum

conductors to copper conductors.
AC. Use split bolt connectors for copper conductor splices and taps, 6 AWG and larger.  Tape

uninsulated conductors and connector with electrical tape to 150 percent of insulation rating of
conductor.

AD. Use solderless pressure connectors with insulating covers for copper conductor splices and
taps, 8 AWG and smaller.

AE. Use insulated spring wire connectors with plastic caps for copper conductor splices and taps, 10
AWG and smaller.

AF. Identify and color code wire and cable under provisions of Section 26 05 53.  Identify each
conductor with its circuit number or other designation indicated.

3.04 FIELD QUALITY CONTROL
A. Perform inspection, testing, and adjusting in accordance with Section 01 40 00.
B. Perform field inspection and testing in accordance with Section 01 40 00.
C. Inspect and test in accordance with NETA STD ATS, except Section 4.
D. Perform inspections and tests listed in NETA STD ATS, Section 7.3.2. The insulation resistance

test is required for all conductors. The resistance test for parallel conductors listed as optional is
not required.

E. Correct deficiencies and replace damaged or defective conductors and cables.
F. Perform inspections and tests listed in NETA STD ATS, Section 7.3.2.

END OF SECTION
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SECTION 26 05 26
GROUNDING & BONDING ELECTRICAL SYSTEMS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Grounding and bonding requirements.
B. Conductors for grounding and bonding.
C. Connectors for grounding and bonding.
D. Grounding and bonding components.
E. Provide all components necessary to complete the grounding system(s) consisting of:

1. Existing metal underground water pipe.
2. Metal frame of the building.
3. Existing metal underground gas piping system.
4. Metal underground gas piping system.

1.02 REFERENCE STANDARDS
A. NECA 1 - Standard for Good Workmanship in Electrical Construction; National Electrical

Contractors Association.
B. NETA STD ATS - Acceptance Testing Specifications for Electrical Power Distribution

Equipment and Systems; International Electrical Testing Association.
C. NETA STD ATS - Acceptance Testing Specifications for Electrical Power Distribution

Equipment and Systems; International Electrical Testing Association.
D. NFPA 70 - National Electrical Code; National Fire Protection Association.
E. UL 467 - Grounding and Bonding Equipment.

1.03 PERFORMANCE REQUIREMENTS
A. Grounding System Resistance:  25 ohms.

1.04 SUBMITTALS
A. See Section 01 33 00 - Administrative Requirements for submittals procedures.
B. Product Data:  Provide for grounding electrodes and connections.
C. Test Reports:  Indicate overall resistance to ground and resistance of each electrode.
D. Manufacturer's Instructions:  Indicate application conditions and limitations of use stipulated by

product testing agency.  Include instructions for storage, handling, protection, examination,
preparation, and installation of product.

E. Project Record Documents:  Record actual locations of components and grounding electrodes.
1.05 QUALITY ASSURANCE

A. Conform to requirements of NFPA 70.
PART 2  PRODUCTS
2.01 GROUNDING AND BONDING REQUIREMENTS

A. Do not use products for applications other than as permitted by NFPA 70 and product listing.
B. Unless specifically indicated to be excluded, provide all required components, conductors,

connectors, conduit, boxes, fittings, supports, accessories, etc. as necessary for a complete
grounding and bonding system.

C. Where conductor size is not indicated, size to comply with NFPA 70 but not less than applicable
minimum size requirements specified.
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2.02 GROUNDING AND BONDING COMPONENTS
A. General Requirements:

1. Provide products listed, classified, and labeled by Underwriter's Laboratories Inc. (UL) or
testing firm acceptable to authority having jurisdiction as suitable for the purpose indicated.

2. Provide products listed and labeled as complying with UL 467 where applicable.
B. Conductors for Grounding and Bonding, in addition to requirements of Section 26 05 19:

1. Use insulated copper conductors unless otherwise indicated.
a. Exceptions:

1) Use bare copper conductors where installed underground in direct contact with
earth.

2) Use bare copper conductors where directly encased in concrete (not in
raceway).

C. Connectors for Grounding and Bonding:
1. Description:  Connectors appropriate for the application and suitable for the conductors

and items to be connected; listed and labeled as complying with UL 467.
2. Unless otherwise indicated, use exothermic welded connections for underground,

concealed and other inaccessible connections.
3. Unless otherwise indicated, use mechanical connectors, compression connectors, or

exothermic welded connections for accessible connections.
2.03 MANUFACTURERS

A. Cooper Power Systems:  www.cooperpower.com.
B. Framatome Connectors International:  www.fciconnect.com.
C. Lightning Master Corporation:  www.lightningmaster.com.
D. Substitutions:  See Section 01 60 00 - Product Requirements.

2.04 CONNECTORS AND ACCESSORIES
A. Mechanical Connectors:  Bronze.

1. Product:  Type H  manufactured by Thomas and Betts or equal.
2. Substitutions:  See Section 01 60 00 - Product Requirements.

B. Wire:  Stranded copper.
C. Grounding Electrode Conductor:  Size to meet NFPA 70 requirements.

PART 3  EXECUTION
3.01 EXAMINATION

A. Verify that work likely to damage grounding and bonding system components has been
completed.

B. Verify that field measurements are as shown on the drawings.
C. Verify that conditions are satisfactory for installation prior to starting work.
D. Verify existing conditions prior to beginning work.
E. Verify that final backfill and compaction has been completed before driving rod electrodes.

3.02 INSTALLATION
A. Install products in accordance with manufacturer's instructions.
B. Install grounding and bonding system components in a neat and workmanlike manner in

accordance with NECA 1.
C. Make grounding and bonding connections using specified connectors.
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1. Remove appropriate amount of conductor insulation for making connections without
cutting, nicking or damaging conductors. Do not remove conductor strands to facilitate
insertion into connector.

2. Remove nonconductive paint, enamel, or similar coating at threads, contact points, and
contact surfaces.

3. Exothermic Welds:  Make connections using molds and weld material suitable for the
items to be connected in accordance with manufacturer's recommendations.

4. Mechanical Connectors:  Secure connections according to manufacturer's recommended
torque settings.

5. Compression Connectors:  Secure connections using manufacturer's recommended tools
and dies.

D. Identify grounding and bonding system components in accordance with Section 26 05 53.
E. Provide bonding to meet requirements described in Quality Assurance.
F. Equipment Grounding Conductor:  Provide separate, insulated conductor within each feeder

and branch circuit raceway.  Terminate each end on suitable lug, bus, or bushing.  Each of
branch circuits and feeder circuits shall have dedicated equipment grounding conductor, sharing
this conductor with other grounding conductors is not permitted.

3.03 FIELD QUALITY CONTROL
A. Perform inspection in accordance with Section 01 40 00.
B. Inspect and test in accordance with NETA STD ATS except Section 4.
C. Perform inspections and tests listed in NETA STD ATS, Section 7.13.
D. Perform ground electrode resistance tests under normally dry conditions. Precipitation within the

previous 48 hours does not constitute normally dry conditions.
E. Investigate and correct deficiencies where measured ground resistances do not comply with

specified requirements.
END OF SECTION
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SECTION 26 05 29
HANGERS & SUPPORTS FOR ELECTRICAL WORK

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Support and attachment components for equipment, conduit, cable, boxes, and other electrical
work.

1.02 REFERENCE STANDARDS
A. ASTM A123/A123M - Standard Specification for Zinc (Hot-Dip Galvanized) Coatings on Iron and

Steel Products.
B. ASTM A153/A153M - Standard Specification for Zinc Coating (Hot-Dip) on Iron and Steel

Hardware.
C. ASTM B633 - Standard Specification for Electrodeposited Coatings of Zinc on Iron and Steel.
D. MFMA-4 - Metal Framing Standards Publication; Metal Framing Manufacturers Association.
E. NECA 1 - Standard for Good Workmanship in Electrical Construction; National Electrical

Contractors Association.
F. NFPA 70 - National Electrical Code; National Fire Protection Association.

1.03 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Product Data:  Provide manufacturer’s catalog data for fastening systems.
C. Manufacturer's Instructions:  Indicate application conditions and limitations of use stipulated by

product testing agency.  Include instructions for storage, handling, protection, examination,
preparation, and installation of product.

1.04 QUALITY ASSURANCE
A. Comply with NFPA 70.
B. Comply with applicable building code.

PART 2  PRODUCTS
2.01 SUPPORT AND ATTACHMENT COMPONENTS

A. General Requirements:
1. Provide all required hangers, supports, anchors, fasteners, fittings, accessories, and

hardware as necessary for the complete installation of electrical work.
2. Provide products listed, classified, and labeled by Underwriter's Laboratories Inc. (UL) or

testing firm acceptable to authority having jurisdiction as suitable for the purpose indicated,
where applicable.

3. Where support and attachment component types and sizes are not indicated, select in
accordance with manufacturer's application criteria as required for the load to be
supported. Include consideration for vibration, equipment operation, and shock loads
where applicable.

4. Do not use products for applications other than as permitted by NFPA 70 and product
listing.

5. Steel Components:  Use corrosion resistant materials suitable for the environment where
installed.
a. Zinc-Plated Steel:  Electroplated in accordance with ASTM B633.
b. Galvanized Steel:  Hot-dip galvanized after fabrication in accordance with ASTM

A123/A123M or ASTM A153/A153M.
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B. Conduit and Cable Supports:  Straps, clamps, etc. suitable for the conduit or cable to be
supported.
1. Conduit Straps:  One-hole or two-hole type; steel or malleable iron.
2. Conduit Clamps:  Bolted type unless otherwise indicated.

C. Outlet Box Supports:  Hangers, brackets, etc. suitable for the boxes to be supported.
D. Metal Channel (Strut) Framing Systems:  Factory-fabricated continuous-slot metal channel

(strut) and associated fittings, accessories, and hardware required for field-assembly of
supports.
1. Comply with MFMA-4.

E. Hanger Rods:  Threaded zinc-plated steel unless otherwise indicated.
F. Anchors and Fasteners:

1. Unless otherwise indicated and where not otherwise restricted, use the anchor and
fastener types indicated for the specified applications.

2.02 MANUFACTURERS
A. Thomas & Betts Corporation:  www.tnb.com.
B. Threaded Rod Company:  www.threadedrod.com.
C. Substitutions:  See Section 01 60 00 - Product Requirements.

2.03 MATERIALS
A. Hangers, Supports, Anchors, and Fasteners - General:  Corrosion-resistant materials of size

and type adequate to carry the loads of equipment and conduit, including weight of wire in
conduit.

B. Supports:  Fabricated of structural steel or formed steel members; galvanized.
C. Anchors and Fasteners:

1. Do not use powder-actuated anchors.
2. Concrete Structural Elements:  Use precast inserts.
3. Steel Structural Elements:  Use beam clamps.
4. Concrete Surfaces:  Use self-drilling anchors or expansion anchors.
5. Hollow Masonry, Plaster, and Gypsum Board Partitions:  Use hollow wall fasteners.
6. Solid Masonry Walls:  Use expansion anchors.
7. Sheet Metal:  Use sheet metal screws.
8. Wood Elements:  Use wood screws.

D. Formed Steel Channel:
1. Product:   manufactured by [B-Line or approved equal.
2. Substitutions:  See Section 01 60 00 - Product Requirements.

PART 3  EXECUTION
3.01 INSTALLATION

A. Install products in accordance with manufacturer's instructions.
B. Install support and attachment components in a neat and workmanlike manner in accordance

with NECA 1.
C. Provide independent support from building structure. Do not provide support from piping,

ductwork, or other systems.
D. Unless specifically indicated or approved by Architect, do not provide support from suspended

ceiling support system or ceiling grid.
E. Unless specifically indicated or approved by Architect, do not provide support from roof deck.
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F. Do not penetrate or otherwise notch or cut structural members without approval of Structural
Engineer.

G. Equipment Support and Attachment:
1. Use metal fabricated supports or supports assembled from metal channel (strut) to

support equipment as required.
2. Use metal channel (strut) secured to studs to support equipment surface-mounted on

hollow stud walls when wall strength is not sufficient to resist pull-out.
3. Use metal channel (strut) to support surface-mounted equipment in wet or damp locations

to provide space between equipment and mounting surface.
4. Securely fasten floor-mounted equipment. Do not install equipment such that it relies on its

own weight for support.
H. Secure fasteners according to manufacturer's recommended torque settings.
I. Remove temporary supports.

END OF SECTION
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SECTION 26 05 34
CONDUIT

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Flexible metal conduit (FMC).
B. Liquidtight flexible metal conduit (LFMC).
C. Electrical metallic tubing (EMT).
D. Rigid polyvinyl chloride (PVC) conduit.
E. Conduit fittings.
F. Conduit, fittings and conduit bodies.

1.02 RELATED REQUIREMENTS
A. Section 07 84 00 - Firestopping.
B. Section 26 05 26 - Grounding & Bonding Electrical Systems.
C. Section 26 05 29 - Hangers & Supports for Electrical Work.
D. Section 26 05 53 - Identification for Electrical Systems.
E. Section 26 05 37 - Boxes.

1.03 REFERENCE STANDARDS
A. ANSI C80.1 - American National Standard for Electrical Rigid Steel Conduit (ERSC).
B. ANSI C80.3 - American National Standard for Steel Electrical Metallic Tubing (EMT).
C. ANSI C80.5 - American National Standard for Electrical Rigid Aluminum Conduit (ERAC).
D. NECA 1 - Standard for Good Workmanship in Electrical Construction; National Electrical

Contractors Association.
E. NECA 101 - Standard for Installing Steel Conduits (Rigid, IMC, EMT); National Electrical

Contractors Association.
F. NECA 111 - Standard for Installing Nonmetallic Raceways (RNC, ENT, LFNC); National

Electrical Contractors Association.
G. NEMA FB 1 - Fittings, Cast Metal Boxes, and Conduit Bodies for Conduit, Electrical Metallic

Tubing, and Cable; National Electrical Manufacturers Association (ANSI/NEMA FB 1).
H. UL 1 - Flexible Metal Conduit.
I. UL 360 - Liquid-Tight Flexible Steel Conduit.
J. UL 514B - Conduit, Tubing, and Cable Fittings.
K. UL 651 - Schedule 40 and 80 Rigid PVC Conduit and Fittings.
L. UL 797 - Electrical Metallic Tubing-Steel.

1.04 SUBMITTALS
A. See Section 01 33 00 - Administrative Requirements for submittals procedures.
B. Product Data:  Provide for metallic conduit and flexible metal conduit.
C. Samples of Materials Actually Delivered to Site:

1. Two pieces each of conduit, 2 feet long.
D. Project Record Documents:  Accurately record actual routing of conduits larger than 2 inches.

1.05 QUALITY ASSURANCE
A. Conform to requirements of NFPA 70.
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B. Products:  Listed and classified by Underwriters Laboratories Inc. as suitable for purpose
specified and shown.

1.06 DELIVERY, STORAGE, AND HANDLING
A. Receive, inspect, handle, and store conduit and fittings in accordance with manufacturer's

instructions.
B. Accept conduit on site.  Inspect for damage.
C. Protect conduit from corrosion and entrance of debris by storing above grade.  Provide

appropriate covering.
D. Protect PVC conduit from sunlight.

PART 2  PRODUCTS
2.01 CONDUIT REQUIREMENTS

A. Provide all conduit, fittings, supports, and accessories required for a complete raceway system.
B. Provide products listed, classified, and labeled by Underwriter's Laboratories Inc. (UL) or testing

firm acceptable to authority having jurisdiction as suitable for the purpose indicated.
C. Where conduit size is not indicated, size to comply with NFPA 70 but not less than applicable

minimum size requirements specified.
2.02 METAL CONDUIT

A. Manufacturers:
1. Allied Tube & Conduit:  www.alliedtube.com.
2. Beck Manufacturing, Inc:  www.beckmfg.com.
3. Wheatland Tube Company:  www.wheatland.com.
4. Substitutions:  See Section 01 60 00 - Product Requirements.

B. Rigid Steel Conduit:  ANSI C80.1.
C. Fittings and Conduit Bodies:  NEMA FB 1; material to match conduit.

2.03 FLEXIBLE METAL CONDUIT (FMC)
A. Manufacturers:

1. AFC Cable Systems, Inc:  www.afcweb.com.
2. Electri-Flex Company:  www.electriflex.com.
3. International Metal Hose:  www.metalhose.com.
4. Substitutions:  See Section 01 60 00 - Product Requirements.

B. Description:  NFPA 70, Type FMC standard wall steel flexible metal conduit listed and labeled
as complying with UL 1, and listed for use in classified firestop systems to be used.

C. Fittings:
1. Description:  Fittings complying with NEMA FB 1 and listed and labeled as complying with

UL 514B.
2. Material:  Use steel or malleable iron.

D. Description:  Interlocked steel construction.
E. Fittings:  NEMA FB 1.

2.04 LIQUIDTIGHT FLEXIBLE METAL CONDUIT (LFMC)
A. Manufacturers:

1. AFC Cable Systems, Inc:  www.afcweb.com.
2. Electri-Flex Company:  www.electriflex.com.
3. International Metal Hose:  www.metalhose.com.
4. Substitutions:  See Section 01 60 00 - Product Requirements.
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B. Description:  NFPA 70, Type LFMC polyvinyl chloride (PVC) jacketed steel flexible metal conduit
listed and labeled as complying with UL 360.

C. Fittings:
1. Description:  Fittings complying with NEMA FB 1 and listed and labeled as complying with

UL 514B.
2. Material:  Use steel or malleable iron.

D. Description:  Interlocked steel construction with PVC jacket.
E. Fittings:  NEMA FB 1.

2.05 ELECTRICAL METALLIC TUBING (EMT)
A. Manufacturers:

1. Allied Tube & Conduit:  www.alliedeg.com.
2. Beck Manufacturing, Inc:  www.beckmfg.com.
3. Wheatland Tube Company:  www.wheatland.com.

B. Description:  NFPA 70, Type EMT steel electrical metallic tubing complying with ANSI C80.3
and listed and labeled as complying with UL 797.

C. Fittings:
1. Description:  Fittings complying with NEMA FB 1 and listed and labeled as complying with

UL 514B.
2. Material:  Use steel or malleable iron.
3. Connectors and Couplings:  Use compression (gland) or set-screw type.

a. Do not use indenter type connectors and couplings.
D. Fittings and Conduit Bodies:  NEMA FB 1; steel set screw type.

2.06 RIGID POLYVINYL CHLORIDE (PVC) CONDUIT
A. Manufacturers:

1. AFC Cable Systems, Inc:  www.afcweb.com.
2. Substitutions:  See Section 01 60 00 - Product Requirements.

B. Description:  NFPA 70, Type PVC rigid polyvinyl chloride conduit complying with NEMA TC 2
and listed and labeled as complying with UL 651; Schedule 40 unless otherwise indicated,
Schedule 80 where subject to physical damage; rated for use with conductors rated 90 degrees
C.

C. Fittings:
1. Manufacturer:  Same as manufacturer of conduit to be connected.
2. Description:  Fittings complying with NEMA TC 3 and listed and labeled as complying with

UL 651; material to match conduit.
D. Description:  NEMA TC 2; Schedule 40 PVC.
E. Fittings and Conduit Bodies:  NEMA TC 3.

PART 3  EXECUTION
3.01 EXAMINATION

A. Verify that field measurements are as shown on drawings.
B. Verify that mounting surfaces are ready to receive conduits.
C. Verify that conditions are satisfactory for installation prior to starting work.
D. Verify routing and termination locations of conduit prior to rough-in.
E. Conduit routing is shown on drawings in approximate locations unless dimensioned.  Route as

required to complete wiring system.
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3.02 INSTALLATION
A. Install products in accordance with manufacturer's instructions.
B. Install conduit in a neat and workmanlike manner in accordance with NECA 1.
C. Install rigid polyvinyl chloride (PVC) conduit in accordance with NECA 111.
D. Conduit Support:

1. Secure and support conduits in accordance with NFPA 70 and Section 26 05 29 using
suitable supports and methods approved by the authority having jurisdiction.

2. Provide independent support from building structure. Do not provide support from piping,
ductwork, or other systems.

E. Connections and Terminations:
1. Use suitable adapters where required to transition from one type of conduit to another.
2. Provide drip loops for liquidtight flexible conduit connections to prevent drainage of liquid

into connectors.
3. Provide insulating bushings or insulated throats at all conduit terminations to protect

conductors.
4. Secure joints and connections to provide maximum mechanical strength and electrical

continuity.
F. Penetrations:

1. Do not penetrate or otherwise notch or cut structural members, including footings and
grade beams, without approval of Structural Engineer.

2. Make penetrations perpendicular to surfaces unless otherwise indicated.
3. Provide sleeves for penetrations as indicated or as required to facilitate installation. Set

sleeves flush with exposed surfaces unless otherwise indicated or required.
4. Conceal bends for conduit risers emerging above ground.
5. Seal interior of conduits entering the building from underground at first accessible point to

prevent entry of moisture and gases.
6. Where conduits penetrate waterproof membrane, seal as required to maintain integrity of

membrane.
7. Make penetrations for roof-mounted equipment within associated equipment openings and

curbs where possible to minimize roofing system penetrations. Where penetrations are
necessary, seal as indicated or as required to preserve integrity of roofing system and
maintain roof warranty. Include proposed locations of penetrations and methods for sealing
with submittals.

8. Install firestopping to preserve fire resistance rating of partitions and other elements, using
materials and methods specified in Section 07 84 00.

G. Conduit Movement Provisions:  Where conduits are subject to movement, provide expansion
and expansion/deflection fittings to prevent damage to enclosed conductors or connected
equipment. This includes, but is not limited to:
1. Where conduits cross structural joints intended for expansion, contraction, or deflection.
2. Where conduits are subject to earth movement by settlement or frost.

H. Condensation Prevention:  Where conduits cross barriers between areas of potential substantial
temperature differential, provide sealing fitting or approved sealing compound at an accessible
point near the penetration to prevent condensation. This includes, but is not limited to:
1. Where conduits pass from outdoors into conditioned interior spaces.
2. Where conduits pass from unconditioned interior spaces into conditioned interior spaces.

I. Provide grounding and bonding in accordance with Section 26 05 26.
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3.03 INTERFACE WITH OTHER PRODUCTS
A. Install conduit to preserve fire resistance rating of partitions and other elements, using materials

and methods specified in Section 07 84 00.
B. Route conduit through roof openings for piping and ductwork wherever possible.  Where

separate roofing penetration is required, coordinate location and installation method with roofing
installation specified by the roofing manufacturer.

END OF SECTION
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SECTION 26 05 37
BOXES

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Outlet and device boxes up to 100 cubic inches, including those used as junction and pull
boxes.

B. Cabinets and enclosures, including junction and pull boxes larger than 100 cubic inches.
C. Wall and ceiling outlet boxes.
D. Floor boxes.
E. Pull and junction boxes.

1.02 RELATED REQUIREMENTS
A. Section 07 84 00 - Firestopping.
B. Section 26 05 26 - Grounding & Bonding Electrical Systems.
C. Section 26 05 29 - Hangers & Supports for Electrical Work.
D. Section 26 05 53 - Identification for Electrical Systems:  Identification products and

requirements.
E. Section 26 27 26 - Wiring Devices:

1. Wall plates.
F. Section 26 27 16 - Electrical Cabinets and Enclosures.
G. Section 26 27 26 - Wiring Devices:  Wall plates in finished areas, floor box service fittings,

fire-rated poke-through fittings, and access floor boxes.
1.03 REFERENCE STANDARDS

A. NECA 1 - Standard for Good Workmanship in Electrical Construction; National Electrical
Contractors Association.

B. NECA 130 - Standard for Installing and Maintaining Wiring Devices; National Electrical
Contractors Association.

C. NEMA FB 1 - Fittings, Cast Metal Boxes, and Conduit Bodies for Conduit, Electrical Metallic
Tubing, and Cable; National Electrical Manufacturers Association (ANSI/NEMA FB 1).

D. NEMA OS 1 - Sheet-Steel Outlet Boxes, Device Boxes, Covers, and Box Supports; National
Electrical Manufacturers Association (ANSI/NEMA OS 1).

E. NEMA OS 2 - Nonmetallic Outlet Boxes, Device Boxes, Covers and Box Supports; National
Electrical Manufacturers Association (ANSI/NEMA OS 2).

F. NEMA 250 - Enclosures for Electrical Equipment (1000 Volts Maximum); National Electrical
Manufacturers Association.

G. NFPA 70 - National Electrical Code; National Fire Protection Association.
H. UL 50 - Enclosures for Electrical Equipment, Non-Environmental Considerations.
I. UL 50E - Enclosures for Electrical Equipment, Environmental Considerations.
J. UL 508A - Industrial Control Panels.
K. UL 514A - Metallic Outlet Boxes.

1.04 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
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B. Project Record Documents:  Record actual locations and mounting heights of outlet, pull, and
junction boxes on project record documents.

1.05 QUALITY ASSURANCE
A. Conform to requirements of NFPA 70.

PART 2  PRODUCTS
2.01 BOXES

A. General Requirements:
1. Do not use boxes and associated accessories for applications other than as permitted by

NFPA 70 and product listing.
2. Provide all boxes, fittings, supports, and accessories required for a complete raceway

system and to accommodate devices and equipment to be installed.
3. Provide products listed, classified, and labeled by Underwriter's Laboratories Inc. (UL) or

testing firm acceptable to authority having jurisdiction as suitable for the purpose indicated.
4. Where box size is not indicated, size to comply with NFPA 70 but not less than applicable

minimum size requirements specified.
5. Provide grounding terminals within boxes where equipment grounding conductors

terminate.
B. Outlet and Device Boxes Up to 100 cubic inches, Including Those Used as Junction and Pull

Boxes:
1. Use sheet-steel boxes for dry locations unless otherwise indicated or required.
2. Use cast iron boxes or cast aluminum boxes for damp or wet locations unless otherwise

indicated or required; furnish with compatible weatherproof gasketed covers.
3. Use suitable concrete type boxes where flush-mounted in concrete.
4. Use suitable masonry type boxes where flush-mounted in masonry walls.
5. Use raised covers suitable for the type of wall construction and device configuration where

required.
6. Use shallow boxes where required by the type of wall construction.
7. Do not use "through-wall" boxes designed for access from both sides of wall.
8. Sheet-Steel Boxes:  Comply with NEMA OS 1, and list and label as complying with UL

514A.
9. Cast Metal Boxes:  Comply with NEMA FB 1, and list and label as complying with UL

514A; furnish with threaded hubs.
10. Boxes for Supporting Luminaires and Ceiling Fans:  Listed as suitable for the type and

weight of load to be supported; furnished with fixture stud to accommodate mounting of
luminaire where required.

11. Boxes for Ganged Devices:  Use multigang boxes of single-piece construction. Do not use
field-connected gangable boxes.

12. Wall Plates:  Comply with Section 26 27 26.
C. Cabinets and Enclosures, Including Junction and Pull Boxes Larger Than 100 cubic inches:

1. Comply with NEMA 250, and list and label as complying with UL 50 and UL 50E, or UL
508A.

2. NEMA 250 Environment Type, Unless Otherwise Indicated:
3. Junction and Pull Boxes Larger Than 100 cubic inches:

a. Provide screw-cover or hinged-cover enclosures unless otherwise indicated.
2.02 MANUFACTURERS

A. Appleton Electric:  www.appletonelec.com.
B. Arc-Co./Division of Arcade Technology:  www.arc-co.com.
C. Unity Manufacturing:  www.unitymfg.com.
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D. Substitutions:  Reco, Inc. See Section 01 60 00 - Product Requirements.
E. Steelcity

2.03 OUTLET BOXES
A. Sheet Metal Outlet Boxes:  NEMA OS 1, galvanized steel.

1. Luminaire and Equipment Supporting Boxes:  Rated for weight of equipment supported;
include 1/2 inch male fixture studs where required.

2. Concrete Ceiling Boxes:  Concrete type.
B. Nonmetallic Outlet Boxes:  NEMA OS 2.
C. Cast Boxes:  NEMA FB 1, Type FD, aluminum.  Provide gasketed cover by box manufacturer. 

Provide threaded hubs.
D. Wall Plates for Finished Areas:  As specified in Section 26 27 26.

2.04 PULL AND JUNCTION BOXES
A. Sheet Metal Boxes:  NEMA OS 1, galvanized steel.
B. Hinged Enclosures:  As specified in Section 26 27 16.
C. Surface Mounted Cast Metal Box:  NEMA 250, Type 4; flat-flanged, surface mounted junction

box:
1. Material:  Galvanized cast iron; Cast Aluminum.
2. Cover:  Furnish with ground flange, neoprene gasket, and stainless steel cover screws.

D. In-Ground Cast Metal Box:  NEMA 250, Type 6, outside flanged, recessed cover box for flush
mounting:
1. Material:  Galvanized cast iron; Cast Aluminum.
2. Cover:  Nonskid cover with neoprene gasket and stainless steel cover screws.
3. Cover Legend:  "ELECTRIC".

PART 3  EXECUTION
3.01 EXAMINATION

A. Verify that field measurements are as shown on drawings.
B. Verify that mounting surfaces are ready to receive boxes.
C. Verify that conditions are satisfactory for installation prior to starting work.
D. Verify locations of floor boxes and outlets in offices and work areas prior to rough-in.

3.02 INSTALLATION
A. Install products in accordance with manufacturer's instructions.
B. Perform work in a neat and workmanlike manner in accordance with NECA 1 and, where

applicable, NECA 130, including mounting heights specified in those standards where mounting
heights are not indicated.

C. Arrange equipment to provide minimum clearances in accordance with manufacturer's
instructions and NFPA 70.

D. Box Supports:
1. Secure and support boxes in accordance with NFPA 70 and Section 26 05 29 using

suitable supports and methods approved by the authority having jurisdiction.
2. Provide independent support from building structure except for cast metal boxes (other

than boxes used for fixture support) supported by threaded conduit connections in
accordance with NFPA 70. Do not provide support from piping, ductwork, or other
systems.

E. Install boxes plumb and level.
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F. Flush-Mounted Boxes:
1. Install boxes in noncombustible materials such as concrete, tile, gypsum, plaster, etc. so

that front edge of box or associated raised cover is not set back from finished surface
more than 1/4 inch or does not project beyond finished surface.

2. Install boxes in combustible materials such as wood so that front edge of box or
associated raised cover is flush with finished surface.

3. Repair rough openings around boxes in noncombustible materials such as concrete, tile,
gypsum, plaster, etc. so that there are no gaps or open spaces greater than 1/8 inch at the
edge of the box.

G. Install boxes as required to preserve insulation integrity.
H. Install permanent barrier between ganged wiring devices when voltage between adjacent

devices exceeds 300 V.
I. Install firestopping to preserve fire resistance rating of partitions and other elements, using

materials and methods specified by the NFPA or authority having jurisdiction.
J. Close unused box openings.
K. Install blank wall plates on junction boxes and on outlet boxes with no devices or equipment

installed or designated for future use.
L. Provide grounding and bonding in accordance with Section 26 05 26.
M. Install boxes securely, in a neat and workmanlike manner, as specified in NECA 1.
N. Install in locations as shown on Drawings, and as required for splices, taps, wire pulling,

equipment connections, and as required by NFPA 70.
O. Coordinate installation of outlet boxes for equipment connected under Section 26 27 17.
P. Set wall mounted boxes at elevations to accommodate mounting heights indicated.
Q. Electrical boxes are shown on Drawings in approximate locations unless dimensioned.

1. Adjust box locations up to 10 feet if required to accommodate intended purpose.
R. Orient boxes to accommodate wiring devices oriented as specified in Section 26 27 26.
S. Maintain headroom and present neat mechanical appearance.
T. Install pull boxes and junction boxes above accessible ceilings and in unfinished areas only.
U. Inaccessible Ceiling Areas:  Install outlet and junction boxes no more than 6 inches from ceiling

access panel or from removable recessed luminaire.
V. Install boxes to preserve fire resistance rating of partitions and other elements, using materials

and methods specified in Section 07 84 00.
W. Coordinate mounting heights and locations of outlets mounted above counters, benches, and

backsplashes.
X. Locate outlet boxes to allow luminaires positioned as shown on reflected ceiling plan.
Y. Align adjacent wall mounted outlet boxes for switches, thermostats, and similar devices.
Z. Use flush mounting outlet box in finished areas.
AA. Locate flush mounting box in masonry wall to require cutting of masonry unit corner only. 

Coordinate masonry cutting to achieve neat opening.
AB. Do not install flush mounting box back-to-back in walls; provide minimum 6 inches separation. 

Provide minimum 24 inches separation in acoustic rated walls.
AC. Secure flush mounting box to interior wall and partition studs.  Accurately position to allow for

surface finish thickness.
AD. Use stamped steel bridges to fasten flush mounting outlet box between studs.
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AE. Install flush mounting box without damaging wall insulation or reducing its effectiveness.
AF. Use adjustable steel channel fasteners for hung ceiling outlet box.
AG. Do not fasten boxes to ceiling support wires.
AH. Support boxes independently of conduit, except cast box that is connected to two rigid metal

conduits both supported within 12 inches of box.
AI. Use gang box where more than one device is mounted together.  Do not use sectional box.
AJ. Use gang box with plaster ring for single device outlets.
AK. Use cast outlet box in exterior locations exposed to the weather and wet locations.
AL. Use cast floor boxes for installations in slab on grade; formed steel boxes are acceptable for

other installations.
AM. Set floor boxes level.
AN. Large Pull Boxes:  Use hinged enclosure in interior dry locations, surface-mounted cast metal

box in other locations.
3.03 ADJUSTING

A. Adjust floor boxes flush with finish flooring material.
B. Adjust flush-mounting outlets to make front flush with finished wall material.
C. Install knockout closures in unused box openings.

3.04 CLEANING
A. Clean interior of boxes to remove dirt, debris, plaster and other foreign material.

3.05 PROTECTION
A. Immediately after installation, protect boxes from entry of moisture and foreign material until

ready for installation of conductors.
END OF SECTION
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SECTION 26 05 53
IDENTIFICATION FOR ELECTRICAL SYSTEMS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Electrical identification requirements.
B. Identification nameplates and labels.
C. Wire and cable markers.
D. Voltage markers.
E. Warning signs and labels.
F. Field-painted identification of conduit.

1.02 RELATED REQUIREMENTS
A. Section 09 90 00 - Painting and Coating.
B. Section 26 05 19 - LV Power Conductors & Cables (600V&Less):  Color coding for power

conductors and cables 600 V and less; vinyl color coding electrical tape.
C. Section 26 27 26 - Wiring Devices:  Device and wallplate finishes; factory pre-marked

wallplates.
1.03 REFERENCE STANDARDS

A. ANSI Z535.2 - American National Standard for Environmental and Facility Safety Signs.
B. ANSI Z535.4 - American National Standard for Product Safety Signs and Labels.
C. NFPA 70 - National Electrical Code; National Fire Protection Association.
D. UL 969 - Marking and Labeling Systems.

1.04 ADMINISTRATIVE REQUIREMENTS
A. Coordination:

1. Verify final designations for equipment, systems, and components to be identified prior to
fabrication of identification products.

B. Sequencing:
1. Do not conceal items to be identified, in locations such as above suspended ceilings, until

identification products have been installed.
2. Do not install identification products until final surface finishes and painting are complete.

1.05 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements for submittals procedures.
B. Product Data:  Provide catalog data for nameplates, labels, and markers.
C. Manufacturer's Instructions:  Indicate application conditions and limitations of use stipulated by

product testing agency.  Include instructions for storage, handling, protection, examination,
preparation and installation of product.

1.06 QUALITY ASSURANCE
A. Conform to requirements of NFPA 70.

1.07 EXTRA MATERIALS
A. See Section 01 60 00 - Product Requirements for additional requirements.
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PART 2  PRODUCTS
2.01 IDENTIFICATION REQUIREMENTS

A. Existing Work:  Unless specifically excluded, identify existing elements to remain that are not
already identified in accordance with specified requirements.

B. Identification for Equipment:
1. Use identification nameplate to identify each piece of electrical distribution and control

equipment and associated sections, compartments, and components.
a. Switchboards:

1) Identify ampere rating.
2) Identify voltage and phase.
3) Identify power source and circuit number. Include location when not within sight

of equipment.
4) Use identification nameplate to identify main overcurrent protective device.
5) Use identification nameplate to identify load(s) served for each branch device.

Do not identify spares and spaces.
b. Motor Control Centers:

1) Identify ampere rating.
2) Identify voltage and phase.
3) Identify power source and circuit number. Include location when not within sight

of equipment.
4) Use identification nameplate to identify main overcurrent protective device.
5) Use identification nameplate to identify load(s) served for each branch device.

Do not identify spares and spaces.
c. Panelboards:

1) Identify ampere rating.
2) Identify voltage and phase.
3) Identify power source and circuit number. Include location when not within sight

of equipment.
4) Identify main overcurrent protective device. Use identification label for

panelboards with a door. For power distribution panelboards without a door, use
identification nameplate.

5) Use typewritten circuit directory to identify load(s) served for panelboards with a
door. Identify spares and spaces using pencil.

6) For power panelboards without a door, use identification nameplate to identify
load(s) served for each branch device. Do not identify spares and spaces.

d. Enclosed switches, circuit breakers, and motor controllers:
1) Identify voltage and phase.
2) Identify power source and circuit number. Include location when not within sight

of equipment.
3) Identify load(s) served. Include location when not within sight of equipment.

e. Enclosed Contactors:
1) Identify ampere rating.
2) Identify voltage and phase.
3) Identify configuration, e.g., E.O.E.H. (electrically operated, electrically held) or

E.O.M.H. (electrically operated, mechanically held).
4) Identify coil voltage.
5) Identify load(s) and associated circuits controlled. Include location.

f. Transfer Switches:
1) Identify voltage and phase.
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2) Identify power source and circuit number for both normal power source and
standby power source. Include location when not within sight of equipment.

2. Service Equipment:
a. Use identification nameplate to identify each service disconnecting means.
b. For buildings or structures supplied by more than one service, or any combination of

branch circuits, feeders, and services, use identification nameplate or means of
identification acceptable to authority having jurisdiction at each service disconnecting
means to identify all other services, feeders, and branch circuits supplying that
building or structure. Verify format and descriptions with authority having jurisdiction.

c. Use identification nameplate at each piece of service equipment to identify the
available fault current and the date calculations were performed.

3. Emergency System Equipment:
a. Use identification nameplate or voltage marker to identify emergency system

equipment in accordance with NFPA 70.
b. Use identification nameplate at each piece of service equipment to identify type and

location of on-site emergency power sources.
4. Use identification nameplate to identify disconnect location for equipment with remote

disconnecting means.
5. Use identification label or handwritten text using indelible marker on inside of door at each

fused switch to identify required NEMA fuse class and size.
C. Identification for Conductors and Cables:

1. Color Coding for Power Conductors 600 V and Less:  Comply with Section 26 05 19.
2. Identification for Communications Conductors and Cables:  Comply with Section 27 10 05.
3. Use identification nameplate or identification label to identify color code for ungrounded

and grounded power conductors inside door or enclosure at each piece of feeder or
branch-circuit distribution equipment when premises has feeders or branch circuits served
by more than one nominal voltage system.

4. Use wire and cable markers to identify circuit number or other designation indicated for
power, control, and instrumentation conductors and cables at the following locations:
a. At each source and load connection.
b. Within boxes when more than one circuit is present.
c. Within equipment enclosures when conductors and cables enter or leave the

enclosure.
D. Identification for Raceways:

1. Use voltage markers to identify highest voltage present for accessible conduits at
maximum intervals of 20 feet.

2. Use voltage markers or color-coded bands to identify systems other than normal power
system for accessible conduits at maximum intervals of 20 feet.
a. Color-Coded Bands:  Use field-painting or vinyl color coding electrical tape to mark

bands 3 inches wide.
1) Color Code:
2) Field-Painting:  Comply with Section 09 90 00.
3) Vinyl Color Coding Electrical Tape:  Comply with Section 26 05 19.

3. Use identification labels, handwritten text using indelible marker, or plastic marker tags to
identify circuits enclosed for accessible conduits at wall penetrations, at floor penetrations,
at roof penetrations, and at equipment terminations when source is not within sight.

E. Identification for Boxes:
1. Use voltage markers to identify highest voltage present.
2. Use voltage markers or color coded boxes to identify systems other than normal power

system.
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a. Color-Coded Boxes:  Field-painted in accordance with Section 09 90 00 per the same
color code used for raceways.
1) Emergency Power System:  Red.

3. Use identification labels or handwritten text using indelible marker to identify circuits
enclosed.
a. For exposed boxes in public areas, use only identification labels.

F. Identification for Devices:
1. Factory Pre-Marked Wallplates:  Comply with Section 26 27 26.

2.02 MANUFACTURERS
A. Brady Corporation:  www.bradycorp.com.
B. Seton Identification Products:  www.seton.com/aec.
C. HellermannTyton:  www.hellermanntyton.com.
D. Substitutions:  See Section 01 60 00 - Product Requirements.

2.03 IDENTIFICATION NAMEPLATES AND LABELS
A. Identification Nameplates:

1. Manufacturers:
a. Brimar Industries, Inc:  www.brimar.com.
b. Kolbi Pipe Marker Co:  www.kolbipipemarkers.com.
c. Seton Identification Products:  www.seton.com.
d. Substitutions:  See Section 01 60 00 - Product Requirements.

2. Materials:
a. Indoor Clean, Dry Locations:  Use plastic nameplates.
b. Outdoor Locations:  Use plastic, stainless steel, or aluminum nameplates suitable for

exterior use.
3. Plastic Nameplates:  Two-layer or three-layer laminated acrylic or electrically

non-conductive phenolic with beveled edges; minimum thickness of 1/16 inch; engraved
text.
a. Exception:  Provide minimum thickness of 1/8 inch when any dimension is greater

than 4 inches.
4. Stainless Steel Nameplates:  Minimum thickness of 1/32 inch; engraved or laser-etched

text.
5. Aluminum Nameplates:  Anodized; minimum thickness of 1/32 inch; engraved or

laser-etched text.
6. Mounting Holes for Mechanical Fasteners:  Two, centered on sides for sizes up to 1 inch

high; Four, located at corners for larger sizes.
B. Identification Labels:

1. Manufacturers:
a. Brady Corporation:  www.bradyid.com.
b. Brother International Corporation:  www.brother-usa.com.
c. Panduit Corp:  www.panduit.com.
d. Substitutions:  See Section 01 60 00 - Product Requirements.

2. Materials:  Use self-adhesive laminated plastic labels; UV, chemical, water, heat, and
abrasion resistant.
a. Use only for indoor locations.

3. Text:  Use factory pre-printed or machine-printed text. Do not use handwritten text unless
otherwise indicated.

C. Format for General Information and Operating Instructions:
1. Minimum Size:  1 inch by 2.5 inches.
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2. Legend:  Include information or instructions indicated or as required for proper and safe
operation and maintenance.

3. Text: All capitalized unless otherwise indicated.
4. Minimum Text Height:  1/4 inch.
5. Color:  Black text on white background unless otherwise indicated.

D. Format for Control Device Identification:
1. Minimum Size:  3/8 inch by 1.5 inches.
2. Legend:  Load controlled or other designation indicated.
3. Text: All capitalized unless otherwise indicated.
4. Minimum Text Height:  3/16 inch.
5. Color:  Black text on clear background.

E. Nameplates:  Engraved three-layer laminated plastic, black letters on white background.
F. Locations:

1. Each electrical distribution and control equipment enclosure.
2. Communication cabinets.
3. Disconnect switches, and starters.

G. Letter Size:
1. Use 1/8 inch letters for identifying individual equipment and loads.
2. Use 1/4 inch letters for identifying grouped equipment and loads.

2.04 WIRE AND CABLE MARKERS
A. Manufacturers:

1. Brady Corporation:  www.bradyid.com.
2. HellermannTyton:  www.hellermanntyton.com.
3. Panduit Corp:  www.panduit.com.
4. Panduit Corp.
5. Substitutions:  See Section 01 60 00 - Product Requirements.

B. Markers for Conductors and Cables:  Use wrap-around self-adhesive vinyl cloth, wrap-around
self-adhesive vinyl self-laminating, heat-shrink sleeve, plastic sleeve, plastic clip-on, or vinyl split
sleeve type markers suitable for the conductor or cable to be identified.

C. Markers for Conductor and Cable Bundles:  Use plastic marker tags secured by nylon cable
ties.

D. Legend:  Power source and circuit number or other designation indicated.
E. Text:  Use factory pre-printed or machine-printed text, all capitalized unless otherwise indicated.
F. Minimum Text Height:  1/8 inch.
G. Color:  Black text on white background unless otherwise indicated.
H. Description:  split sleeve type wire markers.
I. Locations:  Each conductor at panelboard gutters, pull boxes, outlet boxes, and junction boxes

each load connection.
J. Legend:

1. Power and Lighting Circuits:  Branch circuit or feeder number indicated on drawings.
2. Control Circuits:  Control wire number indicated on shop drawings.

2.05 VOLTAGE MARKERS
A. Manufacturers: Panduit Corp

1. Substitutions:  See Section 01 60 00 - Product Requirements.
B. Markers for Conduits:  Use factory pre-printed self-adhesive vinyl, self-adhesive vinyl cloth, or

vinyl snap-around type markers.
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C. Markers for Boxes and Equipment Enclosures:  Use factory pre-printed self-adhesive vinyl or
self-adhesive vinyl cloth type markers.

D. Minimum Size:
1. Markers for Equipment:  1 1/8 by 4 1/2 inches.
2. Markers for Conduits:  As recommended by manufacturer for conduit size to be identified.
3. Markers for Pull Boxes:  1 1/8 by 4 1/2 inches.
4. Markers for Junction Boxes:  1/2 by 2 1/4 inches.

E. Legend:
1. Markers for Voltage Identification:  Highest voltage present.
2. Markers for System Identification:

a. Emergency Power System:  Text "EMERGENCY".
F. Color:  Black text on orange background unless otherwise indicated.
G. Location:  Furnish markers for each conduit longer than 6 feet.
H. Spacing:  20 feet on center.
I. Color:

1. 480 Volt System:  Brown.
2. 208 Volt System:  Yellow.
3. Fire Alarm System:  Red.

J. Legend:
1. 480 Volt System:  brown.
2. 208 Volt System:  yellow.
3. Fire Alarm System:  red.

2.06 WARNING SIGNS AND LABELS
A. Manufacturers:

1. Brimar Industries, Inc:  www.brimar.com.
2. Clarion Safety Systems, LLC:  www.clarionsafety.com.
3. Seton Identification Products:  www.seton.com.
4. Substitutions:  See Section 01 60 00 - Product Requirements.

B. Comply with ANSI Z535.2 or ANSI Z535.4 as applicable.
C. Warning Signs:

1. Materials:
a. Indoor Dry, Clean Locations:  Use factory pre-printed rigid plastic or self-adhesive

vinyl signs.
b. Outdoor Locations:  Use factory pre-printed rigid aluminum signs.

2. Rigid Signs:  Provide four mounting holes at corners for mechanical fasteners.
3. Minimum Size:  7 by 10 inches unless otherwise indicated.

D. Warning Labels:
1. Materials:  Use factory pre-printed or machine-printed self-adhesive polyester or

self-adhesive vinyl labels; UV, chemical, water, heat, and abrasion resistant; produced
using materials recognized to UL 969.
a. Do not use labels designed to be completed using handwritten text.
b. Provide polyester overlaminate to protect handwritten text.

2. Machine-Printed Labels:  Use thermal transfer process printing machines and accessories
recommended by label manufacturer.

3. Minimum Size:  2 by 4 inches unless otherwise indicated.
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PART 3  EXECUTION
3.01 PREPARATION

A. Clean surfaces to receive adhesive products according to manufacturer's instructions.
B. Degrease and clean surfaces to receive nameplates and labels.

3.02 INSTALLATION
A. Install products in accordance with manufacturer's instructions.
B. Install identification products to be plainly visible for examination, adjustment, servicing, and

maintenance. Unless otherwise indicated, locate products as follows:
1. Surface-Mounted Equipment:  Enclosure front.
2. Flush-Mounted Equipment:  Inside of equipment door.
3. Free-Standing Equipment:  Enclosure front; also enclosure rear for equipment with rear

access.
4. Elevated Equipment:  Legible from the floor or working platform.
5. Branch Devices:  Adjacent to device.
6. Interior Components:  Legible from the point of access.
7. Conduits:  Legible from the floor.
8. Boxes:  Outside face of cover.
9. Conductors and Cables:  Legible from the point of access.
10. Devices:  Outside face of cover.

C. Install identification products centered, level, and parallel with lines of item being identified.
D. Secure nameplates to exterior surfaces of enclosures using stainless steel screws and to

interior surfaces using self-adhesive backing or epoxy cement.
E. Install self-adhesive labels and markers to achieve maximum adhesion, with no bubbles or

wrinkles and edges properly sealed.
F. Secure rigid signs using stainless steel screws.
G. Mark all handwritten text, where permitted, to be neat and legible.

END OF SECTION
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SECTION 26 24 16
PANELBOARDS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Power distribution panelboards.
B. Lighting and appliance panelboards.

1.02 RELATED REQUIREMENTS
A. Section 26 05 26 - Grounding & Bonding Electrical Systems.
B. Section 26 05 29 - Hangers & Supports for Electrical Work.
C. Section 26 05 53 - Identification for Electrical Systems:  Identification products and

requirements.
D. Section 26 05 73 - Overcurrent Protective Device Coordination Study.
E. Section 26 28 13 - Fuses:  Fuses for fusible switches and spare fuse cabinets.

1.03 REFERENCE STANDARDS
A. NECA 1 - Standard for Good Workmanship in Electrical Construction; National Electrical

Contractors Association.
B. NECA 407 - Standard for Installing and Maintaining Panelboards; National Electrical

Contractors Association.
C. NEMA 250 - Enclosures for Electrical Equipment (1000 Volts Maximum).
D. NEMA ICS 2 - Industrial Control and Systems:  Controllers, Contactors, and Overload Relays,

Rated Not More Than 2000 Volts AC or 750 Volts DC; National Electrical Manufacturers
Association.

E. NEMA KS 1 - Enclosed and Miscellaneous Distribution Equipment Switches (600 Volts
Maximum); National Electrical Manufacturers Association.

F. NEMA PB 1 - Panelboards; National Electrical Manufacturers Association.
G. NEMA PB 1.1 - General Instructions for Proper Installation, Operation and Maintenance of

Panelboards Rated 600 Volts or Less; National Electrical Manufacturers Association.
H. NETA STD ATS - Acceptance Testing Specifications for Electrical Power Distribution

Equipment and Systems; International Electrical Testing Association.
I. NFPA 70 - National Electrical Code; National Fire Protection Association.
J. UL 50 - Enclosures for Electrical Equipment, Non-Environmental Considerations.
K. UL 50E - Enclosures for Electrical Equipment, Environmental Considerations.
L. UL 67 - Panelboards.

1.04 SUBMITTALS
A. See Section 01 33 00 - Administrative Requirements, for submittal procedures.
B. Product Data:  Provide manufacturer's standard catalog pages and data sheets for

panelboards, enclosures, overcurrent protective devices, and other installed components and
accessories.

C. Shop Drawings:  Indicate outline and support point dimensions, voltage, main bus ampacity,
overcurrent protective device arrangement and sizes, short circuit current ratings, conduit entry
locations, conductor terminal information, and installed features and accessories.

zigmondb
Stamp



State of Delaware - DFM PANELBOARDS
Carvel State Office Building - Electrical Panel Replacement 26 24 16
StudioJAED Project No. 14075 September 30, 2015
BID DOCUMENTS

PANELBOARDS 26 24 16 - Page 2 of 6

D. Manufacturer's Installation Instructions:  Indicate application conditions and limitations of use
stipulated by product testing agency.  Include instructions for storage, handling, protection,
examination, preparation, and installation of product.

E. Project Record Documents:  Record actual installed locations of panelboards and actual
installed circuiting arrangements.

F. Maintenance Data:  Include information on replacement parts and recommended maintenance
procedures and intervals.

1.05 QUALITY ASSURANCE
A. Conform to requirements of NFPA 70.
B. Maintain at the project site a copy of each referenced document that prescribes execution

requirements.
C. Manufacturer Qualifications:  Company specializing in manufacturing the products specified in

this section with minimum three years documented experience.
1.06 DELIVERY, STORAGE, AND HANDLING

A. Receive, inspect, handle, and store panelboards in accordance with manufacturer's instructions
and NECA 407.

B. Store in a clean, dry space.  Maintain factory wrapping or provide an additional heavy canvas or
heavy plastic cover to protect units from dirt, water, construction debris, and traffic.

C. Handle carefully in accordance with manufacturer's written instructions to avoid damage to
panelboard internal components, enclosure, and finish.

1.07 FIELD CONDITIONS
A. Maintain ambient temperature within the following limits during and after installation of

panelboards:
1. Panelboards Containing Circuit Breakers:  Between 23 degrees F and 104 degrees F.
2. For re-building existing panelboards, backboxes to remain:

a. Measure all existing conditions prior to ordering of new faces and internal compoents.
b. Verify existing wiring for installation of new components.
c. Verify all existing breaker quantities and sizes.  Match existing unless otherwise

noted.
1.08 MAINTENANCE MATERIALS

A. See Section 01 60 00 - Product Requirements, for additional provisions.
B. Furnish two of each panelboard key.

PART 2  PRODUCTS
2.01 MANUFACTURERS

A. Schneider Electric; Square D Products: www.schneider-electric.us.
B. Eaton Corporation; Cutler-Hammer Products:  www.eaton.com.
C. General Electric Company:  www.geindustrial.com.
D. Substitutions:  See Section 01 60 00 - Product Requirements.

2.02 ALL PANELBOARDS
A. Provide products listed and labeled by Underwriters Laboratories Inc. as suitable for the

purpose  indicated.
B. Unless otherwise indicated, provide products suitable for continuous operation under the

following service conditions:
1. Altitude:  Less than 6,600 feet.
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2. Ambient Temperature:
a. Panelboards Containing Circuit Breakers:  Between 23 degrees F and 104 degrees F.

C. Short Circuit Current Rating:
1. Provide panelboards with listed short circuit current rating not less than the available fault

current at the installed location as determined by short circuit study performed in
accordance with Section 26 05 73.

D. Mains:  Configure for top or bottom incoming feed as indicated or as required for the installation.
E. Branch Overcurrent Protective Devices:  Replaceable without disturbing adjacent devices.
F. Bussing:  Sized in accordance with UL 67 temperature rise requirements.

1. Provide solidly bonded equipment ground bus in each panelboard, with a suitable lug for
each feeder and branch circuit equipment grounding conductor.

G. Conductor Terminations:  Suitable for use with the conductors to be installed.
H. Enclosures:  Comply with NEMA 250, and list and label as complying with UL 50 and UL 50E.

1. Environment Type per NEMA 250: Unless otherwise indicated, as specified for the
following installation locations:
a. Indoor Clean, Dry Locations:  Type 1.
b. Outdoor Locations:  Type 3R.

2. Boxes:  Galvanized steel unless otherwise indicated.
a. Provide wiring gutters sized to accommodate the conductors to be installed.

3. Fronts:
a. Fronts for Surface-Mounted Enclosures:  Same dimensions as boxes, with

continuous- higned cover and independently hinged door.
b. Fronts for Flush-Mounted Enclosures:  Overlap boxes on all sides to conceal rough

opening with continuous-hinged cover and independently hinged door.
c. Finish for Painted Steel Fronts:  Manufacturer's standard grey unless otherwise

indicated.
d. For replacement fronts over existing boxes:  Measure existing boxes prior to submittal

and ordering.
4. Lockable Doors:  All locks keyed alike unless otherwise indicated.

I. Future Provisions:  Prepare all unused spaces for future installation of devices including
bussing, connectors, mounting hardware and all other required provisions.

2.03 POWER DISTRIBUTION PANELBOARDS
A. Description:  Panelboards complying with NEMA PB 1, power and feeder distribution type,

circuit breaker type, and listed and labeled as complying with UL 67; ratings, configurations and
features as indicated on the drawings.

B. Conductor Terminations:
1. Main and Neutral Lug Material:  Copper, suitable for terminating copper conductors only.
2. Main and Neutral Lug Type:  Mechanical.

C. Bussing:
1. Phase and Neutral Bus Material:  Copper.
2. Ground Bus Material:  Copper.

D. Circuit Breakers:
1. Provide bolt-on type or plug-in type secured with locking mechanical restraints.

E. Enclosures:
1. Provide surface-mounted enclosures unless otherwise indicated.
2. Fronts:  Provide door-in-door trim with hinged cover for access to load terminals and wiring

gutters, and separate lockable hinged door with concealed hinges for access to
overcurrent protective device handles without exposing live parts.
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3. Provide metal circuit directory holder mounted on inside of door.
F. Manufacturers:

1. Square D or approved equal.
2. Substitutions:  See Section 01 60 00 - Product Requirements.

G. Description:  NEMA PB 1, circuit breaker type.
H. Service Conditions:

1. Altitude:  1000 feet.
2. Temperature:  55 degrees F.

I. Panelboard Bus:  Copper, ratings as indicated.  Provide copper ground bus in each panelboard.
J. Minimum integrated short circuit rating:  As indicated.

1. 240 Volt Panelboards:  14,000 amperes rms symmetrical.
2. 480 Volt Panelboards:  21,000 amperes rms symmetrical.

K. Molded Case Circuit Breakers:  With integral thermal and instantaneous magnetic trip in each
pole; UL listed. For air conditioning equipment branch circuits provide circuit breakers UL listed
as Type HACR.

L. Molded Case Circuit Breakers with Current Limiters:  With replaceable current limiting elements,
in addition to integral thermal and instantaneous magnetic trip in each pole; UL listed.

M. Current Limiting Molded Case Circuit Breakers:  With integral thermal and instantaneous
magnetic trip in each pole, coordinated with automatically resetting current limiting elements in
each pole: UL listed.  Interrupting rating 100,000 symmetrical amperes, let-through current and
energy level less than permitted for same size Class RK-5 fuse.

N. Circuit Breaker Accessories:  Trip units and auxiliary switches as indicated.
O. Enclosure:  NEMA PB 1, Type 1, 5 34" deep, 20" wide, cabinet box.  With continued hinge and

lock.
P. Cabinet Front:  Surface type, fastened with , hinged door with flush lock,  finished in

manufacturer's standard gray enamel.
2.04 LIGHTING AND APPLIANCE PANELBOARDS

A. Description:  Panelboards complying with NEMA PB 1, lighting and appliance branch circuit
type, circuit breaker type, and listed and labeled as complying with UL 67; ratings,
configurations and features as indicated on the drawings.

B. Conductor Terminations:
1. Main and Neutral Lug Material:  Copper, suitable for terminating copper conductors only.
2. Main and Neutral Lug Type:  Mechanical.

C. Bussing:
1. Phase Bus Connections:  Arranged for sequential phasing of overcurrent protective

devices.
2. Phase and Neutral Bus Material:  Copper.
3. Ground Bus Material:  Copper.

D. Circuit Breakers:  Thermal magnetic bolt-on type unless otherwise indicated.
E. Enclosures:

1. Provide surface-mounted or flush-mounted enclosures as indicated.
2. Fronts:  Provide door-in-door trim with continuous piano  hinged cover for access to load

terminals and wiring gutters, and separate lockable hinged door with concealed hinges for
access to overcurrent protective device handles without exposing live parts.

3. Provide metal circuit directory holder mounted on inside of door.
F. Manufacturers:
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1. Square.D or approved equal.
2. Substitutions:  See Section 01 60 00 - Product Requirements.

G. Description:  NEMA PB1, circuit breaker type, lighting and appliance branch circuit panelboard.
H. Panelboard Bus:  Copper, ratings as indicated.  Provide copper ground bus in each panelboard;

provide insulated ground bus where scheduled.
I. Minimum Integrated Short Circuit Rating:  As indicated.

1. 240 Volt Panelboards:  14,000 amperes rms symmetrical.
2. 480 Volt Panelboards:  21,000 amperes rms symmetrical.

J. Molded Case Circuit Breakers:  Thermal magnetic trip circuit breakers, bolt-on type, with
common trip handle for all poles; UL listed.
1. Type SWD for lighting circuits.
2. Type HACR for air conditioning equipment circuits.
3. Class A ground fault interrupter circuit breakers where scheduled.
4. Do not use tandem circuit breakers, or miniature circuit breakers.

K. Current Limiting Molded Case Circuit Breakers:  With integral thermal and instantaneous
magnetic trip in each pole, coordinated with automatically resetting current limiting elements in
each pole; UL listed.  Interrupting rating 100,000 symmetrical amperes, let-through current and
energy level less than permitted for same size Class RK-5 fuse.

L. Enclosure:  NEMA PB 1, Type 1.
M. Cabinet Box:  6 inches deep, 20 inches wide for 240 volt and less panelboards, 20 inches wide

for 480 volt panelboards.
N. Fronts:  Provide door-in-door trim with hinged cover for access to load terminals and wiring

gutters, and separate lockable hinged door with concealed hinges for access to overcurrent
protective device handles without exposing live parts.

O. Provide metal circuit directory holder mounted on inside of door.
PART 3  EXECUTION
3.01 EXAMINATION

A. Verify that field measurements are as shown on the drawings.
B. Verify that the ratings and configurations of the panelboards and associated components are

consistent with the indicated requirements.
C. Verify that mounting surfaces are ready to receive panelboards.
D. Verify that conditions are satisfactory for installation prior to starting work.

3.02 INSTALLATION
A. Install products in accordance with manufacturer's instructions.
B. Install panelboards securely, in a neat and workmanlike manner in accordance with NECA 1

(general workmanship), NECA 407 (panelboards), and NEMA PB 1.1.
C. Arrange equipment to provide minimum clearances in accordance with manufacturer's

instructions and NFPA 70.
D. Provide required supports in accordance with Section 26 05 29.
E. Install panelboards plumb.
F. Install flush-mounted panelboards so that trims fit completely flush to wall with no gaps and

rough opening completely covered.
G. Mount panelboards such that the highest position of any operating handle for circuit breakers or

switches does not exceed 79 inches above the floor or working platform.
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H. Provide minimum of six spare 1 inch trade size conduits out of each flush-mounted panelboard
stubbed into accessible space above ceiling and below floor.

I. Provide grounding and bonding in accordance with Section 26 05 26.
1. Terminate branch circuit equipment grounding conductors on solidly bonded equipment

ground bus only. Do not terminate on isolated/insulated ground bus.
J. Install all field-installed branch devices, components, and accessories.
K. Install panelboards in accordance with NEMA PB 1.1 and NECA 1.
L. Install panelboards plumb.  Install recessed panelboards flush with wall finishes, where installed

surface mounted secure or anchor panelboard to brick or cinder block wall.
M. Height:  6 feet to top of panelboard; install panelboards taller than 6 feet with bottom no more

than 4 inches above floor.
N. Provide filler plates to cover unused spaces in panelboards.
O. Identify panelboards in accordance with Section 26 05 53.
P. Provide computer-generated circuit directory for each lighting and appliance panelboard and

each power distribution panelboard provided with a door, clearly and specifically indicating the
loads served. Identify spares and spaces.

Q. Provide typed or neatly handwritten circuit directory for each branch circuit panelboard.  Revise
directory to reflect circuiting changes required to balance phase loads.

R. Provide identification nameplate for each panelboard in accordance with Section 26 05 53.
S. Provide arc flash warning labels in accordance with NFPA 70.
T. Ground and bond panelboard enclosure according to Section 26 05 26.

3.03 FIELD QUALITY CONTROL
A. Perform inspection, testing, and adjusting in accordance with Section 01 40 00.
B. Perform field inspection and testing in accordance with Section 01 40 00.
C. Inspect and test in accordance with NETA STD ATS, except Section 4.
D. Correct deficiencies and replace damaged or defective panelboards or associated components.
E. Perform inspections and tests listed in NETA STD ATS, Section 7.5 for switches, Section 7.6 for

circuit breakers.
3.04 ADJUSTING

A. Adjust tightness of mechanical and electrical connections to manufacturer's recommended
torque settings.

B. Adjust alignment of panelboard fronts.
C. Load Balancing:  For each panelboard, rearrange circuits such that the difference between each

measured steady state phase load does not exceed 20 percent and adjust circuit directories
accordingly.  Maintain proper phasing for multi-wire branch circuits.

3.05 CLEANING
A. Clean dirt and debris from panelboard enclosures and components according to manufacturer's

instructions.
B. Repair scratched or marred exterior surfaces to match original factory finish.

END OF SECTION
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