

**Addendum
No. 2**

Addendum Date: November 8, 2017
Project: Generator Replacement at DFS Wilmington
DFM Project No: MC1002000391

The work herein shall be considered part of the bid documents for the referenced project and carried out in accordance with the following supplemental instructions issued in accordance with the Contract Documents without change in Contract Sum or Contract Time. Acknowledge receipt of addendum on the bid form as indicated.

Clarifications/General:

1. **THE RFI CUTOFF DATE HAS BEEN CHANGED FOR THIS PROJECT.** Questions must be received by 4:30 PM on Monday, November 13th.
2. **AN ADDITIONAL WALKTHROUGH HAS BEEN SCHEDULED.** A second walkthrough has been scheduled for Monday, November 13th at 1:00 PM.
3. Project Progress Meetings: It is anticipated that weekly coordination meetings will be required for this project once construction begins. Prior to construction start and post-occupancy, bi-weekly meetings will be sufficient for coordination purposes. Meeting lengths should be expected to be at least 2 hours in duration. These are estimates only and are subject to change based upon the project status.
4. Temporary Facilities: Each prime contractor for the four projects at the site will be responsible for maintaining temporary sanitary facilities, trash/dumpster service, etc. as specified in the project documents. The successful contractors may, at their discretion, choose to share these costs with the other successful bidders. However, it is solely the responsibility of the contractors to maintain the site facilities requirements as detailed in the project documents.
5. Building permits: As stated in the pre-bid meeting and in the project documents, contractors will be responsible for obtaining their own building permits as required by the City of Wilmington. The State of Delaware will provide supporting information regarding asbestos certification as required.
6. The existing MDP for the facility is a Square D I-Line SPD Panel.

Changes to Drawings:

1. *Drawing E9.1* Electrical Plans – Panel-EM2LA was incorrectly written as Panel-EML2A on sheet E9.1 and has been corrected. More information on Panel-EM4 has been added. See sketch SK-E.1.

Changes to Specifications:

1. *None.*

END

DRAWING REDACTED