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ADVERTISEMENT FOR BIDS
RE-BID

Sealed bids for OMB/DFM Contract No. MC3501000012 — Holloway Campus — Chapel
Renovations — Phase I - Re-Bid will be received by the State of Delaware, Office of Management an
Budget, Division of Facilities Management, in Room 011 of the Main Building Annex of the Herma.:
Holloway Campus, 1901 N. DuPont Highway, New Castle, DE 19720 until 1:00 p.m. local time ¢a
Tuesday, April 2, 2013, at which time they will be publicly opened and read aloud. Bidder beait: the, risk
of late delivery. Any bids received after the stated time will be returned unopened.

Project involves Phase I of major renovations and addition to the Chapel located at the‘terinatdolloway
Campus in New Castle, Delaware.

Attention is called to construction schedule as detailed in the Bid Documents.

A MANDATORY Pre-Bid Meeting will be held on Wednesday, Marcl 132213, at 10:00 a.m. in Room
#011 of the Main Building Annex, Holloway Campus, 1901 N. DuPsiueHighway, New Castle, Delaware,
for the purpose of establishing the list of subcontractors and to ansy ‘er qui stions. Representatives of each
party to any Joint Venture must attend this meeting. ATTZNDAMNCE OF THIS MEETING IS A
PREREQUISITE FOR BIDDING ON THIS CONTRACT.

Sealed bids shall be addressed to the Division of Fadilities Management, Herman Holloway Campus,
Main Building Annex, Room 002, 1901 N. DuvTont Higliway, New Castle, DE 19720, Attn: Danny
Episcopo.  The outer envelope should e'saiv ‘idicate:  "OMB/DFM CONTRACT NO.
MC3501000012 - HOLLOWAY CAMPU:: -+CHAPEL RENOVATIONS — PHASE I - RE-BID -
SEALED BID - DO NOT OPEN."

Contract documents may be obtaired at the office of Davis, Bowen & Friedel, Inc., 23 North Walnut
Street, Milford, DE 19963, phoie:(302) 424-1441, upon receipt of $200.00 per set/non-refundable.
Checks are to be made payablc 10 "Davis, Bowen & Friedel, Inc.” Note: Contractors who previously
purchased the bidding docu.:ent, may obtain a new set for $50.00.

Construction documents viill be available for review at the following locations: Davis, Bowen & Friedel,
Inc.; Delaware Centrac ors Association; Associated Builders and Contractors.

Minority Busines: Enterprises (MBE), Disadvantaged Business Enterprises (DBE) and Women-Owned
Business Tnierprises (WBE) will be afforded full opportunity to submit bids on this contract and will not
be suleat.fo discrimination on the basis of race, color, national origin or sex in consideration of this
award. 1lach bid must be accompanied by a bid security equivalent to ten percent of the bid amount and
all :ddiuve alternates. The successful bidder must post a performance bond and payment bond in a sum
equasto 100 percent of the contract price upon execution of the contract. The Owner reserves the right to
reisct any or all bids and to waive any informalities therein. The Owner may extend the time and place
for the opening of the bids from that described in the advertisement, with not less than two calendar days
notice by certified delivery, facsimile machine or other electronic means to those bidders receiving plans.

END OF ADVERTISEMENT FOR BIDS
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

ARTICLE 1:

1.1

1.1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

1.11

GENERAL
DEFINITIONS

Whenever the following terms are used, their intent and meaning shall be interpreted as
follows:

STATE: The State of Delaware.
AGENCY: Contracting State Agency as noted on cover sheet.
DESIGNATED OFFICIAL: The agent authorized to act for the Agencv.

BIDDING DOCUMENTS: Bidding Documents include the Bidding "<eqy.rements and the
proposed Contract Documents. The Bidding Requirements coziist of the Advertisement for
Bid, Invitation to Bid, Instructions to Bidders, Suppleme tarv. Instructions to Bidders (if
any), General Conditions, Supplementary General Condiions, General Requirements,
Special Provisions (if any), the Bid Form (including ti'e Non- zoliusion Statement), and other
sample bidding and contract forms. The proposedCon.act D scuments consist of the form of
Agreement between the Owner and ContractC- as well as the Drawings, Specifications
(Project Manual) and all Addenda issued prior to ea>cution of the Contract.

CONTRACT DOCUMENTS: The Coutract Documents consist of the, Instructions to
Bidders, Supplementary Instructiops to Bic Yer5 (if any), General Conditions, Supplementary
General Conditions, General Regwilements, Special Provisions (if any), the form of
agreement between the Owne’ and the Contractor, Drawings (if any), Specifications (Project
Manual), and all addenda.

AGREEMENT: The tc:m of  he Agreement shall be AIA Document A101, Standard Form
of Agreement Fitween Cwner and Contractor where the basis of payment is a
STIPULATED sUM.. In the case of conflict between the instructions contained therein and
the General ™equ’ eme.its herein, these General Requirements shall prevail.

GENERAL REf7,UIREMENTS (or CONDITIONS): General Requirements (or conditions)
are ‘nstructions pertaining to the Bidding Documents and to contracts in general. They
contai, in summary, requirements of laws of the State; policies of the Agency and
in.ructions to bidders.

STECIAL PROVISIONS: Special Provisions are specific conditions or requirements
peculiar to the bidding documents and to the contract under consideration and are
supplemental to the General Requirements. Should the Special Provisions conflict with the
General Requirements, the Special Provisions shall prevail.

ADDENDA: Written or graphic instruments issued by the Owner/Architect prior to the
execution of the contract which modify or interpret the Bidding Documents by additions,
deletions, clarifications or corrections.

BIDDER OR VENDOR: A person or entity who formally submits a Bid for the material or
Work contemplated, acting directly or through a duly authorized representative who meets
the requirements set forth in the Bidding Documents.

Page 2
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

1.12

1.13

1.14

1.15

1.16

1.17

1.18

1.19

1.20

1.21

1.22

ARTICLE 2:

2.1

SUB-BIDDER: A person or entity who submits a Bid to a Bidder for materials or labor, or
both for a portion of the Work.

BID: A complete and properly executed proposal to do the Work for the sums stipulated
therein, submitted in accordance with the Bidding Documents.

BASE BID: The sum stated in the Bid for which the Bidder offers to perform *ie v.ork
described in the Bidding Documents as the base, to which Work may be added or frem
which Work may be deleted for sums stated in Alternate Bids (if any are requi‘ed w bestated
in the bid).

ALTERNATE BID (or ALTERNATE): An amount stated in the P.d, y *ere applicable, to
be added to or deducted from the amount of the Base Bid if the corres ond*.g change in the
Work, as described in the Bidding Documents is accepted.

UNIT PRICE: An amount stated in the Bid, where.spnlicable, as a price per unit of
measurement for materials, equipment or services or . portic 1 of the Work as described in
the Bidding Documents.

SURETY: The corporate body which is bound wi., and for the Contract, or which is liable,
and which engages to be responsible for #ic Jontractor's payments of all debts pertaining to
and for his acceptable performance of thc Work | or which he has contracted.

BIDDER'S DEPOSIT: The securii,: 7'csignated in the Bid to be furnished by the Bidder as a
guaranty of good faith to entel into a (~ltract with the Agency if the Work to be performed
or the material or equipmert to e fur hished is awarded to him.

CONTRACT: The wri‘en as ‘eement covering the furnishing and delivery of material or
work to be perforried.

CONTRACTOR. Ap: individual, firm or corporation with whom a contract is made by the
Agency.

SUT CONTRACTOR: An individual, partnership or corporation which has a direct contract
with a contractor to furnish labor and materials at the job site, or to perform construction
lat>r ana furnish material in connection with such labor at the job site.

CONTRACT BOND: The approved form of security furnished by the contractor and his
surety as a guaranty of good faith on the part of the contractor to execute the work in
accordance with the terms of the contract.

BIDDER'S REPRESENTATIONS
PRE-BID MEETING
A pre-bid meeting for this project will be held at the time and place designated. Attendance

at this meeting is a pre-requisite for submitting a Bid, unless this requirement is specifically
waived elsewhere in the Bid Documents.

586B031.M02
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

22 By submitting a Bid, the Bidder represents that:

2.2.1 The Bidder has read and understands the Bidding Documents and that the Bid is made in
accordance therewith.

222 The Bidder has visited the site, become familiar with existing conditions under which <
Work is to be performed, and has correlated the Bidder’s his personal observations witt. the
requirements of the proposed Contract Documents.

223 The Bid is based upon the materials, equipment, and systems required ¥y w> Licding
Documents without exception.

2.3 JOINT VENTURE REQUIREMENTS

2.3.1 For Public Works Contracts, each Joint Venturer shall be quz’ifed and Capable to complete
the Work with their own forces.

232 Included with the Bid submission, and as a requirems at to b 4, « copy of the executed Joint
Venture Agreement shall be submitted and signed Ly a.' Joint Venturers involved.

233 All required Bid Bonds, Performance Bonds, Ma.>rial and Labor Payment Bonds must be
executed by both Joint Venturers and be riaccd in botn of their names.

234 All required insurance certificates stall nan.> koth Joint Venturers.

235 Both Joint Venturers shall sizn the 7 Form and shall submit a valid Delaware Business
License Number with thei~ B or s 1all state that the process of application for a Delaware
Business License has been i1 'taied.

236 Both Joint Ventur.rs shall i.Ciude their Federal E.I. Number with the Bid.

2.3.7 In the evept-af a nandutory Pre-bid Meeting, each Joint Venturer shall have a representative
in attenddace

238 Dy to exceptional circumstances and for good cause shown, one or more of these provisions
may b waived at the discretion of the State.

2.4 AS! IGNMENT OF ANTITRUST CLAIMS

24.1 As consideration for the award and execution by the Owner of this contract, the Contractor
hereby grants, conveys, sells, assigns and transfers to the State of Delaware all of its right,
title and interests in and to all known or unknown causes of action it presently has or may
now or hereafter acquire under the antitrust laws of the United States and the State of
Delaware, relating to the particular goods or services purchased or acquired by the Owner
pursuant to this contract.

ARTICLE 3: BIDDING DOCUMENTS

3.1 COPIES OF BID DOCUMENTS

Page 4 Section 00 21 13 586B031.M02
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3.1.1

32

3.2.1

322

323

324

3.25

3.3.1

Bidders may obtain complete sets of the Bidding Documents from the
Architectural/Engineering finrm designated in the Advertisement or Invitation to Bid in the
number and for the deposit sum, if any, stated therein.

Bidders shall use complete sets of Bidding Documents for preparation of Bids. The issuing
Agency nor the Architect assumes no responsibility for errors or misinterpretations resulf.. »
from the use of incomplete sets of Bidding Documents.

Any errors, inconsistencies or omissions discovered shall be reported to the'Archi sct
immediately.

The Agency and Architect may make copies of the Bidding Documentsiavailsole on the
above terms for the purpose of obtaining Bids on the Work. No lCens=.or srant of use is
conferred by issuance of copies of the Bidding Documents.

INTERPRETATION OR CORRECTION OF BIDDINGROU - JMENTS

The Bidder shall carefully study and compare the/Bia 'ing I” ocuments with each other, and
with other work being bid concurrently or pres'ntly’under construction to the extent that it
relates to the Work for which the Bid is subi itted, shall examine the site and local
conditions, and shall report any errors. incunsistencies, or ambiguities discovered to the
Architect.

Bidders or Sub-bidders requiring 3la(ification or interpretation of the Bidding Documents
shall make a written request t«"the Architect at least seven days prior to the date for receipt of
Bids. Interpretations, correciiciis ar d changes to the Bidding Documents will be made by
written Addendum. Interpreati¢is, corrections, or changes to the Bidding Documents made
in any other manner sha.' not t : binding.

The apparent si’ence’of the specifications as to any detail, or the apparent omission from it of
detailed desaripti'n colicerning any point, shall be regarded as meaning that only the best
commerc’4l practice 1s to prevail and only material and workmanship of the first quality are
to be used. *roo? of specification compliance will be the responsibility of the Bidder.

Unles. otherwise provided in the Contract Documents, the Contractor shall provide and pay
to:all permits, labor, materials, equipment, tools, construction equipment and machinery,
wat: r, heat, utilities, transportation, and other facilities and services necessary for the proper
~zscution and completion of the Work.

The Owner will bear the costs for all impact and user fees associated with the project.

SUBSTITUTIONS

The materials, products and equipment described in the Bidding Documents establish a
standard of quality, required function, dimension, and appearance to be met by any proposed
substitution. The specification of a particular manufacturer or model number is not intended
to be proprietary in any way. Substitutions of products for those named will be considered,
providing that the Vendor certifies that the function, quality, and performance characteristics

586B031.M02
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332

333

334

34

3.4.1

342

343

3.44

ARTICLE 4:

4.1

of the material offered is equal or superior to that specified. It shall be the Bidder's
responsibility to assure that the proposed substitution will not affect the intent of the design,
and to make any installation modifications required to accommodate the substitution.

Requests for substitutions shall be made in writing to the Architect at least ten days prior to
the date of the Bid Opening. Such requests shall include a complete description of <
proposed substitution, drawings, performance and test data, explanation of requirea
installation modifications due the substitution, and any other information necessa’y 1+ a.
evaluation. The burden of proof of the merit of the proposed substitution is upon  he
proposer. The Architect’s decision of approval or disapproval shall be final. Tune .t rcoitoct is
to notify Owner prior to any approvals.

If the Architect approves a substitution prior to the receipt of Bids, swch | roro ral shall be set
forth in an Addendum. Approvals made in any other manner shall no.".e bir ding.

The Architect shall have no obligation to consider any subst’-utic is after the Contract award.

ADDENDA

Addenda will be mailed or delivered to all who< e Jiown by the Architect to have received
a complete set of the Bidding Documents.

Copies of Addenda will be made availa>le for | nspection wherever Bidding Documents are
on file for that purpose.

No Addenda will be issued J.er thai. 2 uays prior to the date for receipt of Bids except an
Addendum withdrawing the \=quest for Bids or one which extends the time or changes the
location for the opening of b.s.

Each bidder shallvascertaii.prior to submitting his Bid that they have received all Addenda
issued, and skl 2cknowledge their receipt in their Bid in the appropriate space. Not

acknowledeing 1 issued Addenda could be grounds for determining a bid to be non-
responsiv .

BI” OING PROCEDURES
PRREPARATION OF BIDS
€2 omit the bids on the Bid Forms included with the Bidding Documents.

Submit the original Bid Form for each bid. Bid Forms may be removed from the project
manual for this purpose.

Execute all blanks on the Bid Form in a non-erasable medium (typewriter or manually in
ink).

Where so indicated by the makeup on the Bid Form, express sums in both words and figures,
in case of discrepancy between the two, the written amount shall govern.

Interlineations, alterations or erasures must be initialed by the signer of the Bid.

Page 6
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4.1.6

4.1.7

4.1.8

4.19

4.1.10

4.2.1

422

43

43.1

BID ALL REQUESTED ALTERNATES AND UNIT PRICES, IF ANY. If there is no
change in the Base Bid for an Alternate, enter “No Change”. The Contractor is responsible
for verifying that they have received all addenda issued during the bidding period. Work
required by Addenda shall automatically become part of the Contract.

Make no additional stipulations on the Bid Form and do not qualify the Bid in anv_ower
manner.

Each copy of the Bid shall include the legal name of the Bidder and a stater-ent woeti r the
Bidder is a sole proprietor, a partnership, a corporation, or any legal entty, »nd e .ch copy
shall be signed by the person or persons legally authorized to bind the-Ridd=r w a contract.
A Bid by a corporation shall further give the state of incorporatio:” and i ve the corporate
seal affixed. A Bid submitted by an agent shall have a current Power ~f A.itorney attached,
certifying agent's authority to bind the Bidder.

Bidder shall complete the Non-Collusion Statement forii Zacivded with the Bid Forms and
include it with their Bid.

In the construction of all Public Works projeci, f<r the State of Delaware or any agency
thereof, preference in employment of laborers, wot,:rs or mechanics shall be given to bona
fide legal citizens of the State who havs estaclished citizenship by residence of at least 90
days in the State.

BID SECURITY

All bids shall be accompari’=d vy a ¢ :posit of either a good and sufficient bond to the agency
for the benefit of the agency, .-itn corporate surety authorized to do business in this State, the
form of the bond and th surc.y to be approved by the agency, or a security of the bidder
assigned to the aency, for a sum equal to at least 10% of the bid plus all add alternates, or in
lieu of the bid L »nd‘a security deposit in the form of a certified check, bank treasurer’s check,
cashier’s ckcck, n.onsy order, or other prior approved secured deposit assigned to the State.
The bid bond ned 1 not be for a specific sum, but may be stated to be for a sum equal to 10%
of the bid pius <ul add alternates to which it relates and not to exceed a certain stated sum, if
sa’a sum is equal to at least 10% of the bid. The Bid Bond form used shall be the standard
OMB ' >rm (attached).

The Agency has the right to retain the bid security of Bidders to whom an award is being
cunsidered until either a formal contract has been executed and bonds have been furnished or
the specified time has elapsed so the Bids may be withdrawn or all Bids have been rejected.

In the event of any successful Bidder refusing or neglecting to execute a formal contract and
bond within 20 days of the awarding of the contract, the bid bond or security deposited by
the successful bidder shall be forfeited.

SUBCONTRACTOR LIST
As required by Delaware Code, Title 29, section 6962(d)(10)b, each Bidder shall submit with

their Bid a completed List of Sub-Contractors they intend to employ for this project. NAME
ONLY ONE SUBCONTRACTOR FOR EACH TRADE. A Bid will be considered non-

586B031.M02
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432

433

44

44.1

4.5

4.5.1

4.5.2

-

PSS

responsive unless the completed list is included. The format and categories for the list shall
be provided and reviewed and confirmed at the pre-bid meeting.

Provide the Name and Address for each listed subcontractor. Addresses by City, Town or
Locality, plus State, will be acceptable.

It is the responsibility of the Contractor to ensure that their Subcontractors are in complia. ce
with the provisions of this law. Also, if a Contractor elects to list themse!ves s a
Subcontractor for any category, they must specifically name themselves on the Bia Zorm ¢ 1d
be able to document their capability to act as Subcontractor in that categor in «=co.7unce
with this law.

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WOR €
During the performance of this contract, the contractor agrees 2< >llows:

A. The Contractor will not discriminate against=any employee or applicant for
employment because of race, creed, color, s¢< or n. tional origin. The Contractor
will take affirmative action to ensure.ne 1oplirants are employed, and that
employees are treated during employme.t, v/ithout regard to their race, creed, color,
sex or national origin. Such action shall inc*ude, but not be limited to, the following:
Employment, upgrading, demcuoi, or transfer; recruitment or recruitment
advertising; layoff or terminatic. - rates of pay or other forms of compensation; and
selection for training, inclding aparinticeship. The Contractor agrees to post in
conspicuous places availab.= 0 employees and applicants for employment notices to
be provided by the coitracting »sency setting forth this nondiscrimination clause.

B. The Contractor will, n ail’solicitations or advertisements for employees placed by or
on behalf of he Cntractor, state that all qualified applicants will receive
considera’ion for e:iployment without regard to race, creed, color, sex or national
origin.”

PREVAILNC “'AUE REQUIREMENT

Wz = Provisions: In accordance with Delaware Code, Title 29, Section 6960, renovation
projec.:. whose total cost shall exceed $15,000, and $100,000 for new construction, the
mu, imum wage rates for various classes of laborers and mechanics shall be as determined by
the ) Jepartment of Labor, Division of Industrial Affairs of the State of Delaware.

The prevailing wage shall be the wage paid to a majority of employees performing similar
work as reported in the Department’s annual prevailing wage survey or in the absence of a
majority, the average paid to all employees reported.

The employer shall pay all mechanics and labors employed directly upon the site of work,
unconditionally and not less often than once a week and without subsequent deduction or
rebate on any account, the full amounts accrued at time of payment, computed at wage rates
not less than those stated in the specifications, regardless of any contractual relationship
which may be alleged to exist between the employer and such laborers and mechanics.
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454

455

4.6

4.6.1

4.6.2

4.63

4.6.4

4.6.5

4.7

472

The scale of the wages to be paid shall be posted by the employer in a prominent and easily
accessible place at the site of the work.

Every contract based upon these specifications shall contain a stipulation that certified sworn
payroll reports be maintained by every contractor and subcontractor performing work upon
the site of construction. The contractor and subcontractor shall keep and maintain the swoi .
payroll information for a period of 2 years from the last day of the work week covered by ‘e
payroll. A certified copy of these payroll reports shall be made available: (1) For ilispecion
or furnished upon request to a representative of the Department of Labor; (2) Upo. requ st
by the public or for copies thereof. However, a request by the public must k2 mac= tiz-sugh
the Department of Labor. The requesting party shall, prior to being previad the records,
reimburse the costs of preparation by the Department of Labor in.~ccoidans with the
Department’s copying fee policy. The public shall not be given ac{ess * sethe records at the
principal office of the contractor or subcontractor; and (3) The certifie. pav.oll records shall
be on a form provided by the Department of Labor or shall ¢ in the same information as
the form provided by the Department and shall be providec wi*.i=.10 days from receipt of
notice requesting the records from the Department of Lak i

SUBMISSION OF BIDS

Enclose the Bid, the Bid Security, and any other doc :ments required to be submitted with the
Bid in a sealed opaque envelope. Addrcss (e envelope to the party receiving the Bids.
Identify with the project name, project 1.xmber and the Bidder's name and address. If the
Bid is sent by mail, enclose the sialed en<iope in a separate mailing envelope with the
notation "BID ENCLOSED" on the e thireof. The State is not responsible for the opening
of bids prior to bid opening d'ie an< tii..< that are not properly marked.

Deposit Bids at the designate location prior to the time and date for receipt of bids indicated
in the Advertisement fo. Bids, Bids received after the time and date for receipt of bids will
be marked “LAT™. BID” anu returned.

Bidder assyiies 101 #Usponsibility for timely delivery at location designated for receipt of
bids.

Or., telephonic or telegraphic bids are invalid and will not receive consideration.

Wihdrawn Bids may be resubmitted up to the date and time designated for the receipt of
Bid:, provided that they are then fully in compliance with these Instructions to Bidders.

MODIFICATION OR WITHDRAW OF BIDS

Prior to the closing date for receipt of Bids, a Bidder may withdraw a Bid by personal request
and by showing proper identification to the Architect. A request for withdraw by letter or
fax, if the Architect is notified in writing prior to receipt of fax, is acceptable. A fax directing
a modification in the bid price will render the Bid informal, causing it to be ineligible for
consideration of award. Telephone directives for modification of the bid price shall not be
permitted and will have no bearing on the submitted proposal in any manner.

Bidders submitting Bids that are late shall be notified as soon as practicable and the bid shall
be returned.

586B031.M02
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4.73 A Bid may not be modified, withdrawn or canceled by the Bidder during a sixty (60) day
period following the time and date designated for the receipt and opening of Bids, and Bidder
so agrees in submitting their Bid. Bids shall be binding for 60 days after the date of the Bid
opening.

ARTICLE 5: CONSIDERATION OF BIDS

5.1 OPENING/REJECTION OF BIDS

5.1.1 Unless otherwise stated, Bids received on time will be publicly opened :na w:ill be read
aloud. An abstract of the Bids will be made available to Bidders.

512 The Agency shall have the right to reject any and all Bids.~"A Bid no. accompanied by a
required Bid Security or by other data required by the Bidd.ng 7 2a:mments, or a Bid which is
in any way incomplete or irregular is subject to rejection:

5.1.3 If the Bids are rejected, it will be done within thirt, (30, .caler.dar days of the Bid opening.

5.2 COMPARISON OF BIDS

521 After the Bids have been opened and reud, the bid prices will be compared and the result of
such comparisons will be made #7ailable 'o'the public. Comparisons of the Bids may be
based on the Base Bid plus desire.! ‘Alteruates. The Agency shall have the right to accept
Alternates in any order or cor ibination.

522 The Agency reserves the rigi.* to waive technicalities, to reject any or all Bids, or any portion
thereof, to advertise for new l.ids, to proceed to do the Work otherwise, or to abandon the
Work, if in the jrigment o1 e Agency or its agent(s), it is in the best interest of the State.

523 An increas=¢r detresse in the quantity for any item is not sufficient grounds for an increase
or decrea 2 i ui Unit Price.

524 Tk orices quoted are to be those for which the material will be furnished F.O.B. Job Site and
inclua. all charges that may be imposed during the period of the Contract.

525 No qualifying letter or statements in or attached to the Bid, or separate discounts will be
cunsidered in determining the low Bid except as may be otherwise herein noted. Cash or
separate discounts should be computed and incorporated into Unit Bid Price(s).

R DISQUALIFICATION OF BIDDERS

550 An agency shall determine that each Bidder on any Public Works Contract is responsible
before awarding the Contract. Factors to be considered in determining the responsibility
of a Bidder include:

A. The Bidder’s financial, physical, personnel or other resources including
Subcontracts;
Page 10 Section 00 21 13 586B031.M02
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5.3.2

533

5.3.3.1

5332

5333

5334

5335

53.3.6

5.4.1

5.4.2

B. The Bidder’s record of performance on past public or private construction
projects, including, but not limited to, defaults and/or final adjudication or
admission of violations of the Prevailing Wage Laws in Delaware or any other
state;

@ The Bidder’s written safety plan;
D. Whether the Bidder is qualified legally to contract with the State;

E. Whether the Bidder supplied all necessary information Concurniyg its
responsibility; and,

F. Any other specific criteria for a particular procurement{ wh < ar agency may
establish; provided however, that, the criteria be set forth 1. the .nvitation to Bid
and is otherwise in conformity with State and/or FesCinl law.

If an agency determines that a Bidder is nonrespswsive .and/or nonresponsible, the
determination shall be in writing and set forth the bisis fot the determination. A copy of

the determination shall be sent to the affected Biddet withi' five (5) working days of said
determination.

In addition, any one or more of the follor+ing causes may be considered as sufficient for the
disqualification of a Bidder and the reiec.ion of  heir Bid or Bids.

More than one Bid for the same Chyriractfrom an individual, firm or corporation under the
same or different names.

Evidence of collusion among, Bidders.
Unsatisfactory periormancciecord as evidenced by past experience.

If the Unit P=ices re cbviously unbalanced either in excess or below reasonable cost analysis
values.

If 2 ere are any unauthorized additions, interlineation, conditional or alternate bids or
irregusirities of any kind which may tend to make the Bid incomplete, indefinite or
arLhiguous as to its meaning.

Ifne Bid is not accompanied by the required Bid Security and other data required by the
Bidding Documents.

If any exceptions or qualifications of the Bid are noted on the Bid Form.
ACCEPTANCE OF BID AND AWARD OF CONTRACT

A formal Contract shall be executed with the successful Bidder within twenty (20) calendar
days after the award of the Contract.

Per Section 6962(d)(13) a., Title 29, Delaware Code, “The contracting agency shall
award any public works contract within thirty (30) days of the bid opening to the lowest

586B031.M02
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543

544

5.4.5

5.4.6

5.4.7

54.8

responsive and responsible Bidder, unless the Agency elects to award on the basis of best
value, in which case the election to award on the basis of best value shall be stated in the
Invitation To Bid.”

Each Bid on any Public Works Contract must be deemed responsive by the Agency to be
considered for award. A responsive Bid shall conform in all material respects to v ¢
requirements and criteria set forth in the Contract Documents and specifications.

The Agency shall have the right to accept Alternates in any order or combinatiun, anc to
determine the low Bidder on the basis of the sum of the Base Bid, plus acceptru Aleriatis.

The successful Bidder shall execute a formal contract, submit the rcruitod< insurance
Certificate, and furnish good and sufficient bonds, unless specifical’; w: i»ea ‘n the General
Requirements, in accordance with the General Requirement, withi. twe.ty (20) days of
official notice of contract award. Bonds shall be for the benefi2f the A, ency with surety in
the amount of 100% of the total contract award. Said Bor is sk -1l be conditioned upon the
faithful performance of the contract. Bonds shall remair-i= a1l >ct for period of one year after
the date of substantial completion.

If the successful Bidder fails to execute the requ red Contract and Bond, as aforesaid, within
twenty (20) calendar days after the date of official Notice of the Award of the Contract, their
Bid guaranty shall immediately be taken s >ecome the property of the State for the benefit
of the Agency as liquidated damages, ai.* not a: a forfeiture or as a penalty. Award will then
be made to the next lowest qualifie’ 8idde. of the Work or re-advertised, as the Agency may
decide.

Prior to receiving an award, 1..2"succ sssful Bidder shall furnish to the Agency proof of State
of Delaware Business Licen.ure:i1 the Bidder does not currently have a Business License,
they may obtain an applicatic 1 by writing to: Division of Revenue, Carvel State Office
Building, 820 Frrach Strecy; Wilmington, DE 19899. A copy of the letter written to the
Division of Piverie, sent with your Bid will be adequate proof for your firm to be
considered f~r av ard »iitil such time as you receive your license.

The Bid Se.rify shall be returned to the successful Bidder upon the execution of the formal
cor ract. The Bid Securities of unsuccessful bidders shall be returned within thirty (30)
calencar days after the opening of the Bids.

ARTICLE 5: 25T-BID INFORMATION

6.1 CONTRACTOR’S QUALIFICATION STATEMENT

6.1.0 Bidders to whom award of a Contract is under consideration shall, if requested by the
Agency, submit a properly executed AIA Document A305, Contractor’s Qualification
Statement, unless such a statement has been previously required and submitted.

6.2 BUSINESS DESIGNATION FORM

6.2.1 Successful bidder shall be required to accurately complete an Office of Management and
Budget Business Designation Form for Subcontractors.
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ARTICLE 7: PERFORMANCE BOND AND PAYMENT BOND

7.1

7.13

12

12.1

72.2

BOND REQUIREMENTS

The cost of furnishing the required Bonds, that are stipulated in the Bidding Documents. si.2ll
be included in the Bid.

If the Bidder is required by the Agency to secure a bond from other than th< Bida s Gsual
sources, changes in cost will be adjusted as provide in the Contract Docum=nt.

The Performance and Payment Bond forms used shall be the star.dird OMB forms
(attached).

TIME OF DELIVERY AND FORM OF BONDS

The bonds shall be dated on or after the date of the'Coni.nct.

The Bidder shall require the attorney-in-fact who ¢ :ecutes the required bonds on behalf of
the surety to affix a certified and current s0py « the power of attorney.

ARTICLE 8: FORM OF AGREEMENT b."1 wEEN AGENCY AND CONTRACTOR

8.1

Unless otherwise/required in the Bidding Documents, the Agreement for the Work will be
written on AL DPPocument A101, Standard Form of Agreement Between Owner and
Contractor *1 ere he Dasis of Payment is a Stipulated Sum.

END OF INSTRUCTIONS TO BIDDERS
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SECTION 00 31 13

PRELIMINARY SCHEDULE

1.1 PROJECT SCHEDULE

A.  This Document with its referenced attachments is part of the Procurement and Contrachig
Requirements for Project. They provide Owner's information for Bidders' convericiize end/are
intended to supplement rather than serve in lieu of Bidders' own investigations.” They  re made
available for Bidders' convenience and information, but do not affeci’ Contreict Time
requirements. This Document and its attachments are not part of the Con*.ac’ Documents.

B.  Project schedule including design and construction milestones is as_follows:

NOTICE TO PROCEED November 2012
SUBSTANTIAL COMPLETION Jane 2013
OWNER OCCUPANCY Taty 2013
PROJECT CLOSEOUT July 2013

C.  Related Requirements:

1. Document 00 41 13 "Bid Fo'm” “antiact Time.

2. Section 01 10 00 "Summa.v" Tor p} ased construction requirements.
3. Section 01 31 19 "Proiect Mcrtings" for Contractor's construction schedule requirements.
END OF SECTION
586B031.M02 Section 00 31 13 Page 1
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DEPARTMENT OF HEALTH & SOCIAL SERVICES
HOLLOWAY CAMPUS CHAPEL RENOVATIONS
NEW CASTLE COUNTY, DELAWARE

SECTION 00 41 13

BID FORM

For Bids Due: To: Office of Management & Budget
Division of Facilities Management
Thomas Collins Building
540 S. DuPont Hwy
Dover, Delaware 19901

Name of Bidder: -
Delaware Business License No.: Ta>gayer 'O No.:
(Other License Nos.): A

Phone No.: ( ) - Fax Neoto ( ) -

The undersigned, representing that he has read and unders.:ris the Bidding Documents for the construction of the DHSS
Holloway Campus Chapel Renovations and that this bid is .n27de in accordance therewith, that he has visited the site and
has familiarized himself with the local conditions aincer” whi sh the Work is to be performed, and that his bid is based upon
the materials, systems and equipment described in ti:2 EiZuing Documents without exception, hereby proposes and agrees
to provide all labor, materials, plant, equipmunt, su plies, transport and other facilities required to execute the work
described by the aforesaid documents for.“he lump cum itemized below:

Lump sum base bid amount:

$ -
$ )
UNIT PRICES:
A. Unit ricc No. 1: Additional cost per LF of 7” exposure painted wood siding.  $ /LF
B l.utPrice No. 2: Additional cost per SF of removal and replacement of
7/8” T&G wood plank subfloor. $ /SF
C. Unit Price No. 3: Removal and replacement of 1x6 pressure- treated sheathing
and 2x6 pressure-treated wall framing. $ /SF
586B031.M02 Section 00 41 13 Page 1
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ALTERNATES:

A. Alternate No. 1:

B. Alternate No. 2:

DEPARTMENT OF HEALTH & SOCIAL SERVICES
HOLLOWAY CAMPUS CHAPEL RENOVATIONS
NEW CASTLE COUNTY, DELAWARE

Custom vinyl window units in lieu of specified

aluminum clad wood units. DEDUCT §$

Provide 2” thick concrete slab with wire mesh

throughout crawl space. ADD §

586B031.M02
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DEPARTMENT OF HEALTH & SOCIAL SERVICES
HOLLOWAY CAMPUS CHAPEL RENOVATIONS
NEW CASTLE COUNTY, DELAWARE

BID FORM

I/We acknowledge Addendums numbered and the price(s) submitted iza'ude ~ny
cost/schedule impact they may have.

This bid shall remain valid and cannot be withdrawn for thirty (30) days from the date of openin, of bi's, and the
undersigned shall abide by the Bid Security forfeiture provisions. Bid Security is attached to this Bi<"{(f reauired).

The Owner shall have the right to reject any or all bids, and to waive any informality or irregulaity 1».ar, bid received.

This bid is based upon work being accomplished by the Sub-Contractors named on the list uttiche 1 to this bid
Should I/We be awarded this contract, /We pledge to achieve substantial completion of all the.»ork within
calendar days of the Notice to Proceed.

The undersigned represents and warrants that he has complied and shall conrply viith'all requirements of local, state, and
national laws; that no legal requirement has been or shall be violated ip, m 3king r accepting this bid, in awarding the
contract to him or in the prosecution of the work required; that the %1d is 1Cgai and firm; that he has not, directly or
indirectly, entered into any agreement, participated in any collusion, or otherwise taken action in restraint of free
competitive bidding.

Upon receipt of written notice of the acceptance of this Bi<, thc:Bid-.er shall, within twenty (20) calendar days, execute
the agreement in the required form and deliver the Cont/act Londs, and Insurance Certificates, required by the Contract

Documents.

I am / We are an Individual / a Partnership / a Corparation

By Trading as
(Individual’s / General Partner’s / Corpor'..c Name)

(State of Corporation)

Business Address:

Witness: By:

( Authorized Signature )
(SEAL)

( Title )
Date:

ATTYACHMENTS
Sub-Contractor List
Non-Collusion Statement
Bid Security
(Others as Required by Project Manuals)

586B031.M02 Section 00 41 13 Page 3
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DEPARTMENT OF HEALTH & SOCIAL SERVICES
HOLLOWAY CAMPUS CHAPEL RENOVATIONS
NEW CASTLE COUNTY, DELAWARE

BID FORM

SUBCONTRACTOR LIST

In accordance with Title 29, Chapter 6962 (d)(10)b Delaware Code, the following sub-contractor listing must accempany
the bid submittal. The name and address of the sub-contractor must be listed for each category where the‘o1acer 1:tends to
use a sub-contractor to perform that category of work. In order to provide full disclosure and acceptance,of the bid by the
Owner, it is required that bidders list themselves as being the sub-contractor for all categories w'cre he/obe is qualified
and intends to perform such work.

Subcontractor Category Subcontractor Address {7 ity /¢ State)
1. Demolition £ 4=
2. Site Work N\

3. Siding ) 4

4. Roofing

5. Plumbing L

6.  Electrical y

7.  Concrete N

8.  Carpentry .

9.  Drywall/Plaster -

10.  Painting -

Doors and Hardware

f—
—

12.  Carpet D

13. HVAC

14.  Casework

15. Masonry

16. Testing & Ralancing

17.  Insu'auown

18. "Hr.ulmls

19. ¢Rosilient Sheet Flooring

586B031.M02 Section 00 41 13 Page 4
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DEPARTMENT OF HEALTH & SOCIAL SERVICES
HOLLOWAY CAMPUS CHAPEL RENOVATIONS
NEW CASTLE COUNTY, DELAWARE

BID FORM

NON-COLLUSION STATEMENT

This is to certify that the undersigned bidder has neither directly nor indirectly, entered into any agrezinen., var.icipated in
any collusion or otherwise taken any action in restraint of free competitive bidding in connec-ion w th this proposal
submitted this date (7o the Office of Management and Budget, Division of Facilities Managemen.,

All the terms and conditions of Contract No. MC3501000012 have been thoroughly examirxd-ana are understood.

NAME OF BIDDER: -

AUTHORIZED REPRESENTATIVE
(TYPED): » {

AUTHORIZED REPRESENTATIVE
(SIGNATURE): .

TITLE: ¥l

ADDRESS OF BIDDER: _ Qe

PHONE NUMBER: b

Sworn to and Subscrided be ore me this day of 20

My Commissisn.exp.:es . NOTARY PUBLIC

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.

586B031.M02 Section 00 41 13 Page 5
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SECTION 00 43 13
BID BOND

TO ACCOMPANY PROPOSAL

(Not necessary if security is used)

KNOW ALL MEN BY THESE PRESENTS That: _

of in the County of . |
and State of as Principal, and - QY 48
of in the County of
and State of as Surety, legally authorized to do business in the _*ate ol Delaware
(“State”), are held and firmly unto the State in the sum of y s
Dollars ($ ), or percent nov s exr zed
Dollz ($ )
of amount of bid on Contract No. ., to be pa’'d tr the State for the use and
benefit of (insert State rzenc ' name) for which payment

well and truly to be made, we do bind ourselves, our and each of ou heirs executors, administrators, and
successors, jointly and severally for and in the whole firmly by thes< p1>sents

NOW THE CONDITION OF THIS OBLIGATION IS Su CH That if the above bonded Principal
who has submitted to the - (insert State agency name) a
certain proposal to enter into this contract for the furnithing o7 certain material and/or services within the
State, shall be awarded this Contract, and if said Pruncipa’ stall well and truly enter into and execute this
Contract as may be required by the terms of this Co. ttoCt ard approved by the
(insert State agency rame) 1S Contract to be entered into within twenty days after
the date of official notice of the award therca7in = ccordance with the terms of said proposal, then this

obligation shall be void or else to be and rem«in i“ull force and virtue.

Sealed with seal and d-ted this day of in the year of our Lord two
thousand and

SEALED, AND DELIVER D M. Tile

Prescce.f
Name of Bidder (Organization)
Corporate By:
Seal Authorized Signature
Attes.
Title
Name of Surety
Witness: By:
Title
586B031.M02 Section 00 43 13 Page 1
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STATE OF DELAWARE OFFICE OF MANAGEMENT AND BUDGET

SECTION 00 61 13.13

PERFORMANCE BOND
Bond Number:
KNOW ALL PERSONS BY THESE PRESENTS, that we, , as prinvioa:
(“Principal”), and ,a corporation, legally authcrized

to do business in the State of Delaware, as surety (“Surety”), are held and firmly bounc, unto the
(“Owner™) (insert State agency nam.?), 7. the
amount of 6) ), to be paid to Owner, for which payment well a: d truly to
be made, we do bind ourselves, our and each and every of our heirs, executors, administi tio. s, successors
and assigns, jointly and severally, for and in the whole, firmly by these presents.

Sealed with our seals and dated this day of , 2012

NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Pzi=ecry al, who has been awarded by
Owner that certain contract known as Contract No. ~ ditea the day of

, 2012 (the “Contract”), which Contract is incorpriatel hers.n by reference, shall well and
truly provide and furnish all materials, appliances and tools ar. p<cform all the work required under and
pursuant to the terms and conditions of the Contract and the Contra.t Documents (as defined in the Contract)
or any changes or modifications thereto made as therein provided, shall make good and reimburse Owner
sufficient funds to pay the costs of completing the Contrc-t that Owner may sustain by reason of any failure
or default on the part of Principal, and shall alss” inden.»i”y and save harmless Owner from all costs,
damages and expenses arising out of or by reason o7 the performance of the Contract and for as long as
provided by the Contract; then this obligatior shall b void, otherwise to be and remain in full force and
effect.

Surety, for value received, hereby stipu.tes ar d agrees, if requested to do so by Owner, to fully perform
and complete the work to be performed unuc: the Contract pursuant to the terms, conditions and covenants
thereof, if for any cause Princip<t fai’s or neglects to so fully perform and complete such work.

Surety, for value receivecd for iviel and its successors and assigns, hereby stipulates and agrees that the
obligation of Surety and it. bor.d shall be in no way impaired or affected by any extension of time,
modification, omissis 1, addition or change in or to the Contract or the work to be performed thereunder, or
by any payment thereui.der before the time required therein, or by any waiver of any provisions thereof, or
by any assignmrent, ibletung or other transfer thereof or of any work to be performed or any monies due or
to become due theret 1der; and Surety hereby waives notice of any and all such extensions, modifications,
omissions, aldiuaws, changes, payments, waivers, assignments, subcontracts and transfers and hereby
expressl, sup tes and agrees that any and all things done and omitted to be done by and in relation to
assignecs, cubcontractors, and other transferees shall have the same effect as to Surety as though done or
on. &+ he done by or in relation to Principal.

Sr.uly hereby stipulates and agrees that no modifications, omissions or additions in or to the terms of the
ontract shall in any way whatsoever affect the obligation of Surety and its bond.

Any proceeding, legal or equitable, under this Bond may be brought in any court of competent jurisdiction in
the State of Delaware. Notices to Surety or Contractor may be mailed or delivered to them at their
respective addresses shown below.

586B031.M02 Section 00 61 13.13 Page 1
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IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such of them as
are corporations have caused their corporate seal to be hereto affixed and these presents to be signed by their
duly authorized officers, the day and year first above written.

PRINCIPAL

Name:

Witness or Attest: Address: B - ;

By: . ISEAL)

Name: Name:
Title:

(Corporate Seal)

SURETY

Name:

Witness or Attest: Address:

By: (SEAL)

Name: Nerue:
Ti>:

(Corporate Seal)
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STATE OF DELAWARE OFFICE OF MANAGEMENT AND BUDGET

SECTION 00 61 13.16

PAYMENT BOND
Bond Number: B
KNOW ALL PERSONS BY THESE PRESENTS, that we, ,_as, prin’ipal
(“Principal”), and 58 corporation, legally Luthcrize” to do

business in the State of Delaware, as surety (“Surety”), are held and firmlz vound unto the
(“Owner™) (insert State ocenc; 1.-me), in the
amount of (63 ), to be paid to Owner, for which {ayr 2t well and truly to
be made, we do bind ourselves, our and each and every of our heirs, executors, adn. nist ations, successors
and assigns, jointly and severally, for and in the whole firmly by these presents.

Sealed with our seals and dated this day of 200,
NOW THE CONDITION OF THIS OBLIGATION IS SUCH, tkit i1 ®Principal, who has been awarded by
Owner that certain contract known as Contract No. dated the day of
, 2012 (the “Contract”), which Contract is incorpcrated herein by reference, shall well and
truly pay all and every person furnishing materials o posforming labor or service in and about the
performance of the work under the Contract, all and ever : sums of money due him, her, them or any of them,
for all such materials, labor and service for which Principasisiiable, shall make good and reimburse Owner
sufficient funds to pay such costs in the completion.:»? the Contract as Owner may sustain by reason of any
failure or default on the part of Principal, and 'shall alsaindemnify and save harmless Owner from all costs,
damages and expenses arising out of or by reason Hf the performance of the Contract and for as long as
provided by the Contract; then this obligatic» siuil be void, otherwise to be and remain in full force and
effect.

Surety, for value received, for{itse!! and its successors and assigns, hereby stipulates and agrees that the
obligation of Surety and it=-boi 1 shill be in no way impaired or affected by any extension of time,
modification, omission, ac titic.i\r cnange in or to the Contract or the work to be performed thereunder, or
by any payment thereunder v >for_ the time required therein, or by any waiver of any provisions thereof, or
by any assignment, <" bletting or other transfer thereof or of any work to be performed or any monies due or
to become due thereund=r; and Surety hereby waives notice of any and all such extensions, modifications,
omissions, addiuon.. changes, payments, waivers, assignments, subcontracts and transfers and hereby
expressly stiptlates ¢ 1d agrees that any and all things done and omitted to be done by and in relation to
assignees, suico.‘zuctors, and other transferees shall have the same effect as to Surety as though done or
omitted .+ co+? ae by or in relation to Principal.

Su cuyohe eby stipulates and agrees that no modifications, omission or additions in or to the terms of the
Contixct shall in any way whatsoever affect the obligation of Surety and its bond.

.\ny proceeding, legal or equitable, under this Bond may be brought in any court of competent jurisdiction in
the State of Delaware. Notices to Surety or Contractor may be mailed or delivered to them at their
respective addresses shown below.

IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such of them as
are corporations have caused their corporate seal to be hereto affixed and these presents to be signed by their
duly authorized officers, the day and year first above written.
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PRINCIPAL

Name:

Witness or Attest: Address:

By: Sy 4
Name:
Title:

Name:

(Corporate Seal)

SURETY

Name:

Witness or Attest: Address:

By _ . (SEAL)
Name: Nan-.

Title.

(Corporate Seal)

Page 2 Section 00 61 13.16
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i AIA Document A101" - 2007

Standard Form of Agreement Between Owner and Contractor where the basis of

payment is a Stipulated Sum

AGREEMENT made as of the day of in the year Two Thousand and Twelve

(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

State of Delaware
Department of Health & Social Services

and the Contractor:
(Name, legal status, address and other information)

for the following Project:
(Name, location and detailed description)

Holloway Campus Chapel Renovations
New Castle, Delaware

The Architect:
(Name, legal status, address d otk v information)

Davis, Bowen & Frie/ ], Inc., General Corporation
23 N. Walnut Street

Milford, DE 19703

Telephone Nu: 1ber: (3)2) 424-1441

Fax Numbe.: (572 474-0430

The Qwrn v and Contractor agree as follows.

ADDITIONS A.'D DEL| TIONS:

The auth.i w his 'acument has
added ~formati. n needed for its
com, 'etic... The author may also

L e re sea the text of the original
Al s.ondard form. An Additions and
‘eleti_ns Report that notes added
intc,mation as well as revisions to the
standard form text is available from
the author and should be reviewed. A
vertical line in the left margin of this
document indicates where the author
has added necessary information
and where the author has added to or
deleted from the original AlA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

AIA Document A201™-2007,
General Conditions of the Contract
for Construction, is adopted in this
document by reference. Do not use
with other general conditions unless
this document is modified.

AlA Document A101™ ~ 2007. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The American
Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized
reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the
maximum extent possible under the law. This document was produced by AlA software at 10:02:45 on 12/08/2011 under Order No.5690384459_1 which expires

on 12/19/2011, and is not for resale.
User Notes:

(844255051)
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TABLE OF ARTICLES

1 THE CONTRACT DOCUMENTS

2 THE WORK OF THIS CONTRACT

3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
4 CONTRACT SUM

5 PAYMENTS

6 DISPUTE RESOLUTION

7 TERMINATION OR SUSPENSION

8 MISCELLANEOUS PROVISIONS

9 ENUMERATION OF CONTRACT DOCUMENTS

10 INSURANCE AND BONDS

ARTICLE 1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Condition<"u: “he Coniract (General, Supplementary and other
Conditions), Drawings, Specifications, Addenda issued prioi ‘0 exec: tion of this Agreement, other documents listed
in this Agreement and Modifications issued after executinii of ti.’s A_reement, all of which form the Contract, and are
as fully a part of the Contract as if attached to this Agr{=me.t or repeated herein. The Contract represents the entire
and integrated agreement between the parties herete-zad s nersCdes prior negotiations, representations or agreements,
either written or oral. An enumeration of the Con ract-"Z(cunients, other than a Modification, appears in Article 9.

ARTICLE 2 THE WORK OF THIS CONTRACT
The Contractor shall fully execute the Work fescri sed in the Contract Documents, except as specifically indicated in

the Contract Documents to be the responsibility vt others.

ARTICLE 3 DATE OF COMMENCTVEN” AND SUBSTANTIAL COMPLETION

§ 3.1 The date of commencr anen’ ~£th. Work shall be the date of this Agreement unless a different date is stated
below or provision is made fc..he d te to be fixed in a notice to proceed issued by the Owner.

(Insert the date of com .iencemer. f it differs from the date of this Agreement or, if applicable, state that the date will
be fixed in a notice 70 L oceed.)

If, prior to the conduencement of the Work, the Owner requires time to file mortgages and other security interests, the
Owner . wow juirement shall be as follows:

9 7.2 the Contract Time shall be measured from the date of commencement.

3 3.3 The Contractor shall achieve Substantial Completion of the entire Work not later than () days from the date

of commencement, or as follows:
(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of

commencement. If appropriate, insert requirements for earlier Substantial Completion of certain portions of the
Work.)

AIA Document A101™ ~ 2007. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1891, 1997 and 2007 by The American
Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized
reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the
maximum extent possible under the law. This document was produced by AlA software at 10:02:45 on 12/08/2011 under Order No.5690384459_1 which expires
on 12/19/2011, and is not for resale.
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Portion of Work Substantial Completion Date

, subject to adjustments of this Contract Time as provided in the Contract Documents.
(Insert provisions, if any, for liquidated damages relating to failure to achieve Substantial Completion on time or for
bonus payments for early completion of the Work.)

ARTICLE 4 CONTRACT SUM
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s periorma. ce . _ the
Contract. The Contract Sum shall be ($ ), subject to additions and deductions as provided in the \ontrac

Documents.

§ 4.2 The Contract Sum is based upon the following alternates, if any, which are described in **'¢ Cq itract Documents
and are hereby accepted by the Owner:

(State the numbers or other identification of accepted alternates. If the bidding or »opc ;al documents permit the
Owner to accept other allernates subsequent to the execution of this Agreement, ati. 2. a stnedule of such other
alternates showing the amount for each and the date when that amount expir's.)

§ 4.3 Unit prices, if any:
(Identify and state the unit price, state quantity limitations, if o'vy, \o which the unit price will be applicable.)

ltem Upni’s ana ©imi‘ations Price Per Unit ($0.00)

§ 4.4 Allowances included in the Contract Sum, i an:
(Identify allowance and state exclusions, if any, from the allowance price.)

Item Price

ARTICLE 5 PAYMENTS

§ 5.1 PROGRESS PAYMENT,

§ 5.1.1 Based upon Applicatic. s for. >ayment submitted to the Architect by the Contractor and Certificates for
Payment issued by the architect, 'lie Owner shall make progress payments on account of the Contract Sum to the
Contractor as provi<ed helow and elsewhere in the Contract Documents.

§ 5.1.2 The pe iod con 2red by each Application for Payment shall be one calendar month ending on the last day of the
month, or as fc lows:

§ 12 wvided that an Application for Payment is received by the Architect not later than the day of a month, the
Ow. er shall make payment of the certified amount to the Contractor not later than the day ofthe month. Ifan

£ rlication for Payment is received by the Architect after the application date fixed above, payment shall be made by
the Owner not later than () days after the Architect receives the Application for Payment.

Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor
in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the
various portions of the Work. The schedule of values shall be prepared in such form and supported by such data to
substantiate its accuracy as the Architect may require. This schedule, unless objected to by the Architect, shall be used
as a basis for reviewing the Contractor’s Applications for Payment.

. AlA Document A101™ — 2007. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1987 and 2007 by The American
Init. Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized 3
reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the
maximum extent possible under the law. This document was produced by AIA software at 10:02:45 on 12/08/2011 under Order No.5690384459_1 which expires
on 12/19/2011, and is not for resale.
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§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of
the period covered by the Application for Payment.

§ 5.1.6 Subject to other provisions of the Contract Documents, the amount of each progress payment shall be
computed as follows:

1 Take that portion of the Contract Sum properly allocable to completed Work as determined by

multiplying the percentage completion of each portion of the Work by the share of the Contract S:m
allocated to that portion of the Work in the schedule of values, less retainage of percent( 24
Pending final determination of cost to the Owner of changes in the Work, amounts not in d’spute s all
be included as provided in Section 7.3.9 of AIA Document A201™-2007, General Conditio. s of t' e
Contract for Construction;

.2 Add that portion of the Contract Sum properly allocable to materials and equipment «>livere . and
suitably stored at the site for subsequent incorporation in the completed construction ‘or, €< pproved in
advance by the Owner, suitably stored off the site at a location agreed upon ir/writ no), (3ss retainage of
percent ( %);

Subtract the aggregate of previous payments made by the Owner; and
4 Subtract amounts, if any, for which the Architect has withheld or nv'iifie . a Certificate for Payment as
provided in Section 9.5 of AIA Document A201-2007.

w

§ 5.1.7 The progress payment amount determined in accordance with Sectioi 5.1.6 s iall be further modified under the
following circumstances:
A Add, upon Substantial Completion of the Work, a sum uff'Cient to increase the total payments to the
full amount of the Contract Sum, less such amounts as the Architect shall determine for incomplete
Work, retainage applicable to such work and urccilad claims; and
(Section 9.8.5 of AIA Document A201-2007 r. wwires i »lease of applicable retainage upon Substantial
Completion of Work with consent of suret:, if an,)
.2 Add, iffinal completion of the Work is i. eresiter materially delayed through no fault of the Contractor,
any additional amounts payable in 2ccorda ce »ith Section 9.10.3 of AIA Document A201-2007.

§ 5.1.8 Reduction or limitation of retainage, if \ny, shall\se as follows:

(If it is intended, prior to Substantial Completion « “the entire Work, to reduce or limit the retainage resulting from the
percentages inserted in Sections 5.1.6.1 anc. 5.1.6.. above, and this is not explained elsewhere in the Contract
Documents, insert here provisions fr' such reauction or limitation.)

§ 5.1.9 Except with the Owne. s pri‘ r approval, the Contractor shall not make advance payments to suppliers for
materials or equipmen* which ha '~ not been delivered and stored at the site.

§ 5.2 FINAL PAY™SNT
§ 5.2.1 Final p’.ymem_ constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the

Contractorawhi 1
A the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Y “ork as provided in Section 12.2.2 of AIA Document A201-2007, and to satisfy other requirements, if
any, which extend beyond final payment; and
2 afinal Certificate for Payment has been issued by the Architect.

« %22 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the
Architect’s final Certificate for Payment, or as follows:

ARTICLE 6 DISPUTE RESOLUTION

§ 6.1INITIAL DECISION MAKER

The Architect will serve as Initial Decision Maker pursuant to Section 15.2 of AIA Document A201-2007, unless the
parties appoint below another individual, not a party to this Agreement, to serve as Initial Decision Maker.

AIA Document A101™ — 2007. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The American
Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized
reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the
maximum extent possible under the law. This document was produced by AlA software at 10:02:45 on 12/08/2011 under Order No.5690384459_1 which expires
on 12/19/2011, and is not for resale.
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(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if
other than the Architect.)

§ 6.2 BINDING DISPUTE RESOLUTION

For any Claim subject to, but not resolved by, mediation pursuant to Section 15.3 of AIA Document A207—2007, the
method of binding dispute resolution shall be as follows:

(Check the appropriate box. If the Owner and Contractor do not select a method of binding dispute-esolu.’on " elow,
or do not subsequently agree in writing to a binding dispute resolution method other than litigation, Claim will be
resolved by litigation in a court of competent jurisdiction.)

[ 1] Arbitration pursuant to Section 15.4 of AIA Document A201-2007

[ 1 Litigation in a court of competent jurisdiction

[ 1 Other (Specify)

ARTICLE 7 TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner or the Ceiura tor as provided in Article 14 of AIA Document
A201-2007.

§ 7.2 The Work may be suspended by the Owner as pi wid.d in article 14 of AIA Document A201-2007.

ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreemcat to a privision of AIA Document A201-2007 or another Contract
Document, the reference refers to that prevision o> amended or supplemented by other provisions of the Contract
Documents.

§ 8.2 Payments due and unpaid u  der t'ie Contract shall bear interest from the date payment is due at the rate stated
below, or in the absence therec® at . e les.i rate prevailing from time to time at the place where the Project is located.

(Insert rate of interest agre d ur “=if wny.)
%

§ 8.3 The Owne="=represintative:
(Name, addre’ s and  ther information)

§ 8.4 The Contractor’s representative:
(Name, address and other information)

AlA Document A101™ ~ 2007. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The American
Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized
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§ 8.5 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days written notice to the
other party.

§ 8.6 Other provisions:

ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS
§ 9.1 The Contract Documents, except for Modifications issued after execution of this Agreement, ~.e enu.qer..ed in
the sections below.

§ 9.1.1 The Agreement is this executed ATA Document A101-2007, Standard Form of Agriems nt Beween Owner
and Contractor.

§ 9.1.2 The General Conditions are AIA Document A201-2007, General Conditiors of 1 1e Contract for Construction.
§ 9.1.3 The Supplementary and other Conditions of the Contract:

Document Title Date Pages

§ 9.1.4 The Specifications:
(Either list the Specifications here or refer to an exhibit attac2d to t is Agreement.)

Section Title Date Pages

§ 9.1.5 The Drawings:
(Either list the Drawings here or refer to an ¢ -hi* .t attached to this Agreement.)

Number Title Date

§ 9.1.6 The Addenda“ fany:

Numb<: Date Pages

Portion=.of Acenda relating to bidding requirements are not part of the Contract Documents unless the bidding
requiren. nts are also enumerated in this Article 9.

§ 1.1 ~cditional documents, if any, forming part of the Contract Documents:

A1 AIA Document E201™-2007, Digital Data Protocol Exhibit, if completed by the parties, or the
following:

.2 Other documents, if any, listed below:
(List here any additional documents that are intended to form part of the Contract Documents. AI4
Document A201-2007 provides that bidding requirements such as advertisement or invitation to bid,
Instructions to Bidders, sample forms and the Contractor’s bid are not part of the Contract Documents

AlA Document A101™ — 2007. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1891, 1997 and 2007 by The American
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unless enumerated in this Agreement. They should be listed here only if intended to be part of the
Contract Documents.)

ARTICLE 10 INSURANCE AND BONDS

The Contractor shall purchase and maintain insurance and provide bonds as set forth in Article 11 of AIA Docume:*
A201-2007.

(State bonding requirements, if any, and limits of liability for insurance required in Article 11 of AI4 Docum =+
A201-2007.)

Type of insurance or bond Limit of liability or bond amount ($0.00)

This Agreement entered into as of the day and year first written above.

OWNER (Signature) CONTRACTOF (Sigre ‘ure)

(Printed name and title) (Printew. nar.e and title)
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Adgitions and Deletions Report for
AIA" Document A101™ - 2007

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has
added to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from the
original AlA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AlA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitut=2nv po
of the associated AlA document. This Additions and Deletions Report and its associated document were generated simu! aneous. - by
AlA software at 10:02:45 on 12/08/2011.

PAGE 1

AGREEMENT made as of the day of inthe year Two Thousand and Twelve

State of Delaware
Department of Health & Social Services

Holloway Campus Chapel Renovations
New Castle, Delaware

Davis, Bowen & Friedel, Inc., General Corporatic n
23 N. Walnut Street

Milford, DE 19963

Telephone Number: (302) 424-1441

Fax Number: (302) 424-0430
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1991, 1997 and 2007 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and
International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal
penaities, and will be prosecuted to the maximum extent possible under the law. This document was produced by AlA software at 10:02:45 on 12/08/2011
under Order No.5690384459_1 which expires on 12/19/2011, and is not for resale.
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Certification of Document’s Authenticity
AIA® Document D401™ — 2003

I, Michael Wheedleton, hereby certify, to the best of my knowledge, information and belief, that I created the attach’ &
final document simultaneously with its associated Additions and Deletions Report and this certification at 10:02:47 on
12/08/2011 under Order No. 5690384459 1 from AIA Contract Documents software and that in preparing th<
attached final document I made no changes to the original text of AIA® Document A101™ — 2007, Stand:"d Forn. of
Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum, as publishad by the A.A
in its software, other than those additions and deletions shown in the associated Additions and Dele“.ons K.»or .

(Signed)

(Title)

(Dated)

AlA Document D401™ — 2003. Copyright © 1992 and 2003 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is
protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may 1
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

EXHIBIT A

CONTRACT FOR CONSTRUCTION A101-2007

The following supplements medify the “Standard Form of Agreement Between Owner and Constructor,” AIA Document A101-2007. Where a pu ‘ion
of the Standard Form of Agreement is modified or deleted by the following, the unaltered portions of the Standard Form of Agreement sh<.. 1c 2ain 2

effect

ARTICLE 5: PAYMENTS
5.1 PROGRESS PAYMENTS
5.1.3 Delete paragraph 5.1.3 in its entirety and replace with t'ic 1o'lo.ving:
“Provided that a valid Application for Payment s reccives by the Architect that meets all

requirements of the Contract, payment shall be :wide by the Owner not later than 30 days
after the Owner receives the valid Application for 2ayment.”

ARTICLE 6: DISPUTE RESOLUTION
6.2 BINDING DISPUTE RESC LUTTON
Check Other — and add the 1. llowing sentence:

"Any remedies -~ vailable in law or in equity."

ARTICLE 8: MISCEL. A'E)US PROVISIONS
8.2 Iriot the following:

"Povments are due 30 days after receipt of a valid Application for Payment. After that 30
da’ period, interest may be charged at the rate of 1% per month not to exceed 12% per

annum.”
8.5 Delete paragraph 8.5 in its entirety and replace with the following:

“The Contractor’s representative shall not be changed without ten days advance written
notice to the Owner.”

END OF CONTRACT FOR CONSTRUCTION

586B031.M02 Contract for Construction CC-1
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STANDARD
GENERAL CONDITIONS
OF THE

CONSTRUCTION CONTRACT

The General Conditions of this Contract are as stated in the Amer: an Institute of Architects Document AIA
A201 (2007 Edition) entitled General Conditions of the Castract for Construction and is part of this project
manual as if herein written in full.

Copies of the Document are available through the C vnei.

General Conditions of the Construction Contract GC-1



STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

SUPPLEMENTARY GENERAL CONDITIONS A201-2007

The following supplements modify the “General Conditions of the Contract for Construction,” AIA Document A2(’ |
2007. Where a portion of the General Conditions is modified or deleted by the Supplementary Conditions, the unal=reu |
portions of the General Conditions shall remain in effect. ‘
=

TABLE OF ARTICLES

1. GENERAL PROVISIONS
2. OWNER

3. CONTRACTOR

4. ADMINISTRATION OF THE CONTRACT

5. SUBCONTRACTORS

6. CONSTRUCTION BY OWNER OR BY £cPARA YL CONTRACTORS
A CHANGES IN THE WORK

8. TIME

9. PAYMENTS AND COMZLETION

10. PROTECTION OF ¢t RSONG AND PROPERTY
11. INSURANC”. AND €' NDS

12. UNCOVERINC.AND CORRECTION OF WORK
13. MISCELLA NEOUS PROVISIONS

14. TEKiviNATION OR SUSPENSION OF THE CONTRACT
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ARTICLE 1: GENERAL PROVISIONS

1.1

I.1.1

1.2

1.5

BASIC DEFINITIONS
THE CONTRACT DOCUMENTS
Delete the last sentence in its entirety and replace with the following:

“The Contract Documents also include Advertisement for Bid, Instruct’ons tc Biuder,
sample forms, the Bid Form, the Contractor’s completed Bid and the Awara ette..”

Add the following Paragraph:

1.1.2 In the event of conflict or discrepancies among the Contract Documents, the
Documents prepared by the State of Dewwsic;»Division of Facilities
Management shall take precedence over 211 uher Jocuments.

CORRELATION AND INTENT OF THE CONTRACT ROCUMENTS
Add the following Paragraphs:

1.2.4 In the case of an inconsister.sy be ween the Drawings and the Specifications,
or within either docvinent nov “tarified by addendum, the better quality or
greater quantity of woi' shal” be provided in accordance with the Architect’s
interpretation.

1.2.5 The word “PRCOVIDE” as used in the Contract Documents shall mean
“FURNISH AND INSTALL” and shall include, without limitation, all labor,
matsiials, equipment, transportation, services and other items required to
co.plie the Work.

1.2.6 Tne word “PRODUCT” as used in the Contract Documents means all
.12cerials, systems and equipment.

OWNLRSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER
IN. TRUMENTS OF SERVICE

Lselete Paragraph 1.5.1 in its entirety and replace with the following:

“All pre-design studies, drawings, specifications and other documents, including those in
electronic form, prepared by the Architect under this Agreement are, and shall remain, the
property of the Owner whether the Project for which they are made is executed or not.
Such documents may be used by the Owner to construct one or more like Projects without
the approval of, or additional compensation to, the Architect. =~ The Contractor,
Subcontractors, Sub-subcontractors and Material or Equipment Suppliers are authorized to
use and reproduce applicable portions of the Drawings, Specifications and other documents
prepared by the Architect and the Architect’s consultants appropriate to and for use in the
execution of their Work under the Contract Documents. They are not to be used by the
Contractor or any Subcontractor, Sub-subcontractor or Material and Equipment Supplier on

SGC-2
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other Projects or for additions to this Project outside the scope of the Work without the
specific written consent of the Owner, Architect and Architect’s consultants.

The Architect shall not be liable for injury or damage resulting from the re-use of drawings
and specifications if the Architect is not involved in the re-use Project. Prior to re-usef
construction documents for a Project in which the Architect is not also involved, the G mne:
will remove from such documents all identification of the original Architect, i=cluduz
name, address and professional seal or stamp.”

Delete Paragraph 1.5.2 in its entirety.

ARTICLE 2: OWNER

22

INFORMATION AND SERVICES REQUIRED OF THE OWNER

To Subparagraph 2.2.3 — Add the following sentence:

“The Contractor, at their expense shall bear the cost: to acc irately identify the location of
all underground utilities in the area of their sxcavaticir’and shall bear all cost for any
repairs required, out of failure to accurately ider."’ty said utilities.”

Delete Subparagraph 2.2.5 in its entirey and . ubstitute the following:

2.2.5 The Contractor shall beurnisned free of charge up to five (5) sets of the

Drawings and Preject 1 fanials. Additional sets will be furnished at the cost
of reproduction; nerlay = and handling.

ARTICLE 3: CONTRACTOR

32

33

REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY
CONTRACTG??

Amend Pasigrar h 3.2.2 to state that any errors, inconsistencies or omissions discovered
sha! be repo.:d to the Architect and Owner immediately.

Delete e third sentence in Paragraph 3.2.3.
SUZERVISION AND CONSTRUCTION PROCEDURES
Add the following Paragraphs:

3321 The Contractor shall immediately remove from the Work, whenever requested
to do so by the Owner, any person who is considered by the Owner or Architect
to be incompetent or disposed to be so disorderly, or who for any reason is not
satisfactory to the Owner, and that person shall not again be employed on the
Work without the consent of the Owner or the Architect.

334 The Contractor must provide suitable storage facilities at the Site for the proper
protection and safe storage of their materials. Consult the Owner and the
Architect before storing any materials.

0586B031.M02
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34

3.5

335 When any room is used as a shop, storeroom, office, etc., by the Contractor or
Subcontractor(s) during the construction of the Work, the Contractor making
use of these areas will be held responsible for any repairs, patching or cleaning
arising from such use.

LABOR AND MATERIALS

Add the Following Paragraphs:

3.44

3.4.5

Before starting the Work, each Contractor shall carefuli: exz nine all
preparatory Work that has been executed to receive-then . Woik. Check
carefully, by whatever means are required, to insure tht its *ork and adjacent,
related Work, will finish to proper contours, planes and wvels. Promptly notify
the General Contractor/Construction Manager ofais defects or imperfections in
preparatory Work which will in any way affi~t sitiefactory completion of its
Work. Absence of such notification wi'®*un, cunstrued as an acceptance of
preparatory Work and later claims of deft cts wil not be recognized.

Under no circumstances shall i.e Contractor’s Work proceed prior to
preparatory Work proceed prior to prenaratory Work having been completely
cured, dried and/or otheriviscmade satisfactory to receive this Work.
Responsibility for timely Installa ion of all materials rests solely with the
Contractor responsibl< for, tha' ".Vork, who shall maintain coordination at all
times.

WARRANTY

Add the following Parag -aphs

3.5.1

3.5.2

353

354

Tz Coatractor will guarantee all materials and workmanship against original
d=fects, sicept injury from proper and usual wear when used for the purpose
i.iehded, for two years after Acceptance by the Owner, and will maintain all
iter’s in perfect condition during the period of guarantee.

Defects appearing during the period of guarantee will be made good by the
Contractor at his expense upon demand of the Owner, it being required that all
work will be in perfect condition when the period of guarantee will have
elapsed.

In addition to the General Guarantee there are other guarantees required for
certain items for different periods of time than the two years as above, and are
particularly so stated in that part of the specifications referring to same. The
said guarantees will commence at the same time as the General Guarantee.

If the Contractor fails to remedy any failure, defect or damage within a
reasonable time after receipt of notice, the Owner will have the right to replace,
repair, or otherwise remedy the failure, defect or damage at the Contractor’s
expense.

SGC-4
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311

3.17

DOCUMENTS AND SAMPLES AT THE SITE
Add the following Paragraphs:

3.11.1 During the course of the Work, the Contractor shall maintain a record set.of
drawings on which the Contractor shall mark the actual physical location «f a.!
piping, valves, equipment, conduit, outlets, access panels, controls, actatcs,
including all appurtenances that will be concealed once cons’ uctior is
complete, etc., including all invert elevations.

3.11.2 At the completion of the project, the Contractor shali,otiain .1 set of
reproducible drawings from the Architect, and neatly faisferiall unformation
outlined in 3.11.1 to provide a complete record of the a. bu’ic ¢ »nditions.

3.113 The Contractor shall provide two (2) prints of th< as built conditions, along with
the reproducible drawings themselves, to the O:viiciand one (1) set to the
Architect. In addition, attach one comp’cte oot o> each of the Operating and
Maintenance Instructions/Manuals.

In the first sentence of the paragraph, insert “inde.riafy” between “shall” and “hold”.

ARTICLE 4: ADMINISTRATION OF THE CONT" . AC}

42

ADMINISTRATION OF THE CA.NTRACT

Delete the first sentence of P rag=zph 4.2.7 and replace with the following:

The Architect will review anc approve or take other appropriate action upon the Contractor’s
submittals such as Shop Dray.ings, Product Data and Samples for the purpose of checking
for conformancr” with the Contract Documents.

Delete the'secona serience of Paragraph 4.2.7 and replace with the following:

The Architec’< action will be taken with such reasonable promptness as to cause no delay in
tk: WVork in the activities of the Owner, Contractor or separate Contractors, while allowing
sufficiont time in the Owner’s professional judgment to permit adequate review.

Ad 1 the following Paragraph:

4.2.10.1 There will be no full-time project representative provided by the Owner or
Architect on this project.

Add to Paragraph 4.2.13 “and in compliance with all local requirements.” to the end of the
sentence

ARTICLE 5: SUBCONTRACTORS

5.2

AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE
WORK

0586B031.M02
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Delete Paragraph 5.2.3 in its entirety and replace with the following:
523 If the Owner or Architect has reasonable objection to a person or entity
proposed by the Contractor, the Contractor shall propose another to whom the
Owner or Architect has no reasonable objection, subject to the statutory
requirements of 29 Delaware Code § 6962(d)(10)b.3 and 4.
ARTICLE 6: CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

6.1 OWNER’S RIGHT TO PERFORM CONSTRUCTION AND TO AWAPD SEXATATE
CONTRACTS

Delete Paragraph 6.1.4 in its entirety.
62 MUTUAL RESPONSIBILITY

6.2.3 Inthe second sentence, strike the word “shall” siu ase.t the word “may”.
ARTICLE 7: CHANGES IN THE WORK

(SEE ARTICLE 7: CHANGES IN WORK IN THE GENERAL REQUIREMENTS)
ARTICLE 8: TIME
82 PROGRESS AND COMPLETION

Add the following Paragra; hs:

8.2.1.1 Refer to Specification Section SUMMARY OF WORK for Contract time
req’cements.

824 17 the Weik falls behind the Progress Schedule as submitted by the Contractor,
#ie Contractor shall employ additional labor and/or equipment necessary to
wririg the Work into compliance with the Progress Schedule at no additional
cost to the Owner.

83 DLT.AYS AND EXTENSION OF TIME
0.3.1 Strike “arbitration” and insert “remedies at law or in equity”.
Add the following Paragraph:
8.3.2.1 The Contractor shall update the status of the suspension, delay, or interruption
of the Work with each Application for Payment. (The Contractor shall report
the termination of such cause immediately upon the termination thereof.)
Failure to comply with this procedure shall constitute a waiver for any claim for

adjustment of time or price based upon said cause.

Delete Paragraph 8.3.3 in its entirety and replace with the following:

SGC-6 Supplementary General Conditions 586B031.M02
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833 Except in the case of a suspension of the Work directed by the Owner, an
extension of time under the provisions of Paragraph 8.3.1 shall be the
Contractor’s sole remedy in the progress of the Work and there shall be no
payment or compensation to the Contractor for any expense or damage resulting
from the delay.

Add the following Paragraph:

834 By permitting the Contractor to work after the expired time for.compiitior. of
the project, the Owner does not waive their rights under the Cox fract.

ARTICLE 9: PAYMENTS AND COMPLETION
9.2 SCHEDULE OF VALUES

Add the following Paragraphs:

9.2.1 The Schedule of Values shall be subaitted using AIA Document G702,
Continuation Sheet to G703.
922 The Schedule of Values is to i==lude a 1.ae item for Project Closeout Document
Submittal. The value of th's item s to be no less than 1% of the initial contract
amount.
9.3 APPLICATIONS FOR PAYMIN1

Add the following Paragraj:

93.13 Application “for/ Payment shall be submitted on AIA Document G702
“Azplication and Certificate for Payment”, supported by AIA Document G703
“Corinuation Sheet”. Said Applications shall be fully executed and notarized.

Add the fo!'Gwir 3 Paragraphs:

05.4 Until Closeout Documents have been received and outstanding items completed
the Owner will pay 95% (ninety-five percent) of the amount due the Contractor
on account of progress payments.

9.3.5 The Contractor shall provide a current and updated Progress Schedule to the
Architect with each Application for Payment. Failure to provide Schedule will
be just cause for rejection of Application for Payment.

) DECISIONS TO WITHHOLD CERTIFICATION

Add the following to 9.5.1:

8 failure to provide a current Progress Schedule;

9 a lien or attachment is filed;

.10 failure to comply with mandatory requirements for maintaining Record
Documents.

0586B031.M02 Supplementary General Conditions SGC-7



9.6

9.7

9.8

the

PROGRESS PAYMENTS

Delete Paragraph 9.6.1 in its entirety and replace with the following:

9.6.1 After the Architect has approved and issued a Certificate for Payment, paymeu.:
shall be made by the Owner within 30 days after Owner’s receipt of e
Certificate for Payment.

FAILURE OF PAYMENT

In first sentence, strike “seven” and insert “thirty (30)”. Also stils “GLinalig dispute
resolution” and insert “remedies at law or in equity”.

SUBSTANTIAL COMPLETION
To Subparagraph 9.8.3- Add the following sentence:
“If the Architect is required to make more than 7 inspestioris of the same portion of work,

Contractor shall responsible for all costs associated vith subsequent inspections including
but not limited to any Architect’s fees.”

9.8.5 In the second sentence; strize “c-all” and insert “may”.

ARTICLE 10: PROTECTION OF PERCONS A?.D PROPERTY

10.1

10.2

SAFETY PRECAUTIO:'S A'.D PROGRAMS
Add the follow ng " aragraphs:

10.1.1.1.1,_Tacy, Contractor shall develop a safety program in accordance with the
Qolupational Safety and Health Act of 1970. A copy of said plan shall be
furnished to the Owner and Architect prior to the commencement of that
Contractor’s Work.

10.7.2 Each Contractor shall appoint a Safety Representative. Safety Representatives
shall be someone who is on site on a full time basis. If deemed necessary by the
Owner or Architect, Contractor Safety meetings will be scheduled. The
attendance of all Safety Representatives will be required. Minutes will be
recorded of said meetings by the Contractor and will be distributed to all parties
as well as posted in all job offices/trailers etc.

SAFETY OF PERSONS AND PROPERTY
Add the following Paragraph:
10.2.4.1 As required in the Hazardous Chemical Act of June 1984, all vendors supplying

any material that may be defined as hazardous must provide Material Safety
Data Sheets for those products. Any chemical product should be considered

SGC-8
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hazardous if it has a caution warning on the label relating to a potential physical
or health hazard, if it is known to be present in the work place, and if employees
may be exposed under normal conditions or in foreseeable emergency
situations. Material Safety Data Sheets shall be provided directly to the Owner,
along with the shipping slips that include those products.

10.3 HAZARDOUS MATERIALS
Delete Paragraph 10.3.3 in its entirety.
10.5 Delete Paragraphs 10.3.6 in its entirety.
ARTICLE 11: INSURANCE AND BONDS
11.1 CONTRACTOR’S LIABILITY INSURANCE
11.14 Strike “the Owner” immediately followiny “(1,? aud strike “and (2) the Owner
as an additional insured for claims ciused 'n whole or in part by the
Contractor’s negligent acts or omssions uuiing the Contractor’s completed
operations.”
11.2 OWNER’S LIABILITY INSURANCE
Delete Paragraph 11.2 in its entire .
11.3 PROPERTY INSURANCE
Delete Paragraph 11.3%n its ex ‘irety and replace with the following:
113 Th+" State will not provide Builder’s All Risk Insurance for the Project. The
Coutactorand all Subcontractors shall provide property coverage for their tools
and ewipment, as necessary. Any mandatory deductible required by the
~on ractor’s Insurance shall be the responsibility of the Contractor.

114  PERFORI/ANCE BOND AND PAYMENT BOND

Add|the fol owing sentence: “The bonds will conform to those forms approved by the Office of
Mina emer.t and Budget.”

ARTICE 12: UNCOVERING AND CORRECTION OF WORK
1202 AFTER SUBSTANTIAL COMPLETION
Add the following Paragraph:
12.2.2.1.1 At any time during the progress of the Work, or in any case where the nature of
the defects will be such that it is not expedient to have corrected, the Owner, at

its option, will have the right to deduct such sum, or sums, of money from the
amount of the Contract as it considers justified to adjust the difference in value

0586B031.M02 Supplementary General Conditions SGC-9



between the defective work and that required under contract including any
damage to the structure.

122.2.1 Strike “one” and insert “two”.

12222 Strike “one” and insert “two”.

12223 Strike “one” and insert “two”.

12.2.5 In second sentence, strike “one” and insert “two”.
ARTICLE 13: MISCELLANEOUS PROVISIONS
13.1 GOVERNING LAW

Strike “except that, if the parties have selected arbitration as the<..¢*ad of binding dispute
resolution, the Federal Arbitration Act shall govern See%ion15.4.”

13.6 INTEREST
Strike “the date payment is due at such rate as the p.rties may agree upon in writing or, in
the absence thereof, at the legal rate previiling from time to time at the place where the
Project is located.” Insert “30 days of prusentm :nt of the authorized Certificate of Payment
at the annual rate of 12% or 1% pe” morth.
13.7 TIME LIMITS ON CLAIMS
Strike the last sentence.
Add the following Paragraph:
13.8 CONFLICTZ WiTH 7 EDERAL STATUTES OR REGULATIONS
13.8.1 If any prov.zicl, specifications or requirement of the Contract Documents conflict or is
indensistent with any statute, law or regulation of the government of the United State of
Amen.a, the Contractor shall notify the Architect and Owner immediately upon discovery.
ARTICLE 1': TEF MINATION OR SUSPENSION OF THE CONTRACT
14.4 TERMINATION BY THE OWNER FOR CONVENIENCE
Delete Paragraph 14.4.3 in its entirety and replace with the following:
14.4.3 In case of such termination for the Owner’s convenience, the Contractor shall

be entitled to receive payment for Work executed, and cost incurred by reason
of such termination along with reasonable overhead.

ARTICLE 15: CLAIMS AND DISPUTES

15.1.2 Throughout the Paragraph strike “21” and insert “45”.
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15.1.6

15.2

15.3

15.4

CLAIMS FOR CONSEQUENTIAL DAMAGES

Delete Paragraph 15.1.6 in its entirety.

INITIAL DECISION

Delete Paragraph 15.2.5 in its entirety and replace with the following:

15.2.5 The Architect will approve or reject Claims by written decisioryavhish shall
state the reasons therefore and shall notify the parties of ar'v charze in the

Contract Sum or Contract Time or both. The approval or rcieciian o. a Claim
by the Architect shall be subject to mediation and other"i¢meciss at law or in

equity.

Delete Paragraph 15.2.6 and its subparagraphs in their entirety.

MEDIATION

153.1 Strike “binding dispute resolution”4nd inse“any or all remedies at law or in
equity”.

153.2 In the first sentence, deiete “ dministered by the American Arbitration

Association in accordarte with it Construction Industry Mediation Procedure
in effect on the date < the"Agrcement,” Strike “binding dispute resolution” and
insert “remedies 2*taw (nd ir. equity”.

ARBITRATION

Delete Paragraph 15.4 an ! itssub-sections in its entirety.

Ei"T'OF SUPPLEMENTARY GENERAL CONDITIONS

0586B031.M02
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GENERAL REQUIREMENTS

TABLE OF ARTICLES

1. GENERAL PROVISIONS
2. OWNER

3. CONTRACTOR

4. ADMINISTRATION OF THE CONTRACT

5. SUBCONTRACTORS

6. CONSTRUCTION BY OWNER OR BY SEPARATT. CONTRACTORS
7. CHANGES IN THE WORK

8. TIME

9. PAYMENTS AND COMPLETION

10. PROTECTION OF PERSO®NS ANII ROPERTY

11. INSURANCE AND RO 7JS

12. UNCOVERING A1) CRRECTION OF WORK

13. MISCELLANIOUS PROVISIONS

14. TER 4INA1 [ON OR SUSPENSION OF THE CONTRACT

586B031.M02 General Requirements GR-1



ARTICLE 1:

1.1

1.2

1.2.1

ARTICLAI 2:

SRYICLE 3:

3.1

3.2

GENERAL
CONTRACT DOCUMENTS

The intent of the Contract Documents is to include all items necessary for the proper
execution and completion of the Work by the Contractor. The Contract Documentz. ar
complementary and what is required by one shall be as binding as if required.bv o'l
Performance by the Contractor shall be required to an extent consistent with th Cont act
Documents and reasonably inferable from them as being necessary to produce.the ‘nten’.ed
results.

Work including material purchases shall not begin until the Contracigr 1shin Leceipt of a
bonafide State of Delaware Purchase Order. Any work performc? o nivterial purchases
prior to the issuance of the Purchase Order is done at the Contractor’s 0.m sisk and cost.

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PURILC WWORKS

For Public Works Projects financed in whole or in pa ! by stz e appropriation the Contractor
agrees that during the performance of this contrac?.

. The Contractor will not discriminate agrinst any employee or applicant for
employment because of race, eieed, volor, sex or national origin. The Contractor
will take positive steps to ensure that / pplicants are employed and that employees
are treated during emple’mer wiliout regard to their race, creed, color, sex or
national origin. Suchk-actica shill include, but not be limited to, the following:
employment, upgr:dipg;denotion or transfer; recruitment or recruitment
advertising; layoil or term.nation; rates of pay or other forms of compensation;
and selection for tra'ning, including apprenticeship. The Contractor agrees to
post in conspicuuiis »iaces available to employees and applicants for employment
notices/ to. be provided by the contracting agency setting forth this
nondiscritiination clause.

2. 1.02/Co tractor will, in all solicitations or advertisements for employees placed
by oaon behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without regard to race, creed, color, sex or national
origin.”

OV.NER

(NO ADDITIONAL GENERAL REQUIREMENTS — SEE SUPPLEMENTARY
GENERAL CONDITIONS)

CONTRACTOR
Schedule of Values: The successful Bidder shall within twenty (20) days after receiving
notice to proceed with the work, furnish to the Owner a complete schedule of values on the

various items comprising the work.

Subcontracts:  Upon approval of Subcontractors, the Contractor shall award their
Subcontracts as soon as possible after the signing of their own contract and see that all
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33

34

3.5

3.6

3.7

3.8

39

3.10

3.11.1

material, their own and those of their Subcontractors, are promptly ordered so that the work
will not be delayed by failure of materials to arrive on time.

Before commencing any work or construction, the General Contractor is to consult with the
Owner as to matters in connection with access to the site and the allocation of Ground Are;s
for the various features of hauling, storage, etc.

The Contractor shall supervise and direct the Work, using the Contractor's bes. skill zad
attention. The Contractor shall be solely responsible for and have control ovsi cansiuction
means, methods, techniques, sequences and procedures and for coordinatiri,- all pc tions of
the Work under the Contract, unless the Contract Documents give other spe.ific ins’,uctions.

The Contractor shall enforce strict discipline and good order aix<ng 'he Contractor's
employees and other persons carrying out the Contract. The.Contraci?i shall not permit
employment of unfit persons or persons not skilled in tasks a<sign .d to them.

The Contractor warrants to the Owner that materials /nd eqipsaent furnished will be new
and of good quality, unless otherwise permitted, and t. at the work will be free from defects
and in conformance with the Contract Docimer’s. ~work not conforming to these
requirements, including substitutions not properly < roved, may be considered defective. If
required by the Owner, the Contractor sh=iixfurnish ¢vidence as to the kind and quality of
materials and equipment provided.

Unless otherwise provided, the Cou trasior shall pay all sales, consumer, use and other similar
taxes, and shall secure and pav 1ot reqtinid permits, fees, licenses, and inspections necessary
for proper execution of the Wor's

The Contractor shall camply with and give notices required by laws, ordinances, rules,
regulations, and larvful orae=7'of public authorities bearing on performance of the Work. The
Contractor shal'’promptly notify the Owner if the Drawings and Specifications are observed
to be at variance ' erewiih.

The Contra tor hall be responsible to the Owner for the acts and omissions of the
Corractor's eriployees, Subcontractors and their agents and employees, and other persons
perforning portions of the Work under contract with the Contractor.

The Contractor shall keep the premises and surrounding area free from accumulation of
welte materials or rubbish caused by operations under the Contract. At completion of the
Work the Contractor shall remove from and about the Project all waste materials, rubbish, the
Contractor's tools, construction equipment, machinery and surplus materials. The Contractor
shall be responsible for returning all damaged areas to their original conditions.

STATE LICENSE AND TAX REQUIREMENTS

Each Contractor and Subcontractor shall be licensed to do business in the State of
Delaware and shall pay all fees and taxes due under State laws. In conformance with
Section 2503, Chapter 25, Title 30, Delaware Code, "the Contractor shall furnish the
Delaware Department of Finance within ten (10) days after entering into any contract
with a contractor or subcontractor not a resident of this State, a statement of total value of
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ARTICLE 4:

4.1

4.1.1

4.1.2

4.1.6

such contract or contracts together with the names and addresses of the contracting
parties.”

The Contractor shall comply with all requirements set forth in Section 6962, Chapter 69,
Title 29 of the Delaware Code.

ADMINISTRATION OF THE CONTRACT
CONTRACT SURETY
PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT LOND

All bonds will be required as follows unless specifically waived ¢'seviic:2 1n the Bidding
Documents.

Contents of Performance Bonds — The bond shall be in tiz ot approved by the Office
of Management and Budget. The bond shall be conguonnd wnon the faithful compliance
and performance by the successful bidder of each ind ev ry term and condition of the
contract and the proposal, plans, specifications, and tid-<uocuments thereof. Each term
and condition shall be met at the time and in ti:><nanner prescribed by the Contract, Bid
documents and the specifications, including ti.z payment in full to every person
furnishing materiel or performing labe<'1n thy performance of the Contract, of all sums of
money due the person for such labor und r.ateriel. (The bond shall also contain the
successful bidder’s guarantee tedindeinni1; and save harmless the State and the agency
from all costs, damages and.2vpe.ses growing out of or by reason of the Contract in
accordance with the Contract.)

Invoking a Performasce Boid — The agency may, when it considers that the interest of
the State so require, cau.= inigement to be confessed upon the bond.

Within twenty (22} davs after the date of notice of award of contract, the Bidder to whom the
award is_ #1ac2 st furnish a Performance Bond and Labor and Material Payment Bond,
each equal* thi full amount of the Contract price to guarantee the faithful performance of
all t7ims, covadants and conditions of the same. The bonds are to be issued by an acceptable
POnding Company licensed to do business in the State of Delaware and shall be issued in
Suplica .

Pes,ormance and Payment Bonds shall be maintained in full force (warranty bond) for a
period of two (2) years after the date of the Certificate for Final Payment. The Performance
Bond shall guarantee the satisfactory completion of the Project and that the Contractor will
make good any faults or defects in his work which may develop during the period of said
guarantees as a result of improper or defective workmanship, material or apparatus, whether
furnished by themselves or their Sub-Contractors. The Payment Bond shall guarantee that
the Contractor shall pay in full all persons, firms or corporations who furnish labor or
material or both labor and material for, or on account of, the work included herein. The
bonds shall be paid for by this Contractor. The Owner shall have the right to demand that the
proof parties signing the bonds are duly authorized to do so.

FAILURE TO COMPLY WITH CONTRACT
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4.2.1

43

4.3.1

4.3.2

4.4

4.4.1

4.4.2

ARTICLE {:

5.1

If any firm entering into a contract with the State, or Agency that neglects or refuses to
perform or fails to comply with the terms thereof, the Agency which signed the Contract
may terminate the Contract and proceed to award a new contract in accordance with this
Chapter 69, Title 29 of the Delaware Code or may require the Surety on the Performance
Bond to complete the Contract in accordance with the terms of the Performance Bos
Nothing herein shall preclude the Agency from pursing additional remedies as othei'wisc
provided by law.

CONTRACT INSURANCE AND CONTRACT LIABILITY

In addition to the bond requirements stated in the Bid Documents, each :uccrssfal Bidder
shall purchase adequate insurance for the performance of the Contrict and, by submission
of a Bid, agrees to indemnify and save harmless and to defenu.sl1 le zal or equitable
actions brought against the State, any Agency, officer and/or emplos< of the State, for
and from all claims of liability which is or may be the result of the successful Bidder’s
actions during the performance of the Contract.

The purchase or nonpurchase of such insurancs c: the iivolvement of the successful
Bidder in any legal or equitable defense of iny acticii brought against the successful
Bidder based upon work performed pursuant t¢ e Contract will not waive any defense
which the State, its agencies and their »czpective officers, employees and agents might
otherwise have against such claims; specii'cally including the defense of sovereign
immunity, where applicable, and Fy the terpis of this section, the State and all agencies,
officers and employees thereof $:all“not be financially responsible for the consequences
of work performed, pursuant-u saia coriract.

RIGHT TO AUDIT RECCRD€

The Owner shall-have ti2{ight to audit the books and records of a Contractor or any
Subcontractorinde any Contract or Subcontract to the extent that the books and records
relate to the ner “irmarce of the Contract or Subcontract.

Said book. and records shall be maintained by the Contractor for a period of seven (7)
yeats from ti.c date of final payment under the Prime Contract and by the Subcontractor
for a period of seven (7) years from the date of final payment under the Subcontract.

SU 3CONTRACTORS
SUBCONTRACTING REQUIREMENTS

All contracts for the construction, reconstruction, alteration or repair of any public
building (not a road, street or highway) shall be subject to the following provisions:

1. A contract shall be awarded only to a Bidder whose Bid is accompanied by a
statement containing, for each Subcontractor category, the name and address
(city or town and State only — street number and P.O. Box addresses not
required) of the subcontractor whose services the Bidder intends to use in
performing the Work and providing the material for such Subcontractor category.
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528

2. A Bid will not be accepted nor will an award of any Contract be made to any
Bidder which, as the Prime Contractor, has listed itself as the Subcontractor for
any Subcontractor unless:

A. It has been established to the satisfaction of the awarding Agency that the
Bidder has customarily performed the specialty work of such
Subcontractor category by artisans regularly employed by the Ridde.’s
firm;

B. That the Bidder is duly licensed by the State to engage i such spciialty
work, if the State requires licenses; and

C. That the Bidder is recognized in the indistry "¢ a bona fide
Subcontractor or Contractor in such specialty wo. 27.d Subcontractor
category.

The decision of the awarding Agency as to whethcr o, bidder who list itself as the
Subcontractor for a Subcontractor category shall b¢ final  nd binding upon all Bidders,
and no action of any nature shall lie against 24y awardilg agency or its employees or
officers because of its decision in this regard.

After such a Contract has been awarde”, the _uccessful Bidder shall not substitute another
Subcontractor for any Subcontractor whose 1.ame was set forth in the statement which
accompanied the Bid without the/writtn culisent of the awarding Agency.

No Agency shall consent {0 anynsubstitution of Subcontractors unless the Agency is
satisfied that the Subcontizctor whse name is on the Bidders accompanying statement:

A. Is unqualified tc nerform the work required;
B. Has fa.'ed (0 execute a timely reasonable Subcontract;
C. Fiasidet ulted in the performance on the portion of the work covered by the

Subuoriiract; or
D Ts no longer engaged in such business.
PENALTY FOR SUBSTITUTION OF SUBCONTRACTORS

Should the Contractor fail to utilize any or all of the Subcontractors in the Contractor’s Bid
statement in the performance of the Work on the public bidding, the Contractor shall be
penalized in the amount of (project specific amount*). The Agency may determine to deduct
payments of the penalty from the Contractor or have the amount paid directly to the Agency.
Any penalty amount assessed against the Contractor may be remitted or refunded, in whole
or in part, by the Agency awarding the Contract, only if it is established to the satisfaction of
the Agency that the Subcontractor in question has defaulted or is no longer engaged in such
business. No claim for the remission or refund of any penalty shall be granted unless an
application is filed within one year after the liability of the successful Bidder accrues. All
penalty amounts assessed and not refunded or remitted to the contractor shall be reverted to
the State.
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53.1

5.4

54.1

5.5

5.5.1

*one (1) percent of contract amount not to exceed $10,000
ASBESTOS ABATEMENT

The selection of any Contractor to perform asbestos abatement for State-funded projects shall
be approved by the Office of Management and Budget, Division of Facilities Mandgomer:
pursuant to Chapter 78 of Title 16.

STANDARDS OF CONSTRUCTION FOR THE PROTECTION OF THx
PHYSICALLY HANDICAPPED

All Contracts shall conform with the standard established by the De'2ware Architectural
Accessibility Board unless otherwise exempted by the Board

CONTRACT PERFORMANCE

Any firm entering into a Public Works Contrac® th:t neg ects or refuses to perform or
fails to comply with its terms, the Agency mity ferminate the Contract and proceed to
award a new Contract or may require the Suret; on the Performance Bond to complete
the Contract in accordance with the terms"CZ the Periormance Bond.

ARTICLE 6: CONSTRUCTION BY OWNER O’ SE} A R4TE CONTRACTORS

6.1

6.2

ARTICLE 7:

7.1

7.2

7.3

The Owner reserves the right 10 sinaiftineously perform other construction or operations
related to the Project with \»»"Ower's own forces, and to award separate contracts in
connection with other portio.s o'« Project or other Projects at the same site.

The Contractor shall affosd“ithe Owner and other Contractors reasonable opportunity for
access and storuge 4f materials and equipment, and for the performance of their activities,
and shall comneciand <oordinate their activities with other forces as required by the Contract
Documer s.

CF ANGES LY THE WORK

1122 Owiler, without invalidating the Contract, may order changes in the Work consisting of
Adc itions, Deletions, Modifications or Substitutions, with the Contract Sum and Contract
a=inpletion date being adjusted accordingly. Such changes in the Work shall be authorized
by written Change Order signed by the Professional, as the duly authorized agent, the
Contractor and the Owner.

The Contract Sum and Contract Completion Date shall be adjusted only by a fully executed
Change Order.

The additional cost, or credit to the Owner resulting from a change in the Work shall be by
mutual agreement of the Owner, Contractor and the Architect. In all cases, this cost or credit
shall be based on the ‘DPE’ wages required and the “invoice price” of the
materials/equipment needed.
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7.3.1

73.2

733

ARTICLE 8:

8.1

8.2

83

8.4.1

“DPE” shall be defined to mean “direct personnel expense”. Direct payroll expense includes
direct salary plus customary fringe benefits (prevailing wage rates) and documented statutory
costs such as workman’s compensation insurance, Social Security/Medicare, and
unemployment insurance (a maximum multiplier of 1.35 times DPE).

“Invoice price” of materials/equipment shall be defined to mean the actual cost of mataria.s
and/or equipment that is paid by the Contractor, (or subcontractor), to a material dist=ibuiir,
direct factory vendor, store, material provider, or equipment leasing entity. < Rates  for
equipment that is leased and/or owned by the Contractor or subcontractor(s) sh2!l not exe zed
those listed in the latest version of the “Means Building Construction Cost Dita” puhlication.

In addition to the above, the General Contractor is allowed a il =en neicent (15%)
markup for overhead and profit for additional work perfé:meu hy the General
Contractor’s own forces. For additional subcontractor work, the Sutor.ractor is allowed
a fifteen (15) percent overhead and profit on change ordsi work above and beyond the
direct costs stated previously. To this amount, the Genero! Zouuuctor will be allowed a
mark-up not exceeding seven and one half percent/.57%) ¢n the subcontractors work.
These mark-ups shall include all costs including, “ut not limited to: overhead, profit,
bonds, insurance, supervision, etc. No maikup wwpCrmitted on the work of the
subcontractors subcontractor. No additional co.* shall be allowed for changes related to
the Contractor’s onsite superintendent/staff, or piaject manager, unless a change in the
work changes the project duration and’1s idetified by the CPM schedule. There will be
no other costs associated with the c’ang ord: r.

TIME

Time limits, if any, are as'ctated i7. the Project Manual. By executing the Agreement, the
Contractor confirms that the stipulated limits are reasonable, and that the Work will be
completed within the antivina‘ed time frame.

If progress of w=/Work is delayed at any time by changes ordered by the Owner, by labor
disputes, fire, unusus delay in deliveries, abnormal adverse weather conditions, unavoidable
casualties 'o{ otl er causes beyond the Contractor's control, the Contract Time shall be
extriided for Liich reasonable time as the Owner may determine.

“Any eatension of time beyond the date fixed for completion of the construction and
accptance of any part of the Work called for by the Contract, or the occupancy of the
br'.ding by the Owner, in whole or in part, previous to the completion shall not be deemed a
waiver by the Owner of his right to annul or terminate the Contract for abandonment or delay
in the matter provided for, nor relieve the Contractor of full responsibility.

SUSPENSION AND DEBARMENT

Per Section 6962(d)(14), Title 29, Delaware Code, “Any Contractor who fails to perform a
public works contract or complete a public works project within the time schedule
established by the Agency in the Invitation To Bid, may be subject to Suspension or
Debarment for one or more of the following reasons: a) failure to supply the adequate labor
supply ratio for the project; b) inadequate financial resources; or, ¢) poor performance on the
Project.”
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842

8.5

8.5.1

8.5.2

ARTICLE 9:

9.1

9.1.1

912

“Upon such failure for any of the above stated reasons, the Agency that contracted for the
public works project may petition the Director of the Office of Management and Budget
for Suspension or Debarment of the Contractor. The Agency shall send a copy of the
petition to the Contractor within three (3) working days of filing with the Director. If the
Director concludes that the petition has merit, the Director shall schedule and holdy=
hearing to determine whether to suspend the Contractor, debar the Contractor or deny the
petition. The Agency shall have the burden of proving, by a preponderancs™ oS, thy
evidence, that the Contractor failed to perform or complete the public woi.is proj ct
within the time schedule established by the Agency and failed to do so for siiowar wrore of
the following reasons: a) failure to supply the adequate labor supply ratic for the project;
b) inadequate financial resources; or, ¢) poor performance on the projecs, Upon‘a finding
in favor of the Agency, the Director may suspend a Contractor’rrcn bidding on any
project funded, in whole or in part, with public funds for up to 1 jeur fc - a first offense,
up to 3 years for a second offense and permanently deba= the Ccairactor for a third
offense. The Director shall issue a written decision 4nd hall send a copy to the
Contractor and the Agency. Such decision may be apnealel to the Superior Court within
thirty (30) days for a review on the record.”

RETAINAGE

Per Section 6962(d)(5) a.3, Title 29, De'aware Code: The Agency may at the beginning
of each public works project establish a time schedule for the completion of the project.
If the project is delayed beyond tiie cowpleiion date due to the Contractor’s failure to
meet their responsibilities, the +.oesicy may forfeit, at its discretion, all or part of the
Contractor’s retainage.

This forfeiture of retainagy, aleasapplies to the timely completion of the punchlist. A
punchlist will only be'prepat :d upon the mutual agreement of the Owner, Architect and
Contractor. Onez the pursilist is prepared, all three parties will by mutual agreement,
establish a sckeduls for its completion. Should completion of the punchlist be delayed
beyond the.astalliishel date due to the Contractor’s failure to meet their responsibilities,
the Ageicy /=y lold permanently, at its discretion, all or part of the Contractor’s
retainage.

. YMUENTS AND COMPLETION
AZPLICATION FOR PAYMENT

Applications for payment shall be made upon AIA Document G702. There will be a five
percent (5%) retainage on all Contractor's monthly invoices until completion of the project.
This retainage may become payable upon receipt of all required closeout documentation,
provided all other requirements of the Contract Documents have been met.

A date will be fixed for the taking of the monthly account of work done. Upon receipt of
Contractor's itemized application for payment, such application will be audited, modified, if
found necessary, and approved for the amount. Statement shall be submitted to the Owner.
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9.13

9.2

9.2.1

9.2.2

9.2.2.1

9.23

9.3

9.3.1

93.2

933

9.4

94.1.1

Section 6516, Title 29 of the Delaware Code annualized interest is not to exceed 12% per
annum beginning thirty (30) days after the “presentment” (as opposed to the date) of the
invoice.

PARTIAL PAYMENTS

Any public works Contract executed by any Agency may provide for partial paymantsiat
the option of the Owner with respect to materials placed along or upon the site’ or stcrea
at secured locations, which are suitable for use in the performance of the coptracu.

When approved by the agency, partial payment may include the valies of tested and
acceptable materials of a nonperishable or noncontaminative natuy wuich have been
produced or furnished for incorporation as a permanent part xf sue work yet to be
completed, provided acceptable provisions have been made for stora=.

Any allowance made for materials on hand will not exieru i delivered cost of the
materials as verified by invoices furnished by the/Coutractor, nor will it exceed the
contract bid price for the material complete in place.

If requested by the Agency, receipted bills from a!!Contractors, Subcontractors, and material,
men, etc., for the previous payment must accompany each application for payment.
Following such a request, no payment/will v» made until these receipted bills have been
received by the Owner.

SUBSTANTIAL COMPLETICMN

When the building has been made suitable for occupancy, but still requires small items of
miscellaneous work, «the O.mer will determine the date when the project has been
substantially completed.

If, after the Wrl{ has-been substantially completed, full completion thereof is materially
delayed thiouzh no fuult of the Contractor, and without terminating the Contract, the Owner
may make, Jayn ent of the balance due for the portion of the Work fully completed and
accepted.  Swin payment shall be made under the terms and conditions governing final
payent that it shall not constitute a waiver of claims.

On projects where commissioning is included, the commissioning work as defined in the
spr cifications must be complete prior to the issuance of substantial completion.

FINAL PAYMENT

Final payment, including the five percent (5%) retainage if determined appropriate, shall be
made within thirty (30) days after the Work is fully completed and the Contract fully
performed and provided that the Contractor has submitted the following closeout
documentation (in addition to any other documentation required elsewhere in the Contract
Documents):

Evidence satisfactory to the Owner that all payrolls, material bills, and other indebtedness
connected with the work have been paid,
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9.4.12

94.13

9.4.14

94.15

9.4.1.6

9.4.1.7

9.4.1.8

An acceptable RELEASE OF LIENS,

Copies of all applicable warranties,

As-built drawings,

Operations and Maintenance Manuals,

Instruction Manuals,

Consent of Surety to final payment.

The Owner reserves the right to retain payments, or parts thereof, te= s pi otection until the

foregoing conditions have been complied with, defective work, Corrected and all
unsatisfactory conditions remedied.

ARTICLE 10: PROTECTION OF PERSONS AND PROPERTY

10.1

10.2

10.5

10.4

The Contractor shall be responsible for initiat"ig, mauwaning, and supervising all safety
precautions and programs in connection with “ie performance of the Contract. The
Contractor shall take all reasonable precavtans to prevent damage, injury or loss to: workers,
persons nearby who may be affected, t!> Wort  materials and equipment to be incorporated,
and existing property at the site or-idjaccnt thereto. The Contractor shall give notices and
comply with applicable laws o ‘inerices. iules regulations, and lawful orders of public
authorities bearing on the safii;” ot rersons and property and their protection from injury,
damage, or loss. The Contr. «t~Z s1all promptly remedy damage and loss to property at the
site caused in whole or inmart by the Contractor, a Subcontractor, or anyone directly or
indirectly employed by any o1 them, or by anyone for whose acts they may be liable.

The Contractor shal’ notify the Owner in the event any existing hazardous material such as
lead, PCBs. asuzios, “tc. is encountered on the project. The Owner will arrange with a
qualified peci=lis. “or the identification, testing, removal, handling and protection against
exposure < en ironmental pollution, to comply with applicable regulation laws and
ordiiances. 17ie Contractor and Architect will not be required to participate in or to perform
tius uneration. Upon completion of this work, the Owner will notify the Contractor and
Jxchitect in writing the area has been cleared and approved by the authorities in order for the
woik to proceed. The Contractor shall attach documentation from the authorities of said
arproval.

As required in the Hazardous Chemical Information Act of June 1984, all vendors supplying
any materials that may be defined as hazardous, must provide Material Safety Data Sheets for
those products. Any chemical product should be considered hazardous if it has a waming
caution on the label relating to a potential physical or health hazard, if it is known to be
present in the work place, and if employees may be exposed under normal conditions or in
any foreseeable emergency situation. Material Safety Data Sheets must be provided directly
to the Owner along with the shipping slips that include those products.

The Contractor shall certify to the Owner that materials incorporated into the Work are free
of all asbestos. This certification may be in the form of Material Safety Data Sheet (MSDS)
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provided by the product manufacturer for the materials used in construction, as specified or
as provided by the Contractor.

ARTICLE 11: INSURANCE AND BONDS

11.1

11.2

11.3

11.4

11.5

11.6

11.7

11.7.1

The Contractor shall carry all insurance required by law, such as Unemployment Insurancy
etc. The Contractor shall carry such insurance coverage as they desire on their own propeity
such as a field office, storage sheds or other structures erected upon the projest site ‘ha.
belong to them and for their own use. The Subcontractors involved with this prci=ct shall
carry whatever insurance protection they consider necessary to cover the loss of aiy ¢ cheir
personal property, etc.

Upon being awarded the Contract, the Contractor shall obtain a mifimy iiof wwo (2) copies
of all required insurance certificates called for herein, and submit “ne.(1) copy of each
certificate, to the Owner, within 20 days of contract award.

Bodily Injury Liability and Property Damage Liabilit; insuiance shall, in addition to the
coverage included herein, include coverage for injiry to 'r destruction of any property
arising out of the collapse of or structural iriury o an, building or structure due to
demolition work and evidence of these coverags/shall be filed with and approved by the
Owner.

The Contractor's Property Damage Liauility /nsurance shall, in addition to the coverage
noted herein, include coverage or‘all »zal \:{d personal property in their care, custody and
control damaged in any way hv ¢ Codiractor or their Subcontractors during the entire
construction period on this psoject

Builders Risk (including Standara Extended Coverage Insurance) on the existing building
during the entire constictior period, shall not be provided by the Contractor under this
contract. The Qivner shall insure the existing building and all of its contents and all this new
alteration wot.: urer this contract during entire construction period for the full insurable
value of 7 enire”work at the site. Note, however, that the Contractor and their
Subcontreetss shall be responsible for insuring building materials (installed and stored) and
their*tools w07 equipment whenever in use on the project, against fire damage, theft,
vondalism, ete.

Ce tificates of the insurance company or companies stating the amount and type of coverage,
terr1s of policies, etc., shall be furnished to the Owner, within 20 days of contract award.

The Contractor shall, at their own expense, (in addition to the above) carry the following
forms of insurance:

Contractor's Contractual Liability Insurance

Minimum coverage to be:
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11.7.2

11.7.3

11.7.4

11.7.5

11.7.5.1

11.7.5.2

11.7.6

11.7.7

11.7.7.1

11.7.7.2

Bodily Injury $ 500,000 for each person
$1,000,000 for each occurrence
$1,000,000 aggregate

Property Damage $ 500,000 for each occurrence
$1,000,000 aggregate

Contractor's Protective Liability Insurance

Minimum coverage to be:

Bodily Injury $ 500,000 for each person
$1,000,000 for each occurrence
$1,000,000 aggregate

Property Damage $ 500,000 for each occurren e
$500,000 aggregat

Automobile Liability Insurance

Minimum coverage to be:

Bodily Injury $1,000,000 f<¢ each person
$1,000,06.0 for each occurrence
Property Damage $ 505,000 per accident

Prime Contractor's and Suucortraltors' policies shall include contingent and contractual
liability coverage in the same 1. inimum amounts as 11.7.1 above.

Workmen's Coripersation (including Employer's Liability):

Minimur Lir #on “mployer's liability to be as required by law.

Miximum Lin.t for all employees working at one site.

Curtificates of Insurance must be filed with the Owner guaranteeing fifteen (15) days prior
not. se of cancellation, non-renewal, or any change in coverages and limits of liability shown

as,ncluded on certificates.

Social Security Liability

With respect to all persons at any time employed by or on the payroll of the Contractor or
performing any work for or on their behalf, or in connection with or arising out of the
Contractor’s business, the Contractor shall accept full and exclusive liability for the payment
of any and all contributions or taxes or unemployment insurance, or old age retirement
benefits, pensions or annuities now or hereafter imposed by the Government of the United
States and the State or political subdivision thereof, whether the same be measured by wages,
salaries or other remuneration paid to such persons or otherwise.

Upon request, the Contractor shall furnish Owner such information on payrolls or
employment records as may be necessary to enable it to fully comply with the law imposing
the aforesaid contributions or taxes.
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11.7.7.3

ARTICLE 12:

12.1

12.2

ARTICLE 13:

13.1

13.1.1

13.2

13.2.1

13.3

13.3.1

13.5.2

13.4

13.4.1

If the Owner is required by law to and does pay any and/or all of the aforesaid contributions
or taxes, the Contractor shall forthwith reimburse the Owner for the entire amount so paid by
the Owner.

UNCOVERING AND CORRECTION OF WORK

The Contractor shall promptly correct Work rejected by the Owner or failing to conform to
the requirements of the Contract Documents, whether observed before or after Substantia.
Completion and whether or not fabricated, installed or completed, and shall correct ary=Wo.
found to be not in accordance with the requirements of the Contract Documen’: withi.: a
period of two years from the date of Substantial Completion, or by terms of.an applicaole
special warranty required by the Contract Documents. The provisions of thi< Articlc apply to
work done by Subcontractors as well as to Work done by direct employeesiof Lie Ceatractor.

At any time during the progress of the work, or in any case where \hediat.re of the defects
shall be such that it is not expedient to have them corrected, the Ownei;a*'their option, shall
have the right to deduct such sum, or sums, of money from th< an ount of the contract as they
consider justified to adjust the difference in value betweenine ucfective work and that
required under contract including any damage to the stricturc

MISCELLANEOUS PROVISIONS
CUTTING AND PATCHING

The Contractor shall be responsibl< forsall ~utting and patching. The Contractor shall
coordinate the work of the various’ rad<s invoived.

DIMENSIONS

All dimensions showilishall (e verified by the Contractor by actual measurements at the
project site. Any, discrepancies between the drawings and specifications and the existing
conditions shal'/oe referred to the Owner for adjustment before any work affected thereby
has been perfon. <.

LABORA T JRY TESTS

Any inecified laboratory tests of material and finished articles to be incorporated in the work
shall be'made by bureaus, laboratories or agencies approved by the Owner and reports of
suci tests shall be submitted to the Owner. The cost of the testing shall be paid for by the
Ciolitractor.

The Contractor shall furnish all sample materials required for these tests and shall deliver
same without charge to the testing laboratory or other designated agency when and where
directed by the Owner.

ARCHAEOLOGICAL EVIDENCE

Whenever, in the course of construction, any archaeological evidence is encountered on the
surface or below the surface of the ground, the Contractor shall notify the authorities of the
Delaware Archaeological Board and suspend work in the immediate area for a reasonable
time to permit those authorities, or persons designated by them, to examine the area and
ensure the proper removal of the archaeological evidence for suitable preservation in the
State Museum.

GR-14
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

13.5

13.5.1

13.6

13.6.1

ARTICLE 14:

14.1

14.2

GLASS REPLACEMENT AND CLEANING

The General Contractor shall replace without expense to the Owner all glass broken during
the construction of the project. If job conditions warrant, at completion of the job the
General Contractor shall have all glass cleaned and polished.

WARRANTY

For a period of two (2) years from the date of substantial completion, as ev*icnced by the
date of final acceptance of the work, the contractor warrants that work pericrmed Under this
contract conforms to the contract requirements and is free of any deiict f ejuipment,
material or workmanship performed by the contractor or any o hi:_suucontractors or
suppliers. However, manufacturer's warranties and guarantees, if 1on‘a period longer than
two (2) years, shall take precedence over the above warranties.. The cowvictor shall remedy,
at his own expense, any such failure to conform or any susn de.ect. The protection of this
warranty shall be included in the Contractor's Performance Buid.

TERMINATION OF CONTRACT

If the Contractor defaults or persistently fails or nc_‘lects to carry out the Work in accordance
with the Contract Documents or fails to pseiesm a pruvision of the Contract, the Owner, after
seven days written notice to the Contactor, may make good such deficiencies and may
deduct the cost thereof from the pav/ient ti=n.or thereafter due the Contractor. Alternatively,
at the Owner's option, and the Ow zer’inay. terminate the Contract and take possession of the
site and of all materials, equipment, \nels, and machinery thereon owned by the Contractor
and may finish the Work by +!Zatex =r method the Owner may deem expedient. If the costs
of finishing the Work excedd anyunpaid compensation due the Contractor, the Contractor

-

shall pay the difference o the VDwner.

“If the continxatio: of this Agreement is contingent upon the appropriation of adequate
state, or federairunds, this Agreement may be terminated on the date beginning on the
first fis<al yzor {Or which funds are not appropriated or at the exhaustion of the
appropriat»n. /che Owner may terminate this Agreement by providing written notice to
theparties o1 such non-appropriation. All payment obligations of the Owner will cease
Uponithe date of termination. Notwithstanding the foregoing, the Owner agrees that it
will use its best efforts to obtain approval of necessary funds to continue the Agreement
by | aking appropriate action to request adequate funds to continue the Agreement.”

END OF GENERAL REQUIREMENTS
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SECTION 00 73 43

PREVAILING WAGE RATES

PART 1 - GENERAL

A.

B.

Refer to General Provisions "Article 2.4 Wage Provisions” for requirements an recor 's.

A certified copy of the March 2012, Prevailing Wage Rates for Building_onstr :ction are
included in this section. In the event that a contract is not executed viithis ons hundred
twenty (120) days from the earliest date the specifications are publish<d, therates in effect at
the time of the execution of the contract shall be the applicable raixs fur vye project.

The Contractor will not be entitled to increases in the contract  um as a result of changing
Prevailing Wage Rates which may occur during the biddir.z <1 Coistruction phases of this
project.

Public agencies (covered by the provisions of 29" Del.C:§4560) are required to use the rates
which are in effect on the date of the publicatior2{ specifications for a given project. “Date
of publication” means the date on which the specil.zations are made available to interested
persons (as specified in the published hid noti ). In the event that a contract is not executed
within one hundred and twenty (179) uavs f om the earliest date the specifications were
published, the rates in effect at thesime of the execution of the contract shall be the
applicable rates for the projest:

It is the contractor’s respo.sibilitv/.o:

. Verify with the :2=p7.tment of Labor that the State of Delaware prevailing wage rate
schedv’c presented by the architect inside the project manual is carrent and
certifivdior vse for each project/contract.

2. Pist 'n_pradainent locations at each contract’s work site all prevailing wage rate
scodul s applicable to said contract.

3. Veriy that the contractor and sub-contractors furnish weekly the sworn payroll
information for each said Public Construction Contract to the Delaware Department
of Labor.

Tke following sample payroll report is provided for informational purposes only and is to be
utilized as required by the State of Delaware Department of Labor.

END OF SECTION
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STATE OF DELAWARE
DEPARTMENT OF LABOR 0
DIVISION OF INDUSTRIAL AFFAIRS Wil - i
OFFICE OF LABOR LAW ENFORCEMENT >
PHONE: (302) 451-3423

Mailing Address: Located at: - e
225 CORPORATE BOULEVARD 225 CORPORATE BOULEVARD i
SUITE 104 SUITE 104

NEWARK, DE 19702 NEWARK, DE 19702

PREVAILING WAGES FOR BUILDING CONSTRUCTION EFFECTIVE MARCH 15, 2012

CLASSIFICATION NEW CASTLE KENT Susoek
ASBESTOS WORKERS 23.22 29.83) 39.20
BOILERMAKERS 65.47 33 "7'__ V 48.83
BRICKLAYERS 45.63 & 6 45.63
CARPENTERS 49.06 49.\_1_ 39.22
CEMENT FINISHERS 40.38 29.11 21.20
ELECTRICAL LINE WORKERS 43.49 N 25 28 .44
ELECTRICIANS 59.10 T\ 59.10 59.10
ELEVATOR CONSTRUCTORS 73.14 40.93 30.55
GLAZIERS 62.60 » 62.60 54.20
INSULATORS 50.38 50.38 50.38
TRON WORKERS T 58.70 58.70
LABORERS 37..0 87,500 37.20
MILLWRIGHTS T un.8s 60.85 47.42
PAINTERS NP 20.62 40.62 40.62
PILEDRIVERS 77 66.42 37.64 30.45
PLASTERERS well) 21.61 R 17.50
PLUMBERS/P1PEFITTERS/STEAMFITIERS | . 57.95 43.24 16 .28
POWER EQUIPMENT OPERATORS 55.81 55.81 24.13
ROOFERS-COMPOSITION 2.0 20.71 17.02
ROOFERS -SHINGLE/SLATE/TILo 17.59 17.50 16.45
SHEET METAL WORKERS )/ 64.39 62.18 62.18
SOFT FLOOR LAYERS N 44.92 4a.92 24.92
SPRINKLER FITTERS v 50.65 50.65 50.65
TERRAZZO/MARBLE/TI. R FNRS 50.50 45 .45
TERRAZZO/MAPLLE, TILE STRS 57.98 52.63
TRUCK DRIVEL S 22.49 .~/ 20.03

‘#’,’,dr ”f
CERTIF.ED ) {9/5/2, BY: ' Z ; >
ADMZRIETRATOR, OF 750& LAW ENFORCEMENT

T LE: THESE RATES ARE PROMULGATED AND ENFORCED PURSUANT TO THE PREVAILING WAGE
REGULATIONS ADOPTED BY THE DEPARTMENT OF LABOR ON APRIL 3, 1992.

CLASSIFICATIONS OF WORKERS ARE DETERMINED BY THE DEPARTMENT OF LABOR. FOR
ASSISTANCE IN CLASSIFYING WORKERS, OR FOR A COPY OF THE REGULATIONS OR
CLASSIFICATIONS, PHONE (302) 451-3423.

NON-REGISTERED APPRENTICES MUST BE PAID THE MECHANIC'S RATE.

PROJECT: DHSS Holloway Campus Chapel Renovations, New Castle County



SECTION 01 11 00

SUMMARY OF THE WORK

PART 1 - GENERAL

1.1 WORK COVERED BY CONTRACT DOCUMENTS
Work to be accomplished in accord with this contract includes the renovations and‘adds o130 an
existing 3,500 sq. ft. chapel at the Herman M. Holloway Campus in New.Ca.tle, I elaware.
Scope of work includes a new HVAC system, accessibility upgrades to the siie axd building,
large custom windows, insulation, new entry and ramp system. The rear ares «f fi.e facility will
be reconstructed from the foundation. Other related appurtenances are inc:cated in the bidding
documents.

1.2 RELATED DOCUMENTS
Drawings, specifications and general provisions of/the Cop‘act, including General and
Supplementary Conditions and other Division 1 specifi:ations sections apply to this section.

1.3 CONTRACT
The specified work is to be accomplishedinder a wizigle Base Bid, including selected Alternates.

1.4 WORK SCHEDULE/PHASING
The building will not be occupied Curiiig construction. A construction schedule based upon the
work shall be submitted by the'contr .ctor at the preconstruction meeting. This is in addition to
the number of calendar diys notea un the bid form.

1.5 USE OF PREMISFZ
Use of premises by Cotitractor to be limited to specified work areas and approved storage and
staging are. <.

1.6 COr'cS
Alrsvoiieshall be performed in accordance with the applicable codes and rules and regulations of
e sulatory agencies which have jurisdiction over this project and its location.

N "ROGRESS MEETINGS
In addition to a pre-construction meeting, progress meetings will be held bi-weekly during the
course of the project at dates and times to be announced.

1.8 DELIVERED MATERIALS
Under no circumstances will the DHSS sign as received any materials delivered to the job.

586B031.M02 Section 01 11 00 Page 1
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1.9 PERMITS AND LICENSES

All required permits will be paid for and obtained by the Contractor. In addition, all Contractors
must be licensed by the State of Delaware and New Castle County.

END OF SECTION
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SECTION 01 21 00

ALLOWANCES

PART 1 - GENERAL
1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and<Supp'en..ntary
Conditions and other Division- 1 Specification Sections, apply to this Sectior

1.2 SUMMARY
A.  This Section specifies administrative and procedural requirements ro, Allowances.

B.  Types of Allowances may include the following (Refer to “5iiedule of Allowances™ include at
the end of this Section):

1. Lump-sum Allowances.
2. Unit-cost Allowances.
C. Selection and Purchase:
1. Purchase products, systems 2nd . ‘por Gpecifically selected (in writing) by the Owner

and/or as indicated in the S¢ned='» o. Allowances.

D. Submittals:

1. Submit invoices or delivery slips to show the actual quantities of materials delivered to
the site and la.or<xecuted for use in fulfillment of each Allowance.

E. Coordinate Allcwaiice work with related work to ensure that each selection is completely
integrated -ad inte. 2’ed with related work.

F.  Lum»-Sum .'llowances and Unit-Cost Allowances:

1.°. Th:se Allowances shall cover the cost to the Contractor, less any applicable trade
aiscount, of the materials, labor and equipment required by the Allowance delivered at
the site, and all applicable taxes.

2 The Contractor's costs for unloading and handling on the site, labor, installation costs,
overhead, profit and other expenses contemplated for the original Allowance shall be
included separately in the Contract Sum and not in the Allowance.

3. Whenever the cost is more than or less than the Allowance, the Contract Sum shall be
adjusted accordingly by Change Order.

a. Change Order Mark-up: The amount of each change order resulting from final
selection of products and systems covered by an Allowance shall be the difference

586B031.G01 Section 01 21 00 Page 1
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G.

between the Contractor’s purchase price amount and the Allowance, and shall not
include Contractor's mark-up (or subcontractor's mark-up) except to the extent clearly
demonstrated (by Contractor) that either scope of installation or nature of work
required was changed from that which could have been foreseen from description of
Allowance and other information in contract documents. No mark-up is permitted
for selection of higher or lower priced materials or systems, of same scope and nzturc
as originally indicated.

b. Change Order Data: Where applicable, include in each change order pronasal both
the quantities of products being purchased and unit costs, along with #5tal an oui.. of
purchase to be made. Where requested, furnish survey-of-requireni»nts data .o
substantiate quantities. Indicate applicable taxes, delivery chargce, and aniounts of
applicable trade discounts.

Unused Materials:

l.  Return unused materials to the manufacturer or suppue:fo. credit to the Owner, after
installation has been completed and accepted.

a. When requested by the Owner, prepare unu:el material for storage by Owner where
it is not economically practical to return the m.*erial for credit. When directed by the
Owner, deliver unused material toZi1e O\ ner's storage space. Otherwise, disposal of
unused material is the Contractor's rezpons bility.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION

3.1 EXAMINATION
A.  Examine produc.: sove ed by an Allowance promptly upon delivery for damage or defects.
3.2 PREPAPATION
A.  Co(rdinat. materials and their installation for each Allowance with related materials and
{ast.atio? s to ensure that each Allowance item is completely integrated and interfaced with
related work. The general contractor shall be responsible for any necessary work that is not
covered in each vendor’s proposal indicated in the Schedule of Allowances.
3.2 SCHEDULE OF ALLOWANCES
A.  Allowance: Provide an allowance of $15,000 for structural work needed below the sanctuary
floor. This is in addition to the work noted on the drawings.
END OF SECTION
Page 2 Section 01 21 00 586B031.G01
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SECTION 01 22 00

UNIT PRICES

PART 1 - GENERAL
1.1 RELATED DOCUMENTS

A.  Drawings and general provisions of Contract, including General and Supplemer.ary Chnalcdons
and other Division-1 Specification Sections, apply to this Section.

1.2 SUMMARY
A.  This Section specifies administrative and procedural requiremer’s 1. r unit prices.

1. A unit price is an amount proposed by Bidders and < 0. the Bid Form as a price per
unit of measurement for materials or services that |vill be 1dded to or deducted from the
Contract Sum by Change Order in the event th- estirn.ate< quantities of Work required by
the Contract Documents are increased or decreascd.

2. Unit prices include all necessary mate<ial, 1. bor, overhead, profit and applicable taxes.

3. Refer to individual Specification Sectivas for construction activities requiring the
establishment of unit prices..Me:ods 4f measurement and payment for unit prices are
specified in those Sections

B.  Schedule: A "Unit Price Schedulc” is included at the end of this Section. Specification Sections
referenced in the Schedule co. tain/ equirements for materials and methods described under each
unit price.

I: The OwrCr ese.er the right to reject the Contractor's measurement of work-in-place that
involve. s 01 sstablished unit prices, and to have this Work measured by an independent
sur eyor ausrptable to the Contractor at the Owner's expense.

PART 2 - PRODIICTS

(Mot A pplicable).

PART 2 - EXECUTION
2.1 UNIT PRICE SCHEDULE

A. Unit Price No. 1: Additional cost per LF of 7 exposure painted wood siding.

B. UnitPrice No. 2: Additional cost per SF of removal and replacement of 7/8” T&G wood plank
subfloor.

C.  Unit Price No. 3: Removal and replacement of 1x6 pressure- treated sheathing and 2x6
pressure-treated wall framing.

END OF SECTION
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SECTION 01 23 00
ALTERNATES
PART 1 - GENERAL
1.1 RELATED DOCUMENTS

A.  Drawings, specifications and general provisions of Contract, including Geneal -ad
Supplementary Conditions and other Division-1 Specification Sections, apply 5 this .'ecuon.

1.2 SUMMARY
A.  This Section specifies administrative and procedural requirements for Altcmates.

B.  Definition: An Alternate is an amount proposed by Bidders a:d/siawd on the Bid Form for
certain construction activities defined in the bidding recuireis=n.: that may be added to or
deducted from Base Bid amount if the Owner decides to acc pt the orresponding change in either
the amount of construction to be completed, or in the roduc.s; iaterials, equipment, Systems or
installation methods described in Contract Documen..

C.  Coordination: Coordinate related Work ar< moa €y or adjust adjacent Work as necessary to
ensure that Work affected by each accepred /ltern .te is complete and fully integrated into the
project.

D.  Notification: Immediately follov ing«i.» award of the Contract, prepare and distribute to each
party involved, notification of ti.> status ..f each Alternate. Indicate whether Alternates have been
accepted, rejected or deferrad for ¢ nsideration at a later date. Include a complete description of
negotiated modifications to Alterr tes.

E.  Schedule: A "Schelv'c of Alternates" is included at the end of this Section. Specification
Sections refererced in 12 5ehedule contain requirements for materials and methods necessary to
achieve the Woilrdes; ribed under each Alternate.

Iis Tachde as part of each Alternate, miscellaneous devices, accessory objects and similar

items .ncidental to or required for a complete installation whether or not mentioned as part
01 the Alternate.

PART 2. PRUDUCTS (Not Applicable).

SART 3 - EXECUTION (Not Applicable).

Schedule of Alternates:

A. Alternate No. I:  Custom vinyl window units in lieu of specified aluminum clad wood units. See
Division 8 sections in these specifications for more information.
B. Alternate No. 2: Provide 2” thick concrete slab with wire mesh throughout crawl space.

586B031.M02 Section 01 23 00 Page 1
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SECTION 01 31 19

PROJECT MEETINGS
PART 1 GENERAL
1.1 DESCRIPTION
A. Work Included:
L. To enable orderly review during progress of the work;
2. To provide for systematic discussion of problems;
3. Project meetings shall be held, in addition to the prc-construcdon meeting, twice

during the construction period.
B. Related Work Described Elsewhere:
1. The Contractor's relations with hio. Yendors and material suppliers, and
discussions relative thereto, are the Conti:ctor's responsibility and are not part of

project meetings content.

1.2 QUALITY ASSURANCE

A. Persons designated by the [ ontractes to attend and participate in the project meetings
shall have all required atthoiity t) commit Contractor to solutions agreed upon in the

project meetings.
1.3 SUBMITTALS
A. Agenda Iteiin:

. To the’maximum extent practicable, advise the Architect at least 24 hours in
advance of project meetings regarding all items to be added to the agenda.

B. M. autes:

i The Architect will keep minutes of project meetings and will distribute copies to
all parties present at meeting or listed on a permanent list of concerned parties.

2. The Contractor shall reproduce and distribute additional copies to other parties as
needed to expedite the work.
PART 2 - PRODUCTS
2.1 MEETING SCHEDULE

A. Except as noted below for preconstruction meeting, progress meetings will be scheduled
by the Architect.
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B. The Contractor shall schedule the presence of active and critical suppliers, and
management personnel at these meetings.
C. Representatives of the Contractor's suppliers shall be persons familiar with the details of
the work. They shall be persons authorized to make commitments on matters of work
progress, delivery dates, size of labor force, cost and other matters as necessary 0
expedite the work.
2.2 MEETING LOCATION
A. To the maximum extent practicable, meetings will be held at the job site.
2.3 PRECONSTRUCTION MEETING
A. This meeting will be scheduled by the Contractor within #21:(10) days after the Owner
has issued the notice to proceed order.
B. Provide attendance by authorized representatives of ' he Coi tractor.
C. Minimum agenda shall consist of distribution a:d <liscussion of the following data:
l. Organizational arrangement of/Coiractor's forces and personnel, and those of
materials suppliers and the Architect.
2. Channels and procedures ;> copinunications.
3. Construction schadu., inc! 1ding sequence of critical work.
4. Contract Documents, including distribution of required copies of original
Docume:its and revisions.
5. Prowessie o. Shop Drawings and other data submitted to the Architect for
1 ‘Vip w.
6. Processing of field decisions and Change Orders.
7. Rules and regulations governing performance of the work.
= Procedures for security, quality control, housekeeping, and other related matters.
2.4 F2OJECT MEETINGS
A. To the maximum extent practicable, assign the same persons or persons to represent the
Contractor at the project meetings throughout progress of the work. Materials suppliers,
and others may be invited to attend those project meetings in which their aspects of work
are involved.
B. Minimum Agenda Shall Consist of the Following:
1. Review, revise as necessary, and approve minutes of previous meetings.
Page 2 Section 01 31 19 586B031.M02
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4,

5.

Review progress of the work since last meeting, including status of submittals for
approval.

Identify problems which impede planned progress.
Develop corrective measures and procedures to regain planned schedule.

Complete other current business.

Project meetings shall be held in addition to the preconstruction mesting, vi-weekly
during construction. Two project meetings, as a minimum, shall be alixtted, for J,unchlist
resolution.

END OF SECTION
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1.1 GENERAL

SECTION 01 33 23

SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

A.  Description

1.

Work Included:

a. Submit to the Architect all shop drawings, product data ana iamy'es cequired by
the specification sections.

Related Work Described Elsewhere:
a. Project Record Documents in Section 01 77 00.
Schedules:

a. Prepare and submit, with Construction Schedule, a separate schedule listing dates
for submission and dates for eview of shop drawings, product data and samples
that will be needed for eacn product.

Definitions:

a.  The definitions uf the teims "Shop Drawings", "Product Data", and "Samples"
shall be as {=fined "y the General Conditions of the Contract for Construction.

The Phrase By, Others":

a. _/Wh-re (7 phrase "By Others" (or a similar expression) appears on a submittal,
&rid re ers to any of the Contract Work, it shall be construed to mean "By the
Coiractor”. The Architect's approval of any Submittal containing such phrase
shall not be considered permission to delete any work from the Contract.

Time for Making Submissions:

a. The Contractor will be held responsible for any delay in the progress of the Work
which may be due to his failure to make submittals as required herein.

Submittal Information:

Project title and number.

Consecutive number revised.

Data drawn and data revised.

Contractors certification that submittals have been checked by him for compliance
with Contract Requirements.

Space for approval stamps.

Working dimensions and erection dimensions.

Arrangements.

S

Qo
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Sectional views.

Details and methods of fabrications, assembly and erection.
Details of connections with contiguous work.

Fastenings.

Equipment, accessories and trimmings.

Kinds of materials.

Protective coatings and factory finishes.

Complete schedules.

Other pertinent data.

Topg AT

1.2 SHOP DRAWINGS
A.  Composite Shop Drawings and Field Installation Layouts:

1.  The Contractor shall prepare composite shop drawings an¢ field installation layouts,
when required, to solve tight conditions. Such drawings<uau Consist of dimensioned
plans and elevations and must give complete in“ormctio. particularly as to size and
location of sleeves, inserts, attachments, opening: condu 'ts, ducts, boxes, and structural
interferences. The composite shop drawirgs anu+€<id installation layouts shall be
coordinated in the field by the Contractoi <nd involved subcontractors for proper
relationship to the work of other trades_based ¢ field conditions, and shall be checked
and approved by them before subriussioi to the Architect for his final review. The
Contractor shall have competint wechn cal personnel readily available for such
coordination and checking, as wel’as f . the supervision of the field installation of the
work in accordance with the.ap, roved shop drawings field installation layouts.

2. Identify details by refe;ance tosheet and detail numbers shown on Contract Drawings.
3. Minimum sheet size thal” be 8-1/2" x 11".
B.  See submission rcvirements for additional requirements.
1.3 PRODUCT DAT-
A.  Manucturer's Standard Schematic Drawings:
1. Modify drawings to delete information which is not applicable to project.
2 Supplement standard information to provide additional information applicable to project.

B, Manufacturer's catalog sheets, brochures, diagrams, schedules, performance charts, illustrations
and other standard descriptive data.

1. Clearly mark each copy to identify pertinent materials, products or models.
2. Show dimensions and clearances required.
3. Shop performance characteristics and capacities.
4. Show wiring diagrams and controls.
Page 2 Section 01 33 23 586B031.M02
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1.4 SAMPLES

A.  Submit in selected color and finish for final approval and comparison with products to he
installed.

B.  Office Samples: Of sufficient size and quantity to clearly illustrate:

1. Functional characteristics of product or material, with integrally r'lated paris and
attachment devices.

2. Submit samples of extreme color or texture ranges.
C.  Color and Finish Selections Kits:
1. Submit samples in book or kit form as necessaryLor silection of color or finish.

2. Samples shall represent the full range of co'or and F»i5n which are or will be available
in the specified product at the time the proje:*'is built.

3. Colors or finishes of unusually hizn cos.) slow delivery, or available only on special
order shall be submitted along :vith zorm | range items. Their special nature shall be
noted.

D.  Submission of Samples:

. Except where oth¢-wise shecified, samples shall be submitted in duplicate accompanied
by a letter of transm.#al Zsigned by the Contractor in triplicate.) Any samples received
without a c7'ver letter will be considered "unclaimed goods" and held for a limited time
only. The .>t’cr shall contain the following:

“ontri ctor's name.

Pr¢icct name and number.

List of samples being submitted.

Trade section to which samples refer.

Number of standard (ASTM, USASI, Commercial Standard, Federal Spec.) ifany,
with which samples complies.

Manufacturer's name or source of supply.

Trade name.

Catalog number.

Other pertinent information.

Any deviation from contract requirements.

Contractors certification that he has checked all samples for compliance with
contract requirements and availability of material represented thereby.

ol

S R

2. Eachsamples shall be labeled with the project name, project number, Contractor's name,
trade name or other identification related to letter transmittal.

E.  Rejection of Work Not Conforming to Approved Samples:
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1.5

1. Samples submitted shall clearly show the full range of quality, color and texture which
will be evident in finished work. Materials which do not conform to approved samples
shall not be used on this project and shall be discarded immediately upon their
discovery. The approval or acceptance of samples will not preclude the rejection of any
material not complying with contract requirements which is discovered prior to end of
warranty period.

CONTRACTOR'S RESPONSIBILITIES

Contractor's Approval:

1. Before submitting shop drawings, product data, or samples for arzoval, the Contractor
shall check them for accuracy, shall ascertain that all work cot.:igrou. with and having
bearing on other work is accurate and that the work shown is in vanformance with the
Contract requirements. All submittals at the time of ubmission must bear the
Contractor's stamp of approval as evidence that such sobrinais have been checked by
the Contractor. Any submittals forwarded withoy such e.:ecuted stamp of approval or
whenever it is evident (despite the stamp) that 11e subiittals have not been checked,
they will be returned to the Contractor for resubmission‘without further consideration; In
such event, it will be deemed that the Contivator shall bear the risk of all delays to the
same extent as if no submittals at all have bee.. forwarded.

2. Before submitting samples to Architest for approval, the Contractor shall assure himself
that material represented the‘ebv/conlirms to Contract requirements and is readily
available in quantity requinnd.

Improper Checking or Cooi.'ination:

1. The cost, if any, of chan<e in the work necessitated by improper checking or improper
coordinatic: shall be paid for by the Contractor.

Claims for oxtia Cost

L All clanns for extra cost must be justified in writing by the subcontractor as
~idden/unknown conditions discovered after the time of bid, such claim is to be made on
the Contractor’s letterhead of transmittal accompanying the submittal.

Delir ery of Submissions to the Architect:

(. Submittals shall be sent to the Architect's office. Submittals shall be forwarded by the
Contractor only, unless he has authorized another party to make submissions and has
notified the Architect to this effect.

Contractor's Compliance:

1.  The Contractor shall read and be familiar with all requirements of the Contract
Documents concerning Shop Drawings, including the following:

a.  The Contractor shall review and approve all shop drawings and stamp them
accordingly, before forwarding them to the Architect.
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b. By approving, stamping, and submitting shop drawings to the Architect, the
Contractor represents that he has verified:

- all field dimensions

- all field construction criteria

- all materials and respective finishes

- all catalog numbers, and coordinated each shop drawing with the requirement.of
the work and Contract Documents

¢.  When submitting shop drawings, the Contractor shall notify t'ie A1 hiwct, in
writing of any deviations from the Contract Documents on tk= si.ap dr .wings.

d.  The Contractor understands that the Architect's revie? ap i"topioval of shop
drawings does not relieve the Contractor of responsibility -or:

Deviations from the Contract Document requi»xm<..opunless the Architect is
informed, in writing of the deviations and 2gpirevasis received, in writing, from
the Architect for such deviation.

The Contractor understands that the A<chitect's review and approval of shop
drawings does not indicate approval of changes in the Contract Time or cost.

The Contractor understands »at no work shall be started on any item requiring
shop drawings until preper «pproval of shop drawings is given by the Architect
and that such work shali e in-iccordance with approved shop drawings.

Submission an¢ nrocessi ig of shop drawings will be in accordance with Contract
Document require.aents and the related responsibilities herein.

1.6 SUBMISSION REQUIF.EMENTS

A.  Shop Drawisgs

[/

Shop drawings shall be submitted in the form of prints in a quantity sufficient for final
listribution of reviewed submittals accompanied by a letter of Transmittal in triplicate,
signed by the Contractor. Drawings shall be bound in complete sets and transmitted to
the Architect.

Manufacturer's brochure, products, product data and other descriptive information which
cannot be submitted in sepia form shall be submitted as multiple copies. Submit in
quantity sufficient for final distribution of approved submittals.

B.  Submission for Mechanical and Electrical Work

In accordance with requirements specified for the mechanical and electrical work of the
project, (plumbing, heating, ventilating, air-conditioning, electrical work,) the Contractor
shall submit a complete list of material and other required information as specified under
the respective Mechanical and Electrical Specification sections. No consideration will
be given to partial lists submitted from time to time.

586B031.M02
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1.7

Manufacturer's Certificate

Where required by the specifications, submit manufacturer's affidavit certifying that
material furnished for this project complies with Contract requirements.

Submittals Marked "Approved"

1.

Submittals which require no corrections by the Architect will be marked "Approve:.".

Submittals Marked "Approved as Noted"

1.

Submittals which require only a minor amount of correcting wi ! be'iiicvked "Approved
as Noted". This mark shall mean that checking is complete ai.1 2’s corrections are
obvious without ambiguity. Fabrication will be allowedon  vork "Approved as Noted",
provided such action will expedite construction and notud suricetions are adhered to. If
fabrication is not made strictly in accordance with’coiaciions noted, the item shall be
rejected in the field and the Contractor will t = requ red to replace such work in
accordance with corrected submittals, at hisown e.-peise.

Submittals Marked "Revise and Resubmit"

L

When submittals are marked "Revise and F 2submit", details of items noted by Architect
shall be further clarified befsie aprovil can be given and noted items must not be
fabricated until corrected.=nd <oprered. Unmarked items may be fabricated unless
otherwise directed.

Submittals Marked "Nc* Apprc ved”

1.

When subn-ittals are contrary to contract requirements or too many corrections are
required, tr.2v/5hall be marked "Not Approved”. No work shall be fabricated under this
mark." 1,e A=clitect shall list his reasons for rejection on the submittals or in the
transinitial | tter accompanying their return. The submittals must be corrected and
resubmued for approval.

P-turn o1 Submittals to Contractor Unchecked

1-

The Architect may return submittals to the Contractor for any of the following reasons,
in which case the submission will not be considered official:

a.  Submitted in violation of specified procedure.
b.  Inadequately checked by Contractor.
c. Inaccurate and in substantial error.

RESUBMISSION REQUIREMENTS

A.

Resubmission of Corrected Submittals

No changes shall be made by the Contractor to resubmitted shop drawings or product
date in excess of those corrections noted by the Architect unless accompanied by a letter
explaining the additional changes.

Page 6
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1.8

A.

1.9.

A.

B.

DISTRIBUTION OF SUBMITTALS AFTER REVIEW

After all corrections, changes and resubmittals have been made, the Contractor shall provide
the following number of reviewed submittals, bearing his stamp of final approval, distributed

as follows:

Letter

Selection
Sample

Record
Sample

Shop
Drawing

1.2port
cuttiione

Owner

Architect

Contractor 1

ARCHITECT'S DUTIES

Architect's Approval

1. The Architect's approval will be onlv.oeneral 'a nature and shall not be construed as
permitting any departure from Contract rcquirements, or as relieving the Contractor of
responsibility for any errors, inciuding de ails, dimensions or materials. If submittals
show variations from Contra< < requirer.ents the Architect may approve any or all such
variations, subject to preper aciustinent in the Contract. If the Contractor fails to
describe such variation (e 9.a3' nut be relieved of the responsibility for executing the
work in accordance with the Zontract Documents, even though such submittals have
been approved.

Approval of Prodicts.and Workmanship

1. Workotell traidds (especially those which when finished will be permanently visible or
must 1 7ctio 1 faultlessly) will be subject to the following sequence of approval by the
architec,

Each trade shall submit one complete list of all materials proposed for use on the
Project, which shall be approved by the Architect. The list shall include all
necessary information to show compliance with requirements of the Specification.

Required product samples shall be submitted to the Architect for their approval.

Before work on any portion is started and if requested by the Architect,
representative in-place samples of any specified work, shall be installed in the
Architect's presence. In-place samples, when approved by the Architect shall
become the standard for all similar work on the Project. The Contractor shall
coordinate and schedule all in-place sample installations, which have been
requested by the Architect so that:

All sample work shall be done on the same day, when one or more samples are
requested of one or more trades.

586B031.M02
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Forty-eight (48) hours notice shall be given to the Architect before work starts.

C.  Architect's Retention of Submittals for Future Checking

1.  Where partial submissions cannot be checked until the complete submission has been
received, or where correlation is required between material submitted and materia’ nc.
yet submitted, the Architect will advise the Contractor in writing that the submission wi'l
not be checked until all pertinent information is received and that the submissi<n will ot

be considered official until it is complete in every aspect.

END OF SECTION

Section 01 33 23 586B031.M02

Page 8
Shop Drawings, Product Data and Samples



SECTION 01 50 00
TEMPORARY FACILITIES AND CONTROLS
PART 1 - GENERAL
1.1 TEMPORARY FACILITIES

A. The Contractor shall furnish and maintain, during construction of the proiect, adeq: ate
facilities at the site for his use as set forth below. Upon completion of t.e prciec.; or as
directed by the Architect, the Contractor shall remove all such tempesary,struc ures and
facilities from the site, same to become his property and leave«the pareivises in the
condition required by the Contract.

B. The Contractor and his subcontractors may maintain tempor ry facuities on the site in
addition to those specified as may be necessary for ti.y pCpen conduct of the work.
These shall be located so as to cause no interfereng< wyan,: Contract work or occupied
areas.

C. Materials for temporary construction shall be heleinafter specified for various items, or
when not so specified, shall be species and i;ne suitable to the particular use and
approved by the Architect. Salvagei ma'=rials which are in a safe and serviceable
condition will generally be acceptable, for sach temporary construction. However, no
split, splintered, deformed, ruptiredsor “itnilarly defective materials will be permitted.
All materials for temporary constivction shall be clean and dry. Materials which cannot
be placed in a presentable ¢/nditian 1ll not be acceptable.

D. All temporary facilities huremn specified shall remain locked when not in use by
contractors.

1.2 TEMPORARY OFFIUE
The Contractor 1.:av; bu not required to, maintain a temporary office for the project. The office
may be egiipped wit' a telephone listed in the Contractor's name, and other facilities as the
Contractsi nay require. Provision of this temporary space must be coordinated with the Owner.
1.3 TEMNPOR.' RY WATER SERVICE

A. Cold water may exist in the area of operations.

b. The Owner will assume cost of water consumed if available, if responsible care and
restraint is exercised by the Contractor in its use.

1.4 TEMPORARY ELECTRICAL SERVICE
A. The Contractor shall make all necessary arrangements for temporary electricity for
construction purposes, and furnish at his own expense, all temporary wiring, lamps, and

accessories required for the completion of the work.

B. The Owner shall provide the current; however, no improper, wasteful, or undue use of
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electrical service will be permitted.
1.5 EXISTING UTILITIES

Prior to the closeout of the Project, the Contractor shall remove all temporary connections and
return all sources to their original conditions prior to commencement of the work.

1.6 PARKING

A. Location of contractor parking shall be coordinated with the Owner.

END OF SECTION
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SECTION 01 56 39

TEMPORARY TREE AND PLANT PROTECTION

PART 1 - GENERAL

1.1 SUMMARY

A.  Section includes general protection and pruning of existing trees and plants thot aiy airected by
execution of the Work, whether temporary or permanent construction.

1.2 DEFINITIONS

A.  Protection Zone: Area surrounding individual trees or gioups of wees to be protected during
construction, and defined by a circle concentric with» ecch trer with a radius 1.5 times the
diameter of the drip line unless otherwise indicated.

1.3 SUBMITTALS
A.  Product Data: For each type of product mdi atea.
B.  Samples: For each type of protect on-<u: ¢ 1encing.

C.  Tree Pruning Schedule: Written | chedule detailing scope and extent of pruning of trees to
remain that interfere with or a1 aff.cted by construction.

D. Certification: Fromarborist, certifying that trees indicated to remain have been protected
during construefior achording to recognized standards and that trees were promptly and
properly treatea 2 re raired when damaged.

E. Mainteraice Recommendations: From arborist, for care and protection of trees affected by
const=uction luring and after completing the Work.

Fi Ex.:ting (‘onditions: Documentation of existing trees and plantings indicated to remain, which
esiablisnes preconstruction conditions that might be misconstrued as damage caused by
consruction activities.

1.4 QUALITY ASSURANCE

A.  Arborist Qualifications: Certified Arborist as certified by ISA, licensed arborist in jurisdiction
where Project is located, current member of ASCA, or registered Consulting Arborist as

designated by ASCA.
B.  Preinstallation Conference: Conduct conference at Project site.
586B031.M02 Section 01 56 39 Page 1
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1.5

A.

B.

C.

PROJECT CONDITIONS
The following practices are prohibited within protection zones:

Storage of construction materials, debris, or excavated material.

Parking vehicles or equipment.

Foot traffic.

Erection of sheds or structures.

Impoundment of water.

Excavation or other digging unless otherwise indicated.

Attachment of signs to or wrapping materials around trees or plants un'ess ¢ herwise
indicated.

Sl el o

Do not direct vehicle or equipment exhaust toward protection zones.

Prohibit heat sources, flames, ignition sources, and smoking witi in o' -maar protection zones and
organic mulch.

PART 2 - PRODUCTS

2.1

A.

B.

C.

D.

MATERIALS

Topsoil: Natural or cultivated top laye.,0f the soil profile or manufactured topsoil; containing
organic matter and sand, silt, and c!ay part.2lss; friable, pervious, and black or a darker shade of
brown, gray, or red than underlying-<ubs: il; reasonably free of subsoil, clay tumps, gravel, and
other objects more than 1 inch (25 =) in diameter; and free of weeds, roots, and toxic and
other nonsoil materials.

Topsoil: Stockpiled #5pseil from location shown on Drawings.
Organic Mulch:” Shiadde " hardwood, free from deleterious materials.

Protectior’Zone Fuicing: Fencing fixed in position and meeting one of the following
requireiien.:.

1. Chiin-Link Protection-Zone Fencing:  Galvanized-steel fencing fabricated from
midimum 2-inch (50-mm) opening, 0.148-inch- (3.76-mm-) diameter wire chain-link
fabric; with pipe posts, minimum 2-3/8-inch- (60-mm-) OD line posts, and 2-7/8-inch-
(73-mm-) OD corner and pull posts; with 1-5/8-inch- (42-mm-) OD top rails and 0.177-
inch- (4.5-mm-) diameter bottom tension wire; with tie wires, hog ring ties, and other
accessories for a complete fence system.

2. Plywood Protection-Zone Fencing: Plywood framed with four 2-by-4-inch (50-by-100-
mm) rails, with 4-by-4-inch (100-by-100-mm) preservative-treated wood posts spaced
not more than 8 feet (2.4 m) apart.

3 Wood Protection-Zone Fencing: Constructed of two 2-by-4-inch (50-by-100-mm)
horizontal rails, with 4-by-4-inch (100-by-100-mm) preservative-treated wood posts
spaced not more than 8 feet (2.4 m) apart, and lower rail set halfway between top rail and
ground.
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4. Plastic Protection-Zone Fencing: Plastic construction fencing constructed of high-density
extruded and stretched polyethylene fabric with 2-inch (50-mm) maximum opening in
pattern and supported by tubular or T-shape galvanized-steel posts spaced not more than
8 feet (2.4 m) apart. High-visibility orange color, nonfading.

5. Height of Fencing: 4 feet (1.2 m).

6. Gates: Swing access gates matching material and appearance of fencing, to allov: fC:
maintenance activities within protection zones.

E.  Protection-Zone Signage: Shop-fabricated, rigid plastic or metal sheet with attachmcat he.es
prepunched and reinforced; legibly printed with nonfading lettering.

PART 3 - EXECUTION

3.1 EXAMINATION AND PREPARATION

A.  Erosion and Sedimentation Control: Examine the site t¢ verit, that temporary erosion- and
sedimentation-control measures are in place. Verif, that flows of water redirected from
construction areas or generated by construction activi v d< not enter or cross protection zones.

B.  Protect tree root systems from damage caused Uy munoff or spillage of noxious materials while
mixing, placing, or storing construction maté.ials. ) rotect root systems from ponding, eroding,
or excessive wetting caused by dewatering opercticls.

C. Protection Zones: Mulch areas irside proesuon zones and other areas indicated with 4-inch
(100-mm) average thickness of.orgacic n ulch. Do not place mulch within 6 inches (150 mm)
of tree trunks.

3.2 PROTECTION ZONLS

A.  Protection-Zons Feraing Install protection-zone fencing along edges of protection zones in a
manner that will' | “eve it people from easily entering protected area except by entrance gates.

1. Cnan-Link Fencing: Install to comply with ASTM F 567 and with manufacturer's
vusitten Instructions.

2. Pos's: Set or drive posts into ground one-third the total height of the fence without
concrete footings. Where a post is located on' existing paving or concrete to remain,
provide appropriate means of post support acceptable to Architect.

3. Access Gates: Install one per tree in location approved by the Architect.

B.  Protection-Zone Signage: Install protection-zone signage in visibly prominent locations in a
manner approved by Architect.

C.  Repair or replace trees, shrubs, and other vegetation indicated to remain or be relocated that are
damaged by construction operations, in a manner approved by Architect.

D.  Maintain protection-zone fencing and signage in good condition as acceptable to Architect and
remove when construction operations are complete and equipment has been removed from the
site.
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33 EXCAVATION

A.  General: Excavate at edge of protection zones and for trenches indicated within protection
zones according to requirements in Section 312000 "Earth Moving."

B.  Trenching near Trees: Where utility trenches are required within protection zones, har
excavate under or around tree roots or tunnel under the roots by drilling, auger boring, or p.pe
jacking. Do not cut main lateral tree roots or taproots; cut only smaller roots that intesere \ith
installation of utilities. Cut roots as required for root pruning.

C. Do not allow exposed roots to dry out before placing permanent backfill.

34 ROOT PRUNING

A.  Prune roots that are affected by temporary and permanent constri ctior.. Prune roots as follows:

1. Cut roots manually by digging a trench and cuttin’; expcsea roots with sharp pruning
instruments; do not break, tear, chop, or slant th cits. T'0o not use a backhoe or other
equipment that rips, tears, or pulls roots.

2 Temporarily support and protect roots from dan.>ge until they are permanently covered
with soil.

3. Cover exposed roots with burlap and wter reg ularly.

4. Backfill as soon as possible asCording t» requirements in Section 312000 "Earth
Moving."

B.  Root Pruning at Edge of Protectior»7one . Prune roots by cleanly cutting all roots to the depth
of the required excavation.

C.  Root Pruning within Pretection Zoue: Clear and excavate by hand to the depth of the required
excavation to minimiZe damage to root systems. Use narrow-tine spading forks, comb soil to
expose roots, and cleai's cutioots as close to excavation as possible.

35 CROWN TrRUNINC
A.  Prupciranchen that are affected by temporary and permanent construction. Prune as follows:
Prrae trees to remain to compensate for root loss caused by damaging or cutting root
system. Provide subsequent maintenance during Contract period as recommended by
arborist.
Z. Pruning Standards: Prune trees according to ANSI A300 (Part 1) and the following:
3. Cut branches with sharp pruning instruments; do not break or chop.
4. Do not apply pruning paint to wounds.
B. Chip removed branches and spread over areas identified by Architect.
3.6 REGRADING

A.  Lowering Grade: Where new finish grade is indicated below existing grade around trees, slope
grade beyond the protection zone. Maintain existing grades within the protection zone.
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3.7

3.8

Raising Grade: Where new finish grade is indicated above existing grade around trees, slope
grade beyond the protection zone. Maintain existing grades within the protection zone.

Minor Fill within Protection Zone: Where existing grade is 2 inches (50 mm) or less below
elevation of finish grade, fill with topsoil. Place topsoil in a single uncompacted layer and hand
grade to required finish elevations.

FIELD QUALITY CONTROL

Inspections: Engage a qualified arborist to direct plant-protection measures, in the viinity of
trees, shrubs, and other vegetation indicated to remain and to prepare inspectior. zepurcs.
REPAIR AND REPLACEMENT

General: Repair or replace trees, shrubs, and other vege*atio. indicated to remain or be
relocated that are damaged by construction operations, in a‘mannc - approved by Architect.

1. Have arborist perform the root cutting, branc’: prining, and damage repair of trees and
shrubs.

21 Treat damaged trunks, limbs, and roots sccerding to arborist's written instructions.

3. Perform repairs within 24 hours.

4. Replace vegetation that cannot. ve repairid and restored to full-growth status, as

determined by Architect.

39 DISPOSAL OF SURPLUS ANL WASTE MATERIALS
A. Disposal: Remove excess exvavied material, displaced trees, trash and debris, and legally
dispose of them off C'wne~'s property.
END OF SECTION
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SECTION 01 60 00

PRODUCT REQUIREMENTS

PART 1 - GENERAL

1.01  SECTION INCLUDES

A.

w

o 0

tm

F.

General product requirements.

Re-use of existing products.

Transportation, handling, storage and protection.
Product option requirements.

Substitution limitations and procedures.

Maintenance materials, including extra materials, spa.2 n21s, tools, and software.

1.02 RELATED REQUIREMENTS

A.

B.

Document Instructions to Bidders: Prcduct ¢ ptions and substitution procedures prior to
bid date.

Section 01 11 00 - Summary of ¥orn

1.03 REFERENCE STANDARDS

A.

NFPA 70 - Nati~nal Electrical Code; National Fire Protection Association; 2008.

1.04 SUBMITTALS

A.

Prorosed F.odicts List: Submit list of major products proposed for use, with name of
Lo ufacturer, trade name, and model number of each product.

I. Submit within 15 days after date of Notice to Proceed.
2. For products specified only by reference standards, list applicable reference
standards.

Product Data Submittals: Submit manufacturer’s standard published data. Mark each
copy to identify applicable products, models, options, and other data. Supplement
manufacturers’ standard data to provide information specific to this Project.

Shop Drawing Submittals: Prepared specifically for this Project; indicate utility and
electrical characteristics, utility connection requirements, and location of utility outlets
for service for functional equipment and appliances.

Sample Submittals: Iltustrate functional and aesthetic characteristics of the product, with
integral parts and attachment devices. Coordinate sample submittals for interfacing work.
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L. For selection from standard finishes, submit samples of the full range of the
manufacturer’s standard colors, textures, and patterns.

PART 2 - PRODUCTS

2.01  EXISTING PRODUCTS

A. Do not use materials and equipment removed from existing premises unless srecificaliy
required or permitted by the Contract Documents.

B. Unforeseen historic items encountered remain the property of the Statc, of L zlaware;
notify State of Delaware promptly upon discovery; protect, removeyhatille, 20d store as
directed by State of Delaware.

c Existing materials and equipment indicated to be removc), but uot to be re-used,
relocated, reinstalled, delivered to the State of Delawai>, ofatherwise indicated as to
remain the property of the State of Delaware, becomionthe property of the Contractor;
remove from site.

D. Reused Products: Reused products include mcterials and equipment previously used in
this or other construction, salvaged and refurbishc as specified.

2.02 NEW PRODUCTS

A. Provide new products unless .rccifisally required or permitted by the Contract
Documents.

B. Do not use products having »ny ot the following characteristics:

1. Made using or comaining CFC’s or HCFC’s.

[ 9 Where all.sther «ritefia are met, Contractor shall give preference to products that:

l. Arc, exiracted, harvested, and/or manufactured closer to the location of the
project.

2. Have longer documented life span under normal use.

3. Result in less construction waste.

4. Are made of vegetable materials that are rapidly renewable.

. Provide interchangeable components of the same manufacture for components being
replaced.

E. Wiring Terminations: Provide terminal lugs to match branch circuit conductor quantities,
sizes, and materials indicated. Size terminal lugs to NFPA 70, include lugs for terminal
box.

2.03  PRODUCT OPTIONS

A. Products Specified by Reference Standards or by Description Only: Use any product
meeting those standards or description.
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B. Products Specified by Naming One or More Manufacturers: Use a product of one of the
manufacturers named and meeting specifications, no options or substitutions allowed.

C. Products Specified by Naming One or More Manufacturers with a Provision for
Substitutions: Submit a request for substitution for any manufacturer not named.

2.04 MAINTENANCE MATERIALS

A. Furnish extra materials, spare parts, tools, and software of types and_in ¢uanti'ies
specified in individual specification sections.

B. Deliver to Project site; obtain receipt prior to final payment.

PART 3 - EXECUTION
3.01  SUBSTITUTION PROCEDURES

A. Instructions to Bidders specify time restrictions for suhmitting requests for substitutions
during the bidding period. Comply with require:n<nts specified in this section.

B. Document each request with complite dcta substantiating compliance of proposed
substitution with Contract Documer:s.

C. A request for substitution cons*ituiis a representation that the submitter:

1. Has investigated proposed product and determined that it meets or exceeds the
quality level «f the s; ecitied product.

2. Will provide theisam : warranty for the substitution as for the specified product.

3. Will crordinate installation and make changes to other Work that may be
requircd Zor the Work to be complete with no additional cost to State of
Dlia vare

4. viaives claims for additional costs or time extension that may subsequently

becc ' apparent.

D. Qubstivtion Submittal Procedure:
l. Submit three copies of request for substitution for consideration. Limit each
request to one proposed substitution.
2. Submit shop drawings, product data, and certified test results attesting to the
proposed product equivalence. Burden of proof is on proposer.
3. The Delaware Engineering and Design Corporation will notify Contractor in

writing of decision to accept or reject request.
3.02 TRANSPORTATION AND HANDLING

A. Coordinate schedule of product delivery to designated prepared areas in order to
minimize site storage time and potential damage to stored materials.

B. Transport and handle products in accordance with manufacturer’s instructions.
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C. Transport materials in covered trucks to prevent contamination of product and littering of
surrounding areas.

D. Promptly inspect shipments to ensure that products comply with requirements, quantities
are correct, and products are undamaged.

E. Provide equipment and personnel to handle products by methods to prevent sailing,
disfigurement, or damage.

F. Arrange for the return of packing materials, such as wood pallets, whe:¢ ecor omically
feasible.

3.03 STORAGE AND PROTECTION

A. Designate receiving/storage areas for incoming products si that they are delivered
according to installation schedule and placed convenicats/wo“work area in order to
minimize waste due to excessive materials handling 24a 1isapolication.

B. Store and protect products in accordance with minufactirais® instructions.

C. Store with seals and labels intact and legible.

D. Store sensitive products in weather, tigh, climate controlled, enclosures in an
environment favorable to product

E. For exterior storage of fabri/ atedsprocucts, place on sloped supports above ground.

F. Cover products subisct to) deterioration with impervious sheet covering. Provide
ventilation to prevent ccadep.ation and degradation of products.

G. Prevent contacwiih material that may cause corrosion, discoloration, or staining.

H. Provide ¢avipm:nt and personnel to store products by methods to prevent soiling,
disfijureme. - or damage.

L. A trang ) storage of products to permit access for inspection. Periodically inspect to verify
prolucts are undamaged and are maintained in acceptable condition.

END OF SECTION
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SECTION 01 74 19

CONSTRUCTION WASTE MANAGEMENT

PART 1 - GENERAL

1.1 SUMMARY

A. Section includes: Administrative and procedural requirements for construction, wrste

management activities.

1.2 DEFINITIONS

A,

Construction, Demolition, and Land clearing (CDL) Waste: Includes ali nori-hazardous solid
wastes resulting from construction, remodeling, alterations<re)air, demolition and land
clearing. Includes material that is recycled, reused, salvaged o, dispused as garbage.

Salvage: Recovery of materials for on-site reuse, sale or donaticn to a third party.

Reuse: Making use of a material without altering i.: form. Materials can be reused on-site or
reused on other projects off-site. Examples include, bu: are not limited to the following:
Crushing or grinding of concrete for use‘as sth-base material. Chipping of land clearing
debris for use as mulch.

Recycling: The process of sortinz, cianirg, treating, and reconstituting materials for the
purpose of using the material in_he mwnulacture of a new product.

Source-Separated CDL Recycliny: The process of separating recyclable materials in separate
containers as they are genetoted < n the job-site. The separated materials are hauled directly to
a recycling facility <r transfer station.

Co-mingled Gior, Renviiing: The process of collecting mixed recyclable materials in one
container on-:itC. 1 e container is taken to a material recovery facility where materials are
separate i for rec7iang.

Arnroved Recycling Facility: Any of the following:

.. A acility that can legally accept CDL waste materials for the purpose of processing the
materials into an altered form for the manufacture of a new product.

2. Material Recovery Facility: A general term used to describe a waste-sorting facility.
Mechanical, hand-separation, or a combination of both procedures, are used to recover
recyclable materials.

1.3 SUBMITTALS

A. Contractor shall develop a Waste Management Plan: Submit 3 copies of plan within 14 days
of date established for the Notice to Proceed.
B. Contractor shall provide Waste Management Report: Concurrent with each Application for
Payment, submit 3 copies of report.
586B031.G01 Section 01 74 19 Page 1
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14 PERFORMANCE REQUIREMENTS

A. General: Divert a minimum of 75% CDL waste, by weight, from the landfill by one, or a
combination of the following activities:
1. Salvage
2. Reuse
3. Source-Separated CDL Recycling
4. Co-mingled CDL Recycling

B. CDL waste materials that can be salvaged, reused or recycled include, butiare ot li nited to,
the following:

1. Acoustical ceiling tiles
2. Asphalt
3. Asphalt shingles
4, Cardboard packaging
5. Carpet and carpet pad
6. Concrete
7. Drywall
8. Fluorescent lights and ballasts
9. Land clearing debris (vegetation, stumzage, 'irt)
10. Metals
11. Paint (through hazardous waste ¢ utlet?)
12. Wood
13. Plastic film (sheeting, shrin’: wrep, packaging)
14. Window glass
15. Wood
16. Field office waste, inctudirg office paper, aluminum cans, glass, plastic, and office
cardboard.
14 QUALITY ASSURANCS

A. Refrigerint Recavery Technician Qualifications: Certified by EPA-approved certification
progran.

B. [tegula'ory Requirements: Conduct construction waste management activities in accordance
vith huling and disposal regulations of all authorities having jurisdiction and all other
~oplicable laws and ordinances.

C» Preconstruction Conference: Schedule and conduct meeting at Project site prior to
construction activities.

1. Attendees: Inform the following individuals, whose presence is required, of date and
time of meeting.
a. Owner
b. Architect
c. Contractor’s superintendent
d. Major subcontractors
e. Waste Management Coordinator
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f. Other concerned parties.

Agenda Items: Review methods and procedures related to waste management including,
but not limited to, the following:

a. Review and discuss waste management plan including responsibilities of V’asi»
Management Coordinator.

b. Review requirements for documenting quantities of each type of was'e anq its
disposition.

c. Review and finalize procedures for materials separation and verif’ avalibiuty of
containers and bins needed to avoid delays.

d. Review procedures for periodic waste collection and transportaiion v recycling and
disposal facilities.

e. Review waste management requirements for each trade.

Minutes: Record discussion. Distribute meeting minutes 1., 2% paiticipants. Note: If there
is a Project Architect, they will perform this role.

1.5 WASTE MANAGEMENT PLAN — Contactor shall divelopan<‘document the following:

A. Develop a plan to meet the requirements Jisted in this section at a minimum. Plan shall
consist of waste identification, waste red:.ction »lan and cost/revenue analysis. Distinguish
between demolition and construction svase. In'.icate quantities by weight throughout the
plan.

B. Indicate anticipated types and (uar*iiizs of demolition, site-cleaning and construction waste
generated by the project. List 2!l assup ptions made for the quantities estimates.

C. List each type of waste and wiether it will be salvaged, recycled, or disposed of in an
landfill. The plan sould included the following information:

1

4.

Types ard stiniated quantities, by weight, of CDL waste expected to be generated
during aumatity n and construction.

Picposed methods for CDL waste salvage, reuse, recycling and disposal during
demoation including, but not limited to, one or more of the following:

a./ Contracting with a deconstruction specialist to salvage materials generated,
b. Selective salvage as part of demolition contractor’s work,
¢. Reuse of materials on-site or sale or donation to a third party.

Proposed methods for salvage, reuse, recycling and disposal during construction
including, but not limited to, one or more of the following:

a. Requiring subcontractors to take their CDL waste to a recycling facility;

b. Contracting with a recycling hauler to haul recyclable CDL waste to an approved
recycling or material recovery facility;

¢. Processing and reusing materials on-site;

d. Self-hauling to a recycling or material recovery facility.

Name of recycling or material recovery facility receiving the CDL wastes.

586B031.G01
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D.

5. Handling and Transportation Procedures: Include method that will be used for separating
recyclable waste including sizes of containers, container labeling, and designated
location on project site where materials separation will be located.

Cost/Revenue Analysis: Indicate total cost of waste disposal as if there was no wasw
management plan and net additional cost or net savings resulting from implementinc.wa.te
management plan. Include the following:

1. Total quantity of waste.

Ps Estimated cost of disposal (cost per unit). Include hauling and tippig 1uss ar d cost of
collection containers for each type of waste.

Total cost of disposal (with no waste management).

Revenue from salvaged materials.

Revenue from recycled materials.

Savings in hauling and tipping fees by donating mater.alss

Savings in hauling and tipping fees that are avoid<u.

Handling and transportation costs. Including cst of | ollection containers for each
type of waste.

Net additional cost or net savings from was.2<nanagement plan.

N AW

e

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 CONSTRUCTION WASTE MANA GEMENT, GENERAL

A. Provide containers.Zor CDL waste that is to be recycled clearly labeled as such with a list of
acceptable and uri.cocptable materials. The list of acceptable materials must be the same as
the materials 72 cled 3% the receiving material recovery facility or recycling processor.

B. The collction voiainers for recyclable CDL waste must contain no more than 10% non-
recyec’ad'e material, by volume.

C. [’rovia’ containers for CDL waste that is disposed in a landfill clearly labeled as such.

D. se detailed material estimates to reduce risk of unplanned and potentially wasteful cuts.

E. To the greatest extent possible, include in material purchasing agreements a waste reduction
provision requesting that materials and equipment be delivered in packaging made of
recyclable material, that they reduce the amount of packaging, that packaging be taken back
for reuse or recycling, and to take back all unused product. Insure that subcontractors require
the same provisions in their purchase agreements.

F. Conduct regular visual inspections of dumpsters and recycling bins to remove contaminants.
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32 SOURCE SEPARATION

A. General: Contractor shall separate recyclable materials from CDL waste to the maximum
extent possible.

Separate recyclable materials by type.

1. Provide containers, clearly labeled, by type of separated materials or provide ouver
storage method for managing recyclable materials until they are removed. fom Proi_ct
site.

2. Stockpile processed materials on-site without intermixing with otheima'zrial.. Place,
grade, and shape stockpiles to drain surface water and to minimize st avracaon. Cover
to prevent windblown dust.

3. Stockpile materials away from demolition area. Do not store wit'un drip line of
remaining trees.

4. Store components off the ground and protect from weathex

33 CO-MINGLED RECYCLING

A. General: Do not put CDL waste that will be dispcz2d in a landfill into a co-mingled CDL
waste recycling container.

34 REMOVAL OF CONSTRUCTION WASTE M.\ TER.ALS

A. Remove CDL waste materials fro=, ptectsite on a regular basis. Do not allow CDL waste
to accumulate on-site.

B. Transport CDL waste materials ¢t Owner’s property and legally dispose of them.

C. Burning of CDL wzite is not permitted.

END OF SECTION
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WASTE MANAGEMENT PROGRESS REPORT

|
DISPOSED IN DIVERTED FROM LANDFILL BY |
MUNICIPAL SOLID RECYCLING, SALVAGE OR REUSE |
WASTE LANDFILL
MATERIAL CATEGORY ||
Recycled Salvaged | Reused
f
1. Acoustical Ceiling Tiles J_
2. Asphalt
3. Asphalt Shingles
4. Cardboard Packaging
5. Carpet and Carpet Pad
6. Concrete
7. Drywall
8. Fluorescent Lights and
Ballasts .
9. Land Clearing Debris
(vegetation, stumpage, dirt) —
10. Metals
11. Paint (through hazardous
waste outlets)
12. Wood 1»
13. Plastic Film (sheeting, hrizal
wrap, packaging)
14. Window Glass
15. Field Offics waite (oifice
paper, aluiinum | ans, glass,
plastic, and caffle cardboard)
16. Cthe. (insc:. description)
17. Ui (insert description)
(TOTAL OF ALL ABOVE VALUES
Total (In Weight) — IDEVEIGEER)
Percentage of Waste (TOTAL WASTE DIVIDED BY TOTAL
Diverted DIVERTED)
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PART 1 - GENERAL

SECTION 01 77 00

PROJECT RECORD DOCUMENTS AND CLOSEOUT

1.1 The Conditions of the Contract and Division 1 - General Requirements - applv.fa = work
specified in this section.

1.2 PROJECT RECORD DOCUMENT PACKAGE

A. Maintenance of Documents

Maintain one copy of Contract Drawings, Specifivations, " Addenda, review shop
drawings, change orders, field records, surveys, aid wyout records.

Store documents apart from documints, uwad” for construction. Maintain
documents in clean, dry, legible cona:ion. Do not use record documents for
construction purposes.

Make documents available/at ail tim s for inspection by Architect. Update all
documents at least montky.

B. Recording

1.

Stamp each dxcumert "PROJECT RECORD" 3/4 inch high letters.

2. Do nc* permanently conceal any work until required information has been
recoravd
C. Record Lwswin : The Contractor shall keep a set of up-to-date marked prints of the

"as-Built conditions". The contract drawings shall be legibly marked to record actual
cons‘ruction such as:

1.

5.

6.

Horizontal and vertical location of underground utilities referenced to permanent
surface improvements.

Underground obstacles encountered and lines capped during construction.

Location of internal utilities concealed in construction referenced to visible and
accessible features of structure.

Field alterations of dimensions and detail.
Changes made by Change Order.

Details not on original contract drawings.

D. Specifications and Addenda: Bind together.
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o

Approved Shop Drawings and Brochures: Maintain as record documents. Legibly note
to record any changes made after review.

Submitting: At completion of project, deliver record documents to Architect, fox
transmittal to Owner as a package.

Accompany submittal with transmittal letter, in duplicate, containing_ate, \nroict,
Contractor's name and address, title and number of each record document, nd ce. ‘ification
that each document as submitted is complete and accurate, signed by Cuntrastor

1.3 GUARANTEES, BONDS AND AFFIDAVITS

A. Turn over guarantees, warranties, bonds and affidavits on »/aric us materials, neatly bound
and in order, to the Architect for deliver to the Owner as p:t0I uw package.

B. Affidavits verifying payments of all bills related » the 1 roject, release of liens (AIA
G706A) for all subcontractors, bonding company anpienais and consent of surety to final
payment shall be required.

C. Certification that all construction mat<rials used and equipment supplied for this project
are free of known hazardous materi<is such ac PCBs and asbestos.

1.4 OPERATION AND MAINTENANCTZDA A

A. Turn over manuals and insiructions, neatly bound and in order, to the Architect for delivery
to the Owner.

1.5 EXTRA STOCK, SPAT.c PARTS, INSTRUCTION

A. Turn over ex'ra v:oik as specified in other sections of the specifications to the person
designated\ Wy th : Owner to be in charge of the operation and maintenance of the building.

B. Plovide instruction in operation and maintenance of equipment and finishes. Conduct
meeting and individual training as needed to inform owner's operating personnel.

C Prcvide special tools for such items as louver vanes, adjustable dampers, thermostats,
allen-head locking devices in triplicate.

END OF SECTION
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