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ADVERTISEMENT FOR BIDS

Sealed bids for OMB/DFM Contract No. MC3501000012 — Holloway Campus — Chapel
Renovations will be received by the State of Delaware, Office of Management and Budget,
Division of Facilities Management, in Room 011 of the Main Building Annex of the Herman
Holloway Campus, 1901 N. DuPont Highway, New Castle, DE 19720 until 1:00 p.m. local time tn
Thursday, September 20,2012, at which time they will be publicly opened and read &end
Bidder bears the risk of late delivery. Any bids received after the stated time will be reqmun.ad
unopened.

Project involves major renovations and additions to the Chapel located at the I'erma.: Followay
Campus in New Castle, Delaware.

Attention is called to construction schedule as detailed in the Bid Documents.

A MANDATORY Pre-Bid Meeting will be held on Wednesday, Scatiuiser 5, 2012, at 10:00 a.m.
in Room #011 of the Main Building Annex, Holloway Csnpu: 1901 N. DuPont Highway,
New Castle, Delaware, for the purpose of establishing the List of subcontractors and to answer
questions.  Representatives of each party to any Je'nt Venmure must attend this meeting.
ATTENDANCE OF THIS MEETING IS A PREREQVISITE FOR BIDDING ON THIS
CONTRACT.

Sealed bids shall be addressed to the Division of racilities Management, Herman Holloway
Campus, Main Building Annex, Room i1, 1201 N. DuPont Highway, New Castle, DE 19720,
Attn: Danny Episcopo. The outer envelogc should clearly indicate: "OMB/DFM CONTRACT
NO. MC3501000012 — HOLLOWAY .CAMPUS — CHAPEL RENOVATIONS - SEALED
BID - DO NOT OPEN."

Contract documents may be obtained at the office of Davis, Bowen & Friedel, Inc., 23 North
Walnut Street, Milford /DF 19503, phone: (302) 424-1441, upon receipt of $200.00 per set/non-
refundable. Checks are to e ».1ade payable to "Davis, Bowen & Friedel, Inc.”

Construction decuments will be available for review at the following locations: Davis, Bowen &
Friedel, Inc.; Delay are Contractors Association; Associated Builders and Contractors.

Minori vPas'ness Enterprises (MBE), Disadvantaged Business Enterprises (DBE) and Women-
Ownel'. business Enterprises (WBE) will be afforded full opportunity to submit bids on this
coatract «nd will not be subject to discrimination on the basis of race, color, national origin or sex
in.cowsideration of this award. Each bid must be accompanied by a bid security equivalent to ten
sercent of the bid amount and all additive alternates. The successful bidder must post a
performance bond and payment bond in a sum equal to 100 percent of the contract price upon
execution of the contract. The Owner reserves the right to reject any or all bids and to waive any
informalities therein. The Owner may extend the time and place for the opening of the bids from
that described in the advertisement, with not less than two calendar days notice by certified
delivery, facsimile machine or other electronic means to those bidders receiving plans.

END OF ADVERTISEMENT FOR BIDS
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

ARTICLE 1:

1.1

1.1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

1.10

1.11

GENERAL
DEFINITIONS

Whenever the following terms are used, their intent and meaning shall be interpreted as
follows:

STATE: The State of Delaware.
AGENCY: Contracting State Agency as noted on cover sheet.
DESIGNATED OFFICIAL: The agent authorized to act for the Ager<;w.

BIDDING DOCUMENTS: Bidding Documents include the Bidding Requirements and the
proposed Contract Documents. The Bidding Requirements/Cor sist of the Advertisement for
Bid, Invitation to Bid, Instructions to Bidders, Supplem.ntsly Iostructions to Bidders (if
any), General Conditions, Supplementary Genera’” Cindiions, General Requirements,
Special Provisions (if any), the Bid Form (including he Noi -collusion Statement), and other
sample bidding and contract forms. The propossu Cor. =2+ Documents consist of the form of
Agreement between the Owner and Contraciuras well as the Drawings, Specifications
(Project Manual) and all Addenda issued prior to e. zcution of the Contract.

CONTRACT DOCUMENTS: Ttz Unantrart Documents consist of the, Instructions to
Bidders, Supplementary Instructi<as = Bic-Zers (if any), General Conditions, Supplementary
General Conditions, General. Re airerients, Special Provisions (if any), the form of
agreement between the Ow: er 2= the Contractor, Drawings (if any), Specifications (Project
Manual), and all addenda.

AGREEMENT: The 1vxm ¢. the Agreement shall be AIA Document A101, Standard Form
of Agreement’ between Owner and Contractor where the basis of payment is a
STIPULATEX SUM.. In the case of conflict between the instructions contained therein and
the Generar 2equireinents herein, these General Requirements shall prevail.

GF{ERAL PLEQUIREMENTS (or CONDITIONS): General Requirements (or conditions)
sieninstructions pertaining to the Bidding Documents and to confracts in general. They
conta.?, in summary, requirements of laws of the State; policies of the Agency and
ity tructions to bidders.

SPECIAL PROVISIONS: Special Provisions are specific conditions or requirements
peculiar to the bidding documents and to the contract under consideration and are
supplemental to the General Requirements. Should the Special Provisions conflict with the
General Requirements, the Special Provisions shall prevail.

ADDENDA: Written or graphic instruments issued by the Owner/Architect prior to the
execution of the contract which modify or interpret the Bidding Documents by additions,
deletions, clarifications or corrections.

BIDDER OR VENDOR: A person or entity who formally submits a Bid for the material or
Work contemplated, acting directly or through a duly authorized representative who meets
the requirements set forth in the Bidding Documents.

Page 2
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

1.12

1.13

1.14

1.15

1.16

1.17

1.18

1.19

1.20

1.21

1.22

AKTICLE 2:

2.1

SUB-BIDDER: A person or entity who submits a Bid to a Bidder for materials or labor, or
both for a portion of the Work.

BID: A complete and properly executed proposal to do the Work for the sums stipulated
therein, submitted in accordance with the Bidding Documents.

BASE BID: The sum stated in the Bid for which the Bidder offers to perforr. the \/or.
described in the Bidding Documents as the base, to which Work may be addel’ or Yom
which Work may be deleted for sums stated in Alternate Bids (if any are re<aired \» bo stated
in the bid).

ALTERNATE BID (or ALTERNATE): An amount stated in the' 8id; where applicable, to
be added to or deducted from the amount of the Base Bid if the corre.nording change in the
Work, as described in the Bidding Documents is accepted.

UNIT PRICE: An amount stated in the Bid, wheic <ponr-able, as a price per unit of
measurement for materials, equipment or services o: a port on of the Work as described in
the Bidding Documents.

SURETY: The corporate body which is bound w1 and for the Contract, or which is liable,
and which engages to be responsible fo. the Jontractor's payments of all debts pertaining to
and for his acceptable performance o< the. Wor! . for which he has contracted.

BIDDER'S DEPOSIT: The securi. desiznated in the Bid to be furnished by the Bidder as a
guaranty of good faith to er ter i=i> a _ontract with the Agency if the Work to be performed
or the material or equipmint to be firnished is awarded to him.

CONTRACT: The wiitten .greement covering the furnishing and delivery of material or
work to be perfirmed.

CONTRAC 7Ok “ny individual, firm or corporation with whom a contract is made by the
Agency.

SURCONTRACTOR: An individual, partnership or corporation which has a direct contract
with « contractor to furnish labor and materials at the job site, or to perform construction
la. or and furnish material in connection with such labor at the job site.

CONTRACT BOND: The approved form of security furnished by the contractor and his
surety as a guaranty of good faith on the part of the contractor to execute the work in
accordance with the terms of the contract.

BIDDER'S REPRESENTATIONS
PRE-BID MEETING
A pre-bid meeting for this project will be held at the time and place designated. Attendance

at this meeting is a pre-requisite for submitting a Bid, unless this requirement is specifically
waived elsewhere in the Bid Documents.

586B031.M02
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

2.2 By submitting a Bid, the Bidder represents that:

221 The Bidder has read and understands the Bidding Documents and that the Bid is made in
accordance therewith.

222 The Bidder has visited the site, become familiar with existing conditions under which xe
Work is to be performed, and has correlated the Bidder’s his personal observations witl. the
requirements of the proposed Contract Documents.

223 The Bid is based upon the materials, equipment, and systems required” by L = ».dding
Documents without exception.

2.3 JOINT VENTURE REQUIREMENTS

23.1 For Public Works Contracts, each Joint Venturer shall be ¢l ied and capable to complete
the Work with their own forces.

232 Included with the Bid submission, and as a requiren 2nt to | id, a copy of the executed Joint
Venture Agreement shall be submitted and signe by a'.Joiiit Venturers involved.

233 All required Bid Bonds, Performance Bonds, Ma.zrial and Labor Payment Bonds must be
executed by both Joint Venturers and bs placc 1 in both of their names.

234 All required insurance certificates shal'nar.< both Joint Venturers.

235 Both Joint Venturers shall (ign-*»e 1id Form and shall submit a valid Delaware Business
License Number with thiir bid or shall state that the process of application for a Delaware
Business License has:been 11 ‘tiated.

23.6 Both Joint Venturers shall include their Federal E.I. Number with the Bid.

2.3.7 In the evaiun f a msldatory Pre-bid Meeting, each Joint Venturer shall have a representative
in attenaonre.

23.8 Tua to exceptional circumstances and for good cause shown, one or more of these provisions
may v waived at the discretion of the State.

2.4 ASSIGNMENT OF ANTITRUST CLAIMS

2.4.1 As consideration for the award and execution by the Owner of this contract, the Contractor
hereby grants, conveys, sells, assigns and transfers to the State of Delaware all of its right,
title and interests in and to all known or unknown causes of action it presently has or may
now or hereafter acquire under the antitrust laws of the United States and the State of
Delaware, relating to the particular goods or services purchased or acquired by the Owner
pursuartt to this contract.

ARTICLE 3: BIDDING DOCUMENTS

3.1 COPIES OF BID DOCUMENTS

Page 4 Section 00 21 13 586B031.M02
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32

321

322

323

324

32.5

3.3

3.3.1

Bidders may obtain complete sets of the Bidding Documents from the
Architectural/Engineering firm designated in the Advertisement or Invitation to Bid in the
number and for the deposit sum, if any, stated therein.

Bidders shall use complete sets of Bidding Documents for preparation of Bids. The issuing
Agency nor the Architect assumes no responsibility for errors or misinterpretations recult.2g
from the use of incomplete sets of Bidding Documents.

Any errors, inconsistencies or omissions discovered shall be reported te.the:Arclitect
immediately.

The Agency and Architect may make copies of the Bidding Docriientoaveailable on the
above terms for the purpose of obtaining Bids on the Work. N¢ liceuise or grant of use is
conferred by issuance of copies of the Bidding Documents.

INTERPRETATION OR CORRECTION OF BIDDI'vG DOCTUUMENTS

The Bidder shall carefully study and compare “.ie Bictirg Documents with each other, and
with other work being bid concurrently or pre.>+.ly under construction to the extent that it
relates to the Work for which the Bid is subinitted, shall examine the site and local
conditions, and shall report any errets, incnsistencies, or ambiguities discovered to the
Architect.

Bidders or Sub-bidders requising farif.cation or interpretation of the Bidding Documents
shall make a written reques’ to . Architect at least seven days prior to the date for receipt of
Bids. Interpretations, co.rections‘and changes to the Bidding Documents will be made by
written Addendum. Tnterpre ‘ations, corrections, or changes to the Bidding Documents made
in any other manner sha'! ne' be binding.

The apparent .ilslice of the specifications as to any detail, or the apparent omission from it of
detailed ies ripiiar’ concerning any point, shall be regarded as meaning that only the best
commet.ial pre stice is to prevail and only material and workmanship of the first quality are
to e used. Roof of specification compliance will be the responsibility of the Bidder.

Unles:: otherwise provided in the Contract Documents, the Contractor shall provide and pay
tur all permits, labor, materials, equipment, tools, construction equipment and machinery,
w ater, heat, utilities, transportation, and other facilities and services necessary for the proper
execution and completion of the Work.

The Owner will bear the costs for all impact and user fees associated with the project.

SUBSTITUTIONS

The materials, products and equipment described in the Bidding Documents establish a
standard of quality, required function, dimension, and appearance to be met by any proposed
substitution. The specification of a particular manufacturer or model number is not intended
to be proprietary in any way. Substitutions of products for those named will be considered,
providing that the Vendor certifies that the function, quality, and performance characteristics

586B031.M02
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332

333

334

3.4

3.4.1

342

343

3.44

ARTICLE 4:

4.1

4.1.1

4.1

4.1.3

414

of the material offered is equal or superior to that specified. It shall be the Bidder's
responsibility to assure that the proposed substitution will not affect the intent of the design,
and to make any installation modifications required to accommodate the substitution.

Requests for substitutions shall be made in writing to the Architect at least ten days prior to
the date of the Bid Opening. Such requests shall include a complete description of e
proposed substitution, drawings, performance and test data, explanation of requirec
installation modifications due the substitution, and any other information necessary :>r «a
evaluation. The burden of proof of the merit of the proposed substitution 1o upor the
proposer. The Architect’s decision of approval or disapproval shall be fina!” The Arc!itect is
to notify Owner prior to any approvals.

If the Architect approves a substitution prior to the receipt of Bids; suct wporoval shall be set
forth in an Addendum. Approvals made in any other manner shall n¢ be imnding.

The Architect shall have no obligation to consider any sub.‘itv*.cimafter the Contract award.

ADDENDA

Addenda will be mailed or delivered to all wheiars known by the Architect to have received
a complete set of the Bidding Documents.

Copies of Addenda will be made avai.ble f¢ inspection wherever Bidding Documents are
on file for that purpose.

No Addenda will be issuec later+ha. "2 days prior to the date for receipt of Bids except an
Addendum withdrawing'he reque .t for Bids or one which extends the time or changes the
location for the opening of v’ds.

Each bidder shuil ascertamn prior to submitting his Bid that they have received all Addenda
issued, and “hal'"acknowledge their receipt in their Bid in the appropriate space. Not

acknowleig 'ng an.issued Addenda could be grounds for determining a bid to be non-
respons. e

TANDING PROCEDURES
FXEPARATION OF BIDS
Submit the bids on the Bid Forms included with the Bidding Documents.

Submit the original Bid Form for each bid. Bid Forms may be removed from the project
manual for this purpose.

Execute all blanks on the Bid Form in a non-erasable medium (typewriter or manually in
ink).

Where so indicated by the makeup on the Bid Form, express sums in both words and figures,
in case of discrepancy between the two, the written amount shall govern.

Interlineations, alterations or erasures must be initialed by the signer of the Bid.

Page 6
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4.1.6

4.1.10

4.2

4.2.1

422

4.3

4.3.1

BID ALL REQUESTED ALTERNATES AND UNIT PRICES, IF ANY. If there is no
change in the Base Bid for an Alternate, enter “No Change”. The Contractor is responsible
for verifying that they have received all addenda issued during the bidding period. Work:
required by Addenda shall automatically become part of the Contract.

Make no additional stipulations on the Bid Form and do not qualify the Bid in anv ¢iher
manner.

Each copy of the Bid shall include the legal name of the Bidder and a stat<.nent \ ‘he.uer the
Bidder is a sole proprietor, a partnership, a corporation, or any legal eltity, .and 2ach copy
shall be signed by the person or persons legally authorized to bind i Bicder "o a contract.
A Bid by a corporation shall further give the state of incorporaticn a:.u ©ave the corporate
seal affixed. A Bid submitted by an agent shall have a current Powe. of Attorney attached,
certifying agent's authority to bind the Bidder.

Bidder shall complete the Non-Collusion Statement form incinded with the Bid Forms and
include it with their Bid.

In the construction of all Public Works projeciz<.or the State of Delaware or any agency
thereof, preference in employment of laborers, wo.ers or mechanics shall be given to bona
fide legal citizens of the State who heie esw blished citizenship by residence of at least 90
days in the State.

BID SECURITY

All bids shall be accompanied by 7 deposit of either a good and sufficient bond to the agency
for the benefit of the ngency, with corporate surety authorized to do business in this State, the
form of the bond and .= si.ety to be approved by the agency, or a security of the bidder
assigned to the .gency, for a sum equal to at least 10% of the bid plus all add alternates, or in
lieu of the bia “o7d a security deposit in the form of a certified check, bank treasurer’s check,
cashier’sCnczk, vactey order, or other prior approved secured deposit assigned to the State.
The bid vo7.d v =d not be for a specific sum, but may be stated to be for a sum equal to 10%
of #lie bid piroall add alternates to which it relates and not to exceed a certain stated sum, if
“ai sum is equal to at least 10% of the bid. The Bid Bond form used shall be the standard
OMBE ‘orm (attached).

T'e Agency has the right to retain the bid security of Bidders to whom an award is being
considered until either a formal contract has been executed and bonds have been furnished or
the specified time has elapsed so the Bids may be withdrawn or all Bids have been rejected.

In the event of any successful Bidder refusing or neglecting to execute a formal contract and
bond within 20 days of the awarding of the contract, the bid bond or security deposited by
the successful bidder shall be forfeited.

SUBCONTRACTOR LIST
As required by Delaware Code, Title 29, section 6962(d)(10)b, each Bidder shall submit with

their Bid a completed List of Sub-Contractors they intend to employ for this project. NAME
ONLY ONE SUBCONTRACTOR FOR EACH TRADE. A Bid will be considered non-

586B031.M02
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43.2

433

44

4.4.1

4.5

4.5.1

453

responsive unless the completed list is included. The format and categories for the list shall
be provided and reviewed and confirmed at the pre-bid meeting.

Provide the Name and Address for each listed subcontractor. Addresses by City, Town or
Locality, plus State, will be acceptable.

It is the responsibility of the Contractor to ensure that their Subcontractors are in comnlizace
with the provisions of this law. Also, if a Contractor elects to list them<clves 3s u
Subcontractor for any category, they must specifically name themselves on the Bia Sormr and
be able to document their capability to act as Subcontractor in that categ<ry in« cciidance
with this Jaw.

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC ' VC.((S
During the performance of this contract, the contractor agrees as follows:

A. The Contractor will not discriminate ageiisian,. employee or applicant for
employment because of race, creed, color, :ex or hational origin. The Contractor
will take affirmative action to ensusC thewarriicants are employed, and that
employees are treated during employmun*; without regard to their race, creed, color,
sex or national origin. Such action shall ir.>lude, but not be limited to, the following:
Employment, upgrading, delnotic, or transfer; recruitment or recruitment
advertising; layoff or termjraticn; rat' s of pay or other forms of compensation; and
selection for training, irtiudiug o prenticeship. The Contractor agrees to post in
conspicuous places aveilac’= to <inployees and applicants for employment notices to
be provided by the ‘‘ontrweting agency setting forth this nondiscrimination clause.

B. The Contractor wili, in all solicitations or advertisements for employees placed by or
on behalf of the /Contractor, state that all qualified applicants will receive
consid<ration for employment without regard to race, creed, color, sex or national
Orlgh \

PREVA."".\G WAGE REQUIREMENT

Yvere Provisions: In accordance with Delaware Code, Title 29, Section 6960, renovation
nrojects whose total cost shall exceed $15,000, and $100,000 for new construction, the
m nimum wage rates for various classes of laborers and mechanics shall be as determined by
th Department of Labor, Division of Industrial Affairs of the State of Delaware.

The prevailing wage shall be the wage paid to a majority of employees performing similar
work as reported in the Department’s annual prevailing wage survey or in the absence of a
majority, the average paid to all employees reported.

The employer shall pay all mechanics and labors employed directly upon the site of work,
unconditionally and not less often than once a week and without subsequent deduction or
rebate on any account, the full amounts accrued at time of payment, computed at wage rates
not less than those stated in the specifications, regardless of any contractual relationship
which may be alleged to exist between the employer and such laborers and mechanics.
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454

455

4.6

4.6.1

4.6.2

4.6.3

464

4.6.5

472

The scale of the wages to be paid shall be posted by the employer in a prominent and easily
accessible place at the site of the work.

Every contract based upon these specifications shall contain a stipulation that certified sworn
payroll reports be maintained by every contractor and subcontractor performing work unon
the site of construction. The contractor and subcontractor shall keep and maintain the swc.m
payroll information for a period of 2 years from the last day of the work week coverad by the
payroll. A certified copy of these payroll reports shall be made available: (1) Fe' inspe tiou
or furished upon request to a representative of the Department of Labor; (23.1Jpun rer aest
by the public or for copies thereof. However, a request by the public mus* oe ma le w.irough
the Department of Labor. The requesting party shall, prior to being provided t'e records,
reimburse the costs of preparation by the Department of Labor iinaccordaice with the
Department’s copying fee policy. The public shall not be given & ces’ o the records at the
principal office of the contractor or subcontractor; and (3) The certificd riyroll records shall
be on a form provided by the Department of Labor or shall"Cor. ain the same information as
the form provided by the Department and shall be provide? »/1uwir10 days from receipt of
notice requesting the records from the Department of JZabo.

SUBMISSION OF BIDS

Enclose the Bid, the Bid Security, and anv other do uments required to be submitted with the
Bid in a sealed opaque envelope. A-<dress ‘he envelope to the party receiving the Bids.
Identify with the project name, preiect ;umb r, and the Bidder's name and address. If the
Bid is sent by mail, enclose the sea'’d e.'velope in a separate mailing envelope with the
notation "BID ENCLOSED" o= the racenereof. The State is not responsible for the opening
of bids prior to bid opening | tate«z:d ti.ne that are not properly marked.

Deposit Bids at the designate 1 location prior to the time and date for receipt of bids indicated
in the Advertisement fo.,Bids. Bids received after the time and date for receipt of bids will
be marked “LA" E BID” and returned.

Bidder asswmes [ responsibility for timely delivery at location designated for receipt of
bids.

7t telephonic or telegraphic bids are invalid and will not receive consideration.

W 'thdrawn Bids may be resubmitted up to the date and time designated for the receipt of
BiJs, provided that they are then fully in compliance with these Instructions to Bidders.

MODIFICATION OR WITHDRAW OF BIDS

Prior to the closing date for receipt of Bids, a Bidder may withdraw a Bid by personal request
and by showing proper identification to the Architect. A request for withdraw by letter or
fax, if the Architect is notified in writing prior to receipt of fax, is acceptable. A fax directing
a modification in the bid price will render the Bid informal, causing it to be ineligible for
consideration of award. Telephone directives for modification of the bid price shall not be
permitted and will have no bearing on the submitted proposal in any manner.

Bidders submitting Bids that are late shall be notified as soon as practicable and the bid shall
be returned.

586B031.M02
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

4.7.3 A Bid may not be modified, withdrawn or canceled by the Bidder during a sixty (60) day
period following the time and date designated for the receipt and opening of Bids, and Bidder
so agrees in submitting their Bid. Bids shall be binding for 60 days after the date of the Bid
opening.

ARTICLE 5: CONSIDERATION OF BIDS

5.1 OPENING/REJECTION OF BIDS

5.1.1 Unless otherwise stated, Bids received on time will be publicly cpenea ana will be read
aloud. An abstract of the Bids will be made available to Bidders.

5.12 The Agency shall have the right to reject any and all Bid<. . Bid not accompanied by a
required Bid Security or by other data required by the Bidc'ng'ocuments, or a Bid which is
in any way incomplete or irregular is subject to rejecticii.

5.13 If the Bids are rejected, it will be done within thitty (3U).=2'Cndar days of the Bid opening.

5.2 COMPARISON OF BIDS

5.2.1 After the Bids have been opened ard reud, the bid prices will be compared and the result of
such comparisons will be made avajlible ' the public. Comparisons of the Bids may be
based on the Base Bid plus d=sirc Alt<mates. The Agency shall have the right to accept
Alternates in any order or c{ mbi‘ioL..

522 The Agency reservesithe rig.t to waive technicalities, to reject any or all Bids, or any portion
thereof, to advertise fo..new Bids, to proceed to do the Work otherwise, or to abandon the
Work, if in the judgment of the Agency or its agent(s), it is in the best interest of the State.

523 An incresse or aicrCase in the quantity for any item is not sufficient grounds for an increase
or decrecre/mn tj e Unit Price.

524 “no orices quoted are to be those for which the material will be furnished F.O.B. Job Site and
incluu» all charges that may be imposed during the period of the Contract.

5.2.5 N qualifying letter or statements in or attached to the Bid, or separate discounts will be
considered in determining the low Bid except as may be otherwise herein noted. Cash or
separate discounts should be computed and incorporated into Unit Bid Price(s).

N\ DISQUALIFICATION OF BIDDERS

5.3.1 An agency shall determine that each Bidder on any Public Works Contract is responsible
before awarding the Contract. Factors to be considered in determining the responsibility
of a Bidder include:

A. The Bidder’s financial, physical, personnel or other resources including
Subcontracts;
Page 10 Section 00 21 13 586B031.M02
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5.3.2

533

5.3.3.1

5.3.3.2

5333

5334

5335

5336

5.4.1

5.4.2

B. The Bidder’s record of performance on past public or private construction
projects, including, but not limited to, defaults and/or final adjudication or
admission of violations of the Prevailing Wage Laws in Delaware or any other
state;

C. The Bidder’s written safety plan;
D. Whether the Bidder is qualified legally to contract with the State;

E. Whether the Bidder supplied all necessary information  comnueriing its
responsibility; and,

F. Any other specific criteria for a particular procuremer., w :izh «n agency may
establish; provided however, that, the criteria be set forth n th Invitation to Bid
and is otherwise in conformity with State and/or FZuiral law.

If an agency determines that a Bidder is nonrespunsivz and/or nonresponsible, the
determination shall be in writing and set forth the Hasis fcr the determination. A copy of
the determination shall be sent to the affected Zidde= witliin five (5) working days of said
determination.

In addition, any one or more of the fol'dGwuir causes may be considered as sufficient for the
disqualification of a Bidder and the rejution ¢ 7 their Bid or Bids.

-~

More than one Bid for the same Tintrast from an individual, firm or corporation under the

same or different names.
Evidence of collusion amoi.> biaders.
Unsatisfactory »'erformance record as evidenced by past experience.

If the Un#* Drice ars obviously unbalanced either in excess or below reasonable cost analysis
values.

7. there are any unauthorized additions, interlineation, conditional or alternate bids or
irreg larities of any kind which may tend to make the Bid incomplete, indefinite or

ambiguous as to its meaning.

1f the Bid is not accompanied by the required Bid Security and other data required by the
Bidding Documents.

If any exceptions or qualifications of the Bid are noted on the Bid Form.
ACCEPTANCE OF BID AND AWARD OF CONTRACT

A formal Contract shall be executed with the successful Bidder within twenty (20) calendar
days after the award of the Contract.

Per Section 6962(d)(13) a., Title 29, Delaware Code, “The contracting agency shall
award any public works contract within thirty (30) days of the bid opening to the lowest
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responsive and responsible Bidder, unless the Agency elects to award on the basis of best
value, in which case the election to award on the basis of best value shall be stated in the
Invitation To Bid.”

543 Each Bid on any Public Works Contract must be deemed responsive by the Agency to be
considered for award. A responsive Bid shall conform in all material respects t6 iic
requirements and criteria set forth in the Contract Documents and specifications.

544 The Agency shall have the right to accept Alternates in any order or combinasion, aid to
determine the low Bidder on the basis of the sum of the Base Bid, plus accerea .’ lte.nices.

5.45 The successful Bidder shall execute a formal contract, submit the equiru Insurance
Certificate, and furnish good and sufficient bonds, unless specificiily 1uaivel in the General
Requirements, in accordance with the General Requirement, wit'a tv enty (20) days of
official notice of contract award. Bonds shall be for the bers* of the J'igency with surety in
the amount of 100% of the total contract award. Said B<nds/-hall be conditioned upon the
faithful performance of the contract. Bonds shall rem2imin <-fect for period of one year after
the date of substantial completion.

54.6 If the successful Bidder fails to execute the re nireu Contract and Bond, as aforesaid, within
twenty (20) calendar days after the date of offici.’ Notice of the Award of the Contract, their
Bid guaranty shall immediately be takes{"ai!, become the property of the State for the benefit
of the Agency as liquidated damages, «nd not 1s a forfeiture or as a penalty. Award will then
be made to the next lowest qualificd RidcorOf the Work or re-advertised, as the Agency may
decide.

5.4.7 Prior to receiving an awara, e su :cessful Bidder shall furnish to the Agency proof of State
of Delaware Business Liconsuie. If the Bidder does not currently have a Business License,
they may obtain an cnplica ion by writing to: Division of Revenue, Carvel State Office
Building, 820 Trench Sucet, Wilmington, DE 19899. A copy of the letter written to the
Division of<{Revsnue, sent with your Bid will be adequate proof for your firm to be
considerefor . war< until such time as you receive your license.

54.8 The Bid L ecurity shall be returned to the successful Bidder upon the execution of the formal

o ntract. Tne Bid Securities of unsuccessful bidders shall be returned within thirty (30)
cale. dar days after the opening of the Bids.

ARTICLS 6. TOST-BID INFORMATION

6.1 CONTRACTOR’S QUALIFICATION STATEMENT

6.0.1 Bidders to whom award of a Contract is under consideration shall, if requested by the
Agency, submit a properly executed AIA Document A305, Contractor’s Qualification
Statement, unless such a statement has been previously required and submitted.

6.2 BUSINESS DESIGNATION FORM

6.2.1 Successful bidder shall be required to accurately complete an Office of Management and
Budget Business Designation Form for Subcontractors.
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ARTICLE 7: PERFORMANCE BOND AND PAYMENT BOND

7.1

7.1.1

7.1.2

72

7.2.1

722

BOND REQUIREMENTS

The cost of furnishing the required Bonds, that are stipulated in the Bidding Documents, -ha.’
be included in the Bid.

If the Bidder is required by the Agency to secure a bond from other than #'ie b.de.’s usual
sources, changes in cost will be adjusted as provide in the Contract Docume.ts.

The Performance and Payment Bond forms used shall be t'c sndaid OMB forms
(attached).

TIME OF DELIVERY AND FORM OF BONDS

The bonds shall be dated on or after the date of tr¢ Ccatract.

The Bidder shall require the attorney-in-fact why executes the required bonds on behalf of
the surety to affix a certified and curren’'cop ) of the power of attorney.

ARTICLE 8: FORM OF AGREEMEN1 BLT WEEN AGENCY AND CONTRACTOR

8.1

Unless otherwijss requirew in the Bidding Documents, the Agreement for the Work will be
written on { A <Document A101, Standard Form of Agreement Between Owner and
Contracte=*Vhe = thZ Basis of Payment is a Stipulated Sum.

END OF INSTRUCTIONS TO BIDDERS
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SECTION 00 31 13

PRELIMINARY SCHEDULE

1.1 PROJECT SCHEDULE

A.  This Document with its referenced attachments is part of the Procurement and< ontra ting
Requirements for Project. They provide Owner's information for Bidders' conv-ii=ncs an'y are
intended to supplement rather than serve in lieu of Bidders' own investigatior:. The, arc made
available for Bidders' convenience and information, but do not aftcst Tonf.act Time
requirements. This Document and its attachments are not part of the Ceiucct Liacuments.

B.  Project schedule including design and construction milestones is as follow::

NOTICE TO PROCEED Novemuarzuiz
SUBSTANTIAL COMPLETION June 2013
OWNER OCCUPANCY July 2013
PROJECT CLOSEOUT July 2013

C.  Related Requirements:

1. Document 00 41 13 "Bid Form” Coiract Time.
2. Section 01 10 00 "Sumirary for shased construction requirements.
3. Section 01 31 19 "Project . 4ecungs" for Contractor's construction schedule requirements.
END OF SECTION
586B031.M02 Section 00 31 13 Page 1
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DEPARTMENT OF HEALTH & SOCIAL SERVICES
HOLLOWAY CAMPUS CHAPEL RENOVATIONS
NEW CASTLE COUNTY, DELAWARE

SECTION 00 41 13

BID FORM

For Bids Due: To: Office of Management & Budget
Division of Facilities Management
Thomas Collins Building
540 S. DuPont Hwy
Dover, Delaware 19901

Name of Bidder: -
Delaware Business License No.: Toapave = ID No.:
(Other License Nos.): A

Phone No.: ( ) - Fax Mo.:¢ ) s

The undersigned, representing that he has read and unde.st<nds the Bidding Documents for the construction of the DHSS
Holloway Campus Chapel Renovations and that #lis bid .2 +{iade in accordance therewith, that he has visited the site and
has familiarized himself with the local conditions u.dcr waich the Work is to be performed, and that his bid is based upon
the materials, systems and equipment described irithe2idding Documents without exception, hereby proposes and agrees
to provide all labor, materials, plant, equipiaent, $ applies, transport and other facilities required to execute the work
described by the aforesaid documents fer the luri.p'sum itemized below:

Lump sum base bid amount:

$ —
¢ )
UNIT PRICES:
A. Un.iPiice No. 1: Additional cost per LF of 7 exposure painted wood siding.  $ /LF
B_ Unit Price No. 2: Additional cost per SF of removal and replacement of
7/8” T&G wood plank subfloor. i) /SF
C. Unit Price No. 3: Removal and replacement of 1x6 pressure- treated sheathing
and 2x6 pressure-treated wall framing. $ /SF
586B031.M02 Section 00 41 13 Page 1

Bid Form



ALTERNATES:

A. Alternate No. 1:

B. Alternate No. 2:

DEPARTMENT OF HEALTH & SOCIAL SERVICES
HOLLOWAY CAMPUS CHAPEL RENOVATIONS
NEW CASTLE COUNTY, DELAWARE

Custom vinyl window units in lieu of specified
DEDUCT $§

aluminum clad wood units.

Provide 2” thick concrete slab with wire mesh
ADD $

throughout crawl space.

586B031.M02
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DEPARTMENT OF HEALTH & SOCIAL SERVICES
HOLLOWAY CAMPUS CHAPEL RENOVATIONS
NEW CASTLE COUNTY, DELAWARE

BID FORM

I/We acknowledge Addendums numbered and the price(s) submitted incluac, any
cost/schedule impact they may have.

This bid shall remain valid and cannot be withdrawn for thirty (30) days from the date of openiig of \ids, and the
undersigned shall abide by the Bid Security forfeiture provisions. Bid Security is attached to this Pid\(i1 iequired).

The Owner shall have the right to reject any or all bids, and to waive any informality or irreguiuritysin 2.1y bid received.

This bid is based upon work being accomplished by the Sub-Contractors named on the list a*.aci =d to this bid
Should I/We be awarded this contract, I/We pledge to achieve substantial completion of all te/work within
calendar days of the Notice to Proceed.

The undersigned represents and warrants that he has complied and shall cginply w1.s all requirements of local, state, and
national laws; that no legal requirement has been or shall be violated .in' making or accepting this bid, in awarding the
contract to him or in the prosecution of the work required; that the”bid, is*!egal and firm; that he has not, directly or
indirectly, entered into any agreement, participated in any collusicy. or otherwise taken action in restraint of free
competitive bidding.

Upon receipt of written notice of the acceptance of this Pid, the Bildder shall, within twenty (20) calendar days, execute
the agreement in the required form and deliver the Cottrac? Borus, and Insurance Certificates, required by the Contract

Documents.
I am / We are an Individual / a Partnership / a Co.noratio’.

By Trading as
(Individual’s / General Partner’s / Cornirate Name)

(State of Corporation)

Business Address:

Witness: By:

( Authorized Signature )
(S¥AL)

( Title)
Date:

AT TACHMENTS
Sub-Contractor List
Non-Collusion Statement
Bid Security
(Others as Required by Project Manuals)
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DEPARTMENT OF HEALTH & SOCIAL SERVICES
HOLLOWAY CAMPUS CHAPEL RENOVATIONS
NEW CASTLE COUNTY, DELAWARE

BID FORM

SUBCONTRACTOR LIST

In accordance with Title 29, Chapter 6962 (d)(10)b Delaware Code, the following sub-contractor listing mu.f ac:ompany
the bid submittal. The name and address of the sub-contractor must be listed for each category where th< oilderintends to
use a sub-contractor to perform that category of work. In order to provide full disclosure and acceptat.:e of ti e bid by the
Owner, it is required that bidders list themselves as being the sub-contractor for all categories ey ho/slie is qualified
and intends to perform such work.

Subcontractor Category Subcontractor Address “Citv & State)
1. Demolition _

2. Site Work

3.  Siding -

4. Roofing ~n O

5.  Plumbing f NS

6. Electrical

7. Concrete

8.  Carpentry

9.  Drywall/Plaster

10. Painting

11.  Doors and Hardware

12.  Carpet & VCT Floo: ing

13. HVAC
14. Cuowak
15. »lssoary

16 'Testing & Balancing

17. Insulation

18. Handrails
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DEPARTMENT OF HEALTH & SOCIAL SERVICES
HOLLOWAY CAMPUS CHAPEL RENOVATIONS
NEW CASTLE COUNTY, DELAWARE

BID FORM

NON-COLLUSION STATEMENT

This is to certify that the undersigned bidder has neither directly nor indirectly, entered int/=any «are‘ment, participated in
any collusion or otherwise taken any action in restraint of free competitive bidding“n euilecdon with this proposal
submitted this date (fo the Office of Management and Budget, Division of Facilities Manag.me:.1).

All the terms and conditions of Contract No. MC3501000012 have been thoroug.'y.<auiined and are understood.

NAME OF BIDDER: |\

AUTHORIZED REPRESENTATIVE
(TYPED):

AUTHORIZED REPRESENTATIVE
(SIGNATURE): -

TITLE:

ADDRESS OF BIDDER: _

PHONE NUMBER:

Sworn to ana Suosc..bed before me this day of 20

My Coiomissicn expires . NOTARY PUBLIC

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.
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SECTION 00 43 13

BID BOND

TO ACCOMPANY PROPOSAL

(Not necessary if security is used)

KNOW ALL MEN BY THESE PRESENTS That:

of inthe Countyof _ *. =
and State of as Principal, and - OV 48
of in the County of |
and State of as Surety, legally authorized to do business in the, State 4f Delaware
(“State”), are held and firmly unto the State in the sum of N
Dollars ($ ), or percent 1.>*10 € ceed
Dolars ($_ )
of amount of bid on Contract No. , to be raid .o the State for the use and
benefit of (insert State_age. cy name) for which payment

well and truly to be made, we do bind ourselves, our and each of ¢ur he s, =xecutors, administrators, and
successors, jointly and severally for and in the whole firmly by thsse rresen s.

NOW THE CONDITION OF THIS OBLIGATION IS UCH That if the above bonded Principal
who has submitted to the o (insert State agency name) a
certain proposal to enter into this contract for the fui‘ishing of certain material and/or services within the
State, shall be awarded this Contract, and if said 7 rincipal shall well and truly enter into and execute this
Contract as may be required by the terms of this Contfact and approved by the
(insert State agencywume, this Contract to be entered into within twenty days after
the date of official notice of the award th re<i 1 accordance with the terms of said proposal, then this
obligation shall be void or else to be and re.nain iz rull force and virtue.

Sealed with seal and dated ti's day of in the year of our Lord two
thousand and

SEALED, AND DELIVEKXEIN. N TAE

Picienc of
Name of Bidder (Organization)
Corporate By:
Seal Authorized Signature
Aluest
Title
Name of Surety
Witness: By:
Title
586B031.M02 Section 00 43 13 Page 1
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STATE OF DELAWARE OFFICE OF MANAGEMENT AND BUDGET

SECTION 00 61 13.13

PERFORMANCE BOND
Bond Number:
KNOW ALL PERSONS BY THESE PRESENTS, that we, , as pineipal
(“Principal”), and ,a corporation, legal', auoi.zed

to do business in the State of Delaware, as surety (“Surety”), are held and firmly bouad uno the
(“Owner”) (insert State agenc; nowme)  in the
amount of (% ), to be paid to Owner, for which payme.+ well and truly to
be made, we do bind ourselves, our and each and every of our heirs, executors, admini_fra1.27.s, SUCCessors
and assigns, jointly and severally, for and in the whole, firmly by these presents.

Sealed with our seals and dated this day of , 2017

NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if®~in ipal, who has been awarded by
Owner that certain contract known as Contract No. daied the day of

, 2012 (the “Contract”), which Contract is incorjora=d he.ein by reference, shall well and
truly provide and furnish all materials, appliances and tools:nd.perform all the work required under and
pursuant to the terms and conditions of the Contract and the Conu:act Documents (as defined in the Contract)
or any changes or modifications thereto made as thereid pravided, shall make good and reimburse Owner
sufficient funds to pay the costs of completing the Cot.‘ract th it Owner may sustain by reason of any failure
or default on the part of Principal, and shall 350 inawnsify and save harmless Owner from all costs,
damages and expenses arising out of or by reasen of the performance of the Contract and for as long as
provided by the Contract; then this obligation shalih< void, otherwise to be and remain in full force and
effect.

Surety, for value received, hereby stipulates and agrees, if requested to do so by Owner, to fully perform
and complete the work to be performed uxter the Contract pursuant to the terms, conditions and covenants
thereof, if for any cause Princibal fiils or neglects to so fully perform and complete such work.

Surety, for value receivi:d, fumitscif and its successors and assigns, hereby stipulates and agrees that the
obligation of Surety and ts kond shall be in no way impaired or affected by any extension of time,
modification, omis ton, addit.on or change in or to the Contract or the work to be performed thereunder, or
by any payment thercunder before the time required therein, or by any waiver of any provisions thereof, or
by any assigrinen’, subietting or other transfer thereof or of any work to be performed or any monies due or
to become a 1e ther :under; and Surety hereby waives notice of any and all such extensions, modifications,
omissions, yaaditons, changes, payments, waivers, assignments, subcontracts and transfers and hereby
expres (ymett wlates and agrees that any and all things done and omitted to be done by and in relation to
assighees, subcontractors, and other transferees shall have the same effect as to Surety as though done or
C a0 be done by or in relation to Principal.

surety hereby stipulates and agrees that no modifications, omissions or additions in or to the terms of the
Contract shall in any way whatsoever affect the obligation of Surety and its bond.

Any proceeding, legal or equitable, under this Bond may be brought in any court of competent jurisdiction in
the State of Delaware. Notices to Surety or Contractor may be mailed or delivered to them at their
respective addresses shown below.
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IN WITNESS WHEREOQF, Principal and Surety have hereunto set their hand and seals, and such of them as
are corporations have caused their corporate seal to be hereto affixed and these presents to be signed by their
duly authorized officers, the day and year first above written.

PRINCIPAL

Name:

Witness or Attest: Address: |

Name: Name:
Title:

(Corporate Seal)

SURETY

Name:

Witness or Attest: Address:

By: < (SEAL)
Name: N<me:
el

(Corporate Seal)
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STATE OF DELAWARE OFFICE OF MANAGEMENT AND BUDGET

SECTION 00 61 13.16

PAYMENT BOND
Bond Number: 9
KNOW ALL PERSONS BY THESE PRESENTS, that we, , 28 priacipal
(“Principal”), and , a corporation, legallviau.h01.7e4 to do

business in the State of Delaware, as surety (“Surety”), are held and firmly boun: unto the
(“Owner”) (insert State age.:cy rume), in the
amount of (5 ), to be paid to Owner, for which-pay nen.well and truly to
be made, we do bind ourselves, our and each and every of our heirs, executors, alrunis rations, successors
and assigns, jointly and severally, for and in the whole firmly by these preser*=

Sealed with our seals and dated this day of s 3 2.

NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that f Prir cipal, who has been awarded by
Owner that certain contract known as Contract No. < dated the day of

, 2012 (the “Contract”™), which Contract is inco: rorated herein by reference, shall well and
truly pay all and every person furnishing materials <i*perforniing labor or service in and about the
performance of the work under the Contract, all and evry sun s of money due him, her, them or any of them,
for all such materials, labor and service for which P rincipal i liable, shall make good and reimburse Owner
sufficient funds to pay such costs in the completion <1 the Contract as Owner may sustain by reason of any
failure or default on the part of Principal, and snall «ls< indemnify and save harmless Owner from all costs,
damages and expenses arising out of or_by reiso1 of the performance of the Contract and for as long as
provided by the Contract; then this obliga’ones*ull be void, otherwise to be and remain in full force and
effect.

Surety, for value received, for" itse!f and its successors and assigns, hereby stipulates and agrees that the
obligation of Surety and its viud s'iall be in no way impaired or affected by any extension of time,
modification, omission, zudit' »= o.'change in or to the Contract or the work to be performed thereunder, or
by any payment thereunde. oefc e the time required therein, or by any waiver of any provisions thereof, or
by any assignment.ubletting or other transfer thereof or of any work to be performed or any monies due or
to become due thierevnder; and Surety hereby waives notice of any and all such extensions, modifications,
omissions, afuiunns, changes, payments, waivers, assignments, subcontracts and transfers and hereby
expressly stibulates and agrees that any and all things done and omitted to be done by and in relation to
assignees, tuLnantiactors, and other transferees shall have the same effect as to Surety as though done or
omitt¢ “a.he done by or in relation to Principal.

Tumaty hereby stipulates and agrees that no modifications, omission or additions in or to the terms of the
Contract shall in any way whatsoever affect the obligation of Surety and its bond.

Any proceeding, legal or equitable, under this Bond may be brought in any court of competent jurisdiction in
the State of Delaware. Notices to Surety or Contractor may be mailed or delivered to them at their
respective addresses shown below.

IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such of them as
are corporations have caused their corporate seal to be hereto affixed and these presents to be signed by their
duly authorized officers, the day and year first above written.
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PRINCIPAL

Name:
Witness or Afttest: Address: _
By: 7w A EAL)
Name: Name:
Title:
(Corporate Seal)
SURETY
Name:
Witness or Attest: Address:
By, (SEAL)
Name: Vlape:
Tiwz:
(Corporate Seal)
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SECTION 00 73 43

PREVAILING WAGE RATES

PART 1 - GENERAL

Refer to General Provisions "Article 2.4 Wage Provisions" for requirements an< recara.

A certified copy of the March 2012, Prevailing Wage Rates for Building Zonutruation are
included in this section. In the event that a contract is not executed within or 2 hundred
twenty (120) days from the earliest date the specifications are published, he 1:te5 in effect at
the time of the execution of the contract shall be the applicable raies ‘or th project.

The Contractor will not be entitled to increases in the contr=at sum a.’d result of changing
Prevailing Wage Rates which may occur during the bidd'ng ¢ = construction phases of this
project.

Public agencies (covered by the provisions of 20 De .C. §660) are required to use the rates
which are in effect on the date of the publicati n o7 specitications for a given project. “Date
of publication” means the date on which the spe ifications are made available to interested
persons (as specified in the published bGiintice). 1n the event that a contract is not executed
within one hundred and twenty (126} days rom the earliest date the specifications were
published, the rates in effect at/ihe. tine Of the execution of the contract shall be the
applicable rates for the project.

It is the contractor’s respon=“iility to:
1. Verify with ti2 Dep rtment of Labor that the State of Delaware prevailing wage rate

schedult presetiwou by the architect inside the project manual is current and
cert’1edfor use for each project/contract.

28 P~st 1. nrorainent locations at each contract's work site all prevailing wage rate
sch' dules applicable to said contract.

< Vorify that the contractor and sub-contractors furnish weekly the sworn payroll
information for each said Public Construction Contract to the Delaware Department
of Labor.

T (e following sample payroll report is provided for informational purposes only and is to be
atilized as required by the State of Delaware Department of Labor.

END OF SECTION
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SECTION 01 11 00

SUMMARY OF THE WORK

PART 1 - GENERAL

1.1 WORK COVERED BY CONTRACT DOCUMENTS
Work to be accomplished in accord with this contract includes the renovations an< au'iticns’io an
existing 3,500 sq. ft. chapel at the Herman M. Holloway Campus in New Usastle, Delaware.
Scope of work includes a new HVAC system, accessibility upgrades to the :ite ary building,
large custom windows, insulation, new entry and ramp system. The rez{ arc 2 01 the facility will
be reconstructed from the foundation. Other related appurtenances are i7uica 2d in the bidding
documents.

1.2 RELATED DOCUMENTS
Drawings, specifications and general provisions of* thi> Cortract, including General and
Supplementary Conditions and other Division 1 speci icat“ons sections apply to this section.

1.3 CONTRACT
The specified work is to be accomplished under » sivigle Base Bid, including selected Alternates.

1.4 WORK SCHEDULE/PHASING
The building will not be occupied dusing construction. A construction schedule based upon the
work shall be submitted by e con -actor at the preconstruction meeting. This is in addition to
the number of calendar ays nowe?7on the bid form.

1.5 USE OF PREMISES
Use of premises 'y Contractor to be limited to specified work areas and approved storage and
staging ar<as.

1.6 COPLs
1 viarkishall be performed in accordance with the applicable codes and rules and regulations of
+he agylatory agencies which have jurisdiction over this project and its location.

o PROGRESS MEETINGS

In addition to a pre-construction meeting, progress meetings will be held bi-weekly during the
course of the project at dates and times to be announced.

1.8 DELIVERED MATERIALS
Under no circumstances will the DHSS sign as received any materials delivered to the job.

586B031.M02 Section 01 11 00 Page 1
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1.9 PERMITS AND LICENSES

All required permits will be paid for and obtained by the Contractor. In addition, all Contractors
must be licensed by the State of Delaware and New Castle County.

END OF SECTION
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SECTION 01 21 00

ALLOWANCES

PART 1 - GENERAL
1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and’ supnlernintary
Conditions and other Division- 1 Specification Sections, apply to this Section.

1.2 SUMMARY
A.  This Section specifies administrative and procedural requirement= Jar Allov ances.

B.  Types of Allowances may include the following (Refer to ““<che ule of Allowances” include at
the end of this Section):

1. Lump-sum Allowances.
2. Unit-cost Allowances.

G Selection and Purchase:

1. Purchase products, systems and, 'aporsspecifically selected (in writing) by the Owner
and/or as indicated in the $chedule »7 Allowances.

D. Submittals:

1. Submit invoices or deliviry slips to show the actual quantities of materials delivered to
the site and X1bor‘cxecuted for use in fulfillment of each Allowance.

E. Coordinate Alows . work with related work to ensure that each selection is completely
integrated and in.~rfoCed with related work.

F. Lump-Sur.» Allowances and Unit-Cost Allowances:

1 T ese Allowances shall cover the cost to the Contractor, less any applicable trade
aiscount, of the materials, labor and equipment required by the Allowance delivered at
the site, and all applicable taxes.

2. The Contractor's costs for unloading and handling on the site, labor, installation costs,
overhead, profit and other expenses contemplated for the original Allowance shall be
included separately in the Contract Sum and not in the Allowance.

3, Whenever the cost is more than or less than the Allowance, the Contract Sum shall be
adjusted accordingly by Change Order.

a. Change Order Mark-up: The amount of each change order resulting from final
selection of products and systems covered by an Allowance shall be the difference

586B031.G01 Section 01 21 00 Page 1
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between the Contractor’s purchase price amount and the Allowance, and shall not
include Contractor's mark-up (or subcontractor's mark-up) except to the extent clearly
demonstrated (by Contractor) that either scope of installation or nature of work
required was changed from that which could have been foreseen from description of
Allowance and other information in contract documents. No mark-up is permitted
for selection of higher or lower priced materials or systems, of same scope and na: ¢
as originally indicated.

Change Order Data: Where applicable, include in each change order prop.sal bo h
the quantities of products being purchased and unit costs, along with #Gasamvdit of
purchase to be made. Where requested, furnish survey-of-requireme-ts dat  to
substantiate quantities. Indicate applicable taxes, delivery charges, »na ariounts of
applicable trade discounts.

G. Unused Materials:

1.

Return unused materials to the manufacturer or surplier or credit to the Owner, after
installation has been completed and accepted.

d.

When requested by the Owner, prepare {nus<d material for storage by Owner where
it is not economically practical to return the material for credit. When directed by the
Owner, deliver unused material toceOwner's storage space. Otherwise, disposal of
unused material is the Contractol 2 respc isibility.

PART 2 - PRODUCTS (Not Applicable)

PART 3 — EXECUTION

3.1 EXAMINATION
A.  Examine prod icts severcd by an Allowance promptly upon delivery for damage or defects.
3.2 PREPA™ ATION
A.  Cooramate materials and their installation for each Allowance with related materials and
i1 stallati »ns to ensure that each Allowance item is completely integrated and interfaced with
relatadwork. The general contractor shall be responsible for any necessary work that is not
o= cered in each vendor’s proposal indicated in the Schedule of Allowances.
ey SCHEDULE OF ALLOWANCES
A.  Allowance: Provide an allowance of $15,000 for structural work needed below the sanctuary
floor. This is in addition to the work noted on the drawings.
END OF SECTION
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SECTION 01 22 00

UNIT PRICES

PART 1 - GENERAL
1.1 RELATED DOCUMENTS

A.  Drawings and general provisions of Contract, including General and Supplemeiiary:Ccaditions
and other Division-1 Specification Sections, apply to this Section.

1.2 SUMMARY
A.  This Section specifies administrative and procedural requiremer2 for uniprices.

L. A unit price is an amount proposed by Bidders and.s“atec. on the Bid Form as a price per
unit of measurement for materials or services tha’ will t» added to or deducted from the
Contract Sum by Change Order in the event th< es.imate 1 quantities of Work required by
the Contract Documents are increased or de rersed.

2. Unit prices include all necessary mat<iia, labor, overhead, profit and applicable taxes.

3. Refer to individual Specification.Sentions for construction activities requiring the
establishment of unit prices. he10ds of measurement and payment for unit prices are
specified in those Sectiors.

B.  Schedule: A "Unit Price Scheaule™is included at the end of this Section. Specification Sections
referenced in the Schedule zontai i requirements for materials and methods described under each
unit price.

I; The Owsear re erves the right to reject the Contractor's measurement of work-in-place that
invol< ss 1,onf established unit prices, and to have this Work measured by an independent
surveyo. aceeptable to the Contractor at the Ownet's expense.

PART 2 - PRODUCTS

Nct Appl cable).

PAyT 5. EXECUTION
3.2 UNIT PRICE SCHEDULE

A. Unit Price No. 1: Additional cost per LF of 7 exposure painted wood siding.

B. Unit Price No. 2: Additional cost per SF of removal and replacement of 7/8” T&G wood plank
subfloor.

C. Unit Price No. 3: Removal and replacement of 1x6 pressure- treated sheathing and 2x6
pressure-treated wall framing.

END OF SECTION
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SECTION 01 23 00
ALTERNATES
PART 1 - GENERAL
1.1 RELATED DOCUMENTS

A.  Drawings, specifications and general provisions of Contract, including Guneral | and
Supplementary Conditions and other Division-1 Specification Sections, apply.£o tii's Seation.

1.2 SUMMARY
A.  This Section specifies administrative and procedural requirements for ./tern .tes.

B.  Definition: An Alternate is an amount proposed by Bidder! and stated on the Bid Form for
certain construction activities defined in the bidding reqrer.>nts that may be added to or
deducted from Base Bid amount if the Owner decides to a’.cept ti = curresponding change in either
the amount of construction to be completed, or in the/procucts, 7aaterials, equipment, systems or
installation methods described in Contract Docuns ats

C.  Coordination: Coordinate related Work arna wndify or adjust adjacent Work as necessary to
ensure that Work affected by each accentcd Altesnate is complete and fully integrated into the
project.

D.  Notification: Immediately following the.<ward of the Contract, prepare and distribute to each
party involved, notification oftheGatu: of each Alternate. Indicate whether Alternates have been
accepted, rejected or deferred 1ur cersideration at a later date. Include a complete description of
negotiated modifications tv, Alter 1ates.

E. Schedule: A "Schedvie of Alternates” is included at the end of this Section. Specification
Sections referemsea |1 the’Schedule contain requirements for materials and methods necessary to
achieve the “vor'."U>sciibed under each Alternate.

1. nclude as part of each Alternate, miscellaneous devices, accessory objects and similar

itens incidental to or required for a complete installation whether or not mentioned as part
of the Alternate.

PAK =2 ODUCTS (Not Applicable).

P RT 3 - EXECUTION (Not Applicable).

Schedule of Alternates:

A. Alternate No. I:  Custom vinyl window units in lieu of specified aluminum clad wood units. See
Division 8 sections in these specifications for more information.
B. Alternate No. 2: Provide 2” thick concrete slab with wire mesh throughout crawl space.
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SECTION 01 31 19
PROJECT MEETINGS
PART I GENERAL
1.1 DESCRIPTION
A. Work Included:
1. To enable orderly review during progress of the work;
2. To provide for systematic discussion of problems;

3. Project meetings shall be held, in addition to the pra.construition meeting, twice
during the construction period.

B. Related Work Described Elsewhere:

L. The Contractor's relations with 1is *enaors and material suppliers, and
discussions relative thereto, are the Co. fractor's responsibility and are not part of
project meetings content.

1.2 QUALITY ASSURANCE
A, Persons designated by the/Contrastol to attend and participate in the project meetings
shall have all required au»eiity to commit Contractor to solutions agreed upon in the
project meetings.
1.3 SUBMITTALS
A. Agenda Iters.

1. 1 the maximum extent practicable, advise the Architect at least 24 hours in
advance of project meetings regarding all items to be added to the agenda.

B. Minuics:

The Architect will keep minutes of project meetings and will distribute copies to
all parties present at meeting or listed on a permanent list of concerned parties.

2. The Contractor shall reproduce and distribute additional copies to other parties as
needed to expedite the work.
PART 2 - PRODUCTS
2.1 MEETING SCHEDULE

A. Except as noted below for preconstruction meeting, progress meetings will be scheduled
by the Architect.
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B. The Contractor shall schedule the presence of active and critical suppliers, and
management personnel at these meetings.

C. Representatives of the Contractor's suppliers shall be persons familiar with the details of
the work. They shall be persons authorized to make commitments on matters of work
progress, delivery dates, size of labor force, cost and other mattetrs as necessar; =
expedite the work.

2.2 MEETING LOCATION
A. To the maximum extent practicable, meetings will be held at the job site.
2.3 PRECONSTRUCTION MEETING

A. This meeting will be scheduled by the Contractor within tan (10) iys after the Owner
has issued the notice to proceed order.

B. Provide attendance by authorized representatives o’ the Coni actor.

C. Minimum agenda shall consist of distributior and-discussion of the following data:

I. Organizational arrangement of*Contractor's forces and personnel, and those of
materials suppliers and the A -chitec

28 Channels and procedur<z f7i communications.

3. Construction sche.'n'<; 11 >luding sequence of critical work.

4, Contract Ducumer s, including distribution of required copies of original
Documents anc == 1sions.

5. Processing «f Shop Drawings and other data submitted to the Architect for
Levi

6 Provessing of field decisions and Change Orders.

% Rules and regulations governing performance of the work.

9. Procedures for security, quality control, housekeeping, and other related matters.

2.4 PROJECT MEETINGS

A. To the maximum extent practicable, assign the same persons or persons to represent the
Contractor at the project meetings throughout progress of the work. Materials suppliers,
and others may be invited to attend those project meetings in which their aspects of work
are involved.

B. Minimum Agenda Shall Consist of the Following:

1. Review, revise as necessary, and approve minutes of previous meetings.
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2. Review progress of the work since last meeting, including status of submittals for

approval.
3. Identify problems which impede planned progress.
4. Develop corrective measures and procedures to regain planned schedule.
5. Complete other current business.

Project meetings shall be held in addition to the preconstruction mesuug, bi-vicekly
during construction. Two project meetings, as a minimum, shall be allcted fo. punchlist
resolution.

END OF SECTION
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1.1 GENERAL

A.

SECTION 01 33 23

SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

Description

Work Included;

a, Submit to the Architect all shop drawings, product data and semp.asiequired by
the specification sections.

Related Work Described Elsewhere:

a.  Project Record Documents in Section 01 77-20.

Schedules:

a.  Prepare and submit, with Constructior. Schedule, a separate schedule listing dates
for submission and dates for<cvirw of snop drawings, product data and samples
that will be needed for eac.. nrodu t.

Definitions:

a. The definitions ¢ne 1 :rms "Shop Drawings", "Product Data", and "Samples"
shall be as defii.>d ¢, the General Conditions of the Contract for Construction.

The Phrase By Otheis™

a. Yhe! = the phrase "By Others" (or a similar expression) appears on a submittal,
ar.aelers to any of the Contract Work, it shall be construed to mean "By the
“or.ractor". The Architect's approval of any Submittal containing such phrase
shall not be considered permission to delete any work from the Contract.

Tine for Making Submissions:

a. The Contractor will be held responsible for any delay in the progress of the Work
which may be due to his failure to make submittals as required herein.

Submittal Information:

a. Project title and number.

b. Consecutive number revised.

C. Data drawn and data revised.

d.  Contractors certification that submittals have been checked by him for compliance
with Contract Requirements.

e. Space for approval stamps.

f. Working dimensions and erection dimensions.

g.  Arrangements.
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Sectional views.

Details and methods of fabrications, assembly and erection.
Details of connections with contiguous work.

Fastenings.

Equipment, accessories and trimmings.

Kinds of materials.

Protective coatings and factory finishes.

Complete schedules.

Other pertinent data.

TopgTRT SR

1.2 SHOP DRAWINGS
A.  Composite Shop Drawings and Field Installation Layouts:

1. The Contractor shall prepare composite shop drawings=and fielc installation layouts,
when required, to solve tight conditions. Such dravngs/.hall consist of dimensioned
plans and elevations and must give complete infarme on particularly as to size and
location of sleeves, inserts, attachments, openin'zs, con 'urs, ducts, boxes, and structural
interferences. The composite shop drawizgs rnd fi'ld installation layouts shall be
coordinated in the field by the Contrac or ~ind involved subcontractors for proper
relationship to the work of other trades, bas. 1 on field conditions, and shall be checked
and approved by them before subsiiiinion to the Architect for his final review. The
Contractor shall have competet teckaical personnel readily available for such
coordination and checking, ar"well <= f7'r the supervision of the field installation of the
work in accordance with the arproved shop drawings field installation layouts.

2. Identify details by refe.>«cCe tt sheet and detail numbers shown on Contract Drawings.
3. Minimum sheet size sha | be 8-1/2" x 11".
B.  See submissior reqirements for additional requirements.
1.3 PRODUCT DA (A
A. Mg ufacturer s Standard Schematic Drawings:
1. Mudify drawings to delete information which is not applicable to project.
2 Supplement standard information to provide additional information applicable to project.

B.  Manufacturer's catalog sheets, brochures, diagrams, schedules, performance charts, illustrations
and other standard descriptive data.

1. Clearly mark each copy to identify pertinent materials, products or models.
2. Show dimensions and clearances required.
3. Shop performance characteristics and capacities.
4, Show wiring diagrams and controls.
Page 2 Section 01 33 23 586B031.M02
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14 SAMPLES

A.

Submit in selected color and finish for final approval and comparison with products to be
installed.

Office Samples: Of sufficient size and quantity to clearly illustrate:

1.  Functional characteristics of product or material, with integrally rriaicd parts and
attachment devices.

2. Submit samples of extreme color or texture ranges.
Color and Finish Selections Kits:
1. Submit samples in book or kit form as necessary_far sel2ction of color or finish.

2. Samples shall represent the full range of colsr aid finioh which are or will be available
in the specified product at the time the pr<iectis built.

3.  Colors or finishes of unusually higii Cust, slow delivery, or available only on special
order shall be submitted along wi'h norn al range items. Their special nature shall be
noted.

Submission of Samples:

1. Except where otherwi.z specitied, samples shall be submitted in duplicate accompanied
by a letter of tranomittal signed by the Contractor in triplicate.) Any samples received
without a cover letterwvill be considered "unclaimed goods" and held for a limited time
only. Th< let*Cr shall contain the following:

C_.{racor's name.

’roi’.ct name and number.

List of samples being submitted.

Trade section to which samples refer.

Number of standard (ASTM, USASI, Commercial Standard, Federal Spec.) if any,
with which samples complies.

Manufacturer's name or source of supply.

Trade name.

Catalog number.

Other pertinent information.

Any deviation from contract requirements.

Contractors certification that he has checked all samples for compliance with
contract requirements and availability of material represented thereby.

o slo o

& B

2. Eachsamples shall be labeled with the project name, project number, Contractor's name,

trade name or other identification related to letter transmittal.

E.  Rejection of Work Not Conforming to Approved Samples:
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1.5

1. Samples submitted shall clearly show the full range of quality, color and texture which
will be evident in finished work. Materials which do not conform to approved samples
shall not be used on this project and shall be discarded immediately upon their
discovery. The approval or acceptance of samples will not preclude the rejection of any
material not complying with contract requirements which is discovered prior to end ot
warranty period.

CONTRACTOR'S RESPONSIBILITIES

Contractor's Approval:

1. Before submitting shop drawings, product data, or samples for anorc ral, *h< Contractor
shall check them for accuracy, shall ascertain that all work celitigiiaus wvith and having
bearing on other work is accurate and that the work shown is 1./ cop ormance with the
Contract requirements. All submittals at the time ¢’ submi.sion must bear the
Contractor's stamp of approval as evidence that suck sub iftals have been checked by
the Contractor. Any submittals forwarded withor*suc. executed stamp of approval or
whenever it is evident (despite the stamp) thaf the su mittals have not been checked,
they will be returned to the Contractor for re#ubn issior without further consideration; In
such event, it will be deemed that the Co. trasor shall bear the risk of all delays to the
same extent as if no submittals at all have b.=n forwarded.

8]

Before submitting samples to Arc.itect fi r approval, the Contractor shall assure himself
that material represented thereby cunforms to Contract requirements and is readily
available in quantity require!

Improper Checking or Coaraiatior .

1. The cost, if any, v charn ze in the work necessitated by improper checking or improper
coordinatiei shall bepaid for by the Contractor.

Claims for = tra “ost

1. _All cairm, for extra cost must be justified in writing by the subcontractor as
hidden/unknown conditions discovered after the time of bid, such claim is to be made on
he Contractor’s letterhead of transmittal accompanying the submittal.

Del very of Submissions to the Architect:

1. Submittals shall be sent to the Architect's office. Submittals shall be forwarded by the
Contractor only, unless he has authorized another party to make submissions and has
notified the Architect to this effect.

Contractor's Compliance:

1. The Contractor shall read and be familiar with all requirements of the Contract
Documents concerning Shop Drawings, including the following:

a.  The Contractor shall review and approve all shop drawings and stamp them
accordingly, before forwarding them to the Architect.
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b. By approving, stamping, and submitting shop drawings to the Architect, the
Contractor represents that he has verified:

- all field dimensions

- all field construction criteria

- all materials and respective finishes

- all catalog numbers, and coordinated each shop drawing with the requiremets ¢€
the work and Contract Documents

¢.  When submitting shop drawings, the Contractor shall notify #ic Wrcuitect, in
writing of any deviations from the Contract Documents on the shop a awings.

d.  The Contractor understands that the Architect's revie'w a4 ayoroval of shop
drawings does not relieve the Contractor of responsibili; for;

Deviations from the Contract Document requ rem »nts, unless the Architect is
informed, in writing of the deviations and 2pnroal is received, in writing, from
the Architect for such deviation.

The Contractor understands that e Aichitect's review and approval of shop
drawings does not indicate approval ¢ changes in the Contract Time or cost.

The Contractor understand.. that n» work shall be started on any item requiring
shop drawings until préper appraval of shop drawings is given by the Architect
and that such work shull-be in.accordance with approved shop drawings.

Submission and pricess \ng of shop drawings will be in accordance with Contract
Document requ.erizoiics and the related responsibilities herein.

1.6 SUBMISSION REQUIEMEN TG

A,

B.

Shop Drawi=os:

L

Shop ‘rav/ings shall be submitted in the form of prints in a quantity sufficient for final
distribuuion of reviewed submittals accompanied by a letter of Transmittal in triplicate,
vigned by the Contractor. Drawings shall be bound in complete sets and transmitted to
the Architect.

Manufacturer's brochure, products, product data and other descriptive information which
cannot be submitted in sepia form shall be submitted as multiple copies. Submit in
quantity sufficient for final distribution of approved submittals.

Submission for Mechanical and Electrical Work

In accordance with requirements specified for the mechanical and electrical work of the
project, (plumbing, heating, ventilating, air-conditioning, electrical work,) the Contractor
shall submit a complete list of material and other required information as specified under
the respective Mechanical and Electrical Specification sections. No consideration will
be given to partial lists submitted from time to time.
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1.7

H.

Manufacturer's Certificate

1.

Where required by the specifications, submit manufacturer's affidavit certifying that
material furnished for this project complies with Contract requirements.

Submittals Marked "Approved"

1.

Submittals which require no corrections by the Architect will be marked “.* oproy zd".

Submittals Marked "Approved as Noted"

1.

Submittals which require only a minor amount of correcting vl t 2 ma.ked "Approved
as Noted". This mark shall mean that checking is completc.ind : 1l corrections are
obvious without ambiguity. Fabrication will be allowed-an work “/ipproved as Noted",
provided such action will expedite construction and rited orrections are adhered to. If
fabrication is not made strictly in accordance with.coi. “ctions noted, the item shall be
rejected in the field and the Contractor will’ be recuned to replace such work in
accordance with corrected submittals, at his’ow 1 exprase.

Submittals Marked "Revise and Resubmit"

1.

When submittals are marked "Re ‘se anc Resubmit", details of items noted by Architect
shall be further clarified befire apyroral can be given and noted items must not be
fabricated until corrected a.dppraved. Unmarked items may be fabricated unless
otherwise directed.

Submittals Marked "Not Ay provad

1.

When subrrittals aieContrary to contract requirements or too many corrections are
required hevsshall be marked "Not Approved". No work shall be fabricated under this
mark . Tt~ Arclitect shall list his reasons for rejection on the submittals or in the
traz’smi o' lelier accompanying their return. The submittals must be corrected and
resuv. aitte d for approval.

Retur. of Submittals to Contractor Unchecked

1.

The Architect may return submittals to the Contractor for any of the following reasons,
in which case the submission will not be considered official:

a. Submitted in violation of specified procedure.
b.  Inadequately checked by Contractor.
(o] Inaccurate and in substantial error.

RESUBMISSION REQUIREMENTS

A.

Resubmission of Corrected Submittals

1.

No changes shall be made by the Contractor to resubmitted shop drawings or product
date in excess of those corrections noted by the Architect unless accompanied by a letter
explaining the additional changes.
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1.8

A.

1.9.

A.

B.

DISTRIBUTION OF SUBMITTALS AFTER REVIEW

After all corrections, changes and resubmittals have been made, the Contractor shall provide
the following number of reviewed submittals, bearing his stamp of final approval, distributed

as follows:

Letter

Selection
Sample

Record
Sample

Shop
Drawing

’ Repol
Ce.tificr e

Owner

2

Architect

1
1

Contractor

ARCHITECT'S DUTIES

Architect's Approval

1.

The Architect's approval will be only gene: ! in nature and shall not be construed as
permitting any departure from Copiacirequirements, or as relieving the Contractor of
responsibility for any errors, inciuding ¢ stails, dimensions or materials. If submittals
show variations from Contras: requiierients the Architect may approve any or all such
variations, subject to propenssujustment in the Contract. If the Contractor fails to
describe such variatior ne shai.nut be relieved of the responsibility for executing the
work in accordance:wi.li"the | Contract Documents, even though such submittals have
been approved.

Approval of Prodiicts and v/ orkmanship

1.

Work-2f al. rad<s (especially those which when finished will be permanently visible or
mu« fur.Coon raultlessly) will be subject to the following sequence of approval by the
Archi.>ct

2 Each trade shall submit one complete list of all materials proposed for use on the
Project, which shall be approved by the Architect. The list shall include all
necessary information to show compliance with requirements of the Specification.

b.  Required product samples shall be submitted to the Architect for their approval.

c.  Before work on any portion is started and if requested by the Architect,
representative in-place samples of any specified work, shall be installed in the
Architect's presence. In-place samples, when approved by the Architect shall
become the standard for all similar work on the Project. The Contractor shall
coordinate and schedule all in-place sample installations, which have been
requested by the Architect so that:

All sample work shall be done on the same day, when one or more samples are
requested of one or more trades.
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Forty-eight (48) hours notice shall be given to the Architect before work starts.

C.  Architect's Retention of Submittals for Future Checking

1.

Where partial submissions cannot be checked until the complete submission has been
received, or where correlation is required between material submitted and material ot
yet submitted, the Architect will advise the Contractor in writing that the submissio., wi!
not be checked until all pertinent information is received and that the submissi<u viill ot

be considered official until it is complete in every aspect.

END OF SECTION
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SECTION 01 40 00

QUALITY REQUIREMENTS

PART 1 GENERAL
1.01 SECTION INCLUDES

A.
B.
C.
D.

References and standards.
Control of instailation.
Inspection services.

Manufacturers' field services.

1.02 RELATED REQUIREMENTS

A
B.

Section 01 30 00 - Administrative Requirements: Submittal procecire .

Section 01 60 00 - Product Requirements: Requirements for mate < ana product quality.

1.03 REFERENCE STANDARDS

A.

F.

ASTM C1021 - Standard Practice for Laboratories Engaged 1.»T<sting of Building Sealants;
2008.

ASTM C1077 - Standard Practice for Laborate~va Testing Concrete and Concrete Aggregates
for Use in Construction and Criteria for Labc atory t valuation; 2011.

ASTM C1093 - Standard Practice for Ar_Creditawr'of Testing Agencies for Masonry; 2009.

ASTM D3740 - Standard Practice f~=Mii. mur’ Requirements for Agencies Engaged in the
Testing and/or Inspection of Soif ¢ nd Po~k «'s Used in Engineering Design and Construction;
2010.

ASTM E328 - Standard Spu -ificatic n for Agencies Engaged Construction Inspection and/or
Testing; 2011.

ASTM Eb543 - Stariard Lpecification for Agencies Performing Nondestructive Testing; 2009.

1.04 SUBMITTALS

A

Testing Agency ua! ications:
1. Prorto start ur Work, submit agency name, address, and telephone number, and names of
«ll'Ume registered Engineer and responsible officer.

Tsesigi Data. Submit for Delaware Engineering and Design Corporation's knowledge as contract
'dminis rator for the limited purpose of assessing conformance with information given and the
de2izii concept expressed in the contract documents, or for State of Delaware - DHSS's

1. formation.

Test Reports: After each test/inspection, promptly submit two copies of report to Delaware
Engineering and Design Corporation and to Contractor.

1.  Include:
a. Dateissued.
b.  Project title and number.
c. Name of inspector.
d. Date and time of sampling or inspection.
e. ldentification of product and specifications section.
f.  Location in the Project.
g. Type of test/inspection.
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h. Date of test/inspection.

Results of test/inspection.

Conformance with Contract Documents.

When requested by Delaware Engineering and Design Corporation, provide
interpretation of results.

X'_ —-

D. Certificates: When specified in individual specification sections, submit certification by the
manufacturer and Contractor or installation/application subcontractor to Delaware Engir zering
and Design Corporation, in quantities specified for Product Data.

1. Indicate material or product conforms to or exceeds specified requirements. oubr 't
supporting reference data, affidavits, and certifications as appropriate.

E. Manufacturer's instructions: When specified in individual specification sectzns, sthmi printed
instructions for delivery, storage, assembly, installation, start-up, adjustir 1, a~ 4 Tnisning, for the
State of Delaware - DHSS's information. Indicate special procedures, perin. ter.onditions
requiring special attention, and special environmental criteria requi-su for appication or
installation.

1.05 REFERENCES AND STANDARDS

A. For products and workmanship specified by reference tr a 'ocum: nt or documents not included
in the Project Manual, also referred to as reference s'andards, comply with requirements of the
standard, except when more rigid requirements are spu<.fied or are required by applicable codes.

B. Conform to reference standard of date of issu7'c.ivent on date of Contract Documents, except
where a specific date is established by applic able cc fe.

C. Obtain copies of standards where reqi2ied Fy prosuct specification sections.

Maintain copy at project site during subm.tal, planning, and progress of the specific work, until
Substantial Completion.

E.  Shouid specified reference stanurdiconflict with Contract Documents, request clarification
from Delaware Engineering and D¢ sign Corporation before proceeding.

F.  Neither the contractil relationships, duties, or responsibilities of the parties in Contract nor
those of Delaware’ =ncieering and Design Corporation shall be altered from the Contract
Documents by ~i.ontic 2 orinference otherwise in any reference document.

1.06 TESTING ANDIN.” £C7 ION AGENCIES

A. Asindi(ated in inavidual specification sections, State of Delaware - DHSS or Contractor shall
employ a d pay for services of an independent testing agency to perform specified testing and
i”.spetion.

B. .mploy nentof agency in no way relieves Contractor of obligation to perform Work in
acuoiuance with requirements of Contract Documents.

Contractor Employed Agency:

1. Testing agency: Comply with requirements of ASTM E329, ASTM E543, ASTM C1021,
ASTM C1077, and ASTM C1093.

2. Inspection agency: Comply with requirements of ASTM D3740 and ASTM E329.

3. Laboratory: Authorized to operate in Delaware.

4. Testing Equipment: Calibrated at reasonable intervals either by NIST or using an NIST
established Measurement Assurance Program, under a laboratory measurement quality
assurance program.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
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3.01 CONTROL OF INSTALLATION

A.  Monitor quality control over suppliers, manufacturers, products, services, site conditions, and
workmanship, to produce Work of specified quality.

Comply with manufacturers' instructions, including each step in sequence.

Should manufacturers' instructions conflict with Contract Documents, request clarification from
Delaware Engineering and Design Corporation before proceeding.

D. Comply with specified standards as minimum quality for the Work except where morz ~Hrir, jen?
tolerances, codes, or specified requirements indicate higher standards or more pr :cise
workmanship.

E. Have Work performed by persons qualified to produce required and specifed | uali:

Verify that field measurements are as indicated on shop drawings or as insti ‘cte’. by the
manufacturer.

G. Secure products in place with positive anchorage devices designe4na sized to withstand
stresses, vibration, physical distortion, and disfigurement.

3.02 TESTING AND INSPECTION
A. See individual specification sections for inspection reg ird.

B. Testing Agency Duties:

1. Provide qualified personnel at site. Corperate with Delaware Engineering and Design
Corporation and Contractor in perforiand = of s arvices.

2. Perform specified sampling and testing of p.~ducts in accordance with specified standards.

3. Ascertain compliance of materials <74 mi>2s with requirements of Contract Documents.

4. Promptly notify Delaware En/jineering =nd Design Corporation and Contractor of observed
irregularities or non-confo:ma..we of Work or products.

5. Perform additional tests anu inspcitions required by Delaware Engineering and Design
Corporation.

6. Submit reports of all tests.*~<pections specified.

C. Limits on Testing/li spe.ion Agency Authority:
1. Agency m=ynow ele~se, revoke, alter, or enlarge on requirements of Contract Documents.
2. Agency<aay .l"approve or accept any portion of the Work.
3. Agency m. v no’ assume any duties of Contractor.
4. Arcney has 1.0 authority to stop the Work.

D. Contractor Responsibilities:
L liver to agency at designated location, adequate samples of materials proposed to be
us :d that require testing, along with proposed mix designs.
2. Zooperate with laboratory personnel, and provide access to the Work and to manufacturers'
facilities.
3. Provide incidental labor and facilities:
a. To provide access to Work to be tested/inspected.
b. To abtain and handle samples at the site or at source of Products to be
tested/inspected.
c. To facilitate tests/inspections.
d. To provide storage and curing of test samples.
4. Notify Delaware Engineering and Design Corporation and laboratory 24 hours prior to
expected time for operations requiring testing/inspection services.
5. Employ services of an independent qualified testing laboratory and pay for additional
samples, tests, and inspections required by Contractor beyond specified requirements.
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6. Arrange with State of Delaware - DHSS's agency and pay for additional samples, tests,
and inspections required by Contractor beyond specified requirements.

E. Re-testing required because of non-conformance to specified requirements shall be performed
by the same agency on instructions by Delaware Engineering and Design Corporation.

F.  Re-testing required because of non-conformance to specified requirements shali be paid for by
Contractor.

3.03 MANUFACTURERS'FIELD SERVICES

A.  When specified in individual specification sections, require material or product su; sliers ¢
manufacturers to provide qualified staff personnel to observe site conditions, cidivns r/
surfaces and installation, quality of workmanship, start-up of equipment, tes’yadjuit ar.a balance
of equipment as applicable, and to initiate instructions when necessary.

B. Report observations and site decisions or instructions given to applicators or \a7.allers that are
supplemental or contrary to manufacturers' written instructions.

3.04 DEFECT ASSESSMENT
A.  Replace Work or portions of the Work not conforming to s :cified squirements.

B. If, in the opinion of Delaware Engineering and Desigr Corrarauun, it is not practical to remove
and replace the Work, Delaware Engineering and Desig « Corporation will direct an appropriate
remedy or adjust payment.

ENDO” SETTION
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SECTION 01 50 00
TEMPORARY FACILITIES AND CONTROLS
PART 1 - GENERAL
1.1 TEMPORARY FACILITIES

A. The Contractor shall furnish and maintain, during construction of the projet, ade: nate
facilities at the site for his use as set forth below. Upon completion of t':C"proy et or as
directed by the Architect, the Contractor shall remove all such tempor.ry stru stures and
facilities from the site, same to become his property and leave tue puemises in the
condition required by the Contract.

B. The Contractor and his subcontractors may maintain temnarary ta’ities on the site in
addition to those specified as may be necessary for #iie p.oper conduct of the work.
These shall be located so as to cause no interference to iy Contract work or occupied
areas.

C: Materials for temporary construction shall ¢ heveinarier specified for various items, or
when not so specified, shall be species and type suitable to the particular use and
approved by the Architect. Salvaged=materiais which are in a safe and serviceable
condition will generally be accepta :le for such temporary construction. However, no
split, splintered, deformed, ruptried, Cr sitnilarly defective materials will be permitted.
All materials for temporary coi.ztriction shall be clean and dry. Materials which cannot
be placed in a presentable aonditic» yull not be acceptable.

D. All temporary facilities whenais{ specified shall remain locked when not in use by
contractors.

1.2 TEMPORARY OFF'CE
The Contractormay ~hut ot required to, maintain a temporary office for the project. The office
may be equipped wit', a telephone listed in the Contractor's name, and other facilities as the
Contracte! may require. Provision of this temporary space must be coordinated with the Owner.
1.3 TEMirCRARY WATER SERVICE

: “old water may exist in the area of operations.

B. The Owner will assume cost of water consumed if available, if responsible care and
restraint is exercised by the Contractor in its use.

1 TEMPORARY ELECTRICAL SERVICE
A. The Contractor shall make all necessary arrangements for temporary electricity for
construction purposes, and furnish at his own expense, all temporary wiring, lamps, and

accessories required for the completion of the work.

B. The Owner shall provide the current; however, no improper, wasteful, or undue use of
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electrical service will be permitted.
1.5 EXISTING UTILITIES

Prior to the closeout of the Project, the Contractor shall remove all temporary connections and
return all sources to their original conditions prior to commencement of the work.

1.6 PARKING

A. Location of contractor parking shall be coordinated with the Owner.

END OF SECTION
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SECTION 01 56 39

TEMPORARY TREE AND PLANT PROTECTION

PART I - GENERAL

1.1 SUMMARY

A.  Section includes general protection and pruning of existing trees and plants that are <rfected by
execution of the Work, whether temporary or permanent construction.

1.2 DEFINITIONS

A.  Protection Zone: Area surrounding individual trees or gfoups of trees to be protected during
construction, and defined by a circle concentric with "ach tr e with a radius 1.5 times the
diameter of the drip line unless otherwise indicated.

1.3 SUBMITTALS
A.  Product Data: For each type of produe? indicaic.
B.  Samples: For each type of proteg.ion-zon< iencing.

C.  Tree Pruning Schedule: Written sulicdule detailing scope and extent of pruning of trees to
remain that interfere with o1 2re af ected by construction.

D.  Certification: Fre'n arborist, certifying that trees indicated to remain have been protected
during construston ‘:cceiding to recognized standards and that trees were promptly and
properly treat’d ar.i epaired when damaged.

E. Mainter ince Recummendations: From arborist, for care and protection of trees affected by
constructivn during and after completing the Work.

F. E cisting Conditions: Documentation of existing trees and plantings indicated to remain, which
=stahlignes preconstruction conditions that might be misconstrued as damage caused by
=« ~struction activities.

1 QUALITY ASSURANCE

A.  Arborist Qualifications: Certified Arborist as certified by ISA, licensed arborist in jurisdiction
where Project is located, current member of ASCA, or registered Consulting Arborist as

designated by ASCA.
B.  Preinstallation Conference: Conduct conference at Project site.
586B031.M02 Section 01 56 39 Page 1
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1.5

A.

B.

C,

PROJECT CONDITIONS
The following practices are prohibited within protection zones:

Storage of construction materials, debris, or excavated material.

Parking vehicles or equipment.

Foot traffic.

Erection of sheds or structures.

Impoundment of water.

Excavation or other digging unless otherwise indicated.

Attachment of signs to or wrapping materials around trees or plants unless otherwise
indicated.

NS R R N e

Do not direct vehicle or equipment exhaust toward protection zones.

Prohibit heat sources, flames, ignition sources, and smoking within or near protection zones and
organic mulch.

PART 2 - PRODUCTS

2.1 MATERIALS

A.  Topsoil: Natural or cultivated top lajer ot the Soil profile or manufactured topsoil; containing
organic matter and sand, silt, and aley pcrticlSs; friable, pervious, and black or a darker shade of
brown, gray, or red than underly ng.<duso.l; reasonably free of subsoil, clay lumps, gravel, and
other objects more than 1 inciy(25. m) in diameter; and free of weeds, roots, and toxic and
other nonsoil materials.

B.  Topsoil: Stockpiled<opsoil from location shown on Drawings.

C.  Organic Mulch! Shreddel hardwood, free from deleterious materials.

D.  Protection-Zone ‘Foncing:  Fencing fixed in position and meeting one of the following
requirs.nonts.

1 Chain-Link Protection-Zone Fencing:  Galvanized-steel fencing fabricated from
m.nimum 2-inch (50-mm) opening, 0.148-inch- (3.76-mm-) diameter wire chain-link
tabric; with pipe posts, minimum 2-3/8-inch- (60-mm-) OD line posts, and 2-7/8-inch-
(73-mm-) OD corner and pull posts; with 1-5/8-inch- (42-mm-) OD top rails and 0.177-
inch- (4.5-mm-) diameter bottom tension wire; with tie wires, hog ring ties, and other
accessories for a complete fence system.

2. Plywood Protection-Zone Fencing: Plywood framed with four 2-by-4-inch (50-by-100-
mm) rails, with 4-by-4-inch (100-by-100-mm) preservative-treated wood posts spaced
not more than 8 feet (2.4 m) apart.

3 Wood Protection-Zone Fencing: Constructed of two 2-by-4-inch (50-by-100-mm)
horizontal rails, with 4-by-4-inch (100-by-100-mm) preservative-treated wood posts
spaced not more than 8 feet (2.4 m) apart, and lower rail set halfway between top rail and
ground.
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4, Plastic Protection-Zone Fencing: Plastic construction fencing constructed of high-density

extruded and stretched polyethylene fabric with 2-inch (50-mm) maximum opening in

pattern and supported by tubular or T-shape galvanized-steel posts spaced not more than

8 feet (2.4 m) apart. High-visibility orange color, nonfading.

Height of Fencing: 4 feet (1.2 m).

6. Gates: Swing access gates matching material and appearance of fencing, to allow &
maintenance activities within protection zones.

£

E.  Protection-Zone Signage: Shop-fabricated, rigid plastic or metal sheet with attaciment | oles
prepunched and reinforced; legibly printed with nonfading lettering.

PART 3 - EXECUTION

3.1 EXAMINATION AND PREPARATION

A.  Erosion and Sedimentation Control: Examine the site 20 veiify that temporary erosion- and
sedimentation-control measures are in place. Verify'that f ows of water redirected from
construction areas or generated by construction actiz’ity do .et’enter or cross protection zones.

B.  Protect tree root systems from damage caused.hy runc¥ or spillage of noxious materials while
mixing, placing, or storing construction msaterials.. Protect root systems from ponding, eroding,
or excessive wetting caused by dewaterir.g op2ratins.

C.  Protection Zones: Mulch areas inside roteCtion zones and other areas indicated with 4-inch
(100-mm) average thickness of ( rgz:iie.mulch. Do not place mulch within 6 inches (150 mm)
of tree trunks.

32 PROTECTION ZON=S
A.  Protection-Zon< Tencings’ Install protection-zone fencing along edges of protection zones in a

manner that wllorey 2nt people from easily entering protected area except by entrance gates.

L. Chain-Link Fencing: Install to comply with ASTMF 567 and with manufacturer's
wril.an instructions.

2 1osts: Set or drive posts into ground one-third the total height of the fence without
¢ ncrete footings. Where a post is located on existing paving or concrete to remain,
provide appropriate means of post support acceptable to Architect.

o Access Gates: Install one per tree in location approved by the Architect.

o Protection-Zone Signage: Install protection-zone signage in visibly prominent locations in a
manner approved by Architect.

C.  Repair or replace trees, shrubs, and other vegetation indicated to remain or be relocated that are
damaged by construction operations, in a manner approved by Architect.

D. Maintain protection-zone fencing and signage in good condition as acceptable to Architect and
remove when construction operations are complete and equipment has been removed from the
site.
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3.3 EXCAVATION

A.  General: Excavate at edge of protection zones and for trenches indicated within protection
zones according to requirements in Section 312000 "Earth Moving."

B.  Trenching near Trees: Where utility trenches are required within protection zones, lind
excavate under or around tree roots or tunnel under the roots by drilling, auger boring, oxnip?
jacking. Do not cut main lateral tree roots or taproots; cut only smaller roots that intedicis with
installation of utilities. Cut roots as required for root pruning.

C. Do not allow exposed roots to dry out before placing permanent backfill.

3.4 ROOT PRUNING

A.  Prune roots that are affected by temporary and permanent const‘uction. Prune roots as follows:

l. Cut roots manually by digging a trench and cuttlig exnouad roots with sharp pruning
instruments; do not break, tear, chop, or slant the cuts. /Do not use a backhoe or other
equipment that rips, tears, or pulls roots.

s Temporarily support and protect roots from uy(nage until they are permanently covered
with soil.

3. Cover exposed roots with burlap and water . =gularly.

4. Backfill as soon as possible slcording /0 requirements in Section 312000 "Earth
Moving."

B.  Root Pruning at Edge of Protect on.Zone: Prune roots by cleanly cutting all roots to the depth
of the required excavation.

C.  Root Pruning within Protectian Zone: Clear and excavate by hand to the depth of the required
excavation to minirfze damage to root systems. Use narrow-tine spading forks, comb soil to
expose roots, and c.2axty cut roots as close to excavation as possible.

3.5 CROWNPRUNNG

A.  Prune branthes that are affected by temporary and permanent construction. Prune as follows:

1 P une trees to remain to compensate for root loss caused by damaging or cutting root
system. Provide subsequent maintenance during Contract period as recommended by
arborist.

2s Pruning Standards: Prune trees according to ANSI A300 (Part 1) and the following:

3. Cut branches with sharp pruning instruments; do not break or chop.

4. Do not apply pruning paint to wounds.

B.  Chip removed branches and spread over areas identified by Architect.

3.6 REGRADING

A. Lowering Grade: Where new finish grade is indicated below existing grade around trees, slope
grade beyond the protection zone. Maintain existing grades within the protection zone.
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3.7

3.8

3.9

Raising Grade: Where new finish grade is indicated above existing grade around trees, slope
grade beyond the protection zone. Maintain existing grades within the protection zone.

Minor Fill within Protection Zone: Where existing grade is 2 inches (50 mm) or less below
elevation of finish grade, fill with topsoil. Place topsoil in a single uncompacted layer and hand
grade to required finish elevations.

FIELD QUALITY CONTROL

Inspections: Engage a qualified arborist to direct plant-protection measures'n the ‘icinity of
trees, shrubs, and other vegetation indicated to remain and to prepare inspect.n 1:007.s.
REPAIR AND REPLACEMENT

General: Repair or replace trees, shrubs, and other vegetasiol 1nuicated to remain or be
relocated that are damaged by construction operations, in /- mainerapproved by Architect.

1. Have arborist perform the root cutting, bransi1 pruning; and damage repair of trees and
shrubs.

2. Treat damaged trunks, limbs, and roots according to arborist's written instructions.

3. Perform repairs within 24 hours.

4.  Replace vegetation that cannotsbe ‘wepaied and restored to full-growth status, as
determined by Architect.

DISPOSAL OF SURPLUS AI'D WAS”E MATERIALS

Disposal: Remove excess uxcavaited material, displaced trees, trash and debris, and legally
dispose of them off C'wner's property.

END OF SECTION
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SECTION 01 60 00

PRODUCT REQUIREMENTS
PART1 GENERAL
1.01 SECTION INCLUDES
A. General product requirements.
Re-use of existing products.
Transportation, handling, storage and protection.
Product option requirements.

Substitution limitations and procedures.

LU LIRS i @ AL

Procedures for State of Delaware - DHSS-supplied products.
G. Maintenance materials, including extra materials, spare parts.*~als, and software.

1.02 RELATED REQUIREMENTS
A. Document Instructions to Bidders: Product options a7d substiion procedures prior to bid date.
B. Section 01 10 00 - Summary:

C. Section 01 74 19 - Construction Waste Man-yeme: * and Disposal: Waste disposal
requirements potentially affecting packaging «d suf stitutions.

1.03 REFERENCE STANDARDS

A. NFPA 70 - National Electrical Coe; Natior.> rire Protection Association; Most Recent Edition
Adopted by Authority Having !uniosiction Including All Applicable Amendments and
Supplements.

1.04 SUBMITTALS

A. Product Data Subrattals; Submit manufacturer's standard published data. Mark each copy to
identify applicable ar.ducts, models, options, and other data. Supplement manufacturers’
standard dat. to proyid7 information specific to this Project.

B. Shop Drawiny Subr iittals: Prepared specifically for this Project; indicate utility and electrical
chara eristics, «lity connection requirements, and location of utility outlets for service for
furiutio. al equipment and appliances.

C. /'Sanle Submittals: lllustrate functional and aesthetic characteristics of the product, with
integt 1l parts and attachment devices. Coordinate sample submittals for interfacing work.
1__~or selection from standard finishes, submit samples of the full range of the manufacturer's
standard colors, textures, and patterns.

RAKRT 2 PRODUCTS
2.u1 EXISTING PRODUCTS

A. Do not use materials and equipment removed from existing premises unless specifically
required or permitted by the Contract Documents.

B. Unforeseen historic items encountered remain the property of the State of Delaware - DHSS;
notify State of Delaware - DHSS promptly upon discovery; protect, remove, handie, and store as
directed by State of Delaware - DHSS.
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C.  Existing materials and equipment indicated to be removed, but not to be re-used, relocated,
reinstalled, delivered to the State of Delaware - DHSS, or otherwise indicated as to remain the
property of the State of Delaware - DHSS, become the property of the Contractor; remove from
site.

D. Reused Products: Reused products include materials and equipment previously used in this or
other construction, salvaged and refurbished as specified.

E.  Specific Products to be Reused: The reuse of certain materials and equipment already axisting
on the project site is required.
1. See Section 01 10 00 for list of items required to be salvaged for reuse and<eloca »n.

2.02 NEW PRODUCTS
Provide new products unless specifically required or permitted by the Corrac’ Zocuments.

B. Do not use products having any of the following characteristics:
1. Made using or containing CFC's or HCFC's.

C. Where all other criteria are met, Contractor shall give preference t. oroducts that;
1. Are extracted, harvested, and/or manufactured closer/o the \scalion of the project.
2. Have longer documented life span under normal use.
3. Resultin less construction waste.
4. Are made of vegetable materials that are rapidly .>"ewable.

Provide interchangeable components of the s7:ie.manufacture for components being replaced.

Wiring Terminations: Provide terminal lues to.matct branch circuit conductor quantities, sizes,
and materials indicated. Size terminal '4gs o NTFA 70, include lugs for terminal box.

2,03 PRODUCT OPTIONS

A. Products Specified by Reference J:undal ds or by Description Only: Use any product meeting
those standards or description.

B. Products Specified by Namir.; One or More Manufacturers: Use a product of one of the
manufacturers name . and meeung specifications, no options or substitutions allowed.

C. Products Specified . Jaming One or More Manufacturers with a Provision for Substitutions:
Submit a requist or schodtution for any manufacturer not named.

2.04 MAINTENANCEM, TEF .ALS

A.  Furniciiaxtra materials, spare parts, tools, and software of types and in quantities specified in
individual .necification sections.

B. [ Deliver o Project site; obtain receipt prior to final payment.
PART 3 EXZZUTION
<.01 SUBSTITUTION PROCEDURES

A.  Instructions to Bidders specify time restrictions for submitting requests for substitutions during
the bidding period. Comply with requirements specified in this section.

B. Document each request with complete data substantiating compliance of proposed substitution
with Contract Documents.

C. Arequest for substitution constitutes a representation that the submitter:
1. Has investigated proposed product and determined that it meets or exceeds the quality
level of the specified product.
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2. Will provide the same warranty for the substitution as for the specified product.

3. Will coordinate installation and make changes to other Work that may be required for the
Work to be complete with no additional cost to State of Delaware - DHSS.

4. Waives claims for additional costs or time extension that may subsequently become
apparent.

5. Has investigated proper clearances and working spaces for substituted equipement and
waives claims for additional costs or time extension that may subsequently become
apparent. These phyical differneces must be pointed out at the time of the submit 4.

Substitutions will not be considered when they are indicated or implied on shop dra:ang or
product data submittals, without separate written request, or when acceptance wir. require
revision to the Contract Documents.

Substitution Submittal Procedure:

1. Submit three copies of request for substitution for consideration. Limi “ach .equest to one
proposed substitution.

2. Submit shop drawings, product data, and certified test resul*s attr sting to the proposed
product equivalence. Burden of proof is on proposer.

3. The Delaware Engineering and Design Corporation wil® notity:Ccotractor in writing of
decision to accept or reject request.

3.02 OWNER-SUPPLIED PRODUCTS
A. State of Delaware - DHSS's Responsibilities:

1. Arrange for and deliver State of Delawar/ - L 'SS reviewed shop drawings, product data,
and samples, to Contractor.

Arrange and pay for product deliver; to site

On delivery, inspect products joini. 1 wiin Cnntractor.

Submit claims for transportati~i dam.1e/and replace damaged, defective, or deficient items.
Arrange for manufacturers' v ar=iuv s, inspections, and service.

ontractor's Responsibilities:

Review State of Delaw. e - D) ISS reviewed shop drawings, product data, and samples.
Receive and unlrad produels at site; inspect for completeness or damage jointly with State
of Delaware - .HSS.

3. Handle, store, 1. <\all 2/d finish products.

4. Repair or'vep ace \'7ins damaged after receipt.

NSO RN

3.03 TRANSPORTATIO: ANV HANDLING

A

B.
C.

F.

Coorciteta schedule of product delivery to designated prepared areas in order to minimize site
stor=ae timo, and potential damage to stored materials.

"ranspc t and handle products in accordance with manufacturer's instructions.

Transport materials in covered trucks to prevent contamination of product and littering of
< rounding areas.

Promptly inspect shipments to ensure that products comply with requirements, quantities are
correct, and products are undamaged.

Provide equipment and personnel to handle products by methods to prevent soiling,
disfigurement, or damage.

Arrange for the return of packing materials, such as wood pallets, where economically feasible.

3.04 STORAGE AND PROTECTION

A

Designate receiving/storage areas for incoming products so that they are delivered according to
installation schedule and placed convenient to work area in order to minimize waste due to
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excessive materials handling and misapplication.
Store and protect products in accordance with manufacturers' instructions.
Store with seals and labels intact and legible.

Store sensitive products in weather tight, climate controlled, enclosures in an environment
favorable to product.

For exterior storage of fabricated products, place on sloped supports above ground.

Cover products subject to deterioration with impervious sheet covering. Provide vintilatan
prevent condensation and degradation of products.

Store loose granular materials on solid flat surfaces in a well-drained area. "0 vel. miing with
foreign matter.
Prevent contact with material that may cause corrosion, discoloratior.ar stainig.

Provide equipment and personnel to store products by methods 1. or« .<=* soiling,
disfigurement, or damage.

Arrange storage of products to permit access for inspectior. Perioc cally inspect to verify
products are undamaged and are maintained in accep’able cca2#on.

END OF SECTION
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SECTION 01 74 19

CONSTRUCTION WASTE MANAGEMENT

PART I - GENERAL

1.1 SUMMARY

A. Section includes: Administrative and procedural requirements for construciion v aste

management activities.

1.2 DEFINITIONS

A,

Construction, Demolition, and Land clearing (CDL) Waste: Includes it nc 2-hazardous solid
wastes resulting from construction, remodeling, alterationgwepair, (“molition and land
clearing. Includes material that is recycled, reused, salvaged or d'snosed as garbage.

Salvage: Recovery of materials for on-site reuse, sale ¢ r dona'iow. to a third party.

Reuse: Making use of a material without alterin{ itsform. Materials can be reused on-site or
reused on other projects off-site. Examples include, but are not limited to the following:
Crushing or grinding of concrete for use“an sub-base material. Chipping of land clearing
debris for use as mulch.

Recycling: The process of sorting, c!caning, treating, and reconstituting materials for the
purpose of using the material i7" the mawiiacture of a new product.

Source-Separated CDL Recy.ling=7 ne process of separating recyclable materials in separate
containers as they are generatec on the job-site. The separated materials are hauled directly to
a recycling facility or transie=Geation.

Co-mingled CDL<ecviling: The process of collecting mixed recyclable materials in one
container ¢u-si 2+ T1.C container is taken to a material recovery facility where materials are
separated fo. ecv .ling.

Approvad Recycling Facility: Any of the following:

1. A facility that can legally accept CDL waste materials for the purpose of processing the
‘naterials into an altered form for the manufacture of a new product.

2. Material Recovery Facility: A general term used to describe a waste-sorting facility.
Mechanical, hand-separation, or a combination of both procedures, are used to recover
recyclable materials.

1.3 SUBMITTALS

A. Contractor shall develop a Waste Management Plan: Submit 3 copies of plan within 14 days
of date established for the Notice to Proceed.
B. Contractor shall provide Waste Management Report: Concurrent with each Application for
Payment, submit 3 copies of report.
586B031.G01 Section 01 74 19 Page 1
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1.4

1.4

PERFORMANCE REQUIREMENTS

A. General: Divert a minimum of 75% CDL waste, by weight, from the landfill by one, or a

combination of the following activities:

Salvage

Reuse

Source-Separated CDL Recycling
Co-mingled CDL Recycling

ol N

CDL waste materials that can be salvaged, reused or recycled include, but e not | imited to,
the following:

Acoustical ceiling tiles

Asphalt

Asphalt shingles

Cardboard packaging

Carpet and carpet pad

Concrete

Drywall

Fluorescent lights and ballasts

Land clearing debris (vegetation, stum=.g2, dirt)
10. Metals

11. Paint (through hazardous waste cutlets,

12. Wood

13. Plastic film (sheeting, shriri wrap, nsckaging)
14. Window glass

15. Wood

16. Field office waste, ‘ncludiag office paper, aluminum cans, glass, plastic, and office
cardboard.

090 N oL s L

QUALITY ASSURAI™E

A.

~

Refrigerant Y=coyary Technician Qualifications: Certified by EPA-approved certification

progrm.

Negulator, Requirements: Conduct construction waste management activities in accordance
with |auling and disposal regulations of all authorities having jurisdiction and all other
onnlicable laws and ordinances.

Preconstruction Conference: Schedule and conduct meeting at Project site prior to
construction activities.

1. Attendees: Inform the following individuals, whose presence is required, of date and
time of meeting.

Owner

Architect

Contractor’s superintendent
Major subcontractors

Waste Management Coordinator

o0 o
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f. Other concerned parties.

Agenda Items: Review methods and procedures related to waste management including,

but not limited to, the following:

a. Review and discuss waste management plan including responsibilities of Wit
Management Coordinator.

b. Review requirements for documenting quantities of each type of wagic wndits
disposition.

¢. Review and finalize procedures for materials separation and verifi”availehifity of
containers and bins needed to avoid delays.

d. Review procedures for periodic waste collection and transportatica tcyrecycling and
disposal facilities.

e. Review waste management requirements for each trade.

Minutes: Record discussion. Distribute meeting minute to 7.1 varticipants. Note: If there
is a Project Architect, they will perform this role.

1.5 WASTE MANAGEMENT PLAN — Contactor shall dive op anc document the following:

A. Develop a plan to meet the requirements listed ‘n this section at a minimum. Plan shall
consist of waste identification, waste red»Cian plan and cost/revenue analysis. Distinguish
between demolition and construction v aste. 11dicate quantities by weight throughout the
plan.

B. Indicate anticipated types and/quantitizs/of demolition, site-cleaning and construction waste
generated by the project. List «'“issu nptions made for the quantities estimates.

C. List each type of wastu,and ‘/hether it will be salvaged, recycled, or disposed of in an
landfill. The plan should inc'wued the following information:

1.

4.

Types and eX‘mat<d quantities, by weight, of CDL waste expected to be generated
during der 2¥tic., and construction.

Ploposed inethods for CDL waste salvage, reuse, recycling and disposal during
deinolition including, but not limited to, one or more of the following:

a Contracting with a deconstruction specialist to salvage materials generated,
0. Selective salvage as part of demolition contractor’s work,
¢. Reuse of materials on-site or sale or donation to a third party.

Proposed methods for salvage, reuse, recycling and disposal during construction
including, but not limited to, one or more of the following:

a. Requiring subcontractors to take their CDL waste to a recycling facility;

b. Contracting with a recycling hauler to haul recyclable CDL waste to an approved
recycling or material recovery facility;

c. Processing and reusing materials on-site;

d. Self-hauling to a recycling or material recovery facility.

Name of recycling or material recovery facility receiving the CDL wastes.

586B031.G01
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5. Handling and Transportation Procedures: Include method that will be used for separating
recyclable waste including sizes of containers, container labeling, and designated
location on project site where materials separation will be located.

Cost/Revenue Analysis: Indicate total cost of waste disposal as if there was no wict
management plan and net additional cost or net savings resulting from implementing ‘wvas.2
management plan. Include the following:

1. Total quantity of waste.

Estimated cost of disposal (cost per unit). Include hauling and tippiL.z fees ¢ nd cost of
collection containers for each type of waste.

Total cost of disposal (with no waste management).

Revenue from salvaged materials.

Revenue from recycled materials.

Savings in hauling and tipping fees by donating mat rials.

Savings in hauling and tipping fees that are avoidad.

Handling and transportation costs. Including/cost ¢ cullection containers for each
type of waste.

9. Net additional cost or net savings from w{istesnatiagement plan.

N

00 SILSEN 5= &8

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

CONSTRUCTION WASTE MAJASTVENT, GENERAL

A.

Provide containers<for CDiwaste that is to be recycled clearly labeled as such with a list of
acceptable and yhacoeptable materials. The list of acceptable materials must be the same as
the materials recy“'ed 2% 'the receiving material recovery facility or recycling processor.

The collectich ceatainers for recyclable CDL waste must contain no more than 10% non-
recys able mate.ial, by volume.

rrovide containers for CDL waste that is disposed in a landfill clearly labeled as such.
saletailed material estimates to reduce risk of unplanned and potentially wasteful cuts.

To the greatest extent possible, include in material purchasing agreements a waste reduction
provision requesting that materials and equipment be delivered in packaging made of
recyclable material, that they reduce the amount of packaging, that packaging be taken back
for reuse or recycling, and to take back all unused product. Insure that subcontractors require

the same provisions in their purchase agreements.

Conduct regular visual inspections of dumpsters and recycling bins to remove contaminants.

Page 4
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32 SOURCE SEPARATION

A. General: Contractor shall separate recyclable materials from CDL waste to the maximum
extent possible.

Separate recyclable materials by type.

1. Provide containers, clearly labeled, by type of separated materials or proviacyotier
storage method for managing recyclable materials until they are removed 1.om Prject
site.

2. Stockpile processed materials on-site without intermixing with othet ‘materls. Place,
grade, and shape stockpiles to drain surface water and to minimize pe.t at:asuon. Cover
to prevent windblown dust.

3. Stockpile materials away from demolition area. Do not stoid wihin drip line of
remaining trees.

4. Store components off the ground and protect from weat!‘cr.

33 CO-MINGLED RECYCLING

A. General: Do not put CDL waste that will be d":postd m a landfill into a co-mingled CDL
waste recycling container.

34 REMOVAL OF CONSTRUCTION WASTE MATI RIALS

A. Remove CDL waste materials frofi.,orgject site on a regular basis. Do not allow CDL waste
to accumulate on-site.

B. Transport CDL waste materia's ¢6Owner’s property and legally dispose of them.

C. Burning of CDL wste is nosgermitted.

END OF SECTION
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WASTE MANAGEMENT PROGRESS REPORT

MATERIAL CATEGORY

DISPOSED IN
MUNICIPAL SOLID
WASTE LANDFILL

DIVERTED FROM LANDFILL BY
RECYCLING, SALVAGE OR REUSE

Recycled Salvaged | khused

1. Acoustical Ceiling Tiles

2. Asphalt

3. Asphalt Shingles

4. Cardboard Packaging

5. Carpet and Carpet Pad

Concrete

Drywall

oS ]o

Fluorescent Lights and
Ballasts

9. Land Clearing Debris
(vegetation, stumpage, dirt)

10. Metals

11. Paint (through hazardous
waste outlets)

12. Wood

13. Plastic Film (sheeting.snr1»
wrap, packaging)

{—

14. Window Glass

15. Field Office*Yaste (»ffice
paper, alu ninun. cans, glass,

plastic;and coffr ¢ cardboard)

16. Otl. <=t description)

17 Other (1asert description)

Total (In Weight)

(TOTAL OF ALL ABOVE VALUES
— IN WEIGHT)

Percentage of Waste
Diverted

(TOTAL WASTE DIVIDED BY TOTAL
DIVERTED)
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PART 1 - GENERAL

SECTION 01 77 00

PROJECT RECORD DOCUMENTS AND CLOSEOUT

1.1 The Conditions of the Contract and Division 1 - General Requirements - apply 2 the 'vork
specified in this section.

1.2 PROJECT RECORD DOCUMENT PACKAGE

A. Maintenance of Documents

1.

[

Maintain one copy of Contract Drawings, Spe<:fica 1ans, Addenda, review shop
drawings, change orders, field records, surve::=. ai 1 layout records.

Store documents apart from docupient, use. for construction. Maintain
documents in clean, dry, legible c{adit’on. Do not use record documents for
construction purposes.

Make documents available <t all tines for inspection by Architect. Update all
documents at least mont’.ty.

B. Recording

I

Stamp each docuieerns"?ROJECT RECORD" 3/4 inch high letters.

2, Do net permateitly conceal any work until required information has been
rece’ded
C. Record’ Dr: wing. The Contractor shall keep a set of up-to-date marked prints of the

"as-built ~ond.tions". The contract drawings shall be legibly marked to record actual
e mstructioi: such as:

1

5.

6.

Horizontal and vertical location of underground utilities referenced to permanent
surface improvements.

Underground obstacles encountered and lines capped during construction.

Location of internal utilities concealed in construction referenced to visible and
accessible features of structure.

Field alterations of dimensions and detail.
Changes made by Change Order.

Details not on original contract drawings.

D. Specifications and Addenda: Bind together.

586B031.M02
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Approved Shop Drawings and Brochures: Maintain as record documents. Legibly note
to record any changes made after review.

Submitting: At completion of project, deliver record documents to Architect™
transmittal to Owner as a package.

Accompany submittal with transmittal letter, in duplicate, containing da.2, prc ect,
Contractor's name and address, title and number of each record document una ceri’ fication
that each document as submitted is complete and accurate, signed by Co.fracto,

1.3 GUARANTEES, BONDS AND AFFIDAVITS

A. Turn over guarantees, warranties, bonds and affidavits on »=sious me erials, neatly bound
and in order, to the Architect for deliver to the Owner as/art/»f the package.

B. Affidavits verifying payments of all bills related to the project, release of liens (AIA
G706A) for all subcontractors, bonding compary a, nrovz.s and consent of surety to final
payment shall be required.

C. Certification that all construction matsiaiz used and equipment supplied for this project
are free of known hazardous materiai. such « s PCBs and asbestos.

1.4 OPERATION AND MAINTENANCE DAL A

A. Turn over manuals and inst.wCuor 3, neatly bound and in order, to the Architect for delivery
to the Owner,

1.5 EXTRA STOCK, SPARPE PAR [Z,; INSTRUCTION

A. Turn over.exi. steixk as specified in other sections of the specifications to the person
designe‘ed } yothe Owner to be in charge of the operation and maintenance of the building.

B. P:\vide insicuction in operation and maintenance of equipment and finishes. Conduct
meeting and individual training as needed to inform owner's operating personnel.

(o P1yvide special tools for such items as louver vanes, adjustable dampers, thermostats,
rulen-head locking devices in triplicate.

END OF SECTION
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SECTION 01 79 00

DEMONSTRATION AND TRAINING
PART1 GENERAL

1.01 SUMMARY

A. Demonstration of products and systems to be commissioned and where indicated in speriic
specification sections.

B. Training of State of Delaware - DHSS personnel in operation and maintenance is 7 :quirec for.
1. HVAC systems and equipment.
2. ltems specified in individual product Sections.

C. Training of State of Delaware - DHSS personnel in care, cleaning, mainter. re, « nd repair is
required for:
1. Items specified in individual product Sections.

1.02 RELATED REQUIREMENTS
A. Section 01 78 00 - Closeout Submittals: Operation and maitenan¢ 2 manuals.

B. Section 01 91 13 - General Commissioning Requirem nts;+Aauiuonal requirements applicable to
demonstration and training.

1.03 SUBMITTALS

A. See Section 01 30 00 - Administrative Recire, xents for submittal procedures; except:

1. Make all submittals specified in thi< sec*.on, ~.1d elsewhere where indicated for
.commissioning purposes, directlv t¢ *ie C~ nmissioning Authority.

2. Submit one copy to the Comr ussioning “wthority, not to be returned.

3. Make commissioning submittz.s on ti ne schedule specified by Commissioning Authority.

4. Submittals indicated as "Dra.™" &' c.ntended for the use of the Commissioning Authority in
preparation of overall 1. ’ining ?lan; submit in editable electronic format, Microsoft Word
2003 preferred.

B. Draft Training Plan.: St*.te of Delaware - DHSS will designate personnel to be trained; tailor
training to need~und . \ill-'=vel of attendees.
1. Submitt’ De av are Engineering and Design Corporation for transmittal to State of
Delaware - YHS 5.
2. Simit to Coiamissioning Authority for review and inclusion in overall training plan.
3. Subiit not less than four weeks prior to start of training.
4.7 Tevise and resubmit until acceptable.
. Prcvide an overall schedule showing all training sessions.
6., In7.ude at least the following for each training session:
ldentification, date, time, and duration.
Description of products and/or systems to be covered.
Name of firm and person conducting training; include qualifications.
Intended audience, such as job description.
Objectives of training and suggested methods of ensuring adequate training.
Methods to be used, such as classroom lecture, live demonstrations, hands-on, etc.
Media to be used, such a slides, hand-outs, etc.
Training equipment required, such as projector, projection screen, etc., to be provided
by Contractor.

sT@mooouoop

C. Training Manuals: Provide training manual for each attendee; allow for minimum of two
attendees per training session.
1. Include applicable portion of O&M manuals.
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2. Include copies of all hand-outs, slides, overheads, video presentations, etc., that are not
included in O&M manuals.

3. Provide one extra copy of each training manual to be included with operation and
maintenance data.

D. Training Reports:

1. Identification of each training session, date, time, and duration.

2. Sign-in sheet showing names and job titles of attendees.

3. List of attendee questions and written answers given, including copies of and refercaces tc
supporting documentation required for clarification; include answers to questicii> (at anid
not be answered in original training session.

4. Include Commissioning Authority's formal acceptance of training session.

1.04 QUALITY ASSURANCE

A. Instructor Qualifications: Familiar with design, operation, maintenance and . ~u”.ieshooting of
the relevant products and systems.
1. Provide as instructors the most qualified trainer of those coi.'ran’c.:ond/or installers who
actually supplied and installed the systems and equipm~ ...
2. Where a single person is not familiar with all aspects, arovide specialists with necessary
qualifications.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
3.01 DEMONSTRATION - GENERAL

A. Demonstrations conducted during sysi ‘m <.art-up do not qualify as demonstrations for the
purposes of this section, unless ar..oves in 7uvance by State of Delaware - DHSS.

B. Demonstrations conducted during Tuncti inal Testing need not be repeated unless State of
Delaware - DHSS personnel trai. ing = specified.

Demonstration may be comb ned /ith State of Delaware - DHSS personnel training if applicable.

D. Operating Equipme.it ard Systems: Demonstrate operation in all modes, including start-up,
shut-down, seasonz’ .nans,eover, emergency conditions, and troubleshooting, and maintenance
procedures, i~.cluc ing L ~"ieduled and preventive maintenance.

1. Perform J=.non trations not less than two weeks prior to Substantial Completion.
2. Forequipmu . or systems requiring seasonal operation, perform demonstration for other
~eoson within six months.

E. Mon-Doeraung Products: Demonstrate cleaning, scheduled and preventive maintenance, and
repair } "ocedures.
P :rform demonstrations not less than two weeks prior to Substantial Completion.

3.0 7 IING - GENERAL
A.> Conduct training on-site unless otherwise indicated.
B. State of Delaware - DHSS will provide classroom and seating at no cost to Contractor.

C. Do not start training until Functional Testing is complete, uniess otherwise specified or approved
by the Commissioning Authority.

Provide training in minimum two hour segments.

E. Training schedule will be subject to availability of State of Delaware - DHSS's personnel to be
trained; re-schedule training sessions as required by State of Delaware - DHSS; once schedule
has been approved by State of Delaware - DHSS failure to conduct sessions according to
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schedule will be cause for State of Delaware - DHSS to charge Contractor for personnel
"show-up" time.

Review of Facility Policy on Operation and Maintenance Data: During training discuss:

1.
2.

3.

The location of the O&M manuals and procedures for use and preservation; backup copies.
Typical contents and organization of all manuals, including explanatory information, system
narratives, and product specific information.

Typical uses of the O&M manuals.

Product- and System-Specific Training:

1.
2.

3.

6.
7.
8
9.
10.
11.

Review the applicable O&M manuals.

For systems, provide an overview of system operation, design parameters and’ cons aints,
and operational strategies.

Review instructions for proper operation in all modes, including start up, + hrd-uown,
seasonal changeover and emergency procedures, and for maintenanc . inct.ding
preventative maintenance.

Provide hands-on training on all operational modes possible‘and jreventive maintenance.
Emphasize safe and proper operating requirements; discuss =.evan health and safety
issues and emergency procedures.

Discuss common troubleshooting problems and soluti ns.

Discuss any peculiarities of equipment installatio” or op araticn,

Discuss warranties and guarantees, including pi. s lures necessary to avoid voiding
coverage.

Review recommended tools and spare p7. (s .2ventory suggestions of manufacturers.
Review spare parts and tools required \., be fuiished by Contractor.

Review spare parts suppliers and sources 2n< procurement procedures.

Be prepared to answer questions raicea v traiiing attendees; if unable to answer during training
session, provide written response withi=.th: ‘e days.

Enu OF SECTION
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SECTION 019113

GENERAL COMMISSIONING REQUIREMENTS
PART1 GENERAL
1.01 SUMMARY

A. Commissioning is intended to achieve the following specific objectives; this section spec’.ies th

Contractor's responsibilities for commissioning:

1. Verify that the work is installed in accordance with the Contract Documents, i*.c
manufacturer’'s recommendations and instructions, and that it receives adequte
operational checkout prior to startup: Startup reports are utilized to achieva thic

2. Verify and document that functional performance is in accordance wif'. th * Ccotract
Documents: Functional Tests such as manufacturers startup reports, h-.an 'ng, and site
demonstrations executed by the contractor and witnessed by the Comn. zs7oning Authority
are utilized to achieve this.

3. Verify that operation and maintenance manuals submitted to St-'.c c7Delaware - DHSS are
complete: Detailed operation and maintenance (O&M) awc su. mittals by Contractor are
utilized to achieve this.

4. Verify that the State of Delaware - DHSS'’s operatiig p.~sonr 2l are adequately trained:
Formal training conducted by Contractor is utiliz 4 te’achieve this.

B. The Commissioning Authority is the State of Delaware - L'4SS
1.02 SCOPE OF COMMISSIONING
A. The following are to be commissioned:

B. Plumbing Systems:
1.  Water heaters.

C. HVAC System, including:
1. Major and minor equip: xent ite ms.
2. Piping systems and equip.22at.
3. Ductwork and..ccessories.
4. Control system.

D. Other equipn 2nt .1 systems explicitly identified elsewhere in Contract Documents as requiring
commissioning.

1.03 RELATE” \=QUIREMENTS
A Szcuen 01 700 - Execution and Closeout Requirements: General startup requirements.

B, ection 31 78 00 - Closeout Submittals: Scope and procedures for operation and maintenance
Mas.udls and project record documents.

Section 01 79 00 - Demonstration and Training: Scope and procedures for State of Delaware -
DHSS personnel training.

D. Section 23 08 00 - Commissioning of HVAC: HVAC control system testing; other requirements.
E. Section 23 09 59 - BAS System Commissioning
1.04 SUBMITTALS

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures; except:
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1. Make ali submittals specified in this section, and elsewhere where indicated for
commissioning purposes, directly to the Commissioning Authority, unless they require
review by Delaware Engineering and Design Corporation; in that case, submit to Delaware
Engineering and Design Corporation first.

B. Manufacturers' Instructions: Submit copies of all manufacturer-provided instructions that are
shipped with the equipment as soon as the equipment is delivered.

C. Product Data: If submittals to Delaware Engineering and Design Corporation do not inc’ ide the
following, submit copies as soon as possible:

D. Product Data: Submitto Delaware Engineering and Design Corporation:
Manufacturer's product data, cut sheets, and shop drawings.
Manufacturer's installation instructions.

Startup, operating, and troubleshooting procedures.

Fan and pump curves.

Factory test reports.

Warranty information, including details of State of Delaware  D/.2C"
regard to keeping warranties in force.

ook wN =

~responsibilities in

E. Startup Plans and Reports.
PART 2 PRODUCTS
2.01 TEST EQUIPMENT

A. Provide all standard testing equipment requi. >d to p. rform startup and initial checkout and
required Functional Testing; unless othervise 1. ter such testing equipment will NOT become
the property of State of Delaware - DK :S.

B. Equipment-Specific Tools: Where special (>.iing equipment, tools and instruments are specific
to a piece of equipment, are only crailab = from the vendor, and are required in order to
accomplish startup or Functiona, Tect =y, provide such equipment, tools, and instruments as
part of the work at no extra ~ost to State of Delaware - DHSS; such equipment, tools, and
instruments are to berome the n-Lperty of State of Delaware - DHSS.

PART 3 EXECUTION
3.01 STARTUP PLAN"” Al NR."ORTS

A. Startup Plans: .“or~ach item of equipment and system for which the manufacturer provides a
startur olan, subniit the plan not less than 2 weeks prior to startup.

B. St=rup Reports: For each item of equipment and system for which the manufacturer provides a
startup. checklist (or startup plan or field checkout sheet), document compliance by submitting
he cor ipleted startup checklist prior to startup, signed and dated by responsible entity.

£ Rubmit directly to the Commissioning Authority and Delaware Engineering and Design
Corporation.

<2 FUNCTIONAL TESTS

A. A Functional Test is required for each item of equipment, system, or other assembly specified to
be commissioned, unless sampling of multiple identical or near-identical units is allowed by the
final test procedures.

B. Commissioning Authority is responsible for withessing results of Functional Tests.
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C. Contractor is responsible for correction of deficiencies and re-testing at no extra cost to State of

Delaware - DHSS; if a deficiency is not corrected and re-tested immediately, the Commissioning

Authority will document the deficiency and the Contractor's stated intentions regarding correction.

1. Deficiencies are any condition in the installation or function of a component, piece of
equipment or system that is not in compliance with the Contract Documents or does not
perform properly.

2.  When the deficiency has been corrected, the Contractor completes the form certifyirg2at
the item is ready to be re-tested and returns the form to the Commissioning Authc’ ty; the
Commissioning Authority will reschedule the test and the Contractor shall re-tes*

3. Identical or Near-ldentical ltems: If 10 percent, or three, whichever is greate, of idu ntical or
near-identical items fail to perform due to material or manufacturing defec’. an tems will be
considered defective; provide a proposal for correction within 2 weeks ~#er \ otitv ution of
defect, including provision for testing sample installations prior to rez@ace =ant 5f all items.

4. Contractor shall bear the cost of State of Delaware - DHSS and Comn ' ssio’ .ing Authority
personnel time witnessing re-testing.

Functional Test Procedures:

1. Some test procedures are inciuded in the Contract Docuiiwcnts, where Functional Test
procedures are not included in the Contract Documer: s, test rocedures will be determined
by the Commissioning Authority with input by and Zoor.'inatic’| with Contractor.

2. Examples of Functional Testing:

a. Testthe dynamic function and operation of e\ tlipment and systems (rather than just
components) using manuati (direct okzarvation) or monitoring methods under full
operation (e.g., the chiller pump ic tested ateractively with the chiller functions to see
if the pump ramps up and dow:. to n.int? 1 the differential pressure setpoint).

b. Systems are tested under vz 1ous’moacs, such as during low cooling or heating
loads, high loads, compor==nt . lures, unoccupied, varying outside air temperatures,
fire alarm, power failur¢, et

c. Systems are run thrcgh all th: HVAC control system’s sequences of operation and
components are verifie.' to ue responding as the sequence's state.

d. Traditional air or v.ater te st and balancing (TAB) is not Functional Testing; spot
checking of TAB by uz.nonstration to the Commissioning Authority is Functional
Testing.

Deferred Func*ui a3l 1oste. Some tests may need to be performed later, after substantial
completion, L e ‘L p. rtial occupancy, equipment, seasonal requirements, design or other site
conditiors; pern. m-.nce of these tests remains the Contractor's responsibility regardless of
timine

3.03 TEST "”OCE. YRES - GENERAL

A

C.

Srovide skilled technicians to execute starting of equipment and to execute the Functional
v dete Ensure that they are available and present during the agreed upon schedules and for
wufficient duration to complete the necessary tests, adjustments and problem-solving.

Provide all necessary materials and system modifications required to produce the flows,
pressures, temperatures, and conditions necessary to execute the test according to the
specified conditions. At completion of the test, return all affected equipment and systems to
their pre-test condition.

Simulating Signals: Disconnect the sensor and use a signal generator to send an amperage,
resistance or pressure to the transducer and control system to simulate the sensor value.

3.04 OPERATION AND MAINTENANCEMANUALS

A

See Section 01 78 00 for additional requirements.

019113 Page 3



B. Add design intent documentation furnished by Delaware Engineering and Design Corporation to
manuals prior to submission to State of Delaware - DHSS.

END OF SECTION

019113 Page 4
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_AIA Document A101" - 2007

Standard Form of Agreement Between Owner and Contractor where the basis of

payment is a Stipulated Sum

AGREEMENT made as of the day of in the year Two Thousand and Twelve

(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

State of Delaware
Department of Health & Social Services

and the Contractor:
(Name, legal status, address and other information)

for the following Project:
(Name, location and detailed description)

Holloway Campus Chapel Renovations
New Castle, Delaware

The Architect:
(Name, legal status, addre s an "othe, information)

Davis, Bowen & Fricuel, Inc., Uneral Corporation
23 N. Walnut Stre.t

Milford, DE 10242

Telephone N umber: 302) 424-1441

Fax Num’er. 302) / 24-0430

The G merw.. > Contractor agree as follows.

ADDITIONC AND Dt .ETIONS:

The autkamof « is de.ument has
adde . inform tiol. needed for its
cepltion. T e author may also
have rewi. 7. the text of the original

A A sta, dard form. An Additions and
Dele 'ons Report that notes added
furmation as well as revisions to the
standard form text is available from
the author and should be reviewed. A
vertical line in the left margin of this
document indicates where the author
has added necessary information
and where the author has added to or
deleted from the original AIA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

AIA Document A201™-2007,
General Conditions of the Contract
for Construction, is adopted in this
document by reference. Do not use
with other general conditions unless
this document is modified.

AIA Document A101™ — 2007. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The American
Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized
reproduction or distribution of this AlA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the
maximum extent possible under the law. This document was produced by AlA software at 10:02:45 on 12/08/2011 under Order No.5690384459_1 which expires

on 12/19/2011, and is not for resale.
User Notes:

(844255051)
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TABLE OF ARTICLES

1 THE CONTRACT DOCUMENTS

2 THE WORK OF THIS CONTRACT

3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
4 CONTRACT SUM

5 PAYMENTS

6 DISPUTE RESOLUTION

7 TERMINATION OR SUSPENSION

8 MISCELLANEOUS PROVISIONS

9 ENUMERATION OF CONTRACT DOCUMENTS

10 INSURANCE AND BONDS

ARTICLE 1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Cuatract (General, Supplementary and other
Conditions), Drawings, Specifications, Addenda issued pric. to ex. cution of this Agreement, other documents listed
in this Agreement and Modifications issued after executjon ¢ this 2 greement, all of which form the Contract, and are
as fully a part of the Contract as if attached to this Aprcemsnt . 7cpeated herein. The Contract represents the entire
and integrated agreement between the parties hereto ar. ' Cuperszdes prior negotiations, representations or agreements,
either written or oral. An enumeration of the Co'itract Do viaents, other than a Modification, appears in Article 9.

ARTICLE 2 THE WORK OF THIS CONTRALT
The Contractor shall fully execute the Wik desc ibed in the Contract Documents, except as specifically indicated in

the Contract Documents to be the responsib.'itvLf others.

ARTICLE 3 DATE OF COMML !C_MENT AND SUBSTANTIAL COMPLETION

§ 3.1 The date of commencsincat o.'th< Work shall be the date of this Agreement unless a different date is stated
below or provision is madc for'che date to be fixed in a notice to proceed issued by the Owner.

(Insert the date of comnencer..2p’ f it differs from the date of this Agreement or, if applicable, state that the date will
be fixed in a notice< > proceed.)

If, prior to the nom~.encement of the Work, the Owner requires time to file mortgages and other security interests, the
Own< 7’ timo requirement shall be as follows:

§ 3.2 The Contract Time shall be measured from the date of commencement.

§ 3.3 The Contractor shall achieve Substantial Completion of the entire Work not later than () days from the date
of commencement, or as follows:

(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of
commencement. If appropriate, insert requirements for earlier Substantial Completion of certain portions of the
Work.)

AlA Document A101™ — 2007. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The American
Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized
reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the
maximum extent possible under the law. This document was produced by AlA software at 10:02:45 on 12/08/2011 under Order No.5690384459_1 which expires

on 12/19/2011, and is not for resale.
User Notes: (844255051)



Init.

Portion of Work Substantial Completion Date

, subject to adjustments of this Contract Time as provided in the Contract Documents.
(Insert provisions, if any, for liquidated damages relating to failure to achieve Substantial Completion on time or for
bonus payments for early completion of the Work.)

ARTICLE 4 CONTRACT SUM
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s perioiinan= 71 the
Contract. The Contract Sum shall be ($ ), subject to additions and deductions as provided in tl > Contr. ct

Documents.

§ 4.2 The Contract Sum is based upon the following alternates, if any, which are describea 'n t'.e L ontract Documents
and are hereby accepted by the Owner:

(State the numbers or other identification of accepted alternates. If the bidding or <ro; osal documents permit the
Owner to accept other alternates subsequent to the execution of this Agreement,  ttac’ =wcchedule of such other
alternates showing the amount for each and the date when that amount expir-z;'

§ 4.3 Unit prices, if any:
(Identify and state the unit price; state quantity limitations, if w2 to which the unit price will be applicable.)

ltem Ur'is a. 1 Lim .ations Price Per Unit ($0.00)

§ 4.4 Allowances included in the Contract Sum,/f anv:
(Identify allowance and state exclusions, if axv, ;7om th  allowance price.)

Iltem Price

ARTICLE 5 PAYMENTS

§ 5.1 PROGRESS PAYMENTS

§ 5.1.1 Based upon Applica‘ors fo' Payment submitted to the Architect by the Contractor and Certificates for
Payment issued by the:Architc t. Z1e Owner shall make progress payments on account of the Contract Sum to the
Contractor as provi‘.. 1 below and elsewhere in the Contract Documents.

§ 5.1.2 The pri1od chvereu by each Application for Payment shall be one calendar month ending on the last day of the
month, or as' ollows

R 5.1.. Provided that an Application for Payment is received by the Architect not later than the day of a month, the
Covner siall make payment of the certified amount to the Contractor not later than the day of the month. Ifan
Appication for Payment is received by the Architect after the application date fixed above, payment shall be made by
the Owner not later than () days after the Architect receives the Application for Payment.

(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor
in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the
various portions of the Work. The schedule of values shall be prepared in such form and supported by such data to
substantiate its accuracy as the Architect may require. This schedule, unless objected to by the Architect, shall be used
as a basis for reviewing the Contractor’s Applications for Payment.

AIA Document A101™ - 2007. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1987 and 2007 by The American
Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized
reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the
maximum extent possible under the law. This document was produced by AlA software at 10:02:45 on 12/08/2011 under Order No.5690384459_1 which expires
on 12/19/2011, and is not for resale.
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§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of
the period covered by the Application for Payment.

§ 5.1.6 Subject to other provisions of the Contract Documents, the amount of each progress payment shall be
computed as follows:

.1 Take that portion of the Contract Sum properly allocable to completed Work as determined by
multiplying the percentage completion of each portion of the Work by the share of the Contract Su.
allocated to that portion of the Work in the schedule of values, less retainage of percent ( %).
Pending final determination of cost to the Owner of changes in the Work, amounts not in ’sputc sha’?
be included as provided in Section 7.3.9 of AIA Document A201™-2007, General Condi..ons of he
Contract for Construction;

.2 Add that portion of the Contract Sum properly allocable to materials and equipmen. deliver :d and
suitably stored at the site for subsequent incorporation in the completed constructicn (¢ if pproved in
advance by the Owner, suitably stored off the site at a location agreed upon ir'wi ‘ting ) less retainage of
percent (  %);

.3 Subtract the aggregate of previous payments made by the Owner; and

4 Subtract amounts, if any, for which the Architect has withheld or n»iuti »d a Ceruficate for Payment as
provided in Section 9.5 of AIA Document A201-2007.

§ 5.1.7 The progress payment amount determined in accordance with Secti¢ n 5.1.6 shail be further modified under the
following circumstances:
.1 Add, upon Substantial Completion of the Work, a sw: suficient to increase the total payments to the
full amount of the Contract Sum, less such amounts as . e Architect shall determine for incomplete
Work, retainage applicable to such work and urs=ttled cla.ms; and
(Section 9.8.5 of AIA Document A201-2007  equire. release of applicable retainage upon Substantial
Completion of Work with consent of sure?), if c1y.)
.2 Add, if final completion of the Work is nere fter . laterially delayed through no fauit of the Contractor,
any additional amounts payable in accor " ince 7vith Section 9.10.3 of AIA Document A201-2007.

§ 5.1.8 Reduction or limitation of retainage, {€any, shal be as follows:

(If it is intended, prior to Substantial Completio., of .:C entire Work, to reduce or limit the retainage resulting from the
percentages inserted in Sections 5.1.6.1 .4 5.1.¢ 2 above, and this is not explained elsewhere in the Contract
Documents, insert here provisions for such rod<Ction or limitation.)

§ 5.1.9 Except with the Ow. »'s p1 or approval, the Contractor shall not make advance payments to suppliers for
materials or equipmer. which . 27'¢ not been delivered and stored at the site.

§ 5.2 FINAL PAYMENT
§ 5.2.1 Final Jayme ot, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor w ‘en
.1 JeZontractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Section 12.2.2 of AIA Document A201-2007, and to satisfy other requirements, if
any, which extend beyond final payment; and
2" a final Certificate for Payment has been issued by the Architect.

8 5.0.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the
Architect’s final Certificate for Payment, or as follows:

ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 INITIAL DECISION MAKER

The Architect will serve as Initial Decision Maker pursuant to Section 15.2 of AIA Document A201-2007, unless the
parties appoint below another individual, not a party to this Agreement, to serve as Initial Decision Maker.

AlA Document A101™ — 2007. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The American
Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized
reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the
maximum extent possible under the law. This document was produced by AlA software at 10:02:45 on 12/08/2011 under Order No.5690384459_1 which expires

on 12/19/2011, and is not for resale.
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(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if
other than the Architect.,)

§ 6.2 BINDING DISPUTE RESOLUTION

For any Claim subject to, but not resolved by, mediation pursuant to Section 15.3 of ATA Document A28 2007, ti>
method of binding dispute resolution shall be as follows:

(Check the appropriate box. If the Owner and Contractor do not select a method of binding dispute'vescticaelow,
or do not subsequently agree in writing to a binding dispute resolution method other than litigatic > Clai s will be
resolved by litigation in a court of competent jurisdiction.)

[ 1] Arbitration pursuant to Section 15.4 of AIA Document A201-2007

[ ] Litigation in a court of competent jurisdiction

[ ] Other (Specify)

ARTICLE 7 TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner or the Couinactor as provided in Article 14 of AIA Document
A201-2007.

§ 7.2 The Work may be suspended by the Owner as ; oviZéd in Article 14 of AIA Document A201-2007.

ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreeit:ent 10 a p ovision of AIA Document A201-2007 or another Contract
Document, the reference refers to that provisioi as‘aiuended or supplemented by other provisions of the Contract
Documents.

§ 8.2 Payments due and unpaid v.der.he Contract shall bear interest from the date payment is due at the rate stated
below, or in the absence thereof, a.*ie lequl rate prevailing from time to time at the place where the Project is located.
(Insert rate of interest agreid u on, ,“.ny.)

%

§ 8.3 The Owner’s repruzentative:
(Name, addr:ss an.’ other information)

§ 8.4 The Contractor’s representative:
(Name, address and other information)

AlA Document A101™ ~ 2007. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The American
Institute of Architects. All rights reserved, WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized
reproduction or distribution of this AIA° Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the
maximum extent possible under the law. This document was produced by AIA software at 10:02:45 on 12/08/2011 under Order No.5690384459_1 which expires
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§ 8.5 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days written notice to the
other party.

§ 8.6 Other provisions:

ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS
§ 9.1 The Contract Documents, except for Modifications issued after execution of this Agreement. e c.un.xvried in
the sections below.

§ 9.1.1 The Agreement is this executed AIA Document A101-2007, Standard Form of Ag=cer ent 2etween Owner
and Contractor.

§ 9.1.2 The General Conditions are AIA Document A201-2007, General Conditic':s o the Contract for Construction.
§ 9.1.3 The Supplementary and other Conditions of the Contract:

Document Title Date Pages

§ 9.1.4 The Specifications:
(Either list the Specifications here or refer to an exhibit att ched tc this Agreement.)

Section Title Date Pages

§ 9.1.5 The Drawings:
(Either list the Drawings here or refer to «.: exhi it attached to this Agreement.)

Number Title Date

§ 9.1.6 The Addends; if any:

Numb-2 Date Pages

Portions of .* daciida relating to bidding requirements are not part of the Contract Documents unless the bidding
recult. menw ¢ also enumerated in this Article 9.

» 3i%.7 \dditional documents, if any, forming part of the Contract Documents:

4 AJA Document E201™-2007, Digital Data Protocol Exhibit, if completed by the parties, or the
following:

.2 Other documents, if any, listed below:
(List here any additional documents that are intended to form part of the Contract Documents. AIA
Document A201-2007 provides that bidding requirements such as advertisement or invitation to bid,
Instructions to Bidders, sample forms and the Contractor’s bid are not part of the Contract Documents

AIA Document A101™ — 2007. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1891, 1947 and 2007 by The American
Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized
reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the
maximum extent possible under the law. This document was produced by AlA software at 10:02:45 on 12/08/2011 under Order No.5690384459_1 which expires
on 12/19/2011, and is not for resale,
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unless enumerated in this Agreement. They should be listed here only if intended to be part of the
Contract Documents.)

ARTICLE 10 INSURANCE AND BONDS

The Contractor shall purchase and maintain insurance and provide bonds as set forth in Article 11 of AIA Document
A201-2007.

(State bonding requirements, if any, and limits of liability for insurance required in Article 11 of AIA Documen:
A201-2007.)

Type of insurance or bond Limit of liability or bond amount ($0.00)

This Agreement entered into as of the day and year first written above.

OWNER (Signature) CONTRACTO™. (o1g1a.7e)

(Printed name and title) (Print d nome i title)

AlA Document A101™ ~ 2007. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The American
Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized
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Adgitions and Deletions Report for
AIA” Document A101™ - 2007

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has
added to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from the
original AIA text. Added text is shown underlined. Deleted text is indicated with a horizontal fine through the original AlA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute an, naru
of the associated AlA document. This Additions and Deletions Report and its associated document were generated simi".anec. sly ¢
AlA software at 10:02:45 on 12/08/2011.

PAGE 1

AGREEMENT made as of the day of in the year Two Thousand and Twelve

State of Delaware
Department of Health & Social Services

Holloway Campus Chapel Renovations
New Castle, Delaware

Davis, Bowen & Friedel, Inc., General Corpora ion
23 N. Walnut Street

Milford, DE 19963

Telephone Number: (302) 424-1441

Fax Number: (302) 424-0430

Additions and Deletions Report for AIA Document A101™ — 2007. Copyright © 1915, 1918, 1925, 1937 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987,
1981, 1997 and 2007 by The American Institute of Architects. All rights reserved WARNING: This AIA® Document is protected by U.S. Copyright Law and
International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal
penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AlA software at 10:02:45 on 12/08/2011

under Order No.5690384459_1 which expires on 12/19/2011, and is not for resale.
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Certification of Document’s Authenticity
AIA® Document D401™ — 2003

I, Michael Wheedleton, hereby certify, to the best of my knowledge, information and belief, that I created the attached
final document simultaneously with its associated Additions and Deletions Report and this certification at 10:02:45 ~n
12/08/2011 under Order No. 5690384459 1 from AIA Contract Documents software and that in preparing the
attached final document I made no changes to the original text of AIA® Document A101™ — 2007, Standcd Form of
Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum, as publishec hy the AIA
in its software, other than those additions and deletions shown in the associated Additions and Dele“ion. Re, o7

(Signed)

(Title)

(Dated)

AlA Document D401™ — 2003. Copyright © 1992 and 2003 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is
protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AlA® Document, or any portion of it, may 1
result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AlA
software at 10:02:45 on 12/08/2011 under Order No.5690384459_1 which expires on 12/19/2011, and is not for resale.
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

EXHIBIT A

CONTRACT FOR CONSTRUCTION A101-2007

el

The following supplements modify the “Standard Form of Agreement Between Owner and Constructor,” AIA Document A101-2007. Where a ortic ‘
of the Standard Form of Agreement is modified or deleted by the following, the unaltered portions of the Standard Form of Agreement sh="!,rema 2 in

effect. ’

ARTICLE 5: PAYMENTS
5.1 PROGRESS PAYMENTS
5.13 Delete paragraph 5.1.3 in its entirety and replace with tha-fol xwing;:
“Provided that a valid Application for Payment<s rczeive. by the Architect that meets all

requirements of the Contract, payment shall > m«de by the Owner not later than 30 days
after the Owner receives the valid Application v Payment.”

ARTICLE 6: DISPUTE RESOLUTION
6.2 BINDING DISPUTE RESOLUTICN
Check Other — and add the folicwing sentence:

"Any remedies <vailable i law or in equity."

ARTICLE 8: MISCE! LA T7O JS PROVISIONS
8.2 Ir ert the forlowing:

Rayments are due 30 days after receipt of a valid Application for Payment. After that 30
di y period, interest may be charged at the rate of 1% per month not to exceed 12% per
snnum."

85 Delete paragraph 8.5 in its entirety and replace with the following:

“The Contractor’s representative shall not be changed without ten days advance written
notice to the Owner.”

END OF CONTRACT FOR CONSTRUCTION

586B031.M02 Contract for Construction CC-1
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STANDARD
GENERAL CONDITIONS
OF THE

CONSTRUCTION CONTRACT

The General Conditions of this Contract are as stated in the An.>rizan Institute of Architects Document AIA
A201 (2007 Edition) entitled General Conditions of the Contract 1 >r Construction and is part of this project

manual as if herein written in full.

Copies of the Document are available through the Ownor.

General Conditions of the Construction Contract GC-1



STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

GENERAL REQUIREMENTS

TABLE OF ARTICLES

1. GENERAL PROVISIONS
2. OWNER

3. CONTRACTOR

4. ADMINISTRATION OF THE CONTRACT

5. SUBCONTRACTORS
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7. CHANGES IN THE WORK
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ARTICLE 1:

1.1

1.1.1

1.2

1.2.1

ARTICILE :

ANTICLE 3:

3.1

32

GENERAL
CONTRACT DOCUMENTS

The intent of the Contract Documents is to include all items necessary for the proper
execution and completion of the Work by the Contractor. The Contract Documents" «¢
complementary and what is required by one shall be as binding as if required by als
Performance by the Contractor shall be required to an extent consistent with ths Clntrant
Documents and reasonably inferable from them as being necessary to produce 1.2 inter ded
results.

Work including material purchases shall not begin until the Contractoris 1 <eceipt of a
bonafide State of Delaware Purchase Order. Any work performcd ¢semausrial purchases
prior to the issuance of the Purchase Order is done at the Contractor’s»wn. isk and cost.

EQUALITY OF EMPLOYMENT OPPORTUNITY ON I JBI:2- WORKS

For Public Works Projects financed in whole or in p'urt by s ate appropriation the Contractor
agrees that during the performance of this contras:

L. The Contractor will not discriminate ‘2gainst any employee or applicant for
employment because of race, sieed; color, sex or national origin. The Contractor
will take positive steps to ensure that applicants are employed and that employees
are treated during employment wiznout regard to their race, creed, color, sex or
national origin. Such avtidn shall include, but not be limited to, the following:
employment, upgradine. !<motion or transfer; recruitment or recruitment
advertising; layaff o terr iination; rates of pay or other forms of compensation;
and selection for ‘raiuiug, including apprenticeship. The Contractor agrees to
post in conspiuuous Hlaces available to employees and applicants for employment
notices/"to be “provided by the contracting agency setting forth this
nond scriviination clause.

2. The Contractor will, in all solicitations or advertisements for employees placed
by or/on behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without regard to race, creed, color, sex or national
origin.”

O NNER

(NO ADDITIONAL GENERAL REQUIREMENTS - SEE SUPPLEMENTARY
GENERAL CONDITIONS)

CONTRACTOR
Schedule of Values: The successful Bidder shall within twenty (20) days after receiving
notice to proceed with the work, furnish to the Owner a complete schedule of values on the

various items comprising the work.

Subcontracts:  Upon approval of Subcontractors, the Contractor shall award their
Subcontracts as soon as possible after the signing of their own contract and see that all

GR-2
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3.3

3.4

35

3.6

3.7

3.8

3.9

3.10

310

3.11.1

material, their own and those of their Subcontractors, are promptly ordered so that the work
will not be delayed by failure of materials to arrive on time.

Before commencing any work or construction, the General Contractor is to consult with the
Owner as to matters in connection with access to the site and the allocation of Ground Areas
for the various features of hauling, storage, etc.

The Contractor shall supervise and direct the Work, using the Contractor's bedt skil and
attention. The Contractor shall be solely responsible for and have control over coastrue.ion
means, methods, techniques, sequences and procedures and for coordinatitg all pori./ons of
the Work under the Contract, unless the Contract Documents give other spec.ic ins ructions.

The Contractor shall enforce strict discipline and good order’ am_iy tue Confractor's
employees and other persons carrying out the Contract. The Conuactec shall not permit
employment of unfit persons or persons not skilled in tasks asig 1ed to them.

The Contractor warrants to the Owner that materials-anciequinment furnished will be new
and of good quality, unless otherwise permitted, and that th. work will be free from defects
and in conformance with the Contract Dociimeni.. “vVork not conforming to these
requirements, including substitutions not proper.;Z<pproved, may be considered defective. If
required by the Owner, the Contractor shall furnith evidence as to the kind and quality of
materials and equipment provided.

Unless otherwise provided, the Contrastor %all pay all sales, consumer, use and other similar
taxes, and shall secure and pav.for \:quir_d permits, fees, licenses, and inspections necessary
for proper execution of the ' Vork

The Contractor shal’, compiv with and give notices required by laws, ordinances, rules,
regulations, and lawful urder of public authorities bearing on performance of the Work. The
Contractor sha!’ promptly notify the Owner if the Drawings and Specifications are observed
to be at variar, = #erewith.

The Coutrector shall be responsible to the Owner for the acts and omissions of the
Coriractor'sieployees, Subcontractors and their agents and employees, and other persons
erforming portions of the Work under contract with the Contractor.

Tie Contractor shall keep the premises and surrounding area free from accumulation of
w: ste materials or rubbish caused by operations under the Contract. At completion of the
Work the Contractor shall remove from and about the Project all waste materials, rubbish, the
Contractor's tools, construction equipment, machinery and surplus materials. The Contractor
shall be responsible for returning all damaged areas to their original conditions.

STATE LICENSE AND TAX REQUIREMENTS

Each Contractor and Subcontractor shall be licensed to do business in the State of
Delaware and shall pay all fees and taxes due under State laws. In conformance with
Section 2503, Chapter 25, Title 30, Delaware Code, "the Contractor shall furnish the
Delaware Department of Finance within ten (10) days after entering into any contract
with a contractor or subcontractor not a resident of this State, a statement of total value of

586B031.M02
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3.12.

ARTICLE 4:

4.1

4.1.1

4.12

4.1.5

4.1.6

4.2

such contract or contracts together with the names and addresses of the contracting
parties.”

The Contractor shall comply with all requirements set forth in Section 6962, Chapter 69,
Title 29 of the Delaware Code.

ADMINISTRATION OF THE CONTRACT
CONTRACT SURETY
PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT SONI)

All bonds will be required as follows unless specifically waived<:lser tare'in the Bidding
Documents.

Contents of Performance Bonds —~ The bond shall be in“*he />=m approved by the Office
of Management and Budget. The bond shall be copsiiiane.' upon the faithful compliance
and performance by the successful bidder of eacl and ¢ ery term and condition of the
contract and the proposal, plans, specificatiops, an !, bid’documents thereof. Each term
and condition shall be met at the time and in the‘manner prescribed by the Contract, Bid
documents and the specifications, including the payment in full to every person
furnishing materiel or performing label in he performance of the Contract, of all sums of
money due the person for such labcr and nateriel. (The bond shall also contain the
successful bidder’s guarantee to’indsmuf; and save harmless the State and the agency
from all costs, damages and_exauses/growing out of or by reason of the Contract in
accordance with the Contrz ct.)

Invoking a Performance bana'— The agency may, when it considers that the interest of
the State so require, cause j1 dgement to be confessed upon the bond.

Within twent,: (27 days after the date of notice of award of contract, the Bidder to whom the
award is-iede (ha!’ furnish a Performance Bond and Labor and Material Payment Bond,
each eqal4o e 1ull amount of the Contract price to guarantee the faithful performance of
all t2rms, caveaants and conditions of the same. The bonds are to be issued by an acceptable
Bunding Company licensed to do business in the State of Delaware and shall be issued in

dupli »ate.

P¢ rformance and Payment Bonds shall be maintained in full force (warranty bond) for a
period of two (2) years after the date of the Certificate for Final Payment. The Performance
Bond shall guarantee the satisfactory completion of the Project and that the Contractor will
make good any faults or defects in his work which may develop during the period of said
guarantees as a result of improper or defective workmanship, material or apparatus, whether
furnished by themselves or their Sub-Contractors. The Payment Bond shall guarantee that
the Contractor shall pay in full all persons, firms or corporations who furnish labor or
material or both labor and material for, or on account of, the work included herein. The
bonds shall be paid for by this Contractor. The Owner shall have the right to demand that the
proof parties signing the bonds are duly authorized to do so.

FAILURE TO COMPLY WITH CONTRACT

GR-4
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4.2.1

4.3

4.3.1

4.3.2

4.4

4.4.1

442

ARTICLE 3:

5.1

If any firm entering into a contract with the State, or Agency that neglects or refuses to
perform or fails to comply with the terms thereof, the Agency which signed the Contract
may terminate the Contract and proceed to award a new contract in accordance with this
Chapter 69, Title 29 of the Delaware Code or may require the Surety on the Performance
Bond to complete the Contract in accordance with the terms of the Performance Bond.
Nothing herein shall preclude the Agency from pursing additional remedies as otherwize
provided by law.

CONTRACT INSURANCE AND CONTRACT LIABILITY

In addition to the bond requirements stated in the Bid Documents, each suscess.ul Bidder
shall purchase adequate insurance for the performance of the Contrant aiid, b, submission
of a Bid, agrees to indemnify and save harmless and to defe:d .1 egal or equitable
actions brought against the State, any Agency, officer and/or emp oy<e of the State, for
and from all claims of liability which is or may be the risui of the successful Bidder’s
actions during the performance of the Contract.

The purchase or nonpurchase of such insurance HOr the involvement of the successful
Bidder in any legal or equitable defense of 4iny action brought against the successful
Bidder based upon work performed pursuant \»ihe Contract will not waive any defense
which the State, its agencies and their respectivy officers, employees and agents might
otherwise have against such claims; specifically including the defense of sovereign
immunity, where applicable, and Fy tiz terr s of this section, the State and all agencies,
officers and employees thereof shal'’not "¢ financially responsible for the consequences
of work performed, pursuant-*2 sa’1 covidract.

RIGHT TO AUDIT RECORDS

The Owner shall have the ight to audit the books and records of a Contractor or any
Subcontractor.inder any Contract or Subcontract to the extent that the books and records
relate to the porfirmance of the Contract or Subcontract.

Said boc¥s anc records shall be maintained by the Contractor for a period of seven (7)
yesis from H< date of final payment under the Prime Contract and by the Subcontractor
Zo1a period of seven (7) years from the date of final payment under the Subcontract.

S\'BCONTRACTORS
SUBCONTRACTING REQUIREMENTS

All contracts for the construction, reconstruction, alteration or repair of any public
building (not a road, street or highway) shall be subject to the following provisions:

1. A contract shall be awarded only to a Bidder whose Bid is accompanied by a
statement containing, for each Subcontractor category, the name and address
(city or town and State only — street number and P.O. Box addresses not
required) of the subcontractor whose services the Bidder intends to use in
performing the Work and providing the material for such Subcontractor category.

586B031.M02
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52

5.2.1

2 A Bid will not be accepted nor will an award of any Contract be made to any
Bidder which, as the Prime Contractor, has listed itself as the Subcontractor for
any Subcontractor unless:

A. It has been established to the satisfaction of the awarding Agency that the
Bidder has customarily performed the specialty work of $
Subcontractor category by artisans regularly employed by the Biader .
firm;

B. That the Bidder is duly licensed by the State to engage i such specialty
work, if the State requires licenses; and

C. That the Bidder is recognized in the industr .as.a bona fide
Subcontractor or Contractor in such specialty w 'tk z.1d Subcontractor
category.

The decision of the awarding Agency as to whethas a'Bidder who list itself as the
Subcontractor for a Subcontractor category shall ''e fina  and binding upon all Bidders,
and no action of any nature shall lie against siy «ward'ng agency or its employees or
officers because of its decision in this regard:

After such a Contract has been awarde<, ui» successful Bidder shall not substitute another
Subcontractor for any Subcontractor whose name was set forth in the statement which
accompanied the Bid without the/writter.csuisent of the awarding Agency.

No Agency shall consent/io0 any wwostitution of Subcontractors unless the Agency is
satisfied that the Subcortracior w) ose name is on the Bidders accompanying statement:

A. Is unqualifiec to per 'orm the work required;
B. Has<aile to execute a timely reasonable Subcontract;
C. Has Gnfaulted in the performance on the portion of the work covered by the

Suheratract; or
D. Is no longer engaged in such business.
P} NALTY FOR SUBSTITUTION OF SUBCONTRACTORS

Should the Contractor fail to utilize any or all of the Subcontractors in the Contractor’s Bid
statement in the performance of the Work on the public bidding, the Contractor shall be
penalized in the amount of (project specific amount*). The Agency may determine to deduct
payments of the penalty from the Contractor or have the amount paid directly to the Agency.
Any penalty amount assessed against the Contractor may be remitted or refunded, in whole
or in part, by the Agency awarding the Contract, only if it is established to the satisfaction of
the Agency that the Subcontractor in question has defaulted or is no longer engaged in such
business. No claim for the remission or refund of any penalty shall be granted unless an
application is filed within one year after the liability of the successful Bidder accrues. All
penalty amounts assessed and not refunded or remitted to the contractor shall be reverted to
the State.

GR-6

General Requirements 586B031.M02



STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

53

5.3.1

54

5.4.1

5.5

5.5.1

*one (1) percent of contract amount not to exceed $10,000

ASBESTOS ABATEMENT

The selection of any Contractor to perform asbestos abatement for State-funded projects skl
be approved by the Office of Management and Budget, Division of Facilities Managen 2nt
pursuant to Chapter 78 of Title 16.

STANDARDS OF CONSTRUCTION FOR THE PROTECTION OF TF &2
PHYSICALLY HANDICAPPED

All Contracts shall conform with the standard established by the 1 Yels ware Architectural
Accessibility Board unless otherwise exempted by the Board.

CONTRACT PERFORMANCE

Any firm entering into a Public Works Contract {aat ney lects or refuses to perform or
fails to comply with its terms, the Agency muy teimindie the Contract and proceed to
award a new Contract or may require the Suiat;” on the Performance Bond to complete
the Contract in accordance with the terms of the i »rformance Bond.

ARTICLE 6: CONSTRUCTION BY OWNER OR STPARATE CONTRACTORS

6.1

6.2

ARTICLE 7:

7.1

73

The Owner reserves the right«to . multineously perform other construction or operations
related to the Project with' the=Cwier's own forces, and to award separate contracts in
connection with other potiions of t'.e Project or other Projects at the same site.

The Contractor shall ai%rd/ the Owner and other Contractors reasonable opportunity for
access and storige of materials and equipment, and for the performance of their activities,
and shall cont.:ctand ~oordinate their activities with other forces as required by the Contract
Documer.s.

CPANGEN Y.« THE WORK

The C'wner, without invalidating the Contract, may order changes in the Work consisting of
Additions, Deletions, Modifications or Substitutions, with the Contract Sum and Contract
co.npletion date being adjusted accordingly. Such changes in the Work shall be authorized
by written Change Order signed by the Professional, as the duly authorized agent, the
Contractor and the Owner.

The Contract Sum and Contract Completion Date shall be adjusted only by a fully executed
Change Order.

The additional cost, or credit to the Owner resulting from a change in the Work shall be by
mutual agreement of the Owner, Contractor and the Architect. In all cases, this cost or credit
shall be based on the ‘DPE’ wages required and the “invoice price” of the
materials/equipment needed.

586B031.M02
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7.3.1

7.3.2

733

ARTICLE 8:

8.1

82

83

“DPE” shall be defined to mean “direct personnel expense”. Direct payroll expense includes
direct salary plus customary fringe benefits (prevailing wage rates) and documented statutory
costs such as workman’s compensation insurance, Social Security/Medicare, and
unemployment insurance (a maximum multiplier of 1.35 times DPE).

“Invoice price” of materials/equipment shall be defined to mean the actual cost of matei. e
and/or equipment that is paid by the Contractor, (or subcontractor), to a material distriL xto1,
direct factory vendor, store, material provider, or equipment leasing entity. ~/aws 1t
equipment that is leased and/or owned by the Contractor or subcontractor(s) shalizot ex: eed
those listed in the latest version of the “Means Building Construction Cost D-ia™ pibi’cicion.

In addition to the above, the General Contractor is allowed a fiftecn parcent (15%)
markup for overhead and profit for additional work perfirméd, by» the General
Contractor’s own forces. For additional subcontractor work, the Stcor ractor is allowed
a fifteen (15) percent overhead and profit on change orderwvork ative and beyond the
direct costs stated previously. To this amount, the Gen¢ral £ antractor will be allowed a
mark-up not exceeding seven and one half percent.£7.5%: on the subcontractors work.
These mark-ups shall include all costs including, but nc¢t limited to: overhead, profit,
bonds, insurance, supervision, etc. No maigup.is pzmitted on the work of the
subcontractors subcontractor. No additional ¢aste'shall be allowed for changes related to
the Contractor’s onsite superintendent/staff, or »roject manager, unless a change in the
work changes the project duration and«s W'entified by the CPM schedule. There will be
no other costs associated with the cha. 2e ora :r.

TIME

Time limits, if any, are 2s swed it the Project Manual. By executing the Agreement, the
Contractor confirms that 1.2 sipulated limits are reasonable, and that the Work will be
completed within the a.ticipa 2d time frame.

If progress of the/Work is delayed at any time by changes ordered by the Owner, by labor
disputes, fiz2, us ususi delay in deliveries, abnormal adverse weather conditions, unavoidable
casualtis o “Uther causes beyond the Contractor's control, the Contract Time shall be
extended 1.+ s'ch reasonable time as the Owner may determine.

Any ‘»xtension of time beyond the date fixed for completion of the construction and
avceptance of any part of the Work called for by the Contract, or the occupancy of the
bu Iding by the Owner, in whole or in part, previous to the completion shall not be deemed a
waiver by the Owner of his right to annul or terminate the Contract for abandonment or delay
in the matter provided for, nor relieve the Contractor of full responsibility.

SUSPENSION AND DEBARMENT

Per Section 6962(d)(14), Title 29, Delaware Code, “Any Contractor who fails to perform a
public works contract or complete a public works project within the time schedule
established by the Agency in the Invitation To Bid, may be subject to Suspension or
Debarment for one or more of the following reasons: a) failure to supply the adequate labor
supply ratio for the project; b) inadequate financial resources; or, c¢) poor performance on the
Project.”

GR-8
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8.4.2

8.5

8.5.1

8.5.2

ARTICLE 9-

9.1

9.1

“Upon such failure for any of the above stated reasons, the Agency that contracted for the
public works project may petition the Director of the Office of Management and Budget
for Suspension or Debarment of the Contractor. The Agency shall send a copy of the
petition to the Contractor within three (3) working days of filing with the Director. If the
Director concludes that the petition has merit, the Director shall schedule and hold a
hearing to determine whether to suspend the Contractor, debar the Contractor or deny w2
petition. The Agency shall have the burden of proving, by a preponderance ot the
evidence, that the Contractor failed to perform or complete the public weiks projec:
within the time schedule established by the Agency and failed to do so for one ¢imorz of
the following reasons: a) failure to supply the adequate labor supply rat’o for vhe project;
b) inadequate financial resources; or, ¢) poor performance on the projict. “Jpor. a finding
in favor of the Agency, the Director may suspend a Contractor-Zom Bicaing on any
project funded, in whole or in part, with public funds for up to <, yeur Tor a first offense,
up to 3 years for a second offense and permanently debar the Joniractor for a third
offense. The Director shall issue a written decision.4na shall send a copy to the
Contractor and the Agency. Such decision may be appea’sd'1ws Gre Superior Court within
thirty (30) days for a review on the record.”

RETAINAGE

Per Section 6962(d)(5) a.3, Title 29, Delaware Cade: The Agency may at the beginning
of each public works project establis’i a tin» schedule for the completion of the project.
If the project is delayed beyond the campl tion date due to the Contractor’s failure to
meet their responsibilities, thedAgedcy iiay forfeit, at its discretion, all or part of the
Contractor’s retainage.

This forfeiture of retainiee alse applies to the timely completion of the punchlist. A
punchlist will only k= prepired upon the mutual agreement of the Owner, Architect and
Contractor. Once the punsualist is prepared, all three parties will by mutual agreement,
establish a sckdule for its completion. Should completion of the punchlist be delayed
beyond the esiatiished date due to the Contractor’s failure to meet their responsibilities,
the Agercy majiold permanently, at its discretion, all or part of the Contractor’s
retainage

PAYL'ENTS AND COMPLETION
APLICATION FOR PAYMENT

Applications for payment shall be made upon AIA Document G702. There will be a five
percent (5%) retainage on all Contractor's monthly invoices until completion of the project.
This retainage may become payable upon receipt of all required closeout documentation,
provided all other requirements of the Contract Documents have been met.

A date will be fixed for the taking of the monthly account of work done. Upon receipt of
Contractor's itemized application for payment, such application will be audited, modified, if
found necessary, and approved for the amount. Statement shall be submitted to the Owner.
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9.13

9.2

9.2.1

922

9.22.1

9.23

93

9.3.1

9.3.2

933

9.4

g

9.4.1.1

Section 6516, Title 29 of the Delaware Code annualized interest is not to exceed 12% per
annum beginning thirty (30) days after the “presentment” (as opposed to the date) of the
invoice.

PARTIAL PAYMENTS

Any public works Contract executed by any Agency may provide for partial paymei.s a.
the option of the Owner with respect to materials placed along or upon the sites or cfored
at secured locations, which are suitable for use in the performance of the contrast.

When approved by the agency, partial payment may include the valuss of i:sted and
acceptable materials of a nonperishable or noncontaminative nafure ‘\whick"have been
produced or furnished for incorporation as a permanent part’ of e viork yet to be
completed, provided acceptable provisions have been made for stc.1ge.

Any allowance made for materials on hand will not <xce/".the delivered cost of the
materials as verified by invoices furnished by thesCon.actor, nor will it exceed the
contract bid price for the material complete in plac| .

If requested by the Agency, receipted bills fron. all-Contractors, Subcontractors, and material,
men, etc., for the previous payment must ac:ompany each application for payment.
Following such a request, no payment‘wiibe made until these receipted bills have been
received by the Owner.

SUBSTANTIAL COMPLETION

When the building has Y=eininade suitable for occupancy, but still requires small items of
miscellaneous work. the Dwucr will determine the date when the project has been
substantially complete.’

If, after the “#or'l has been substantially completed, full completion thereof is materially
delayed thoougi nofault of the Contractor, and without terminating the Contract, the Owner
may mi ke ayment of the balance due for the portion of the Work fully completed and
accepted. \Swih payment shall be made under the terms and conditions governing final
r_./ment that it shall not constitute a waiver of claims.

Un projects where commissioning is included, the commissioning work as defined in the
st zcifications must be complete prior to the issuance of substantial completion.

FINAL PAYMENT

Final payment, including the five percent (5%) retainage if determined appropriate, shall be
made within thirty (30) days after the Work is fully completed and the Contract fully
performed and provided that the Contractor has submitted the following closeout
documentation (in addition to any other documentation required elsewhere in the Contract
Documents):

Evidence satisfactory to the Owner that all payrolls, material bills, and other indebtedness
connected with the work have been paid,
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9.4.1.2

94.13

9.4.14

9.4.1.5

9.4.1.6

9.4.1.7

9.4.1.8

An acceptable RELEASE OF LIENS,

Copies of all applicable warranties,

As-built drawings,

Operations and Maintenance Manuals,

Instruction Manuals,

Consent of Surety to final payment.

The Owner reserves the right to retain payments, or parts thereof, < or 5" votection until the

foregoing conditions have been complied with, defective wo. corrected and all
unsatisfactory conditions remedied.

ARTICLE 10: PROTECTION OF PERSONS AND PROPERTY

10.1

10.2

102

104

The Contractor shall be responsible for initiatiig, mointsining, and supervising all safety
precautions and programs in connection wit, “ue performance of the Contract. The
Contractor shall take all reasonable precautions to prevent damage, injury or loss to: workers,
persons nearby who may be affected, tc Wo k, materials and equipment to be incorporated,
and existing property at the site or.adjaent t' ereto. The Contractor shall give notices and
comply with applicable laws oruinavices, iules regulations, and lawful orders of public
authorities bearing on the safatv ¢’ persons and property and their protection from injury,
damage, or loss. The Cont acterzha,l promptly remedy damage and loss to property at the
site caused in whole or \n part by the Contractor, a Subcontractor, or anyone directly or
indirectly employed tx any € them, or by anyone for whose acts they may be liable.

The Contractor shall notify the Owner in the event any existing hazardous material such as
lead, PCBs, a hedios, etc. is encountered on the project. The Owner will arrange with a
qualified Spesiatit Zor the identification, testing, removal, handling and protection against
exposure .ol el vironmental pollution, to comply with applicable regulation laws and
ord’uances. \T'ie Contractor and Architect will not be required to participate in or to perform
*avoperation.  Upon completion of this work, the Owner will notify the Contractor and
Archiect in writing the area has been cleared and approved by the authorities in order for the
wurk to proceed. The Contractor shall attach documentation from the authorities of said
ar proval.

As required in the Hazardous Chemical Information Act of June 1984, all vendors supplying
any materials that may be defined as hazardous, must provide Material Safety Data Sheets for
those products. Any chemical product should be considered hazardous if it has a warning
caution on the label relating to a potential physical or health hazard, if it is known to be
present in the work place, and if employees may be exposed under normal conditions or in
any foreseeable emergency situation. Material Safety Data Sheets must be provided directly
to the Owner along with the shipping slips that include those products.

The Contractor shall certify to the Owner that materials incorporated into the Work are free
of all asbestos. This certification may be in the form of Material Safety Data Sheet (MSDS)
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provided by the product manufacturer for the materials used in construction, as specified or
as provided by the Contractor.

ARTICLE 11: INSURANCE AND BONDS

11.1

11.2

11.3

11.4

11.5

11.6

11.7.1

The Contractor shall carry all insurance required by law, such as Unemployment Insural. -,
etc. The Contractor shall carry such insurance coverage as they desire on their own proy 2ty
such as a field office, storage sheds or other structures erected upon the projecc si, theot
belong to them and for their own use. The Subcontractors involved with this p.aiect s nall
carry whatever insurance protection they consider necessary to cover the loss of wny of their
personal property, etc.

Upon being awarded the Contract, the Contractor shall obtain a mnim =3 ox'two (2) copies
of all required insurance certificates called for herein, and submi. one (1) copy of each
certificate, to the Owner, within 20 days of contract award.

Bodily Injury Liability and Property Damage Liabilij=™nscrance shall, in addition to the
coverage included herein, include coverage for in‘ary to or destruction of any property
arising out of the collapse of or structural injury *o ary building or structure due to
demolition work and evidence of these coverczes shall be filed with and approved by the
Owner.

The Contractor's Property Damage. Lishility 'Insurance shall, in addition to the coverage
noted herein, include coverage o all.rea.24d personal property in their care, custody and
control damaged in any way by k¢ Centractor or their Subcontractors during the entire
construction period on this pioject

Builders Risk (including Sintad Extended Coverage Insurance) on the existing building
during the entire consiuctic 1 period, shall not be provided by the Contractor under this
contract. The C'wner shau msure the existing building and all of its contents and all this new
alteration wo k vrider this contract during entire construction period for the full insurable
value of «ir» e tire” work at the site. Note, however, that the Contractor and their
Subcont.acturs =hall be responsible for insuring building materials (installed and stored) and
theis tools a4 equipment whenever in use on the project, against fire damage, theft,
vi.dalism, etc.

Crtificates of the insurance company or companies stating the amount and type of coverage,
ter ms of policies, etc., shall be furnished to the Owner, within 20 days of contract award.

The Contractor shall, at their own expense, (in addition to the above) carry the following
forms of insurance:

Contractor's Contractual Liability Insurance

Minimum coverage to be:
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11.7.2

11.7.3

11.7.4

11.7.5

11.7.5.1

11.7.5.2

11.7.6

1177

11.7.7.1

11.7.7.2

Bodily Injury $ 500,000 for each person
$1,000,000 for each occurrence
$1,000,000 aggregate

Property Damage $ 500,000 for each occurrence
$1,000,000 aggregate

Contractor's Protective Liability Insurance

Minimum coverage to be:

Bodily Injury $ 500,000 for each person
$1,000,000 for each occurrence
$1,000,000 aggregate

Property Damage $ 500,000 for each occus=rice
$500,000 aggrege’c

Automobile Liability Insurance

Minimum coverage to be:

Bodily Injury $1,000,00% *0r each person
$1,000, 100 for each occurrence
Property Damage $ 522,000 per accident

Prime Contractor's and Jubcontrictors' policies shall include contingent and contractual
liability coverage in the same minimum amounts as 11.7.1 above.

Workmen's Cetnpensation (including Employer's Liability):

Minimur L nit caemployer’s liability to be as required by law.

Miiimum L=t for all employees working at one site.

Certilivates of Insurance must be filed with the Owner guaranteeing fifteen (15) days prior
n¢ Hice of cancellation, non-renewal, or any change in coverages and limits of liability shown

a< included on certificates.

Social Security Liability

With respect to all persons at any time employed by or on the payroll of the Contractor or
performing any work for or on their behalf, or in connection with or arising out of the
Contractor’s business, the Contractor shall accept full and exclusive liability for the payment
of any and all contributions or taxes or unemployment insurance, or old age retirement
benefits, pensions or annuities now or hereafter imposed by the Government of the United
States and the State or political subdivision thereof, whether the same be measured by wages,
salaries or other remuneration paid to such persons or otherwise.

Upon request, the Contractor shall furnish Owner such information on payrolls or
employment records as may be necessary to enable it to fully comply with the law imposing
the aforesaid contributions or taxes.
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11.7.7.3

ARTICLE 12:

12.1

122

ARTICLE 13:

13.1

13.1.1

13.2

13.2.1

133

13.3.1

123.2

13.4

13.4.1

If the Owner is required by law to and does pay any and/or all of the aforesaid contributions
or taxes, the Contractor shall forthwith reimburse the Owner for the entire amount so paid by
the Owner.

UNCOVERING AND CORRECTION OF WORK

The Contractor shall promptly correct Work rejected by the Owner or failing to conform to
the requirements of the Contract Documents, whether observed before or after Subsfan. i
Completion and whether or not fabricated, installed or completed, and shall correct any Vork
found to be not in accordance with the requirements of the Contract Documers wihin
period of two years from the date of Substantial Completion, or by terms of an soplic ible
special warranty required by the Contract Documents. The provisions of th's Artile cply to
work done by Subcontractors as well as to Work done by direct employess ¢ the Contractor.

At any time during the progress of the work, or in any case wher’: the furc of the defects
shall be such that it is not expedient to have them corrected, the Owi.>r, 2- their option, shall
have the right to deduct such sum, or sums, of money from t'ic < mount o1 the contract as they
consider justified to adjust the difference in value betwen/iwwdefective work and that
required under contract including any damage to the stracore.

MISCELLANEOUS PROVISIONS
CUTTING AND PATCHING

The Contractor shall be responsible iar all cutting and patching. The Contractor shall
coordinate the work of the variou? trades ivolved.

DIMENSIONS

All dimensions shown shai’. be verified by the Contractor by actual measurements at the
project site. Any discrepan_ies between the drawings and specifications and the existing
conditions sha!l be referred to the Owner for adjustment before any work affected thereby
has been peri.rrd.

LABORATOKY TESTS

w17 specified laboratory tests of material and finished articles to be incorporated in the work
shall e made by bureaus, laboratories or agencies approved by the Owner and reports of
such tests shall be submitted to the Owner. The cost of the testing shall be paid for by the
Cntractor.

The Contractor shall furnish all sample materials required for these tests and shall deliver
same without charge to the testing laboratory or other designated agency when and where
directed by the Owner.

ARCHAEOLOGICAL EVIDENCE

Whenever, in the course of construction, any archaeological evidence is encountered on the
surface or below the surface of the ground, the Contractor shall notify the authorities of the
Delaware Archaeological Board and suspend work in the immediate area for a reasonable
time to permit those authorities, or persons designated by them, to examine the area and
ensure the proper removal of the archaeological evidence for suitable preservation in the
State Museum.

GR-14

General Requirements 586B031.M02



STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

13.5

13.5.1

13.6

13.6.1

ARTICLE 14:

14.1

14.2

GLASS REPLACEMENT AND CLEANING

The General Contractor shall replace without expense to the Owner all glass broken during
the construction of the project. If job conditions warrant, at completion of the job the
General Contractor shall have all glass cleaned and polished.

WARRANTY

For a period of two (2) years from the date of substantial completion, as evidenced b the
date of final acceptance of the work, the contractor warrants that work per‘ormec unuer this
contract conforms to the contract requirements and is free of any difeco of <quipment,
material or workmanship performed by the contractor or any of*his .ubcontractors or
suppliers. However, manufacturer's warranties and guarantees, ii for'd jeriod longer than
two (2) years, shall take precedence over the above warranties. The confrictor shall remedy,
at his own expense, any such failure to conform or any susn a fect. The protection of this
warranty shall be included in the Contractor's Performance . olu.

TERMINATION OF CONTRACT

If the Contractor defaults or persistently fails or < glects to carry out the Work in accordance
with the Contract Documents or fails to perform a | rovision of the Contract, the Owner, after
seven days written notice to the Contractor), may make good such deficiencies and may
deduct the cost thereof from the pav/nenuthen or thereafter due the Contractor. Alternatively,
at the Owner's option, and the O/vnerinay erminate the Contract and take possession of the
site and of all materials, equizmen. tools, and machinery thereon owned by the Contractor
and may finish the Work b; whaiuve: method the Owner may deem expedient. If the costs
of finishing the Work exv=ed anv' unpaid compensation due the Contractor, the Contractor
shall pay the differenc= to the Owner.

“If the continration of this Agreement is contingent upon the appropriation of adequate
state, or fede.alsiunds, this Agreement may be terminated on the date beginning on the
first fisral /ear for which funds are not appropriated or at the exhaustion of the
approprivt’on. | The Owner may terminate this Agreement by providing written notice to
the parties &7 such non-appropriation. All payment obligations of the Owner will cease
apen the date of termination. Notwithstanding the foregoing, the Owner agrees that it
will uie its best efforts to obtain approval of necessary funds to continue the Agreement
by taking appropriate action to request adequate funds to continue the Agreement.”

END OF GENERAL REQUIREMENTS
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SUPPLEMENTARY GENERAL CONDITIONS A201-2007

The following supplements modify the “General Conditions of the Contract for Construction,” AIA Document A201- |
2007. Where a portion of the General Conditions is modified or deleted by the Supplementary Conditions, the unalte.2a ‘
portions of the General Conditions shall remain in effect.

|
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ARTICLE 1: GENERAL PROVISIONS

1.1

1.1.1

1.2

1.5

BASIC DEFINITIONS
THE CONTRACT DOCUMENTS
Delete the last sentence in its entirety and replace with the following:

“The Contract Documents also include Advertisement for Bid, Instructionsito Pidder,
sample forms, the Bid Form, the Contractor’s completed Bid and the Aw.rd Lei er.”

Add the following Paragraph:

1.1.2 In the event of conflict or discrepancies amongthe Conw act Documents, the
Documents prepared by the State of Dilaw/re Division of Facilities
Management shall take precedence over ~'.atl r documents.

CORRELATION AND INTENT OF THE COMTR.!\CT FFOCUMENTS
Add the following Paragraphs:

124 In the case of an inconsis'=ncy t stween the Drawings and the Specifications,
or within either dociiment vot/clarified by addendum, the better quality or
greater quantity of vworil shall be provided in accordance with the Architect’s
interpretation.

1.2.5 The word “F2CWIDE” as used in the Contract Documents shall mean
“FURNISH AN D INSTALL” and shall include, without limitation, all labor,
matirials, equipment, transportation, services and other items required to
¢ Hmp'éte the Work.

1.2.6 S word “PRODUCT” as used in the Contract Documents means all
m-.erials, systems and equipment.

OW.ERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER
DISTRUMENTS OF SERVICE

Delete Paragraph 1.5.1 in its entirety and replace with the following:

“All pre-design studies, drawings, specifications and other documents, including those in
electronic form, prepared by the Architect under this Agreement are, and shall remain, the
property of the Owner whether the Project for which they are made is executed or not.
Such documents may be used by the Owner to construct one or more like Projects without
the approval of, or additional compensation to, the Architect. = The Contractor,
Subcontractors, Sub-subcontractors and Material or Equipment Suppliers are authorized to
use and reproduce applicable portions of the Drawings, Specifications and other documents
prepared by the Architect and the Architect’s consultants appropriate to and for use in the
execution of their Work under the Contract Documents. They are not to be used by the
Contractor or any Subcontractor, Sub-subcontractor or Material and Equipment Supplier on
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other Projects or for additions to this Project outside the scope of the Work without the
specific written consent of the Owner, Architect and Architect’s consultants.

The Architect shall not be liable for injury or damage resulting from the re-use of drawings
and specifications if the Architect is not involved in the re-use Project. Prior to re-use of
construction documents for a Project in which the Architect is not also involved, the Qwier
will remove from such documents all identification of the original Architect, inclucing
name, address and professional seal or stamp.”

Delete Paragraph 1.5.2 in its entirety.

ARTICLE 2: OWNER

22

INFORMATION AND SERVICES REQUIRED OF THE OWNE:

To Subparagraph 2.2.3 — Add the following sentence:

“The Contractor, at their expense shall bear the cos s to ac surately identify the location of
all underground utilities in the area of their <xcavation’and shall bear all cost for any
repairs required, out of failure to accurately iavn®iry said utilities.”

Delete Subparagraph 2.2.5 in its entirety and substitute the following:

2.2.5 The Contractor sha’t besfuriisned free of charge up to five (5) sets of the

Drawings and PraieciVlapiials. Additional sets will be furnished at the cost
of reproductio’, pe~tageiand handling.

ARTICLE 3: CONTRACTOR

3.2

3.3

REVIEW OF CONTKACT DOCUMENTS AND FIELD CONDITIONS BY
CONTRACT IR

Amend Raragr ph 3.2.2 to state that any errors, inconsistencies or omissions discovered
shz’l be reparied to the Architect and Owner immediately.

Delew the third sentence in Paragraph 3.2.3.
ST/PERVISION AND CONSTRUCTION PROCEDURES
Add the following Paragraphs:

3321 The Contractor shall immediately remove from the Work, whenever requested
to do so by the Owner, any person who is considered by the Owner or Architect
to be incompetent or disposed to be so disorderly, or who for any reason is not
satisfactory to the Owner, and that person shall not again be employed on the
Work without the consent of the Owner or the Architect.

334 The Contractor must provide suitable storage facilities at the Site for the proper
protection and safe storage of their materials. Consult the Owner and the
Architect before storing any materials.
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34

3.5

335 When any room is used as a shop, storeroom, office, etc., by the Contractor or
Subcontractor(s) during the construction of the Work, the Contractor making
use of these areas will be held responsible for any repairs, patching or cleaning
arising from such use.

LABOR AND MATERIALS

Add the Following Paragraphs:

3.4.4

345

Before starting the Work, each Contractor shall carefully ex mine all
preparatory Work that has been executed to receive thelr Viaik. Check
carefully, by whatever means are required, to insure that it -*Voik and adjacent,
related Work, will finish to proper contours, planes ana *zvels. Promptly notify
the General Contractor/Construction Manager of iy defecss or imperfections in
preparatory Work which will in any way af>ct s+tisfactory completion of its
Work. Absence of such notification wi'=he ‘onstrued as an acceptance of
preparatory Work and later claims of defscts wi'l not be recognized.

Under no circumstances shall “the<'Contractor’s Work proceed prior to
preparatory Work proceed prior to preparatory Work having been completely
cured, dried and/or otherwils made satisfactory to receive this Work.
Responsibility for timelyinstal ition of all materials rests solely with the
Contractor responsib’c for wat/Work, who shall maintain coordination at all
times.

WARRANTY

Add the following Pai.oraph :

3.5.1

3.5..

3.53

354

Tae Contractor will guarantee all materials and workmanship against original
dei’ cts..Cxcept injury from proper and usual wear when used for the purpose
aenaed, for two years after Acceptance by the Owner, and will maintain all
ite‘ns in perfect condition during the period of guarantee.

Defects appearing during the period of guarantee will be made good by the
Contractor at his expense upon demand of the Owner, it being required that all
work will be in perfect condition when the period of guarantee will have
elapsed.

In addition to the General Guarantee there are other guarantees required for
certain items for different periods of time than the two years as above, and are
particularly so stated in that part of the specifications referring to same. The
said guarantees will commence at the same time as the General Guarantee.

If the Contractor fails to remedy any failure, defect or damage within a
reasonable time after receipt of notice, the Owner will have the right to replace,
repair, or otherwise remedy the failure, defect or damage at the Contractor’s
expense.
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3.11

3.17

DOCUMENTS AND SAMPLES AT THE SITE
Add the following Paragraphs:

3.11.1 During the course of the Work, the Contractor shall maintain a record set of
drawings on which the Contractor shall mark the actual physical location,o1 2l
piping, valves, equipment, conduit, outlets, access panels, controls, actua.ars,
including all appurtenances that will be concealed once concauctica s
complete, etc., including all invert elevations.

3.11.2 At the completion of the project, the Contractor sha'l c¢htain a set of
reproducible drawings from the Architect, and neatly sansic: aiinformation
outlined in 3.11.1 to provide a complete record of the < s-briic zotditions.

3.11.3 The Contractor shall provide two (2) prints of !¢ a -built conditions, along with
the reproducible drawings themselves, to thy C'wies-and one (1) set to the
Architect. In addition, attach one comricicisedito each of the Operating and
Maintenance Instructions/Manuals.

In the first sentence of the paragraph, insert “inc2ninify” between “shall” and “hold”.

ARTICLE 4;: ADMINISTRATION OF THE CONTKACT

42

ADMINISTRATION OF THE CONTRA

Delete the first sentence of T aras=anh +.2.7 and replace with the following:

The Architect will review a4 approve or take other appropriate action upon the Contractor’s
submittals such as Shop Drz wings, Product Data and Samples for the purpose of checking
for conformanc < with the Contract Documents.

Delete tho'second srutence of Paragraph 4.2.7 and replace with the following:

The Architect’s action will be taken with such reasonable promptness as to cause no delay in
#.o.Work in the activities of the Owner, Contractor or separate Contractors, while allowing
suffic’ent time in the Owner’s professional judgment to permit adequate review.

A/ .d the following Paragraph:

4.2.10.1 There will be no full-time project representative provided by the Owner or
Architect on this project.

Add to Paragraph 4.2.13 “and in compliance with all local requirements.” to the end of the
sentence

ARTICLE 5: SUBCONTRACTORS

52

AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE
WORK

0586B031.M02

Supplementary General Conditions SGC-5



Delete Paragraph 5.2.3 in its entirety and replace with the following:

523

If the Owner or Architect has reasonable objection to a person or entity
proposed by the Contractor, the Contractor shall propose another to whom the
Owner or Architect has no reasonable objection, subject to the statutory
requirements of 29 Delaware Code § 6962(d)(10)b.3 and 4.

ARTICLE 6: CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

6.1

6.2

OWNER’S RIGHT TO PERFORM CONSTRUCTION AND TO AWA" W IEFANATE
CONTRACTS

Delete Paragraph 6.1.4 in its entirety.

MUTUAL RESPONSIBILITY

6.2.3

In the second sentence, strike the word “shall”.~=d n. ert the word “may”.

ARTICLE 7: CHANGES IN THE WORK

(SEE ARTICLE 7: CHANGES IN WORK IN T:.¥ GENERAL REQUIREMENTS)

ARTICLE 8: TIME

8.2 PROGRESS AND COMPLETICN

Add the following Paragrap..=.

8.2.1.1 Refer to ‘Specit cation Section SUMMARY OF WORK for Contract time
regrirements.

8.24 If \'e Wirk falls behind the Progress Schedule as submitted by the Contractor,
s Contractor shall employ additional labor and/or equipment necessary to
bri.ug the Work into compliance with the Progress Schedule at no additional
cost to the Owner.

8.3 LELA (S AND EXTENSION OF TIME

£3.1 Strike “arbitration” and insert “remedies at law or in equity”.
Add the following Paragraph:

83.2.1 The Contractor shall update the status of the suspension, delay, or interruption
of the Work with each Application for Payment. (The Contractor shall report
the termination of such cause immediately upon the termination thereof.)
Failure to comply with this procedure shall constitute a waiver for any claim for
adjustment of time or price based upon said cause.

Delete Paragraph 8.3.3 in its entirety and replace with the following;:
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833 Except in the case of a suspension of the Work directed by the Owner, an
extension of time under the provisions of Paragraph 8.3.1 shall be the
Contractor’s sole remedy in the progress of the Work and there shall be no
payment or compensation to the Contractor for any expense or damage resulting
from the delay.

Add the following Paragraph:

834 By permitting the Contractor to work after the expired time for comyletior of
the project, the Owner does not waive their rights under the Corract.

ARTICLE 9: PAYMENTS AND COMPLETION

9.2

93

9.5

SCHEDULE OF VALUES

Add the following Paragraphs:

9.2.1 The Schedule of Values shall be sut mitted using AIA Document G702,
Continuation Sheet to G703.

9.2.2 The Schedule of Values is to inctude a 'ine item for Project Closeout Document
Submittal. The value of thi¢ iten.is to be no less than 1% of the initial contract
amount.

APPLICATIONS FOR PAYMEN

Add the following Paragrcnh:

93.13 Application, for, Payment shall be submitted on AIA Document G702
“Arplication and Certificate for Payment”, supported by AIA Document G703
“Continuation Sheet”. Said Applications shall be fully executed and notarized.

Add the . »llowi g Paragraphs:

951 Until Closeout Documents have been received and outstanding items completed
the Owner will pay 95% (ninety-five percent) of the amount due the Contractor
on account of progress payments.

».3.5 The Contractor shall provide a current and updated Progress Schedule to the
Architect with each Application for Payment. Failure to provide Schedule will
be just cause for rejection of Application for Payment.

DECISIONS TO WITHHOLD CERTIFICATION

Add the following to 9.5.1:

8 failure to provide a current Progress Schedule;

9 a lien or attachment is filed;

.10 failure to comply with mandatory requirements for maintaining Record
Documents.

0586B031.M02
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9.6

9.7

9.8

the

PROGRESS PAYMENTS

Delete Paragraph 9.6.1 in its entirety and replace with the following:

9.6.1 Afier the Architect has approved and issued a Certificate for Payment, payn. -
shall be made by the Owner within 30 days after Owner’s receipt oI the
Certificate for Payment.

FAILURE OF PAYMENT

In first sentence, strike “seven” and insert “thirty (30)”. Also strike: “biading dispute
resolution” and insert “remedies at law or in equity”.

SUBSTANTIAL COMPLETION
To Subparagraph 9.8.3- Add the following sentence:
“If the Architect is required to make more thanZ in.nectic.ais of the same portion of work,

Contractor shall responsible for all costs associate ! with subsequent inspections including
but not limited to any Architect’s fees.”

9.8.5 In the second sentencs, strike “s'.all” and insert “may”.

ARTICLE 10: PROTECTION OF PERSCIs AND PROPERTY

10.1

10.2

SAFETY PRECAUT:ONS £ ND PROGRAMS
Add the foller ving Paragraphs:

10.1.1.%1 3ah ‘Contractor shall develop a safety program in accordance with the
Or cupational Safety and Health Act of 1970. A copy of said plan shall be
wurnished to the Owner and Architect prior to the commencement of that
Contractor’s Work.

101.2 Each Contractor shall appoint a Safety Representative. Safety Representatives
shall be someone who is on site on a full time basis. If deemed necessary by the
Owner or Architect, Contractor Safety meetings will be scheduled. The
attendance of all Safety Representatives will be required. Minutes will be
recorded of said meetings by the Contractor and will be distributed to all parties
as well as posted in all job offices/trailers etc.

SAFETY OF PERSONS AND PROPERTY
Add the following Paragraph:
10.2.4.1 As required in the Hazardous Chemical Act of June 1984, all vendors supplying

any material that may be defined as hazardous must provide Material Safety
Data Sheets for those products. Any chemical product should be considered

SGC-8
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STATE OF DELAWARE

10.3

10.5

ARTICLE 11:

11.1

11.2

11.3

DIVISION OF FACILITIES MANAGEMENT

hazardous if it has a caution warning on the label relating to a potential physical
or health hazard, if it is known to be present in the work place, and if employees
may be exposed under normal conditions or in foreseeable emergency
situations. Material Safety Data Sheets shall be provided directly to the Owner;
along with the shipping slips that include those products.

HAZARDOUS MATERIALS

Delete Paragraph 10.3.3 in its entirety.

Delete Paragraphs 10.3.6 in its entirety.

INSURANCE AND BONDS

CONTRACTOR’S LIABILITY INSURANCE

11.1.4

Strike “the Owner” immediately followirg () and strike “and (2) the Owner
as an additional insured for claims causeq in whole or in part by the
Contractor’s negligent acts or omissions.duiing the Contractor’s completed
operations.”

OWNER'’S LIABILITY INSURANCF

Delete Paragraph 11.2 in its entirr.y.

PROPERTY INSURANCE

Delete Paragraph 11.3 in its »ntirety and replace with the following:

11.3

Th< State will not provide Builder’s All Risk Insurance for the Project. The
Contlactor and all Subcontractors shall provide property coverage for their tools
anaeculpment, as necessary. Any mandatory deductible required by the
Ccatractor’s Insurance shall be the responsibility of the Contractor.

114  PERFOP..ANCE BOND AND PAYMENT BOND

Ad¢ the 1hllowing sentence: “The bonds will conform to those forms approved by the Office of
Mai agemr nt and Budget.”

APTyTLrs.: UNCOVERING AND CORRECTION OF WORK

il

AFTER SUBSTANTIAL COMPLETION

Add the following Paragraph:

12.2.2.1.1

At any time during the progress of the Work, or in any case where the nature of
the defects will be such that it is not expedient to have corrected, the Owner, at
its option, will have the right to deduct such sum, or sums, of money from the
amount of the Contract as it considers justified to adjust the difference in value

0586B031.M02

Supplementary General Conditions SGC-9



between the defective work and that required under contract including any
damage to the structure.

122.2.1 Strike “one” and insert “two”.

12.2.2.2  Strike “one” and insert “two”.

12.22.3  Strike “one” and insert “two”.

12.2.5 In second sentence, strike “one” and insert “two”.
ARTICLE 13: MISCELLANEOUS PROVISIONS
13.1 GOVERNING LAW

Strike “except that, if the parties have selected arbitration s the method of binding dispute
resolution, the Federal Arbitration Act shall govern Sectan 12.4.”

13.6 INTEREST
Strike “the date payment is due at such rate as the narties may agree upon in writing or, in
the absence thereof, at the legal rate preyaiing from time to time at the place where the
Project is located.” Insert “30 days of jresent 1ent of the authorized Certificate of Payment
at the annual rate of 12% or 1% p7+ monu
13.7 TIME LIMITS ON CLAIMS
Strike the last sentence.
Add the following Paragraph:
13.8 CONFLICTS v (I TH+EDERAL STATUTES OR REGULATIONS
13.8.1 If any provisicn, specifications or requirement of the Contract Documents conflict or is
i ‘onsistent with any statute, law or regulation of the government of the United State of
Amurica, the Contractor shall notify the Architect and Owner immediately upon discovery.
ARTICLE 14: TE RMINATION OR SUSPENSION OF THE CONTRACT
144 TERMINATION BY THE OWNER FOR CONVENIENCE
Delete Paragraph 14.4.3 in its entirety and replace with the following:
14.4.3 In case of such termination for the Owner’s convenience, the Contractor shall

be entitled to receive payment for Work executed, and cost incurred by reason
of such termination along with reasonable overhead.

ARTICLE 15: CLAIMS AND DISPUTES

15.1.2 Throughout the Paragraph strike “21” and insert “45”.
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15.1.6

15.2

153

154

DIVISION OF FACILITIES MANAGEMENT

CLAIMS FOR CONSEQUENTIAL DAMAGES

Delete Paragraph 15.1.6 in its entirety.

INITIAL DECISION

Delete Paragraph 15.2.5 in its entirety and replace with the following:

15.2.5

The Architect will approve or reject Claims by written decision. wiich sall
state the reasons therefore and shall notify the parties of ar’y cha.ge in the
Contract Sum or Contract Time or both. The approval or iziec:ion ¢ a Claim
by the Architect shall be subject to mediation and other2meties at law or in

equity.

Delete Paragraph 15.2.6 and its subparagraphs in their entire?;.

MEDIATION

15.3.1

Strike “binding dispute resolution” «ind irnert.“any or all remedies at law or in
equity”.

15.3.2 In the first sentence, delcte ‘administered by the American Arbitration
Association in accordapsce \vith it Construction Industry Mediation Procedure
in effect on the date 71 the’Agi»2ment,” Strike “binding dispute resolution” and
insert “remedies at.!law ‘nd ir’equity”.

ARBITRATION

Delete Paragraph 15.4 a:d its sub-sections in its entirety.

E.J'Or SUPPLEMENTARY GENERAL CONDITIONS

0586B031.M02
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STATE OF DELAWARE
DEPARTMENT OF LABOR .
DIVISION OF INDUSTRIAL AFFAIRS 7151
OFFICE OF LABOR LAW ENFORCEMENT ] ‘
PHONE: (302) 451-3423 SR s

Mailing Address: Located at: i
225 CORPORATE BOULEVARD 225 CORPORATE PUULLVAFE -—
SUITE 104 SUITE 104

NEWARK, DE 19702 NEWARK, DE 19702

PREVAILING WAGES FOR BUILDING CONSTRUCTION EFFECTIVE MARCH 15, 2012

CLASSIFICATION NEW CASTLE KENT UL LK
ASBESTOS WORKERS 23.22 29.82 39.20
BOILERMAKERS 65.47 33_’>2_|;_ V 48.83
BRICKLAYERS 45.63 r W ° 45.63
CARPENTERS 49.06 49&?+ 39.22
CEMENT FINISHERS 40.38 29.11 21.20
ELECTRICAL LINE WORKERS 43.49 L o729 28.44
ELECTRICIANS 59.10 \N 59.10 59.10
ELEVATOR CONSTRUCTORS 73.14 40.93 30.55
GLAZIERS 62 ./ _l__ -’ 62.60 54.20
INSULATORS 50.30 50.38 50.38
IRON WORKERS 22.70 58.70 58.70
LABORERS 371020 37.20 37.20
MILLWRIGHTS " Nso.85 60.85 47.42
PAINTERS NS o40.62 40.62 40.62
PILEDRIVERS W/ 66.42 37.64 30.45
PLASTERERS —_ i 21.61 21.61 17.50
PLUMBERS/ PIPEFITTERS/STEAMFITTERS 57.95 43.24 46.28
POWER EQUIPMENT OPERATORS 55.81 55.81 24.13
ROOFERS - COMPOSITION 21.01 20.71 17.02
ROOFERS - SHINGLE/ SLATE/TILE 17.59 17.50 16.45
SHEET METAL WORKERS N/ 64.39 62.18 62.18
SOFT FLOOR LAYERS o 44.92 44.92 44.92
SPRINKLER FITTER’ Vv 50.65
TERRAZZO/MARBLL/T.LE FNRS 50.50
TERRAZZO/MAFGLL/TILL STRS 57.98
TRUCK DRIVERS 22.49]

carrIN _ &%?/ Z £ =

o
mm;ﬁuSTPATﬁR OFELIEE OF 75!0& LAW ENFORCEMENT
N7 Fk. THESE RATES ARE PROMULGATED AND ENFORCED PURSUANT TO THE PREVAILING WAGE
REGULATIONS ADOPTED BY THE DEPARTMENT OF LABOR ON APRIL 3, 1992.
CLASSIFICATIONS OF WORKERS ARE DETERMINED BY THE DEPARTMENT OF LABOR. FOR
ASSISTANCE IN CLASSIFYING WORKERS, OR FOR A COPY OF THE REGULATIONS OR
CLASSIFICATIONS, PHONE (302) 451-3423.

NON-REGISTERED APPRENTICES MUST BE PAID THE MECHANIC'S RATE.

PROJECT: DHSS Holloway Campus Chapel Renovations, New Castle County
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