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SECTION 0011 13
ADVERTISEMENT FOR BIDS

Sealed bids for OMB/DFM Contract No. MC3501000036 — Holloway Campus — Lewis Building —
Elevator Upgrades will be received by the State of Delaware, Office of Management and Budget,
Division of Facilities Management, in the reception area of the Facilities Management Office ift" the
Thomas Collins Building, 540 S. DuPont Highway, Suite 1 (Third Floor), Dover, DE 19901 u 0
p.m. local time on Thursday, July 12, 2018, at which time they will be publicly opened an d

in the Conference Room. Bidder bears the risk of late delivery. Any bids received after th%ﬁme

elevator at the Lewis Building at the Herman Holloway Campus in New Castl aWare. The scope of
work also includes all related architectural, mechanical, electrical and oth ances as indicated
in the bid documents.

will be returned unopened. Q
Project involves upgrading components of an existing two-story hydraulic opp ger/service
Ite

A MANDATORY Pre-Bid Meeting will be held on Tuesday,
Administration Building Annex of the Holloway Campus, 1 . ont Highway, New Castle,
Delaware, for the purpose of establishing the list of subcoftractors and to answer questions.
Representatives of each party to any Joint Venture mu d this meeting. ATTENDANCE OF
THIS MEETING IS A PREREQUISITE FOR BIDDING THIS CONTRACT.

6,,2018, at 9:00 a.m. at the

Sealed bids shall be addressed to the Division of anagement, 540 S. DuPont Highway, Suite
1 (Third Floor), Dover, DE 19901. The oxw elope should clearly indicate: ""OMB/DFM

CONTRACT NO. MC3501000036 -4HOI AY CAMPUS - LEWIS BUILDING -
ELEVATOR UPGRADES - SEALED BIE © NOT OPEN."

Contract documents may be obtai office of Davis, Bowen & Friedel, Inc., 1 Park Avenue,
Milford, DE 19963, phone (30 NF , upon receipt of $75.00 per set/non-refundable. Checks are

to be made payable to “Davis, riedel, Inc.”
Construction docume Il be available for review at the following locations: Davis, Bowen &
Friedel, Inc.; Associate s & Contractors; Delaware Contractors Association.

Bidders will ngt bé
identity or
Business Ent

to discrimination on the basis of race, creed, color, sex, sexual orientation, gender
in consideration of this award, and Minority Business Enterprises, Disadvantaged
ises, Women-Owned Business Enterprises and Veteran-Owned Business Enterprises will
be affafded full opportunity to submit bids on this contract. Each bid must be accompanied by a bid security
equivalengto ten percent of the bid amount and all additive alternates. The successful bidder must post a
perforgmance bond and payment bond in a sum equal to 100 percent of the contract price upon execution of
@ ract. The Owner reserves the right to reject any or all bids and to waive any informalities therein.

ner may extend the time and place for the opening of the bids from that described in the
advertisement, with not less than two calendar days notice by certified delivery, facsimile machine or other
electronic means to those bidders receiving plans.

END OF ADVERTISEMENT FOR BIDS
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INSTRUCTIONS TO BIDDERS
(State of Delaware Front End Documents — 2017)
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ARTICLE 1: GENERAL

11 DEFINITIONS

111 Whenever the following terms are used, their intent and meaning shall be interpreted ‘as
follows:

1.2 STATE: The State of Delaware.

1.3 AGENCY: Contracting State Agency as noted on cover sheet.

14 DESIGNATED OFFICIAL: The agent authorized to act for the Agency/

15 BIDDING DOCUMENTS: Bidding Documents include the‘Bidding,Requirements and the

proposed Contract Documents. The Bidding Requirements ‘¢gnsist of the Advertisement for
Bid, Invitation to Bid, Instructions to Bidders, Suppl@mentary Instructions to Bidders (if
any), General Conditions, Supplementary General “‘€Conditions, General Requirements,
Special Provisions (if any), the Bid Form (includingithe’Non-Collusion Statement), and other
sample bidding and contract forms. The proposed Contract Documents consist of the form of
Agreement between the Owner and Conractornas well as the Drawings, Specifications
(Project Manual) and all Addenda issuedyprier to execution of the Contract.

1.6 CONTRACT DOCUMENTS: ThetContract Documents consist of the, Instructions to
Bidders, Supplementary Instrugtienste Bidders (if any), General Conditions, Supplementary
General Conditions, General Requiréments, Special Provisions (if any), the form of
agreement between the Qwner-andshe Contractor, Drawings (if any), Specifications (Project
Manual), and all adden@a.

1.7 AGREEMENT #The_form of the Agreement shall be AIA Document A101, Standard Form
of Agreement “between Owner and Contractor where the basis of payment is a
STIPULAGED SUM: In the case of conflict between the instructions contained therein and
the Gené€ral Requirements herein, these General Requirements shall prevail.

18 GENERAL'REQUIREMENTS (or CONDITIONS): General Requirements (or conditions)
areyinsteuctions pertaining to the Bidding Documents and to contracts in general. They
gontain, in summary, requirements of laws of the State; policies of the Agency and
instructions to bidders.

19 SPECIAL PROVISIONS: Special Provisions are specific conditions or requirements
peculiar to the bidding documents and to the contract under consideration and are
supplemental to the General Requirements. Should the Special Provisions conflict with the
General Requirements, the Special Provisions shall prevail.

1.10 ADDENDA: Written or graphic instruments issued by the Owner/Architect prior to the
execution of the contract which modify or interpret the Bidding Documents by additions,
deletions, clarifications or corrections.

00 21 13\ Instructions to Bidders 0586B035.Z04
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111 BIDDER OR VENDOR: A person or entity who formally submits a Bid for the material or
Work contemplated, acting directly or through a duly authorized representative who meets
the requirements set forth in the Bidding Documents.

112 SUB-BIDDER: A person or entity who submits a Bid to a Bidder for materials or labor, @f
both for a portion of the Work.

1.13 BID: A complete and properly executed proposal to do the Work for the sums,stipdlated
therein, submitted in accordance with the Bidding Documents.

1.14 BASE BID: The sum stated in the Bid for which the Bidder offers tofperformn the Work
described in the Bidding Documents as the base, to which Work may ‘he added or from
which Work may be deleted for sums stated in Alternate Bids (if anyiare/frequired to be stated
in the bid).

1.15 ALTERNATE BID (or ALTERNATE): An amount stated‘in the Bid, where applicable, to
be added to or deducted from the amount of the Base Bid if th@ycorresponding change in the
Work, as described in the Bidding Documents is accepted.

1.16 UNIT PRICE: An amount stated in the Bid, wherg applicable, as a price per unit of
measurement for materials, equipment or sérvices,or a portion of the Work as described in
the Bidding Documents.

1.17 SURETY: The corporate body whichus botund with and for the Contract, or which is liable,
and which engages to be respansiblexforithe Contractor's payments of all debts pertaining to
and for his acceptable performiance of the Work for which he has contracted.

1.18 BIDDER'S DEPOSIT:The security designated in the Bid to be furnished by the Bidder as a
guaranty of good faith,to%enter into a contract with the Agency if the Work to be performed
or the material orequipment to be furnished is awarded to him.

1.19 CONTRAE]: Theywritten agreement covering the furnishing and delivery of material or
work tafe performed.

1.20 CONTRACTOR: Any individual, firm or corporation with whom a contract is made by the
Agency.

1.21 SUBCONTRACTOR: An individual, partnership or corporation which has a direct contract

with a contractor to furnish labor and materials at the job site, or to perform construction
labor and furnish material in connection with such labor at the job site.

122 CONTRACT BOND: The approved form of security furnished by the contractor and his

surety as a guaranty of good faith on the part of the contractor to execute the work in
accordance with the terms of the contract.

ARTICLE 2: BIDDER'S REPRESENTATIONS

0586B035.Z204 Instructions to Bidders / 00 21 13
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2.1 PRE-BID MEETING

2.1.1 A pre-bid meeting for this project will be held at the time and place designated. Attendance
at this meeting is a pre-requisite for submitting a Bid, unless this requirement is specificallyy
waived elsewhere in the Bid Documents.

2.2 By submitting a Bid, the Bidder represents that:

2.2.1 The Bidder has read and understands the Bidding Documents and that the«Bid Is made in
accordance therewith.

2.2.2 The Bidder has visited the site, become familiar with existing conaditiens under which the

Work is to be performed, and has correlated the Bidder’s his persenaliobservations with the
requirements of the proposed Contract Documents.

2.2.3 The Bid is based upon the materials, equipment, an@l,systems required by the Bidding
Documents without exception.

2.3 JOINT VENTURE REQUIREMENTS

231 For Public Works Contracts, each JointeVenturer shall be qualified and capable to complete

the Work with their own forces.

232 Included with the Bid submissien, and a$-a requirement to bid, a copy of the executed Joint
Venture Agreement shall be submitted and signed by all Joint Venturers involved.

233 All required Bid Bonds, Performance Bonds, Material and Labor Payment Bonds must be
executed by both Joint\VVenturers and be placed in both of their names.

234 All required instigance gertificates shall name both Joint VVenturers.

2.35 Both Jaint Venturers shall sign the Bid Form and shall submit a copy of a valid Delaware
Business 1Sicense with their Bid.

2.3.6 Both Joint Venturers shall include their Federal E.l. Number with the Bid.

2.3.7 In the event of a mandatory Pre-bid Meeting, each Joint Venturer shall have a representative
in attendance.

23.8 Due to exceptional circumstances and for good cause shown, one or more of these provisions
may be waived at the discretion of the State.

2.4 ASSIGNMENT OF ANTITRUST CLAIMS

24.1 As consideration for the award and execution by the Owner of this contract, the Contractor
hereby grants, conveys, sells, assigns and transfers to the State of Delaware all of its right,
title and interests in and to all known or unknown causes of action it presently has or may
now or hereafter acquire under the antitrust laws of the United States and the State of

00 21 13\ Instructions to Bidders 0586B035.Z04
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Delaware, relating to the particular goods or services purchased or acquired by the Owner
pursuant to this contract.

ARTICLE 3: BIDDING DOCUMENTS

3.1 COPIES OF BID DOCUMENTS

311 Bidders may obtain complete sets of the Bidding Documents _from¢ the
Architectural/Engineering firm designated in the Advertisement or Invitation o Bieyin¥the
number and for the deposit sum, if any, stated therein.

312 Bidders shall use complete sets of Bidding Documents for preparatiop=ef ‘Bids.4 The issuing

Agency nor the Architect assumes no responsibility for errors or miginterpretations resulting
from the use of incomplete sets of Bidding Documents.

3.1.3 Any errors, inconsistencies or omissions discovered shallhbeyreported to the Architect
immediately.
3.14 The Agency and Architect may make copies of thegBidding Documents available on the

above terms for the purpose of obtaining Bids on the\Work. No license or grant of use is
conferred by issuance of copies of the Bidding Deeuments.

3.2 INTERPRETATION OR CORRECTION'@F BIDDING DOCUMENTS

321 The Bidder shall carefully study=andhcompare the Bidding Documents with each other, and
with other work being bid e@ncurrently or presently under construction to the extent that it
relates to the Work fopswhich, the Bid is submitted, shall examine the site and local
conditions, and shall fgport any" errors, inconsistencies, or ambiguities discovered to the
Architect.

3.2.2 Bidders or Sub-hidders requiring clarification or interpretation of the Bidding Documents
shall makesa,writtemequest to the Architect at least seven days prior to the date for receipt of
Bids. lfterpretations, corrections and changes to the Bidding Documents will be made by
writteR,Addendum. Interpretations, corrections, or changes to the Bidding Documents made
infany other'tmanner shall not be binding.

3.2.3 Fhe apparent silence of the specifications as to any detail, or the apparent omission from it of
detailed description concerning any point, shall be regarded as meaning that only the best
commercial practice is to prevail and only material and workmanship of the first quality are
to be used. Proof of specification compliance will be the responsibility of the Bidder.

324 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay
for all permits, labor, materials, equipment, tools, construction equipment and machinery,
water, heat, utilities, transportation, and other facilities and services necessary for the proper
execution and completion of the Work.

3.25 The Owner will bear the costs for all impact and user fees associated with the project.
3.3 SUBSTITUTIONS
0586B035.204 Instructions to Bidders / 00 21 13
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331 The materials, products and equipment described in the Bidding Documents establish a
standard of quality, required function, dimension, and appearance to be met by any proposed
substitution. The specification of a particular manufacturer or model number is not intended
to be proprietary in any way. Substitutions of products for those named will be considered,
providing that the Vendor certifies that the function, quality, and performance characteristies
of the material offered is equal or superior to that specified. It shall be the Bidder's
responsibility to assure that the proposed substitution will not affect the intent of thedésigny
and to make any installation modifications required to accommodate the substitutions

3.3.2 Requests for substitutions shall be made in writing to the Architect at leaSt ten days prior to
the date of the Bid Opening. Such requests shall include a complete ‘description of the
proposed substitution, drawings, performance and test data, €Xplanation of required
installation modifications due the substitution, and any other imfermation necessary for an
evaluation. The burden of proof of the merit of the propesed=supstitution is upon the
proposer. The Architect’s decision of approval or disapprovahshall be final. The Architect is
to notify Owner prior to any approvals.

3.3.3 If the Architect approves a substitution prior to the feceipt of Bids, such approval shall be set
forth in an Addendum. Approvals made in any,other manner shall not be binding.

3.34 The Architect shall have no obligation te,consider any substitutions after the Contract award.
34 ADDENDA
341 Addenda will be mailed or délivered to"all who are known by the Architect to have received

a complete set of the Bidding, Decuments.

3.4.2 Copies of Addenda will be miade available for inspection wherever Bidding Documents are
on file for that purpose.

3.4.3 No Addenda will befissued later than 4 days prior to the date for receipt of Bids except an
Addendtim withdrawing the request for Bids or one which extends the time or changes the
locatien fer the opening of bids.

3.4.4 Each bidder shall ascertain prior to submitting his Bid that they have received all Addenda
issued, and shall acknowledge their receipt in their Bid in the appropriate space. Not
acknowledging an issued Addenda could be grounds for determining a bid to be non-
responsive.

ARTICLE 4: BIDDING PROCEDURES

Al PREPARATION OF BIDS
4.1.1 Submit the bids on the Bid Forms included with the Bidding Documents.
412 Submit the original Bid Form for each bid. Bid Forms may be removed from the project

manual for this purpose.

00 21 13\ Instructions to Bidders 0586B035.Z04
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413 Execute all blanks on the Bid Form in a non-erasable medium (typewriter or manually in
ink).
414 Where so indicated by the makeup on the Bid Form, express sums in both words and figures,
in case of discrepancy between the two, the written amount shall govern.
4.15 Interlineations, alterations or erasures must be initialed by the signer of the Bid.
4.1.6 BID ALL REQUESTED ALTERNATES AND UNIT PRICES, IF ANY. If there, iS'no

change in the Base Bid for an Alternate, enter “No Change”. The Contractek,s respansible
for verifying that they have received all addenda issued during the bidding pekiod. Work
required by Addenda shall automatically become part of the Contract.

4.1.7 Make no additional stipulations on the Bid Form and do not gealifyithe Bid in any other
manner.
4.1.8 Each copy of the Bid shall include the legal name of thé&Biddet and a statement whether the

Bidder is a sole proprietor, a partnership, a corporation, omnany legal entity, and each copy
shall be signed by the person or persons legally authorized to bind the Bidder to a contract.
A Bid by a corporation shall further give the_ state of\incorporation and have the corporate
seal affixed. A Bid submitted by an agentghallshave a current Power of Attorney attached,
certifying agent's authority to bind the Bidder.

419 Bidder shall complete the Non-Callusion Statement form included with the Bid Forms and
include it with their Bid.

4.1.10 In the construction of allsRublic Works projects for the State of Delaware or any agency
thereof, preference in émployment of laborers, workers or mechanics shall be given to bona
fide legal citizens of'the“State’ who have established citizenship by residence of at least 90
days in the Statey

4111 Each biddershall inelude in their bid a copy of a valid Delaware Business License.’

4.1.12 Eachsbidder shall include a signed Affidavit for the Bidder certifying compliance with OMB
Regulation 4104 - “Regulations for the Drug Testing of Contractor and Subcontractor
Employges Working on “Large Public Works Projects.” “Large Public Works” is based
ypon the current threshold required for bidding Public Works as set by the Purchasing and
Contracting Advisory Council.

4.2 BID SECURITY

42.1 All bids shall be accompanied by a deposit of either a good and sufficient bond to the agency
for the benefit of the agency, with corporate surety authorized to do business in this State, the
form of the bond and the surety to be approved by the agency, or a security of the bidder
assigned to the agency, for a sum equal to at least 10% of the bid plus all add alternates, or in
lieu of the bid bond a security deposit in the form of a certified check, bank treasurer’s check,
cashier’s check, money order, or other prior approved secured deposit assigned to the State.
The bid bond need not be for a specific sum, but may be stated to be for a sum equal to 10%
of the bid plus all add alternates to which it relates and not to exceed a certain stated sum, if

0586B035.Z204 Instructions to Bidders / 00 21 13
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said sum is equal to at least 10% of the bid. The Bid Bond form used shall be the standard
OMB form (attached).

422 The Agency has the right to retain the bid security of Bidders to whom an award is being
considered until either a formal contract has been executed and bonds have been furnished gr
the specified time has elapsed so the Bids may be withdrawn or all Bids have been rejected:

4.2.3 In the event of any successful Bidder refusing or neglecting to execute a formal coptragt and
bond within 20 days of the awarding of the contract, the bid bond or security(depesited’by
the successful bidder shall be forfeited.

43 SUBCONTRACTOR LIST

43.1 As required by Delaware Code, Title 29, section 6962(d)(10)b, gaeh Bidder shall submit with
their Bid a completed List of Sub-Contractors included with4he BidsEorm. NAME ONLY
ONE SUBCONTRACTOR FOR EACH TRADE. A Bid will be,considered non-responsive
unless the completed list is included.

432 Provide the Name and Address for each listed subeoptractor. Addresses by City, Town or
Locality, plus State, will be acceptable.

433 It is the responsibility of the Contractor 40 epsure that their Subcontractors are in compliance
with the provisions of this law. _AlsoNif @ Contractor elects to list themselves as a
Subcontractor for any category, they must specifically name themselves on the Bid Form and
be able to document their capability\to aet as Subcontractor in that category in accordance

with this law.
44 EQUALITY OF EMPEOYMENT OPPORTUNITY ON PUBLIC WORKS
44.1 During the performance ef this contract, the contractor agrees as follows:
A The, Contractor will not discriminate against any employee or applicant for

employment because of race, creed, sex, color, sexual orientation, gender identity or
national origin. The Contractor will take affirmative action to ensure the applicants
are employed, and that employees are treated during employment, without regard to
their race, creed, sex, color, sexual orientation, gender identity or national origin.
Such action shall include, but not be limited to, the following: Employment,
upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for training,
including apprenticeship. The Contractor agrees to post in conspicuous places
available to employees and applicants for employment notices to be provided by the
contracting agency setting forth this nondiscrimination clause.

B. The Contractor will, in all solicitations or advertisements for employees placed by or
on behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without regard to race, creed, sex, color, sexual
orientation, gender identity or national origin."

4.5 PREVAILING WAGE REQUIREMENT

00 21 13\ Instructions to Bidders 0586B035.Z04
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451 Wage Provisions: For renovation and new construction projects whose costs exceed the
thresholds contained in Delaware Code, Title 29, Section 6960, the minimum wage rates for
various classes of laborers and mechanics shall be as determined by the Department of Labor,
Division of Industrial Affairs of the State of Delaware.

452 The employer shall pay all mechanics and labors employed directly upon the site of works
unconditionally and not less often than once a week and without subsequent deduetionyor
rebate on any account, the full amounts accrued at time of payment, computed at.wage‘rates
not less than those stated in the specifications, regardless of any contractual relationship
which may be alleged to exist between the employer and such laborers and meghanics,

453 The scale of the wages to be paid shall be posted by the employer inasprominent and easily
accessible place at the site of the work.

454 Every contract based upon these specifications shall contain astiputation that sworn payroll
information, as required by the Department of Labor, be furnished weekly. The Department
of Labor shall keep and maintain the sworn payroll irfformatien for a period of 6 months
from the last day of the work week covered by the payrall.

4.6 SUBMISSION OF BIDS

46.1 Enclose the Bid, the Bid Security, and any other documents required to be submitted with the
Bid in a sealed opaque envelope. ,Address the envelope to the party receiving the Bids.
Identify with the project name, prgjeet number, and the Bidder's name and address. If the
Bid is sent by mail, enclose theysealed%envelope in a separate mailing envelope with the
notation "BID ENCLOSED0n the'face thereof. The State is not responsible for the opening
of bids prior to bid openipgrdate,andtime that are not properly marked.

46.2 Deposit Bids at the designated location prior to the time and date for receipt of bids indicated
in the Advertisement forBids. Bids received after the time and date for receipt of bids will
be marked “LATEBID” and returned.

46.3 Bidder@ssumes_full responsibility for timely delivery at location designated for receipt of
bids;

46.4 Oral, telephonic or telegraphic bids are invalid and will not receive consideration.

4.6.5 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of

Bids, provided that they are then fully in compliance with these Instructions to Bidders.

47 MODIFICATION OR WITHDRAW OF BIDS

4.7.1 Prior to the closing date for receipt of Bids, a Bidder may withdraw a Bid by personal request
and by showing proper identification to the Architect. A request for withdraw by letter or
fax, if the Architect is notified in writing prior to receipt of fax, is acceptable. A fax directing
a modification in the bid price will render the Bid informal, causing it to be ineligible for
consideration of award. Telephone directives for modification of the bid price shall not be
permitted and will have no bearing on the submitted proposal in any manner.
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472 Bidders submitting Bids that are late shall be notified as soon as practicable and the bid shall
be returned.

473 A Bid may not be modified, withdrawn or canceled by the Bidder during a thirty (30) day
period following the time and date designated for the receipt and opening of Bids, and Bidder
S0 agrees in submitting their Bid. Bids shall be binding for 30 days after the date ofsthe Bid
opening.

ARTICLES5: CONSIDERATION OF BIDS
5.1 OPENING/REJECTION OF BIDS

511 Unless otherwise stated, Bids received on time will be publiclyyopened and will be read
aloud. An abstract of the Bids will be made available to Biddefs.

512 The Agency shall have the right to reject any and all Bids. A Bid not accompanied by a
required Bid Security or by other data required by thé BiddingsgDocuments, or a Bid which is
in any way incomplete or irregular is subject to rejestion.

513 If the Bids are rejected, it will be done withifl thisty, (30) calendar day of the Bid opening.
5.2 COMPARISON OF BIDS
521 After the Bids have been openeewandyread, the bid prices will be compared and the result of

such comparisons will be made available to the public. Comparisons of the Bids may be
based on the Base Bid plus,desired Alternates. The Agency shall have the right to accept
Alternates in any order@r combination.

522 The Agency resefves thexsight to waive technicalities, to reject any or all Bids, or any portion
thereof, to advertise far new Bids, to proceed to do the Work otherwise, or to abandon the
Work, if insthe judgmient of the Agency or its agent(s), it is in the best interest of the State.

523 An_inerease or decrease in the quantity for any item is not sufficient grounds for an increase
or{decrease Ih the Unit Price.

524 Fhe prices quoted are to be those for which the material will be furnished F.O.B. Job Site and
include all charges that may be imposed during the period of the Contract.

52.5 No qualifying letter or statements in or attached to the Bid, or separate discounts will be
considered in determining the low Bid except as may be otherwise herein noted. Cash or
separate discounts should be computed and incorporated into Unit Bid Price(s).

5.3 DISQUALIFICATION OF BIDDERS
531 An agency shall determine that each Bidder on any Public Works Contract is responsible

before awarding the Contract. Factors to be considered in determining the responsibility
of a Bidder include:

00 21 13\ Instructions to Bidders 0586B035.Z04
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A The Bidder’s financial, physical, personnel or other resources including
Subcontracts;
B. The Bidder’s record of performance on past public or private construction

projects, including, but not limited to, defaults and/or final adjudication @r
admission of violations of the Prevailing Wage Laws in Delaware or any other
state;

C. The Bidder’s written safety plan;
D. Whether the Bidder is qualified legally to contract with the State;

E. Whether the Bidder supplied all necessary inforfation concerning its
responsibility; and,

F. Any other specific criteria for a particular procurgment, which an agency may
establish; provided however, that, the criteriathe set forth in the Invitation to Bid
and is otherwise in conformity with State afd/or ®ederal law.

5.3.2 If an agency determines that a Bidder is_nonresponsive and/or nonresponsible, the
determination shall be in writing and set forth the basis for the determination. A copy of
the determination shall be sent to the affected Bidder within five (5) working days of said
determination.

53.3 In addition, any one or more ofsthe following causes may be considered as sufficient for the
disqualification of a Bidder afid the Yejection of their Bid or Bids.

5331 More than one Bid for{the same Contract from an individual, firm or corporation under the
same or different names.

53.3.2 Evidence of collusion among Bidders.

5333 Unsatisfactory performance record as evidenced by past experience.

5334 If the Unit Prices are obviously unbalanced either in excess or below reasonable cost analysis
values.

53.35 Iif there are any unauthorized additions, interlineation, conditional or alternate bids or

irregularities of any kind which may tend to make the Bid incomplete, indefinite or
ambiguous as to its meaning.

5:8.3.6 If the Bid is not accompanied by the required Bid Security and other data required by the
Bidding Documents.

5.3.3.7 If any exceptions or qualifications of the Bid are noted on the Bid Form.

54 ACCEPTANCE OF BID AND AWARD OF CONTRACT

54.1 A formal Contract shall be executed with the successful Bidder within twenty (20) calendar
days after the award of the Contract.
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54.2 Per Section 6962(d)(13) a., Title 29, Delaware Code, “The contracting agency shall
award any public works contract within thirty (30) days of the bid opening to the lowest
responsive and responsible Bidder, unless the Agency elects to award on the basis of best
value, in which case the election to award on the basis of best value shall be stated in thé
Invitation To Bid.”

54.3 Each Bid on any Public Works Contract must be deemed responsive by the Agencygto be
considered for award. A responsive Bid shall conform in all material regpecisstosthe
requirements and criteria set forth in the Contract Documents and specifications.

5.4.4 The Agency shall have the right to accept Alternates in any order @mcombination, and to
determine the low Bidder on the basis of the sum of the Base Bid, pltis ag€epted Alternates.

545 The successful Bidder shall execute a formal contract, submitsthe required Insurance
Certificate, and furnish good and sufficient bonds, unless specifigally waived in the General
Requirements, in accordance with the General Requifementjwithin twenty (20) days of
official notice of contract award. The successful Bidder shallsprovide, at least two business
days prior to contract execution, copies of the Employee Drug Testing Program for the
Bidder and all listed Subcontractors. Bonds shall be forthe benefit of the Agency with surety
in the amount of 100% of the total contract awarel, Said Bonds shall be conditioned upon the
faithful performance of the contract. Bopdsishall fémain in affect for period of one year after
the date of substantial completion.

5.4.6 If the successful Bidder failsste, exectite the required Contract, Bond and all required
information, as aforesaid, within twenty (20) calendar days after the date of official Notice of
the Award of the Contraetntheir Bid guaranty shall immediately be taken and become the
property of the State €or the\benefit of the Agency as liquidated damages, and not as a
forfeiture or as a penalty. “Award will then be made to the next lowest qualified Bidder of the
Work or readvegtised, astthe Agency may decide.

547 Each biddershall supply with its bid its taxpayer identification number (i.e., federal employer
identifigation.number or social security number) and a copy of its Delaware business license,
andshould the vendor be awarded a contract, such vendor shall provide to the agency the
taxpayeryidentification license numbers of such subcontractors. Such numbers shall be
provided’on the later of the date on which such subcontractor is required to be identified or
ihe time the contract is executed. The successful Bidder shall provide to the agency to which
it is contracting, within 30 days of entering into such public works contract, copies of all
Delaware Business licenses of subcontractors and/or independent contractors that will
perform work for such public works contract. However, if a subcontractor or independent
contractor is hired or contracted more than 20 days after the Bidder entered the public works
contract the Delaware Business license of such subcontractor or independent contractor shall
be provided to the agency within 10 days of being contracted or hired.

5.4.8 The Bid Security shall be returned to the successful Bidder upon the execution of the formal
contract. The Bid Securities of unsuccessful bidders shall be returned within thirty (30)
calendar days after the opening of the Bids.

ARTICLE 6: POST-BID INFORMATION

00 21 13\ Instructions to Bidders 0586B035.Z04
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6.1 CONTRACTOR’S QUALIFICATION STATEMENT

6.1.1 Bidders to whom award of a Contract is under consideration shall, if requested by the
Agency, submit a properly executed AIA Document A305, Contractor’s Qualification
Statement, unless such a statement has been previously required and submitted.

6.2 BUSINESS DESIGNATION FORM

6.2.1 Successful bidder shall be required to accurately complete an Office of Management*and

Budget Business Designation Form for Subcontractors.

ARTICLE 7: PERFORMANCE BOND AND PAYMENT BOND

7.1 BOND REQUIREMENTS

7.11 The cost of furnishing the required Bonds, that are stipulated in‘the Bidding Documents, shall
be included in the Bid.

7.1.2 If the Bidder is required by the Agency to secure a bopd from other than the Bidder’s usual
sources, changes in cost will be adjusted as provide.in the Contract Documents.

7.13 The Performance and Payment Bond ferms used shall be the standard OMB forms
(attached).

7.2 TIME OF DELIVERY ANDIFORM OF BONDS

721 The bonds shall be dateéd on orafter the date of the Contract.

7.2.2 The Bidder shalirequireythe attorney-in-fact who executes the required bonds on behalf of

the surety to affix@ certified and current copy of the power of attorney.

ARTICLE 8: FORM OF AGREEMENT BETWEEN AGENCY AND CONTRACTOR
8.1 Unless otherwise required in the Bidding Documents, the Agreement for the Work will be

written on AIA Document A101, Standard Form of Agreement Between Owner and
Contractor Where the Basis of Payment is a Stipulated Sum.

END OF INSTRUCTIONS TO BIDDERS
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SECTION 004113

BID FORM

For Bids Due: To: State of Delaware
Division of Facilities Management
Thomas Collins Building
540 S. DuPont Highway, Suite 1
Dover, DE 19901

Name of Bidder:

Delaware Business License No.: Taxpayer ID No.:
(A _copy of Bidder’s Delaware Business License must be attached to this form.)

(Other License Nos.):

Phone No.: ( ) - Fax NQuiy ( ) -

The undersigned, representing that he has read and understands the Bidding Documents and that this bid is made in accordance
therewith, that he has visited the site and has familiarized himselfwith=theslocal conditions under which the Work is to be performed,
and that his bid is based upon the materials, systems and equipmentidescribed in the Bidding Documents without exception, hereby
proposes and agrees to provide all labor, materials, plantgequipment, supplies, transport and other facilities required to execute the
work described by the aforesaid documents for the lump sam itemized below:

$

($ )

ALTERNATES

Alternate prices conform togappligable project specification section. Refer to specifications for a complete description of the
following Alternate.

ALTERNATE No. 1: Proyide labor and material to replace the hoistway wiring, hoistway switches and travel cables.

Add:

($ )

ALLOWANGE

Allowances conform to the applicable project specification section. Refer to the specifications for a complete description of the
following Allowances.

ALLOWANCE NO. 1: Provide an allowance of $3,000.00 for unforeseen conditions.

ALLOWANCE NO. 2: Provide an allowance of $5,000.00 for fire alarm system work indicated in the bid documents.

0586B035.204 Bid Form /00 41 13
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BID FORM

I/We acknowledge Addendums numbered and the price(s) submitted include any cost/schedule impact they may have.
This bid shall remain valid and cannot be withdrawn for thirty (30) days'from the date of opening of bids (60 days for Sch@ol Districts
and Department of Education), and the undersigned shall abide by the Bid Security forfeiture provisions. Bid Security is attached to
this Bid.

The Owner shall have the right to reject any or all bids, and to waive any informality or irregularity in any bid receiveth

This bid is based upon work being accomplished by the Sub-Contractors named on the list attached to thig bid.

Should 1/We be awarded this contract, 1/\We pledge to achieve substantial completion of all the wogk within calendar days of
the Notice to Proceed.

The undersigned represents and warrants that he has complied and shall comply with all regéirements of local, state, and national
laws; that no legal requirement has been or shall be violated in making or accepting this bid\in awarding the contract to him or in the
prosecution of the work required; that the bid is legal and firm; that he has not, direetly orjindirectly, entered into any agreement,
participated in any collusion, or otherwise taken action in restraint of free competitive bidding.

Upon receipt of written notice of the acceptance of this Bid, the Bidder shall,withintwenty (20) calendar days, execute the agreement
in the required form and deliver the Contract Bonds, and Insurance Certificatesfrequired by the Contract Documents.

I am / We are an Individual / a Partnership / a Corporation

By Trading as
(Individual’s / General Partner’s / Corporate Name)

(State of Corporation)

Business Address:

Witness: By:
(Authorized Signature )

(SEAL)

(Title)
Date:

ATTACHMENTS
Sub=@ontractor List
Non-Collusion Statement
Affidavit(s) of Employee Drug Testing Program
Bid Security
(Others as Required by Project Manuals)

00 41 13\ Bid Form 0586B035.204
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BID FORM %
SUBCONTRACTOR LIST

In accordance with Title 29, Chapter 6962 (d)(10)b Delaware Code, the following sub-contractor listing must accom
contractor must be listed for each category where the bidder intends to use a sub-contractor to perform that category,e
the bid by the Owner, it is required that bidders list themselves as being the sub-contractor for all categorie
This form must be filled out completely with no additions or deletions.

e bid submittal. The name and address of the sub-
. In order to provide full disclosure and acceptance of
e is qualified and intends to perform such work.

Subcontractors tax payer ID #
or Delaware Business license #

Subcontractor Category Subcontractor Address (Cit

1. Elevator Upgrades

2. Electrical O
3. Plumbing @
4. Flooring 9

| g

O

O&
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BID FORM
NON-COLLUSION STATEMENT

S

This is to certify that the undersigned bidder has neither directly nor indirectly, entered into any agreemept;participated in any
collusion or otherwise taken any action in restraint of free competitive bidding in connection with this proposa this date (to

the Office of Management and Budget, Division of Facilities Management). O

All the terms and conditions of (MC #3501000036) have been thoroughly examined and are underst

NAME OF BIDDER:

AUTHORIZED REPRESENTATIVE
(TYPED):

AUTHORIZED REPRESENTATIVE
(SIGNATURE):

TITLE:

ADDRESS OF BIDDER:

E-MAIL:
PHONE NUMBER:
Sworn to and Subscribed fis day of 20
My Commission expire . NOTARY PUBLIC
HIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.
0041 13\ Bid Form 0586B035.204
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AFFIDAVIT
OF
EMPLOYEE DRUG TESTING PROGRAM

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large Public Works j@res
that Contractors and Subcontractors implement a program of mandatory drug testing for Employees who work on Lakge Public' Works

Contracts funded all or in part with public funds.

We hereby certify that we have in place or will implement during the entire term of the contract a Mandato ug Testing Program
for our employees on the jobsite that complies with this regulation:

Contractor/Subcontractor Name:

Contractor/Subcontractor Address:

Authorized Representative (typed or printed):

Authorized Representative (signature):

Title:
Sworn to and Subscribed before me this day of 20
My Commission expires . NOTARY PUBLIC

O

THISP MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.

O
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STATE OF DELAWARE
OFFICE OF MANAGEMENT AND BUDGET
BID BOND
TO ACCOMPANY PROPOSAL
(Not necessary if security is used)
KNOW ALL MEN BY THESE PRESENTS That:
of in the County of
and State of as Principal, and
of in the County of
and State of as Surety, legally authorized to do business in the \State Jof Delaware
(“State”), are held and firmly unto the State in the sum of
Dollars ($ ), or percentnOotio exceed
Dollérs ($ )

of amount of bid on Contract No. MC3501000036, to be paid to the State far thetuse and benefit of

(insert State agency name) fogwhich,payment well and truly to be
made, we do bind ourselves, our and each of our heirs, executors, administrators, and successors, jointly and
severally for and in the whole firmly by these presents.

NOW THE CONDITION OF THIS OBLIGATIONS SUCH That if the above bonded Principal
who has submitted to the (insert State agency name) a
certain proposal to enter into this contract for the furnishingeef’Certain material and/or services within the
State, shall be awarded this Contract, and if said Prif€ipalishall well and truly enter into and execute this
Contract as may be required by the terms of this Contractand approved by the
(insert State agency stame)this Contract to be entered into within twenty days after
the date of official notice of the award thereef injaccordance with the terms of said proposal, then this
obligation shall be void or else to be and#'emain infull force and virtue.

Sealed with seal and dated this day of in the year of our Lord two
thousand and (20__ ).

SEALED, AND DELIVERED IN THE
Presenceof

Name of Bidder (Organization)

Corporate By:
Seal Authorized Signature
Attest
Title
Name of Surety
Witness: By:
Title
0586B035.204 Bid Bond /00 43 13
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SECTION 00 52 13

STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-2007

The contract to be utilized on this project shall be the “Standard Form of Agreement Betwee% a

Contractor” AIA Document A101-2007.

N\
&
OQ’

O&

0586B035.204 Standard Form of Agreement /00 52 13
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SECTION 00 54 13

SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-2007

The following supplements modify the “Standard Form of Agreement Between Owner and Contractor,” AIA Document A101-2007. Where a porti
of the Standard Form of Agreement is modified or deleted by the following, the unaltered portions of the Standard Form of Agreement shall remai
effect.

ARTICLE 5: PAYMENTS

5.1 PROGRESS PAYMENTS O

513 Delete paragraph 5.1.3 in its entirety and replace with the following: Q
“Provided that a valid Application for Payment is receivedz Architect that meets all
requirements of the Contract, payment shall be made bythe ner not later than 30 days

after the Owner receives the valid Application for PaQ.

ARTICLE 6: DISPUTE RESOLUTION 0
6.2 BINDING DISPUTE RESOLUTION
Check Other — and add the followi N e:

"Any remedies available in ity.

8.2

8.5 Delete paragraph 8.5 in its entirety and replace with the following:
O&‘The Contractor’s representative shall not be changed without ten days written notice to the
Owner.”

END OF SECTION

0586B035.204 Supplement to Agreement Between Owner and Contractor / 00 54 13
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SECTION 00 61 13.13
PERFORMANCE BOND
Bond Number:
KNOW ALL PERSONS BY THESE PRESENTS, that we, , as garingipal
(“Principal™), and ,a corporation, legally atith6rized

to do business in the State of Delaware, as surety (“Surety”), are held and firmly bound_unte/the
(“Owner”) (insert State agency,_name),/lin the
amount of (% ), to be paid to Owner, for which payment well and truly to
be made, we do bind ourselves, our and each and every of our heirs, executors, administrations, successors
and assigns, jointly and severally, for and in the whole, firmly by these presents.

Sealed with our seals and dated this day of , 20

NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Rrincipal,“who has been awarded by
Owner that certain contract known as Contract No. dated the day of

, 20__ (the “Contract™), which Contract is incorpotated herein by reference, shall well and
truly provide and furnish all materials, appliances and tools and perform all the work required under and
pursuant to the terms and conditions of the Contract and thegContract Documents (as defined in the Contract)
or any changes or modifications thereto made as thereip provided, shall make good and reimburse Owner
sufficient funds to pay the costs of completing the Contraét, that*Owner may sustain by reason of any failure
or default on the part of Principal, and shall also“indemnify and save harmless Owner from all costs,
damages and expenses arising out of or by reason“ef the performance of the Contract and for as long as
provided by the Contract; then this obligation”shall, be»void, otherwise to be and remain in full force and
effect.

Surety, for value received, hereby stipulates and agrees, if requested to do so by Owner, to fully perform
and complete the work to be perfermediunder the Contract pursuant to the terms, conditions and covenants
thereof, if for any cause Principal fails‘er neglects to so fully perform and complete such work.

Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees that the
obligation of Surety andhits bofid shall be in no way impaired or affected by any extension of time,
modification, omission, addition or change in or to the Contract or the work to be performed thereunder, or
by any payment theteunder before the time required therein, or by any waiver of any provisions thereof, or
by any assignadentgpsubletting or other transfer thereof or of any work to be performed or any monies due or
to become due thereunder; and Surety hereby waives notice of any and all such extensions, modifications,
omissions, additions, changes, payments, waivers, assignments, subcontracts and transfers and hereby
expresSly Stipulates and agrees that any and all things done and omitted to be done by and in relation to
assignees, subcontractors, and other transferees shall have the same effect as to Surety as though done or
omitted t@ be done by or in relation to Principal.

Surety hereby stipulates and agrees that no modifications, omissions or additions in or to the terms of the
€ontract shall in any way whatsoever affect the obligation of Surety and its bond.

Any proceeding, legal or equitable, under this Bond may be brought in any court of competent jurisdiction in
the State of Delaware. Notices to Surety or Contractor may be mailed or delivered to them at their
respective addresses shown below.

0586B035.204 Performance Bond / 00 61 13.13
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IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such of them as
are corporations have caused their corporate seal to be hereto affixed and these presents to be signed by their
duly authorized officers, the day and year first above written.

PRINCIPAL %

Name: @
Witness or Attest: Address: %

By: (SEAL)
Name: Name:

Title:
(Corporate Seal) Q~
SURETY 0
Name: 2

Witness or Attest: Address:

By: (SEAL)
Name: &
(Corporate Seal) :
00 61 13.13 \ Performance Bond 0586B035.204
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SECTION 00 61 13.16
PAYMENT BOND
Bond Number:
KNOW ALL PERSONS BY THESE PRESENTS, that we,  as_gpringipal
(“Principal”), and , a corporation, legally_authorized to do

business in the State of Delaware, as surety (“Surety”), are held and firmly" boUnd™unto the
(“Owner”) (insert State agengy name), in the
amount of % ), to be paid to Owner, for whichgaymentwell and truly to
be made, we do bind ourselves, our and each and every of our heirs, executorsmadministrations, successors
and assigns, jointly and severally, for and in the whole firmly by these presents.

Sealed with our seals and dated this day of , 200

NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that ifLrincipal, who has been awarded by
Owner that certain contract known as Contract No. dated the day of

20__ (the “Contract”), which Contract is ghcorporated herein by reference, shall well and
truly pay all and every person furnishing materials or \performing labor or service in and about the
performance of the work under the Contract, all and every'sums=6t money due him, her, them or any of them,
for all such materials, labor and service for which Rrincipalis liable, shall make good and reimburse Owner
sufficient funds to pay such costs in the completion*ef the Contract as Owner may sustain by reason of any
failure or default on the part of Principal, and/shallRalse indemnify and save harmless Owner from all costs,
damages and expenses arising out of or by reéason/of the performance of the Contract and for as long as
provided by the Contract; then this obligation,shall be void, otherwise to be and remain in full force and
effect.

Surety, for value received, for Giself and ‘its successors and assigns, hereby stipulates and agrees that the
obligation of Surety and its bondyskall be in no way impaired or affected by any extension of time,
modification, omission, a@dition or change in or to the Contract or the work to be performed thereunder, or
by any payment thereunderddefore the time required therein, or by any waiver of any provisions thereof, or
by any assignment, sublettingyor other transfer thereof or of any work to be performed or any monies due or
to become due thereunderj and Surety hereby waives notice of any and all such extensions, modifications,
omissions, additions, “elanges, payments, waivers, assignments, subcontracts and transfers and hereby
expressly stipulates and agrees that any and all things done and omitted to be done by and in relation to
assignees) subcontractors, and other transferees shall have the same effect as to Surety as though done or
omitted to g done by or in relation to Principal.

Surety hereby stipulates and agrees that no modifications, omission or additions in or to the terms of the
Centraet shall in any way whatsoever affect the obligation of Surety and its bond.

Any proceeding, legal or equitable, under this Bond may be brought in any court of competent jurisdiction in
the State of Delaware. Notices to Surety or Contractor may be mailed or delivered to them at their
respective addresses shown below.
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IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such of them as
are corporations have caused their corporate seal to be hereto affixed and these presents to be signed by their
duly authorized officers, the day and year first above written.

PRINCIPAL %

Name:

Witness or Attest: Address:

By: : (SEAL)
Name: Name:

Title: Q~

(Corporate Seal) 0
SURETY Q

Witness or Attest:

(SEAL)
Name: Q
(Corporate Seal) @\
0061 13.16 \ Payment Bond 0586B035.204
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Holloway Campus Lewis Building Elevator Upgrades

MC3501000036
SECTION 00 62 76
APPLICATION AND CERTIFICATE FOR PAYMENT FORMS 6
The Application and Certificate for Payment Forms (AIA G702 & G703) are part of this project as
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Holloway Campus Lewis Building Elevator Upgrades
MC3501000036

SECTION 00 72 13

GENERAL CONDITIONS TO THE CONTRACT

The General Conditions of this Contract are as stated in the American Institute of Architects D%{%

A201 (2007 Edition) entitled General Conditions of the Contract for Construction and is @ is project

manual as included herein.
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Holloway Campus Lewis Building Elevator Upgrades
MC3501000036

SECTION 0073 13

SUPPLEMENTARY GENERAL CONDITIONS A201-2007
(State of Delaware Front End Documents - 2017)

The following supplements modify the “General Conditions of the Contract for Construction,”
Document A201-2007. Where a portion of the General Conditions is modified or deleted
Supplementary Conditions, the unaltered portions of the General Conditions shall remain in effect.

TABLE OF ARTICLES Q

1 GENERAL PROVISIONS 0
2. OWNER Q

3. CONTRACTOR 0

4, ADMINISTRATION OF THE CONTRACT

5, SUBCONTRACTORS \

6. CONSTRUCTION BY OWNER @PARATE CONTRACTORS
7. CHANGES IN THE WORK\

8.  TIME @

9. PAYMENTS OMPLETION

10. PROTECQ RSONS AND PROPERTY

1. INS D BONDS

12. «I\io RING AND CORRECTION OF WORK
MISCELLANEOUS PROVISIONS

TERMINATION OR SUSPENSION OF THE CONTRACT

0586B035.204 Supplementary General Conditions / 00 73 13
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Lewis Building Elevator Upgrades Holloway Campus
MC3501000036

ARTICLE 1: GENERAL PROVISIONS

11

111

1.2

15

BASIC DEFINITIONS
THE CONTRACT DOCUMENTS
Delete the last sentence in its entirety and replace with the following:

“The Contract Documents also include Advertisement for Bid, Instructions_to Bitden
sample forms, the Bid Form, the Contractor’s completed Bid and the Award Letter

Add the following Paragraph:

1111 In the event of conflict or discrepancies among the @ontract Documents, the
Documents prepared by the State of Delawarey, Division of Facilities
Management shall take precedence over all otheg doCuments.

CORRELATION AND INTENT OF THE CONTRAG] DOCUMENTS
Add the following Paragraphs:

1.2.4 In the case of an inconsistency betwgen the Drawings and the Specifications,
or within either document,nat clarified by addendum, the better quality or
greater quantity of work shallbe"provided in accordance with the Architect’s
interpretation.

1.25 The word “PROVIDE” "as used in the Contract Documents shall mean
“FURNISHANDNNSTALL” and shall include, without limitation, all labor,
materials£equipment, transportation, services and other items required to
complete,they\waork.

1.2.6 Theyword “PRODUCT” as used in the Contract Documents means all
matertals, systems and equipment.

OWNERSHIP "AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER
INSTROUMENTS OF SERVICE

Delete Paragraph 1.5.1 in its entirety and replace with the following:

“All pre-design studies, drawings, specifications and other documents, including those in
electronic form, prepared by the Architect under this Agreement are, and shall remain, the
property of the Owner whether the Project for which they are made is executed or not.
Such documents may be used by the Owner to construct one or more like Projects without
the approval of, or additional compensation to, the Architect. The Contractor,
Subcontractors, Sub-subcontractors and Material or Equipment Suppliers are authorized to
use and reproduce applicable portions of the Drawings, Specifications and other documents
prepared by the Architect and the Architect’s consultants appropriate to and for use in the
execution of their Work under the Contract Documents. They are not to be used by the
Contractor or any Subcontractor, Sub-subcontractor or Material and Equipment Supplier on
other Projects or for additions to this Project outside the scope of the Work without the
specific written consent of the Owner, Architect and Architect’s consultants.

00 73 13\ Supplementary General Conditions 0586B035.204
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Holloway Campus Lewis Building Elevator Upgrades

MC3501000036

The Architect shall not be liable for injury or damage resulting from the re-use of drawings
and specifications if the Architect is not involved in the re-use Project. Prior to re-use of
construction documents for a Project in which the Architect is not also involved, the Owner
will remove from such documents all identification of the original Architect, including
name, address and professional seal or stamp.”

Delete Paragraph 1.5.2 in its entirety.

ARTICLE 2: OWNER

2.2

INFORMATION AND SERVICES REQUIRED OF THE OWNER

To Subparagraph 2.2.3 — Add the following sentence:

“The Contractor, at their expense shall bear the costs to accdratelysidentify the location of
all underground utilities in the area of their excavation“and“shall bear all cost for any
repairs required, out of failure to accurately identify said utilities.”

Delete Subparagraph 2.2.5 in its entirety and substitute the following:

2.25 The Contractor shall be furniShedgfree of charge up to five (5) sets of the

Drawings and Project Manuals. Additional sets will be furnished at the cost
of reproduction, postage andshaneling.

ARTICLE 3: CONTRACTOR

3.2 REVIEW OF CONTRACYT, DOCUMENTS AND FIELD CONDITIONS BY

CONTRACTOR

Amend Paragraph®8.2:2,to"state that any errors, inconsistencies or omissions discovered

shall be reported,to'the Architect and Owner immediately.

Delete the third sentence in Paragraph 3.2.3.

3.3 SUPERWISION AND CONSTRUCTION PROCEDURES

Addthe following Paragraphs:

33.21 The Contractor shall immediately remove from the Work, whenever requested
to do so by the Owner, any person who is considered by the Owner or Architect
to be incompetent or disposed to be so disorderly, or who for any reason is not
satisfactory to the Owner, and that person shall not again be employed on the
Work without the consent of the Owner or the Architect.

3.34 The Contractor must provide suitable storage facilities at the Site for the proper
protection and safe storage of their materials. Consult the Owner and the
Architect before storing any materials.

3.35 When any room is used as a shop, storeroom, office, etc., by the Contractor or
Subcontractor(s) during the construction of the Work, the Contractor making

0586B035.204 Supplementary General Conditions / 00 73 13
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Lewis Building Elevator Upgrades Holloway Campus
MC3501000036

3.4

3.5

3.11

use of these areas will be held responsible for any repairs, patching or cleaning
arising from such use.

LABOR AND MATERIALS

Add the Following Paragraphs:

344

3.4.5

Before starting the Work, each Contractor shall carefully examine yall
preparatory Work that has been executed to receive their Work, “€heck
carefully, by whatever means are required, to insure that its Work @nd.adjacent,
related Work, will finish to proper contours, planes and levels.Rromptly/notify
the General Contractor/Construction Manager of any defects ©r imperfections in
preparatory Work which will in any way affect satisfacteryscompletion of its
Work. Absence of such notification will be constrded as an acceptance of
preparatory Work and later claims of defects will nethe recognized.

Under no circumstances shall the Contracter’sy Work proceed prior to
preparatory Work having been completelyeured, dried and/or otherwise made
satisfactory to receive this Work. Responsibility” for timely installation of all
materials rests solely with the Contractorgresponsible for that Work, who shall
maintain coordination at all times,

WARRANTY

Add the following Paragraphs:

351

352

3.9:3

354

The Contractorgwill guarantee all materials and workmanship against original
defects, exceptyinjury Arom proper and usual wear when used for the purpose
intended, f0r twayyears after Acceptance by the Owner, and will maintain all
items in‘perfect condition during the period of guarantee.

DefectS appearing during the period of guarantee will be made good by the
Contragtor at his expense upon demand of the Owner, it being required that all
work will be in perfect condition when the period of guarantee will have
elapsed.

In addition to the General Guarantee there are other guarantees required for
certain items for different periods of time than the two years as above, and are
particularly so stated in that part of the specifications referring to same. The
said guarantees will commence at the same time as the General Guarantee.

If the Contractor fails to remedy any failure, defect or damage within a
reasonable time after receipt of notice, the Owner will have the right to replace,
repair, or otherwise remedy the failure, defect or damage at the Contractor’s
expense.

DOCUMENTS AND SAMPLES AT THE SITE

Add the following Paragraphs:

00 73 13\ Supplementary General Conditions 0586B035.204
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3.11.1 During the course of the Work, the Contractor shall maintain a record set of
drawings on which the Contractor shall mark the actual physical location of all
piping, valves, equipment, conduit, outlets, access panels, controls, actuators,
including all appurtenances that will be concealed once construction is
complete, etc., including all invert elevations.

3.11.2 At the completion of the project, the Contractor shall obtain a sgt ‘of
reproducible drawings from the Architect, and neatly transfer all infggmation
outlined in 3.11.1 to provide a complete record of the as-built conditions.

3.11.3 The Contractor shall provide two (2) prints of the as-built conditions, along with
the reproducible drawings themselves, to the Owner and fone (1) set to the
Architect. In addition, attach one complete set to eachsef the Operating and
Maintenance Instructions/Manuals.

In the second sentence of the paragraph, insert “indemnify” betweeng=shall” and “hold”.

ARTICLE 4: ADMINISTRATION OF THE CONTRACT

4.2

ADMINISTRATION OF THE CONTRACT

Delete the first sentence of Paragraph 4.2.7 @nd rgplace with the following:

The Architect will review and approve or take*ether appropriate action upon the Contractor’s
submittals such as Shop Drawings, Prodtet'Data and Samples for the purpose of checking
for conformance with the Contract Decutpents.

Delete the second sentence,of Raragraph 4.2.7 and replace with the following:

The Architect’s action, will be/taken with such reasonable promptness as to cause no delay in
the Work in the a€tivities of the Owner, Contractor or separate Contractors, while allowing
sufficient time inthe Owner’s professional judgment to permit adequate review.

Add thegfollowing Paragraph:

4.2.10.18, SThere will be no full-time project representative provided by the Owner or
Architect on this project.

Add to Paragraph 4.2.13 “and in compliance with all local requirements.” to the end of the
seéntence

ARTICLE 5: SUBCONTRACTORS

5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE
WORK
Delete Paragraph 5.2.3 in its entirety and replace with the following:
52.3 If the Owner or Architect has reasonable objection to a person or entity
proposed by the Contractor, the Contractor shall propose another to whom the
0586B035.204 Supplementary General Conditions / 00 73 13
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Owner or Architect has no reasonable objection, subject to the statutory
requirements of 29 Delaware Code § 6962(d)(10)b.3 and 4.

ARTICLE 6: CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

6.1 OWNER’S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE
CONTRACTS

Delete Paragraph 6.1.4 in its entirety.
6.2 MUTUAL RESPONSIBILITY

6.2.3  Inthe second sentence, strike the word “shall” and insert the werd¥may”.
ARTICLE 7: CHANGES IN THE WORK

(SEE ARTICLE 7: CHANGES IN WORK IN THE GENERAL'REQUIREMENTS)
ARTICLE 8: TIME
8.2 PROGRESS AND COMPLETION

Add the following Paragraphs:

8211 Refer to Specificatiop ‘Section”SUMMARY OF WORK for Contract time
requirements.

8.2.4 If the Work _falls behind the Progress Schedule as submitted by the Contractor,
the ContrdCtor shall*employ additional labor and/or equipment necessary to
bring the,Wark gnto compliance with the Progress Schedule at no additional
cosiyto'the Owner.

8.3 DELAYS AND EXJFENSION OF TIME
8.3.1 Strike “arbitration” and insert “remedies at law or in equity”.
Add the following Paragraph:

8.3.2.1 The Contractor shall update the status of the suspension, delay, or interruption
of the Work with each Application for Payment. (The Contractor shall report
the termination of such cause immediately upon the termination thereof.)
Failure to comply with this procedure shall constitute a waiver for any claim for
adjustment of time or price based upon said cause.

Delete Paragraph 8.3.3 in its entirety and replace with the following:

8.3.3 Except in the case of a suspension of the Work directed by the Owner, an
extension of time under the provisions of Paragraph 8.3.1 shall be the
Contractor’s sole remedy in the progress of the Work and there shall be no
payment or compensation to the Contractor for any expense or damage resulting
from the delay.

00 73 13\ Supplementary General Conditions 0586B035.204
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MC3501000036

Add the following Paragraph:

8.34 By permitting the Contractor to work after the expired time for completion of
the project, the Owner does not waive their rights under the Contract.

ARTICLE 9: PAYMENTS AND COMPLETION

9.2 SCHEDULE OF VALUES

Add the following Paragraphs:

921 The Schedule of Values shall be submitted using AdA “Bocument G702,
Continuation Sheet to G703.

9.2.2 The Schedule of Values is to include a line item for Project™Closeout Document
Submittal. The value of this item is to be no I1&ss than 1% of the initial contract
amount.

9.3 APPLICATIONS FOR PAYMENT

Add the following Paragraph:

9.3.1.3 Application for Payment ‘Shall=be submitted on AIA Document G702
“Application and Certificate for’Payment”, supported by AIA Document G703
“Continuation Sheet”. “Said¥Applications shall be fully executed and notarized.

Add the following Paragraphs:

934 Until Claseout Documents have been received and outstanding items completed
the @Wnerwill"pay 95% (ninety-five percent) of the amount due the Contractor
on‘aceount of progress payments.

9.35 The Contractor shall provide a current and updated Progress Schedule to the
Architect with each Application for Payment. Failure to provide Schedule will
be just cause for rejection of Application for Payment.

9.5 DECISIONS TO WITHHOLD CERTIFICATION

Add the following to 9.5.1:

8 failure to provide a current Progress Schedule;

9 a lien or attachment is filed;

10 failure to comply with mandatory requirements for maintaining Record
Documents.

9.6 PROGRESS PAYMENTS
Delete Paragraph 9.6.1 in its entirety and replace with the following:
0586B035.204 Supplementary General Conditions / 00 73 13
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Lewis Building Elevator Upgrades Holloway Campus

MC3501000036
9.6.1 After the Architect has approved and issued a Certificate for Payment, payment
shall be made by the Owner within 30 days after Owner’s receipt of the
Certificate for Payment.
9.7 FAILURE OF PAYMENT

In first sentence, strike “seven” and insert “thirty (30)”. Also strike “binding dispute
resolution” and insert “remedies at law or in equity”.

9.8 SUBSTANTIAL COMPLETION
To Subparagraph 9.8.3 - Add the following sentence:
“If the Architect is required to make more than 2 inspections of the same portion of work,
the Contractor shall be responsible for all costs associated with SUbsequent inspections
including but not limited to any Architect’s fees.”
9.85 In the second sentence, strike “shall” and insert “may”.
ARTICLE 10: PROTECTION OF PERSONS AND PROPERTY
10.1 SAFETY PRECAUTIONS AND PROGRAMS
Add the following Paragraphs:
10.1.1.1.1 Each Contractor shallhdevelop a safety program in accordance with the
Occupational Safety and Health Act of 1970. A copy of said plan shall be
furnished tosthe “@wner and Architect prior to the commencement of that
Contractor’s Work.
10.1.2 Each”Confractor shall appoint a Safety Representative. Safety Representatives
shall,be sameone who is on site on a full time basis. If deemed necessary by the
Owneryor Architect, Contractor Safety meetings will be scheduled. The
attendance of all Safety Representatives will be required. Minutes will be
recorded of said meetings by the Contractor and will be distributed to all parties
as well as posted in all job offices/trailers etc.
10.2 SAFETY OF PERSONS AND PROPERTY
Add the following Paragraph:
10.2.4.1  Asrequired in the Hazardous Chemical Act of June 1984, all vendors supplying
any material that may be defined as hazardous must provide Material Safety
Data Sheets for those products. Any chemical product should be considered
hazardous if it has a caution warning on the label relating to a potential physical
or health hazard, if it is known to be present in the work place, and if employees
may be exposed under normal conditions or in foreseeable emergency
situations. Material Safety Data Sheets shall be provided directly to the Owner,
along with the shipping slips that include those products.
00 73 13\ Supplementary General Conditions 0586B035.204
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10.3

ARTICLE 11:

111

11.2

11.3

Lewis Building Elevator Upgrades
MC3501000036

HAZARDOUS MATERIALS

Delete Paragraph 10.3.3 in its entirety.

Delete Paragraph 10.3.6 in its entirety.

INSURANCE AND BONDS

CONTRACTOR’S LIABILITY INSURANCE

11.14

Strike “the Owner” immediately following “(1)” and strike “and,(2) the Owner
as an additional insured for claims caused in whole @r in “part by the
Contractor’s negligent acts or omissions during the Ceptractor’s completed
operations.”

OWNER’S LIABILITY INSURANCE

Delete Paragraph 11.2 in its entirety.

PROPERTY INSURANCE

Delete Paragraph 11.3 in its entirety and replace with the following:

113

The State will not provide Builder’s All Risk Insurance for the Project. The
Contractor and all Subcontracters shall provide property coverage for their tools
and equipment, as heeessary. Any mandatory deductible required by the
Contractor’s Insyranceishal be the responsibility of the Contractor.

114 PERFORMANCE BOND ANB PAYMENT BOND

1141

Addsthe following sentence: “The bonds will conform to those forms approved
by'thesOffice of Management and Budget.”

ARTICLE 12: UNCOYERING AND CORRECTION OF WORK

12.2.2 AFTER'SUBSTANTIAL COMPLETION
Addthe following Paragraph:
12.22.1.1 At any time during the progress of the Work, or in any case where the nature of
the defects will be such that it is not expedient to have corrected, the Owner, at
its option, will have the right to deduct such sum, or sums, of money from the
amount of the Contract as it considers justified to adjust the difference in value
between the defective work and that required under contract including any
damage to the structure.
12.2.21  Strike “one” and insert “two”.
12.2.2.2  Strike “one” and insert “two”.
12.2.2.3  Strike “one” and insert “two”.
0586B035.204 Supplementary General Conditions / 00 73 13
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12.25 In second sentence, strike “one” and insert “two”.
ARTICLE 13: MISCELLANEOUS PROVISIONS
13.1 GOVERNING LAW

Strike “except that, if the parties have selected arbitration as the method of binding dispute
resolution, the Federal Arbitration Act shall govern Section 15.4.”

13.6 INTEREST

Strike “the date payment is due at such rate as the parties may agree upeg i, writing or, in

the absence thereof, at the legal rate prevailing from time to time at4be place where the

Project is located.” Insert “30 days of presentment of the authorized Certificate of Payment

at the annual rate of 12% or 1% per month.

13.7 TIME LIMITS ON CLAIMS
Strike the last sentence.

Add the following Paragraph:

138 CONFLICTS WITH FEDERAL STATUTRES'OR REGULATIONS

138.1 If any provision, specifications=0r ‘fequirement of the Contract Documents conflict or is
inconsistent with any statutg; law“er regulation of the government of the United State of

America, the Contractor shall netify'the Architect and Owner immediately upon discovery.

ARTICLE 14: TERMINATION OR,SUSPENSION OF THE CONTRACT
14.4 TERMINATION.BY THE OWNER FOR CONVENIENCE

Delete Paragraph 14.4.3 in its entirety and replace with the following:

144.3 In case of such termination for the Owner’s convenience, the Contractor shall
be entitled to receive payment for Work executed, and cost incurred by reason
of such termination along with reasonable overhead.

ARTIELE 15: CLAIMS AND DISPUTES
15.1.2 Throughout the Paragraph strike “21” and insert “45”.
15.1°6 CLAIMS FOR CONSEQUENTIAL DAMAGES

Delete Paragraph 15.1.6 in its entirety.

15.2 INITIAL DECISION

Delete Paragraph 15.2.5 in its entirety and replace with the following:

00 73 13\ Supplementary General Conditions 0586B035.204
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15.2.5 The Architect will approve or reject Claims by written decision, which shall
state the reasons therefore and shall notify the parties of any change in the
Contract Sum or Contract Time or both. The approval or rejection of a Claim
by the Architect shall be subject to mediation and other remedies at law or in

equity.

Delete Paragraph 15.2.6 and its subparagraphs in their entirety.

153 MEDIATION E@

1531 Strike “binding dispute resolution” and insert “any or all remedigsat law or in
equity”.

15.3.2 In the first sentence, delete “administered by t erican Arbitration
Association in accordance with its Construction Indus ediation Procedure
in effect on the date of the Agreement,” Strike * gudispute resolution” and

insert “remedies at law and in equity”.
154 ARBITRATION

Delete Paragraph 15.4 and its sub-sections in its entirz.

O

END OF SUPPLEME NERAL CONDITIONS

O

O&
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Holloway Campus Lewis Building Elevator Upgrades

MC3501000036
SECTION 00 73 43

WAGE RATE REQUIREMENTS

PART 1 - GENERAL

A.

E.

A certified copy of the March 2018, Prevailing Wage Rates for Building Construgtiongre
included in this section. In the event that a contract is not executed within one, hufidred
twenty (120) days from the earliest date the specifications are published, the rates ipseffect at
the time of the execution of the contract shall be the applicable rates for thesprojects

The Contractor will not be entitled to increases in the contract sum.aswa resuli/of changing
Prevailing Wage Rates which may occur during the bidding or constryction phases of this
project.

Public agencies (covered by the provisions of 29 Del.C. §6960)are required to use the rates
which are in effect on the date of the publication of spetificatians for a given project. “Date
of publication” means the date on which the specifiCationswaré made available to interested
persons (as specified in the published bid notice). Inthe event that a contract is not executed
within one hundred and twenty (120) days_from thetearliest date the specifications were
published, the rates in effect at the time'of the, execution of the contract shall be the
applicable rates for the project.

It is the contractor’s responsibilityyto:
1. Verify with the Departmentiof Labor that the State of Delaware prevailing wage rate

schedule presenteeh, by, the architect inside the project manual is current and
certified for use for each project/contract.

2. Post in prominent,lgcations at each contract’s work site all prevailing wage rate
schedulés applicable to said contract.

3. Verify thét the contractor and sub-contractors furnish weekly the sworn payroll
infarmationffor each said Public Construction Contract to the Delaware Department
of Ikabor.

The following sample payroll report is provided for informational purposes only and is to be
utilized.as required by the State of Delaware Department of Labor.

PART 2¢# PRODUCTS
Not Used

RART 8- EXECUTION
Not Used

END OF SECTION

0586B035.204
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STATE OF DELAWARE

DEPARTMENT OF LABOR

DIVISION OF INDUSTRIAL AFFAIRS
OFFICE OF LABOR LAW ENFORCEMENT

Mailing Address:

4425 North Market St., 3rd Fl
Wilmington, DE 19802

PHONE: 202 20 §200 |ocaveq at.

4425 North Market St., 3rd FI
Wilmington, DE 19802

PREVAILING WAGES FOR BUILDING CONSTRUCTION EFFECTIVE MARCH 15, 2018
CLASSIFICATION NEW CASTLE KENT su

ASBESTOS WORKERS 2335 28.76 418 85
BOILERMAKERS 69.90 35.46

BRICKLAYERS 53,88 53

CARPENTERS 54 81 43.57
CEMENT FINISHERS 73.74 22 .64
ELECTRICAL LINE WORKERS 46 .44 30.36
ELECTRICIANS 68.70 68.70
ELEVATOR CONSTRUCTORS 93.23 32.62
GLAZIERS 73.10 57.8%7
INSULATORS 56.53 56. 56 .53
IRON WORKERS 63.70 63.70
LABORERS 46.20 46 .20
MILLWRIGHTS 71.60 57.70
PAINTERS 51...55 51 .55
PILEDRIVERS 40.19 32.51
PLASTERERS 30.48 22.59
PLUMBERS/PIPEFITTERS/STEAMFITTERS 05 53.97 58.81
POWER EQUIPMENT QPERATORS 29 69.29 64.96
ROOFERS-COMPOSITION 24 .52 24.20 22.10
ROOFERS-SHINGLE/SLATE/TILE 18.78 22.33 1756
SHEET METAL WORKERS 68.53 68.53 68.53
SOFT FLOOR LAYERS 52 .52 52.52 52.52
SPRINKLER FITTERS 59.49 59.439 59.49
TERRAZZO/MARBLE/TIL 61.93 61.93 48.52
TERRAZZO/MARBLE/ 68.52,,2,,_\ 68.52 5619
TRUCK DRIVERS 28.02 2%1.39

/%//

bt o e o

)ﬂFFICE OF LABOR LAW ENFORCEMENT

N THESE RATES ARE PROMULGATED AND ENFORCED PURSUANT TO THE PREVAILING WAGE

EGULATIONS ADOPTED BY THE DEPARTMENT OF LABOR ON APRIL 3,

1992,

CLASSIFICATIONS OF WORKERS ARE DETERMINED BY THE DEPARTMENT OF LABOR. FOR

ASSISTANCE IN CLASSIFY%

CLASSIFICATIONS, PHONE

WORKERS, OR FOR A COPY OF THE REGULATIONS OR

Tl $200

NON-REGISTERED APPRENTICES MUST BE FAID THE MECHANIC'S RATE.

PROJECT: MC3501000036 Lewis Building Elevator Upgrades , New Castle County



Holloway Campus Lewis Building Elevator Upgrades

MC3501000036

SECTION 00 81 13

GENERAL REQUIREMENTS
(State of Delaware Front End Documents — 2017)

TABLE OF ARTICLES %

10.

11.

12.

13.

14.

GENERAL PROVISIONS Q
OWNER
CONTRACTOR

ADMINISTRATION OF THE CONTRACT 2
SUBCONTRACTORS
CONSTRUCTION BY OWNER OR BY CONTRACTORS

CHANGES IN THE WORK Q

TIME

PAYMENTS AND CO \

PROTECTION OE EI@AND PROPERTY
DS

INSURANCi me

UNCOYE ND CORRECTION OF WORK
ISCELLANEOUS PROVISIONS

MINATION OR SUSPENSION OF THE CONTRACT

O
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Lewis Building Elevator Upgrades Holloway Campus
MC3501000036

ARTICLE 1:

11

111

112

12

121

ARTICLE 2¢

ARTICLE 3:

3.1

3.2

GENERAL
CONTRACT DOCUMENTS

The intent of the Contract Documents is to include all items necessary for the proper
execution and completion of the Work by the Contractor. The Contract Documents aré
complementary and what is required by one shall be as binding as if required by alls
Performance by the Contractor shall be required to an extent consistent with the Gontract
Documents and reasonably inferable from them as being necessary to produce the intehded
results.

Work including material purchases shall not begin until the Contractor’is inSreceipt of a
bonafide State of Delaware Purchase Order. Any work performed,er material purchases
prior to the issuance of the Purchase Order is done at the Contractori§ own risk and cost.

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLICANORKS

For Public Works Projects financed in whole or in partfy statéyappropriation the Contractor
agrees that during the performance of this contract:

1. The Contractor will not discriminate agamst any employee or applicant for
employment because of race, creed, sexacolor, sexual orientation, gender identity or
national origin. The Contractor will take positive steps to ensure that applicants
are employed and that employees, aré*treated during employment without regard
to their race, creed, sex, colow, sextial orientation, gender identity or national origin.
Such action shall includeNbutynot be limited to, the following: employment,
upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; ratese0f%pay’ or other forms of compensation; and selection for
training, including apprenticeship. The Contractor agrees to post in conspicuous
places availableytogemployees and applicants for employment notices to be
provided™by thexcontracting agency setting forth this nondiscrimination clause.

2. The, Contragtor will, in all solicitations or advertisements for employees placed
by or on behalf of the Contractor, state that all qualified applicants will receive
cansideration for employment without regard to race, creed, sex, color, sexual
oriéntation, gender identity or national origin.”

OWNER

(NO ADDITIONAL GENERAL REQUIREMENTS - SEE SUPPLEMENTARY
GENERAL CONDITIONS)

CONTRACTOR
Schedule of Values: The successful Bidder shall within twenty (20) days after receiving
notice to proceed with the work, furnish to the Owner a complete schedule of values on the

various items comprising the work.

Subcontracts:  Upon approval of Subcontractors, the Contractor shall award their
Subcontracts as soon as possible after the signing of their own contract and see that all

00 81 13\ General Requirements 0586B035.204

Page 2



Holloway Campus Lewis Building Elevator Upgrades

3.3

3.4

3.5

3.6

3.7

3.8

3.9

3.10

311

3.11.1

MC3501000036

material, their own and those of their Subcontractors, are promptly ordered so that the work
will not be delayed by failure of materials to arrive on time.

Before commencing any work or construction, the General Contractor is to consult with the
Owner as to matters in connection with access to the site and the allocation of Ground Areas
for the various features of hauling, storage, etc.

The Contractor shall supervise and direct the Work, using the Contractor's best_skill” and
attention. The Contractor shall be solely responsible for and have control overconstruction
means, methods, techniques, sequences and procedures and for coordinating,all”portions of
the Work under the Contract, unless the Contract Documents give other spécific ipstructions.

The Contractor shall enforce strict discipline and good order @€maong the Contractor's
employees and other persons carrying out the Contract. Theg@@ntractor shall not permit
employment of unfit persons or persons not skilled in tasks assignedto.them.

The Contractor warrants to the Owner that materials and equipment furnished will be new
and of good quality, unless otherwise permitted, and’that the work will be free from defects
and in conformance with the Contract Documentst Work not conforming to these
requirements, including substitutions not properly appreved, may be considered defective. If
required by the Owner, the Contractor shall futmish evidence as to the kind and quality of
materials and equipment provided.

Unless otherwise provided, the Contragtorshall pay all sales, consumer, use and other similar
taxes, and shall secure and pay_fer réquired permits, fees, licenses, and inspections necessary
for proper execution of the \WOrk.

The Contractor shall €omplyawith and give notices required by laws, ordinances, rules,
regulations, and lawful orders/of public authorities bearing on performance of the Work. The
Contractor shallgrompthy. notify the Owner if the Drawings and Specifications are observed
to be at varianceitherewith.

The Ceontractor shall be responsible to the Owner for the acts and omissions of the
Contractor's employees, Subcontractors and their agents and employees, and other persons
performing portions of the Work under contract with the Contractor.

Jhe Contractor shall keep the premises and surrounding area free from accumulation of
waste materials or rubbish caused by operations under the Contract. At completion of the
Work the Contractor shall remove from and about the Project all waste materials, rubbish, the
Contractor's tools, construction equipment, machinery and surplus materials. The Contractor
shall be responsible for returning all damaged areas to their original conditions.

STATE LICENSE AND TAX REQUIREMENTS

Each Contractor and Subcontractor shall be licensed to do business in the State of
Delaware and shall pay all fees and taxes due under State laws. In conformance with
Section 2503, Chapter 25, Title 30, Delaware Code, "the Contractor shall furnish the
Delaware Department of Finance within ten (10) days after entering into any contract
with a contractor or subcontractor not a resident of this State, a statement of total value of

0586B035.204

General Requirements / 00 81 13
Page 3



Lewis Building Elevator Upgrades Holloway Campus
MC3501000036

3.12

3.13

ARTICLE 4:

4.1

411

412

413

414

415

416

such contract or contracts together with the names and addresses of the contracting
parties.”

The Contractor shall comply with all requirements set forth in Section 6962, Chapter 69,
Title 29 of the Delaware Code.

During the contract Work, the Contractor and each Subcontractor, shall implement ‘an
Employee Drug Testing Program in accordance with OMB Regulation 4104, -
“Regulations for the Drug Testing of Contractor and Subcontractor Employees Werking
on “Large Public Works Projects”. “Large Public Works” is based upon thescurent
threshold required for bidding Public Works as set by the Purchasing_and “Contracting
Advisory Council.

ADMINISTRATION OF THE CONTRACT
CONTRACT SURETY
PERFORMANCE BOND AND LABOR AND MATERIAL'RAYMENT BOND

All bonds will be required as follows unless speCifically waived elsewhere in the Bidding
Documents.

Contents of Performance Bonds — They,bond shall be in the form approved by the Office
of Management and Budget. The bond shall*se conditioned upon the faithful compliance
and performance by the successful“hidderof each and every term and condition of the
contract and the proposal, plams, Specifications, and bid documents thereof. Each term
and condition shall be met &t the time’and in the manner prescribed by the Contract, Bid
documents and the speeificatiops, including the payment in full to every person
furnishing materiel orqoerforming labor in the performance of the Contract, of all sums of
money due the perSen fer such labor and materiel. (The bond shall also contain the
successful bidder’syguakantee to indemnify and save harmless the State and the agency
from all costs,“damages and expenses growing out of or by reason of the Contract in
accordanceywith thesContract.)

Invokings@ Performance Bond — The agency may, when it considers that the interest of
the Stateysorequire, cause judgement to be confessed upon the bond.

Within twenty (20) days after the date of notice of award of contract, the Bidder to whom the
award is made shall furnish a Performance Bond and Labor and Material Payment Bond,
each equal to the full amount of the Contract price to guarantee the faithful performance of
all terms, covenants and conditions of the same. The bonds are to be issued by an acceptable
Bonding Company licensed to do business in the State of Delaware and shall be issued in

duplicate.

Performance and Payment Bonds shall be maintained in full force (warranty bond) for a
period of two (2) years after the date of the Certificate for Final Payment. The Performance
Bond shall guarantee the satisfactory completion of the Project and that the Contractor will
make good any faults or defects in his work which may develop during the period of said
guarantees as a result of improper or defective workmanship, material or apparatus, whether
furnished by themselves or their Sub-Contractors. The Payment Bond shall guarantee that
the Contractor shall pay in full all persons, firms or corporations who furnish labor or

00 81 13\ General Requirements 0586B035.204
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4.2

421

4.3

431

4.3.2

4.4

441

4472

ARTICLE 5:

5.1

5.11

MC3501000036

material or both labor and material for, or on account of, the work included herein. The
bonds shall be paid for by this Contractor. The Owner shall have the right to demand that the
proof parties signing the bonds are duly authorized to do so.

FAILURE TO COMPLY WITH CONTRACT

If any firm entering into a contract with the State, or Agency that neglects or reféses,to
perform or fails to comply with the terms thereof, the Agency which signed the Cantract
may terminate the Contract and proceed to award a new contract in accordafce with%his
Chapter 69, Title 29 of the Delaware Code or may require the Surety on_the Performance
Bond to complete the Contract in accordance with the terms of the Reérformance Bond.
Nothing herein shall preclude the Agency from pursing additional remedies as otherwise
provided by law.

CONTRACT INSURANCE AND CONTRACT LIABILITYX

In addition to the bond requirements stated in the Bid®ocuments, each successful Bidder
shall purchase adequate insurance for the performance,ofithe/Contract and, by submission
of a Bid, agrees to indemnify and save harmléss and to defend all legal or equitable
actions brought against the State, any Agency, offieer and/or employee of the State, for
and from all claims of liability which is @r may, be the result of the successful Bidder’s
actions during the performance of the Contract.

The purchase or nonpurchase of, sueh ifistrance or the involvement of the successful
Bidder in any legal or equitable defense of any action brought against the successful
Bidder based upon work pefformed pursuant to the Contract will not waive any defense
which the State, its ageneiestandgtheir respective officers, employees and agents might
otherwise have againgt such claims, specifically including the defense of sovereign
immunity, where applicablegand by the terms of this section, the State and all agencies,
officers and employeesithereof shall not be financially responsible for the consequences
of work performed; pursuant to said contract.

RIGHTSTO/AUDIT RECORDS

The Owner®shall have the right to audit the books and records of a Contractor or any
Subcontractor under any Contract or Subcontract to the extent that the books and records
relate to the performance of the Contract or Subcontract.

Said books and records shall be maintained by the Contractor for a period of seven (7)
years from the date of final payment under the Prime Contract and by the Subcontractor
for a period of seven (7) years from the date of final payment under the Subcontract.
SUBCONTRACTORS

SUBCONTRACTING REQUIREMENTS

All contracts for the construction, reconstruction, alteration or repair of any public
building (not a road, street or highway) shall be subject to the following provisions:

0586B035.204
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MC3501000036

5.1.2

5.13

5.1.4

51.5

1. A contract shall be awarded only to a Bidder whose Bid is accompanied by a
statement containing, for each Subcontractor category, the name and address
(city or town and State only — street number and P.O. Box addresses not
required) of the subcontractor whose services the Bidder intends to use in
performing the Work and providing the material for such Subcontractor category.
2. A Bid will not be accepted nor will an award of any Contract be made tg any
Bidder which, as the Prime Contractor, has listed itself as the Subcontraetor for:
any Subcontractor unless:
A It has been established to the satisfaction of the awarding, Agency that the
Bidder has customarily performed the specialtyl work of such
Subcontractor category by artisans regularly empleyed, by the Bidder’s
firm;
B. That the Bidder is duly licensed by the State tofengage in such specialty
work, if the State requires licenses; and
C. That the Bidder is recognized™im thesindustry as a bona fide
Subcontractor or Contractor in ‘such’specialty work and Subcontractor
category.
The decision of the awarding Agency as to whether a Bidder who list itself as the

Subcontractor for a Subcontractor category Shall be final and binding upon all Bidders,
and no action of any nature shall lig against any awarding agency or its employees or
officers because of its decision.in this regard.

After such a Contract hassbeemawarded, the successful Bidder shall not substitute another
Subcontractor for any€Subcantractor whose name was set forth in the statement which
accompanied the Bithwithout'the written consent of the awarding Agency.

No Agency shall#Consent to any substitution of Subcontractors unless the Agency is
satisfied that the SupContractor whose name is on the Bidders accompanying statement:

A. Istunqualified to perform the work required;
B. Has failed to execute a timely reasonable Subcontract;

C. Has defaulted in the performance on the portion of the work covered by the
Subcontract; or

D. Is no longer engaged in such business.

Should a Bidder be awarded a contract, such successful Bidder shall provide to the agency
the taxpayer identification license numbers of such subcontractors. Such numbers shall be
provided on the later of the date on which such subcontractor is required to be identified or
the time the contract is executed.  The successful Bidder shall provide to the agency to
which it is contracting, within 30 days of entering into such public works contract, copies of
all Delaware Business licenses of subcontractors and/or independent contractors that will
perform work for such public works contract. However, if a subcontractor or independent
contractor is hired or contracted more than 20 days after the Bidder entered the public works

00 81 13\ General Requirements 0586B035.204
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5.1.6

5.2

521

5.3

531

5.4

54.1

9.5

5.5.1
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contract the Delaware Business license of such subcontractor or independent contractor shall
be provided to the agency within 10 days of being contracted or hired.

The Contractor may employ additional Subcontractors on the jobsite only after
submitting a copy of the Subcontractor’s Employee Drug Testing Program to the Ownef
for approval. A Contractor or Subcontractor shall not commence work until the Ownes
has concluded its review and determined that the submitted Employee Drug gFesting
Program complies with OMB Regulation 4104.

PENALTY FOR SUBSTITUTION OF SUBCONTRACTORS

Should the Contractor fail to utilize any or all of the Subcontractors insthe,Contractor’s Bid
statement in the performance of the Work on the public biddinggthe/Contractor shall be
penalized in the amount of (project specific amount*). The Agepey, may determine to deduct
payments of the penalty from the Contractor or have the amount paid,directly to the Agency.
Any penalty amount assessed against the Contractor may beyremitted or refunded, in whole
or in part, by the Agency awarding the Contract, only iféit is established to the satisfaction of
the Agency that the Subcontractor in question has defaulted,or1s no longer engaged in such
business. No claim for the remission or refund of,amy penalty shall be granted unless an
application is filed within one year after the liability“ef the successful Bidder accrues. All
penalty amounts assessed and not refundedfor remitted to the contractor shall be reverted to
the State.

*one (1) percent of contract amount neg to exeeed $10,000
ASBESTOS ABATEMENT:

The selection of any C@ntractar to perform asbestos abatement for State-funded projects shall
be approved by the ©ffice, of'Management and Budget, Division of Facilities Management
pursuant to Chaptery8 of,Title 16.

STANDARDS OREONSTRUCTION FOR THE PROTECTION OF THE
PHYSICALLY HANDICAPPED

All' Contracts shall conform with the standard established by the Delaware Architectural
Aceessibility Board unless otherwise exempted by the Board.

CONTRACT PERFORMANCE

Any firm entering into a Public Works Contract that neglects or refuses to perform or
fails to comply with its terms, the Agency may terminate the Contract and proceed to
award a new Contract or may require the Surety on the Performance Bond to complete
the Contract in accordance with the terms of the Performance Bond.

ARTICLE 6: CONSTRUCTION BY OWNER OR SEPARATE CONTRACTORS

6.1

The Owner reserves the right to simultaneously perform other construction or operations
related to the Project with the Owner's own forces, and to award separate contracts in
connection with other portions of the Project or other Projects at the same site.
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6.2

ARTICLE7:

7.1

7.2

7.3

731

7.3.2

7.3.3

ARTICLE 8:

8.1

The Contractor shall afford the Owner and other Contractors reasonable opportunity for
access and storage of materials and equipment, and for the performance of their activities,
and shall connect and coordinate their activities with other forces as required by the Contract
Documents.

CHANGES IN THE WORK

The Owner, without invalidating the Contract, may order changes in the Work consisting, of:
Additions, Deletions, Modifications or Substitutions, with the Contract Sum and Centract
completion date being adjusted accordingly. Such changes in the Work shall pe authorized
by written Change Order signed by the Professional, as the duly authorized agent, the
Contractor and the Owner.

The Contract Sum and Contract Completion Date shall be adjustedéonly by a fully executed
Change Order.

The additional cost, or credit to the Owner resulting from atehange in the Work shall be by
mutual agreement of the Owner, Contractor and the Architect. “in all cases, this cost or credit
shall be based on the ‘DPE’ wages required™andh the “invoice price” of the
materials/equipment needed.

“DPE” shall be defined to mean “direct pergonneghexpense”. Direct payroll expense includes
prevailing wage rates plus a maximum nultiplier/of 1.35 times DPE. For example, if the
prevailing wage rate is $50/hour, the DPEWoUld be $67.50/hour (50 x 1.35).

“Invoice price” of materials/equipment Shall be defined to mean the actual cost of materials
and/or equipment that is paid by the, Contractor, (or subcontractor), to a material distributor,
direct factory vendor, sterg, ‘matgrial provider, or equipment leasing entity. Rates for
equipment that is leased and/ok owned by the Contractor or subcontractor(s) shall not exceed
those listed in the latest version of the “Means Building Construction Cost Data” publication.

In addition to“the above, the General Contractor is allowed a fifteen percent (15%)
markup fer overhead and profit for additional work performed by the General
Contragtor’s’'own forces. For additional subcontractor work, the Subcontractor is allowed
a fifteen“(@5) percent overhead and profit on change order work above and beyond the
direct costs'stated previously. To this amount, the General Contractor will be allowed a
makk-up/not exceeding seven and one half percent (7.5%) on the subcontractors work.
Fhese mark-ups shall include all costs including, but not limited to: overhead, profit,
bonds, insurance, supervision, etc. No markup is permitted on the work of the
subcontractors subcontractor. No additional costs shall be allowed for changes related to
the Contractor’s onsite superintendent/staff, or project manager, unless a change in the
work changes the project duration and is identified by the CPM schedule. There will be
no other costs associated with the change order.

TIME
Time limits, if any, are as stated in the Project Manual. By executing the Agreement, the

Contractor confirms that the stipulated limits are reasonable, and that the Work will be
completed within the anticipated time frame.
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If progress of the Work is delayed at any time by changes ordered by the Owner, by labor
disputes, fire, unusual delay in deliveries, abnormal adverse weather conditions, unavoidable
casualties or other causes beyond the Contractor's control, the Contract Time shall be
extended for such reasonable time as the Owner may determine.

Any extension of time beyond the date fixed for completion of the construction, and
acceptance of any part of the Work called for by the Contract, or the occupancy/of the
building by the Owner, in whole or in part, previous to the completion shall not be deemed a
waiver by the Owner of his right to annul or terminate the Contract for abandonmenter defay
in the matter provided for, nor relieve the Contractor of full responsibility.

SUSPENSION AND DEBARMENT

Per Section 6962(d)(14), Title 29, Delaware Code, “Any ContraetorWho fails to perform a
public works contract or complete a public works project within”the time schedule
established by the Agency in the Invitation To Bid, may, be, subject to Suspension or
Debarment for one or more of the following reasons: ajfailurexto’supply the adequate labor
supply ratio for the project; b) inadequate financial reSources; or, ¢) poor performance on the
Project.”

“Upon such failure for any of the above stated seasons, the Agency that contracted for the
public works project may petition the Director of the Office of Management and Budget
for Suspension or Debarment of the Contractor. The Agency shall send a copy of the
petition to the Contractor within three (3y*Working days of filing with the Director. If the
Director concludes that the petition, has merit, the Director shall schedule and hold a
hearing to determine whether to suspend the Contractor, debar the Contractor or deny the
petition. The Agency shall“have the burden of proving, by a preponderance of the
evidence, that the Cahtractor failed to perform or complete the public works project
within the time schéduletestablished by the Agency and failed to do so for one or more of
the following reaSons: “&) failure to supply the adequate labor supply ratio for the project;
b) inadequate fthancial resources; or, c) poor performance on the project. Upon a finding
in favor of,the Agency, the Director may suspend a Contractor from Bidding on any
projectgunded, in whole or in part, with public funds for up to 1 year for a first offense,
up to.3 Vears for a second offense and permanently debar the Contractor for a third
offense.§y The Director shall issue a written decision and shall send a copy to the
Contractor and the Agency. Such decision may be appealed to the Superior Court within
thirty (30) days for a review on the record.”

RETAINAGE

Per Section 6962(d)(5) a.3, Title 29, Delaware Code: The Agency may at the beginning
of each public works project establish a time schedule for the completion of the project.
If the project is delayed beyond the completion date due to the Contractor’s failure to
meet their responsibilities, the Agency may forfeit, at its discretion, all or part of the
Contractor’s retainage.

This forfeiture of retainage also applies to the timely completion of the punchlist. A
punchlist will only be prepared upon the mutual agreement of the Owner, Architect and
Contractor. Once the punchlist is prepared, all three parties will by mutual agreement,
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ARTICLE 9:

9.1

9.11

9.12

9.13

9.2

9.2.1

9.2.2

9221

9.2.3

98

931

9.3.2

establish a schedule for its completion. Should completion of the punchlist be delayed
beyond the established date due to the Contractor’s failure to meet their responsibilities,
the Agency may hold permanently, at its discretion, all or part of the Contractor’s
retainage.

PAYMENTS AND COMPLETION
APPLICATION FOR PAYMENT

Applications for payment shall be made upon AIA Document G702. There will be,a%five
percent (5%) retainage on all Contractor's monthly invoices until completion,0f‘the project.
This retainage may become payable upon receipt of all required closegut dogumentation,
provided all other requirements of the Contract Documents have been saet.

A date will be fixed for the taking of the monthly account of werk ‘done. Upon receipt of
Contractor's itemized application for payment, such applicatian willbe audited, modified, if
found necessary, and approved for the amount. Statement shall be submitted to the Owner.

Section 6516, Title 29 of the Delaware Code annualiZed ‘interest is not to exceed 12% per
annum beginning thirty (30) days after the “preseqtment” (as opposed to the date) of the
invoice.

PARTIAL PAYMENTS

Any public works Contract executedhby any Agency may provide for partial payments at
the option of the Owner with respeet toymaterials placed along or upon the sites or stored
at secured locations, which dre suitable for use in the performance of the contract.

When approved by the agency, partial payment may include the values of tested and
acceptable materialSyof%a nonperishable or noncontaminative nature which have been
produced or furhiShed§for incorporation as a permanent part of the work yet to be
completed, provided acceptable provisions have been made for storage.

Any allowance made for materials on hand will not exceed the delivered cost of the
materials\@s verified by invoices furnished by the Contractor, nor will it exceed the
caontractid*price for the material complete in place.

IPrequested by the Agency, receipted bills from all Contractors, Subcontractors, and material,
men, etc., for the previous payment must accompany each application for payment.
Following such a request, no payment will be made until these receipted bills have been
received by the Owner.

SUBSTANTIAL COMPLETION

When the building has been made suitable for occupancy, but still requires small items of
miscellaneous work, the Owner will determine the date when the project has been
substantially completed.

If, after the Work has been substantially completed, full completion thereof is materially
delayed through no fault of the Contractor, and without terminating the Contract, the Owner
may make payment of the balance due for the portion of the Work fully completed and
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accepted. Such payment shall be made under the terms and conditions governing final
payment that it shall not constitute a waiver of claims.

On projects where commissioning is included, the commissioning work as defined in the
specifications must be complete prior to the issuance of substantial completion.

FINAL PAYMENT

Final payment, including the five percent (5%) retainage if determined appropriateshal/be
made within thirty (30) days after the Work is fully completed and the,Contract’ fully
performed and provided that the Contractor has submitted the followig Closeout
documentation (in addition to any other documentation required elsewhere in_the Contract
Documents):

Evidence satisfactory to the Owner that all payrolls, materiak billSiand other indebtedness
connected with the work have been paid,

An acceptable RELEASE OF LIENS,

Copies of all applicable warranties,

As-built drawings,

Operations and Maintenance Manuals;

Instruction Manuals,

Consent of Surety to fidal payment.

The Owner resepves) thekight to retain payments, or parts thereof, for its protection until the

foregoing conditions phave been complied with, defective work corrected and all
unsatisfactery conditions remedied.

ARTICLE 10: PROLECTION OF PERSONS AND PROPERTY

10.1

10.2

The, Contractor shall be responsible for initiating, maintaining, and supervising all safety
precautions and programs in connection with the performance of the Contract. The
Contractor shall take all reasonable precautions to prevent damage, injury or loss to: workers,
persons nearby who may be affected, the Work, materials and equipment to be incorporated,
and existing property at the site or adjacent thereto. The Contractor shall give notices and
comply with applicable laws ordinances, rules regulations, and lawful orders of public
authorities bearing on the safety of persons and property and their protection from injury,
damage, or loss. The Contractor shall promptly remedy damage and loss to property at the
site caused in whole or in part by the Contractor, a Subcontractor, or anyone directly or
indirectly employed by any of them, or by anyone for whose acts they may be liable.

The Contractor shall notify the Owner in the event any existing hazardous material such as
lead, PCBs, ashestos, etc. is encountered on the project. The Owner will arrange with a
qualified specialist for the identification, testing, removal, handling and protection against
exposure or environmental pollution, to comply with applicable regulation laws and
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10.3

10.4

ARTICLE 11:

111

11.2

11.3

114

2.5

ordinances. The Contractor and Architect will not be required to participate in or to perform
this operation. Upon completion of this work, the Owner will notify the Contractor and
Architect in writing the area has been cleared and approved by the authorities in order for the
work to proceed. The Contractor shall attach documentation from the authorities of said
approval.

As required in the Hazardous Chemical Information Act of June 1984, all vendors supplying
any materials that may be defined as hazardous, must provide Material Safety Data Sheetsfor
those products. Any chemical product should be considered hazardous if it has_a Wafning
caution on the label relating to a potential physical or health hazard, if it is &known, te/be
present in the work place, and if employees may be exposed under normal.conditions or in
any foreseeable emergency situation. Material Safety Data Sheets must b€ provided directly
to the Owner along with the shipping slips that include those products,

The Contractor shall certify to the Owner that materials incorporatedtinto the Work are free
of all asbestos. This certification may be in the form of Matefial Safety ‘Data Sheet (MSDS)
provided by the product manufacturer for the materials usegyin‘¢onstruction, as specified or
as provided by the Contractor.

INSURANCE AND BONDS

The Contractor shall carry all insurance reguiredsby law, such as Unemployment Insurance,
etc. The Contractor shall carry such insurance coyverage as they desire on their own property
such as a field office, storage sheds_or @ther*Structures erected upon the project site that
belong to them and for their ownqusey, THe“Subcontractors involved with this project shall
carry whatever insurance protection theyxconsider necessary to cover the loss of any of their
personal property, etc.

Upon being awarded thie Contract, the Contractor shall obtain a minimum of two (2) copies
of all required insurancencentificates called for herein, and submit one (1) copy of each
certificate, to thesOWnerywithin 20 days of contract award.

Bodily Injury Liability and Property Damage Liability Insurance shall, in addition to the
coverag€ included herein, include coverage for injury to or destruction of any property
arising, out of the collapse of or structural injury to any building or structure due to
demolition Work and evidence of these coverages shall be filed with and approved by the
Owner.

JThe Contractor's Property Damage Liability Insurance shall, in addition to the coverage
noted herein, include coverage on all real and personal property in their care, custody and
control damaged in any way by the Contractor or their Subcontractors during the entire
construction period on this project.

Builders Risk (including Standard Extended Coverage Insurance) on the existing building
during the entire construction period, shall not be provided by the Contractor under this
contract. The Owner shall insure the existing building and all of its contents and all this new
alteration work under this contract during entire construction period for the full insurable
value of the entire work at the site. Note, however, that the Contractor and their
Subcontractors shall be responsible for insuring building materials (installed and stored) and
their tools and equipment whenever in use on the project, against fire damage, theft,
vandalism, etc.
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11.6 Certificates of the insurance company or companies stating the amount and type of coverage,
terms of policies, etc., shall be furnished to the Owner, within 20 days of contract award.

11.7 The Contractor shall, at their own expense, (in addition to the above) carry the followipg
forms of insurance:

1171 Contractor's Contractual Liability Insurance
Minimum coverage to be:

Bodily Injury $500,000 for each persen
$1,000,000 for each aCcurrence
$1,000,000 aggregate

Property Damage $500,000 fomeach occurrence
$1,000,000 aggrégate

11.7.2 Contractor's Protective Liability Insurance
Minimum coverage to be:

Bodily Injury $500,000: for each person
$1,000,000 for each occurrence
$1,000,000 aggregate

Property Damage $500,000 for each occurrence

$500,000 aggregate

11.7.3 Automobile Liabifity InSurance
Minimum,coverageo be:

Bodily Injury $1,000,000 for each person
$1,000,000 for each occurrence

Property Damage $500,000 per accident

11.74 Prime Contractor's and Subcontractors' policies shall include contingent and contractual
liability coverage in the same minimum amounts as 11.7.1 above.

u75 Workmen's Compensation (including Employer's Liability):

21.75.1 Minimum Limit on employer's liability to be as required by law.

11.75.2 Minimum Limit for all employees working at one site.

11.7.6 Certificates of Insurance must be filed with the Owner guaranteeing fifteen (15) days prior
notice of cancellation, non-renewal, or any change in coverages and limits of liability shown
as included on certificates.
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11.7.7

11.7.71

11.7.7.2

11.7.7.3

ARTICLE 12:

12.1

12.2

ARTICLE 13:

13.1

1311

1382

18.2.1

133

Social Security Liability

With respect to all persons at any time employed by or on the payroll of the Contractor or
performing any work for or on their behalf, or in connection with or arising out of the
Contractor’s business, the Contractor shall accept full and exclusive liability for the payment
of any and all contributions or taxes or unemployment insurance, or old age retirement
benefits, pensions or annuities now or hereafter imposed by the Government of the United
States and the State or political subdivision thereof, whether the same be measured byswages,
salaries or other remuneration paid to such persons or otherwise.

Upon request, the Contractor shall furnish Owner such information_.on “payrolls or
employment records as may be necessary to enable it to fully comply with the law imposing
the aforesaid contributions or taxes.

If the Owner is required by law to and does pay any and/or all ofstheaforesaid contributions
or taxes, the Contractor shall forthwith reimburse the Owner f@r the-entire amount so paid by
the Owner.

UNCOVERING AND CORRECTION OF WORK

The Contractor shall promptly correct Work rejectedy the Owner or failing to conform to
the requirements of the Contract Documents, whether observed before or after Substantial
Completion and whether or not fabricated, mstalled or completed, and shall correct any Work
found to be not in accordance with,_the reguiféments of the Contract Documents within a
period of two years from the date,of\Substantial Completion, or by terms of an applicable
special warranty required by the.ContrachDocuments. The provisions of this Article apply to
work done by Subcontractorsfs well as’to Work done by direct employees of the Contractor.

At any time during thefprogress of the work, or in any case where the nature of the defects
shall be such that it is\notexpedient to have them corrected, the Owner, at their option, shall
have the right todeductsuch sum, or sums, of money from the amount of the contract as they
consider justifiedgo adjust the difference in value between the defective work and that
required under contrgCt including any damage to the structure.

MISCEEANEOUS PROVISIONS
CUJITING AND PATCHING

Jhe Contractor shall be responsible for all cutting and patching. The Contractor shall
coordinate the work of the various trades involved.

DIMENSIONS

All dimensions shown shall be verified by the Contractor by actual measurements at the
project site. Any discrepancies between the drawings and specifications and the existing
conditions shall be referred to the Owner for adjustment before any work affected thereby
has been performed.

LABORATORY TESTS
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Any specified laboratory tests of material and finished articles to be incorporated in the work
shall be made by bureaus, laboratories or agencies approved by the Owner and reports of
such tests shall be submitted to the Owner. The cost of the testing shall be paid for by the
Contractor.

The Contractor shall furnish all sample materials required for these tests and shall deliver
same without charge to the testing laboratory or other designated agency when and*where
directed by the Owner.

ARCHAEOLOGICAL EVIDENCE

Whenever, in the course of construction, any archaeological evidencesis encountered on the
surface or below the surface of the ground, the Contractor shall natify the authorities of the
State Historic Preservation Office and suspend work in the immediaté area for a reasonable
time to permit those authorities, or persons designated by themgite examine the area and
ensure the proper removal of the archaeological evidencefor Suitable preservation by the
Division of Historical and Cultural Affairs.

GLASS REPLACEMENT AND CLEANING

The General Contractor shall replace witholt expense to the Owner all glass broken during
the construction of the project. If jol, cenditions warrant, at completion of the job the
General Contractor shall have all glass cleaged"and polished.

WARRANTY

For a period of two (2) years$rom’the date of substantial completion, as evidenced by the
date of final acceptanc€ of theywork, the contractor warrants that work performed under this
contract conforms tOythey,contract requirements and is free of any defect of equipment,
material or wogkmanship performed by the contractor or any of his subcontractors or
suppliers. However, manufacturer's warranties and guarantees, if for a period longer than
two (2) years, shall\take precedence over the above warranties. The contractor shall remedy,
at his Qwn expense, any such failure to conform or any such defect. The protection of this
warrantyshall be included in the Contractor's Performance Bond.

TERMINATION OF CONTRACT

If the Contractor defaults or persistently fails or neglects to carry out the Work in accordance
with the Contract Documents or fails to perform a provision of the Contract, the Owner, after
seven days written notice to the Contractor, may make good such deficiencies and may
deduct the cost thereof from the payment then or thereafter due the Contractor. Alternatively,
at the Owner's option, and the Owner may terminate the Contract and take possession of the
site and of all materials, equipment, tools, and machinery thereon owned by the Contractor
and may finish the Work by whatever method the Owner may deem expedient. If the costs
of finishing the Work exceed any unpaid compensation due the Contractor, the Contractor
shall pay the difference to the Owner.

“If the continuation of this Agreement is contingent upon the appropriation of adequate
state, or federal funds, this Agreement may be terminated on the date beginning on the
first fiscal year for which funds are not appropriated or at the exhaustion of the
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appropriation. The Owner may terminate this Agreement by providing written notice to
the parties of such non-appropriation. All payment obligations of the Owner will cease
upon the date of termination. Notwithstanding the foregoing, the Owner agrees that it
will use its best efforts to obtain approval of necessary funds to continue the Agreement
by taking appropriate action to request adequate funds to continue the Agreement.”

END OF GENERAL REQUIREMENTS %
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SECTION 00 81 14

EMPLOYEE DRUG TESTING FORMS

The Employee Drug Testing Report Form and Employee Drug Testing - Report of Positive Results”ar @
included herein.
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EMPLOYEE DRUG TESTING REPORT FORM
Period Ending:

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large
Public Works Projects requires that Contractors and Subcontractors who work on Large Public Works
Contracts funded all or in part with public funds maintain testing data that includes but is not limited

the data elements below. %

Project Number: € EQ:
Project Name: O
Contractor/Subcontractor Name: Q

Contractor/Subcontractor Address:

Number of employees who worked on the jobsite during the rep od:

Number of employees subject to random testing during th@peri d:

sitive Results

Number of Negative Results Num

Action taken on employee(s) in response to a f 'IN sitive random test:

9

This form is not required t@ be submitted to the Owner. Included as a reference to show information
required to be %: by the Contractor. The Owner shall have the right to periodically audit all
Contractor Subcontractor test results at the Contractor’s or Subcontractor’s offices (or by other means
to make the data available for inspection by the Owner).

O
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EMPLOYEE DRUG TESTING
REPORT OF POSITIVE RESULTS

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large
Public Works Projects requires that Contractors and Subcontractors who work on Large Public Works

Contracts funded all or in part with public funds to notify the Owner in writing of a positive random d
test.

Project Number: € EQ:
Project Name: O

Contractor/Subcontractor Name:

Contractor/Subcontractor Address: §~7

Name of employee with positive test result:
Last 4 digits of employee SSN: O
Date test results received:

Action taken on employee in response to a posi % sult:

Authorized Representative of @ubcontraaor:

Authorized Representat tractor/Subcontractor:

(typed or printed)

(signature)

Date:

This @all be sent by mail to the Owner within 24 hours of receipt of test results.

@ this test results form in a sealed envelope with the notation "'Drug Testing Form — DO NOT
on the face thereof and place in a separate mailing envelope.
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