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STATE OF DELAWARE DIVISION OF FACILITES MANAGEMENT

SECTION 00 11 16
INVITATION TO BID

Bids for the Herman Holloway Campus Administration Building Chimney Repointing and Repairs
project will be received by the State of Delaware, Division of Facilities Management, 540 S. DuPont
Highway, Third Floor, Thomas Collins Building, Dover, Delaware until 2:00 p.m. local time on March 22,
2017. Bidder bears the risk of late delivery. Any bids received after the stated time will not be considered.

A MANDATORY Pre-Bid Meeting will be held on Monday, March, 6, 2017 at 9:00{aa, at the
Administration Building Annex Wing at the DHSS Holloway Campus, 1901 N. DuPont/Highway, New
Castle, Delaware, for the purpose of establishing the list of subcontractors and tg.ansiver questions.
ATTENDANCE OF THIS MEETING IS A PREREQUISITE FOR BIRDING™ ON THIS
CONTRACT.

Bids shall be addressed to the Division of Facilities Management, Attn: DeaiSgely. The outer envelope or
cover sheet should clearly indicate: "ADMINISTRATION BUILDING CHIMNEY REPOINTING
AND REPAIRS - SEALED BID - DO NOT OPEN." Bids may besem@iled to joseph.seely@state.de.us
or faxed to (302) 739-6148, bidder shall bear in mind the risk of latedelivery:

Contract documents may be obtained at the office of Davis, Bowen & Friedel, Inc., 23 N. Walnut Street,
Milford, Delaware 19963, phone (302) 424-1441, upon re€eipt,of $100.00 per set/non-refundable. Checks
are to be made payable to “Davis, Bowen & Friedel, Ince.

Questions concerning the contract documents mays\bendirected to Mike Wheedleton at Davis, Bowen &
Friedel, Inc., phone (302) 424-1441 or by emailto mwh@dbfinc.com.

Bidders will not be subject to discrimination,on the basis of race, creed, color, sex, sexual orientation, gender
identity or national origin in consideration‘ef this award, and Minority Business Enterprises, Disadvantaged
Business Enterprises, Women-Ownéd¢Business Enterprises and Veteran-Owned Business Enterprises will
be afforded full opportunity to selmit bids on this contract. Each bid must be accompanied by a bid security
equivalent to ten percent of thedid=amount and all additive alternates. The successful bidder must post a
performance bond and payment bend in a sum equal to 100 percent of the contract price upon execution of
the contract. The Owpér resemves the right to reject any or all bids and to waive any informalities therein.
The Owner may extend the time and place for the opening of the bids from that described in the
advertisement, with not tess than two calendar days’ notice by certified delivery, fax or other electronic
means to those.bidders receiving plans.

END OF SECTION
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

SECTION 0021 13
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

ARTICLE 1:

11

111
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13

14
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18
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1.10

111

GENERAL
DEFINITIONS

Whenever the following terms are used, their intent and meaning shall be interpreted as
follows:

STATE: The State of Delaware.
AGENCY: Contracting State Agency as noted on cover sheet.
DESIGNATED OFFICIAL: The agent authorized to act for the Agency.

BIDDING DOCUMENTS: Bidding Documents include the Bidding/Requirements and the
proposed Contract Documents. The Bidding Requirements consist of the Advertisement for
Bid, Invitation to Bid, Instructions to Bidders, Supplementary Instructions to Bidders (if
any), General Conditions, Supplementary General Conditions, General Requirements,
Special Provisions (if any), the Bid Form (including.the Nen-collusion Statement), and other
sample bidding and contract forms. The proposed<«Contract Documents consist of the form of
Agreement between the Owner and Contractor, asiwell as the Drawings, Specifications
(Project Manual) and all Addenda issued prior to.execution of the Contract.

CONTRACT DOCUMENTS: The Contract*Documents consist of the, Instructions to
Bidders, Supplementary Instructions to Bidders (if any), General Conditions, Supplementary
General Conditions, General _Requirements, Special Provisions (if any), the form of
agreement between the Owner and the Contractor, Drawings (if any), Specifications (Project
Manual), and all addenda.

AGREEMENT: Theform, of'the Agreement shall be AIA Document A101, Standard Form
of Agreement _between, Owner and Contractor where the basis of payment is a
STIPULATED SUM. JIn the case of conflict between the instructions contained therein and
the General-Requirements herein, these General Requirements shall prevail.

GENERAL REQUIREMENTS (or CONDITIONS): General Requirements (or conditions)
are instrugtions pertaining to the Bidding Documents and to contracts in general. They
contain, 4n summary, requirements of laws of the State; policies of the Agency and
instructions to bidders.

SPECIAL PROVISIONS: Special Provisions are specific conditions or requirements
peculiar to the bidding documents and to the contract under consideration and are
supplemental to the General Requirements. Should the Special Provisions conflict with the
General Requirements, the Special Provisions shall prevail.

ADDENDA: Written or graphic instruments issued by the Owner/Architect prior to the
execution of the contract which modify or interpret the Bidding Documents by additions,
deletions, clarifications or corrections.

BIDDER OR VENDOR: A person or entity who formally submits a Bid for the material or
Work contemplated, acting directly or through a duly authorized representative who meets
the requirements set forth in the Bidding Documents.
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

112

1.13

1.14

1.15

1.16

117

1.18

1.19

1.20

121

122

ARTICLE 2:

2.1

211

2.2

SUB-BIDDER: A person or entity who submits a Bid to a Bidder for materials or labor, or
both for a portion of the Work.

BID: A complete and properly executed proposal to do the Work for the sums stipulated
therein, submitted in accordance with the Bidding Documents.

BASE BID: The sum stated in the Bid for which the Bidder offers to perform the Work
described in the Bidding Documents as the base, to which Work may be addedor from
which Work may be deleted for sums stated in Alternate Bids (if any are requirgd to_be stated
in the bid).

ALTERNATE BID (or ALTERNATE): An amount stated in the Bid, where applicable, to
be added to or deducted from the amount of the Base Bid if the corresponding change in the
Work, as described in the Bidding Documents is accepted.

UNIT PRICE: An amount stated in the Bid, where applicable, as a price per unit of
measurement for materials, equipment or services or asportion, of the Work as described in
the Bidding Documents.

SURETY: The corporate body which is bound with and for the Contract, or which is liable,
and which engages to be responsible for the Contractor's payments of all debts pertaining to
and for his acceptable performance of the \Wark for which he has contracted.

BIDDER'S DEPOSIT: The security designated in the Bid to be furnished by the Bidder as a
guaranty of good faith to entersinto avcontract with the Agency if the Work to be performed
or the material or equipmentto be furnished is awarded to him.

CONTRACT: The written agreement covering the furnishing and delivery of material or
work to be performed.

CONTRACTOR:Any individual, firm or corporation with whom a contract is made by the
Agency.

SUBCONTRACTOR: An individual, partnership or corporation which has a direct contract
with a contractor to furnish labor and materials at the job site, or to perform construction
laborand furnish material in connection with such labor at the job site.

CONTRACT BOND: The approved form of security furnished by the contractor and his
surety as a guaranty of good faith on the part of the contractor to execute the work in
accordance with the terms of the contract.

BIDDER'S REPRESENTATIONS

PRE-BID MEETING

A pre-bid meeting for this project will be held at the time and place designated. Attendance
at this meeting is a pre-requisite for submitting a Bid, unless this requirement is specifically

waived elsewhere in the Bid Documents.

By submitting a Bid, the Bidder represents that:

586B035.Y01
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

2.2.1 The Bidder has read and understands the Bidding Documents and that the Bid is made in
accordance therewith.

2.2.2 The Bidder has visited the site, become familiar with existing conditions under which the
Work is to be performed, and has correlated the Bidder’s his personal observations with the
requirements of the proposed Contract Documents.

2.2.3 The Bid is based upon the materials, equipment, and systems required by the’Bidding
Documents without exception.

2.3 JOINT VENTURE REQUIREMENTS

231 For Public Works Contracts, each Joint Venturer shall be qualifiedsand capable to complete
the Work with their own forces.

2.3.2 Included with the Bid submission, and as a requirement tosbidy@ copy of the executed Joint
Venture Agreement shall be submitted and signed by all,Joint"Menturers involved.

233 All required Bid Bonds, Performance Bonds, Material and Labor Payment Bonds must be
executed by both Joint Venturers and be placed in both, of their names.

234 All required insurance certificates shall name bothJoint VVenturers.

2.35 Both Joint Venturers shall sign the Bid Form and shall submit a copy of a valid Delaware
Business License with their Bid.

2.3.6 Both Joint Venturers shallinclude their Federal E.l. Number with the Bid.

2.3.7 In the event of a mandatory Pre-bid Meeting, each Joint Venturer shall have a representative
in attendance.

2.3.8 Due to exceptional eircumstances and for good cause shown, one or more of these provisions
may be waived at the discretion of the State.

24 ASSIGNMENT OF ANTITRUST CLAIMS

24.1 AS consideration for the award and execution by the Owner of this contract, the Contractor
hereby grants, conveys, sells, assigns and transfers to the State of Delaware all of its right,
title and interests in and to all known or unknown causes of action it presently has or may
now or hereafter acquire under the antitrust laws of the United States and the State of
Delaware, relating to the particular goods or services purchased or acquired by the Owner
pursuant to this contract.

ARTICLE 3: BIDDING DOCUMENTS

3.1 COPIES OF BID DOCUMENTS

00 21 13\ Instructions to Bidders 586B035.Y01
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

3.11

312

3.13

3.14

3.2

321

3.2.2

3.2.3

3.24

3.25

3.3

331

Bidders may obtain complete sets of the Bidding Documents from the
Architectural/Engineering firm designated in the Advertisement or Invitation to Bid in the
number and for the deposit sum, if any, stated therein.

Bidders shall use complete sets of Bidding Documents for preparation of Bids. The issuing
Agency nor the Architect assumes no responsibility for errors or misinterpretations resulting
from the use of incomplete sets of Bidding Documents.

Any errors, inconsistencies or omissions discovered shall be reported to the “Arehitect
immediately.

The Agency and Architect may make copies of the Bidding Documents available on the
above terms for the purpose of obtaining Bids on the Work. No license or grant of use is
conferred by issuance of copies of the Bidding Documents.

INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS

The Bidder shall carefully study and compare the Bidding Dacuments with each other, and
with other work being bid concurrently or presently”thder,construction to the extent that it
relates to the Work for which the Bid is submitted, shall examine the site and local
conditions, and shall report any errors, inconsistencies, or ambiguities discovered to the
Architect.

Bidders or Sub-bidders requiring clarification or interpretation of the Bidding Documents
shall make a written request to the<Architect at least seven days prior to the date for receipt of
Bids. Interpretations, corrections,and,changes to the Bidding Documents will be made by
written Addendum. Interpretations, corrections, or changes to the Bidding Documents made
in any other manner shallsnot,betbinding.

The apparent silence ofitheispecifications as to any detail, or the apparent omission from it of
detailed description cencerning any point, shall be regarded as meaning that only the best
commercial practice is/'to prevail and only material and workmanship of the first quality are
to be used# Proof of specification compliance will be the responsibility of the Bidder.

Unless etherwise provided in the Contract Documents, the Contractor shall provide and pay
for all permits, labor, materials, equipment, tools, construction equipment and machinery,
watersheat, utilities, transportation, and other facilities and services necessary for the proper
execution and completion of the Work.

The Owner will bear the costs for all impact and user fees associated with the project.
SUBSTITUTIONS

The materials, products and equipment described in the Bidding Documents establish a
standard of quality, required function, dimension, and appearance to be met by any proposed
substitution. The specification of a particular manufacturer or model number is not intended
to be proprietary in any way. Substitutions of products for those named will be considered,
providing that the Vendor certifies that the function, quality, and performance characteristics
of the material offered is equal or superior to that specified. It shall be the Bidder's
responsibility to assure that the proposed substitution will not affect the intent of the design,
and to make any installation modifications required to accommodate the substitution.
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

3.3.2 Requests for substitutions shall be made in writing to the Architect at least ten days prior to
the date of the Bid Opening. Such requests shall include a complete description of the
proposed substitution, drawings, performance and test data, explanation of required
installation modifications due the substitution, and any other information necessary for an
evaluation. The burden of proof of the merit of the proposed substitution is upon the
proposer. The Architect’s decision of approval or disapproval shall be final. The Architect is
to notify Owner prior to any approvals.

333 If the Architect approves a substitution prior to the receipt of Bids, such approval'shallibesSet
forth in an Addendum. Approvals made in any other manner shall not be bindings

3.34 The Architect shall have no obligation to consider any substitutions after the Contract award.

3.4 ADDENDA

34.1 Addenda will be mailed or delivered to all who are known4by the Architect to have received
a complete set of the Bidding Documents.

3.4.2 Copies of Addenda will be made available for inspection wherever Bidding Documents are
on file for that purpose.

3.4.3 No Addenda will be issued later than 4. days prior to the date for receipt of Bids except an
Addendum withdrawing the request for Bids*er'one which extends the time or changes the
location for the opening of bids.

3.4.4 Each bidder shall ascertain prior topsubmitting his Bid that they have received all Addenda
issued, and shall acknowledge, their receipt in their Bid in the appropriate space. Not
acknowledging an issued Addenda could be grounds for determining a bid to be non-
responsive.

ARTICLE 4. BIDDING PROCEDURES

41 PREPARATION OF BIDS

411 Submit the bids on the Bid Forms included with the Bidding Documents.

412 Submit the original Bid Form for each bid. Bid Forms may be removed from the project
manual for this purpose.

413 Execute all blanks on the Bid Form in a non-erasable medium (typewriter or manually in
ink).

4.4 Where so indicated by the makeup on the Bid Form, express sums in both words and figures,
in case of discrepancy between the two, the written amount shall govern.

4.15 Interlineations, alterations or erasures must be initialed by the signer of the Bid.

4.1.6 BID ALL REQUESTED ALTERNATES AND UNIT PRICES, IF ANY. If there is no
change in the Base Bid for an Alternate, enter “No Change”. The Contractor is responsible

00 21 13\ Instructions to Bidders 586B035.Y01
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4.1.7

418

419

41.10

4111

4112

4.2

421

4,22

423

43

for verifying that they have received all addenda issued during the bidding period. Work
required by Addenda shall automatically become part of the Contract.

Make no additional stipulations on the Bid Form and do not qualify the Bid in any other
manner.

Each copy of the Bid shall include the legal name of the Bidder and a statement whether the
Bidder is a sole proprietor, a partnership, a corporation, or any legal entity, and each copy.
shall be signed by the person or persons legally authorized to bind the Bidder to a‘eontract.
A Bid by a corporation shall further give the state of incorporation and havesthe corporate
seal affixed. A Bid submitted by an agent shall have a current Power of Attorney attached,
certifying agent's authority to bind the Bidder.

Bidder shall complete the Non-Collusion Statement form included’with the Bid Forms and
include it with their Bid.

In the construction of all Public Works projects for the State“of Delaware or any agency
thereof, preference in employment of laborers, workersior meehanics shall be given to bona
fide legal citizens of the State who have established Citizenship by residence of at least 90
days in the State.

Each bidder shall include in their bid a copy of awalid Delaware Business License.’

Each bidder shall include signed Affidavit(s) for the Bidder and each listed Subcontractor
certifying compliance with OMBqRegulation 4104- “Regulations for the Drug Testing of
Contractor and SubcontractorsEmpleyees Working on “Large Public Works Projects.”
“Large Public Works” is based uponithe current threshold required for bidding Public Works
as set by the Purchasing andContracting Advisory Council.

BID SECURITY

All bids shall be accompanied by a deposit of either a good and sufficient bond to the agency
for the bepefit of the'agency, with corporate surety authorized to do business in this State, the
form of‘the/bond and the surety to be approved by the agency, or a security of the bidder
assigned,to-the agency, for a sum equal to at least 10% of the bid plus all add alternates, or in
lieu of the bid bond a security deposit in the form of a certified check, bank treasurer’s check,
cashier’s’check, money order, or other prior approved secured deposit assigned to the State.
The bid bond need not be for a specific sum, but may be stated to be for a sum equal to 10%
ofithe bid plus all add alternates to which it relates and not to exceed a certain stated sum, if
said sum is equal to at least 10% of the bid. The Bid Bond form used shall be the standard
OMB form (attached).

The Agency has the right to retain the bid security of Bidders to whom an award is being
considered until either a formal contract has been executed and bonds have been furnished or
the specified time has elapsed so the Bids may be withdrawn or all Bids have been rejected.

In the event of any successful Bidder refusing or neglecting to execute a formal contract and
bond within 20 days of the awarding of the contract, the bid bond or security deposited by
the successful bidder shall be forfeited.

SUBCONTRACTOR LIST

586B035.Y01

Instructions to Bidders / 00 21 13
Page 7



STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

43.1

43.2

433

44

441

4.5

451

4.5:2

453

As required by Delaware Code, Title 29, section 6962(d)(10)b, each Bidder shall submit with
their Bid a completed List of Sub-Contractors included with the Bid Form. NAME ONLY
ONE SUBCONTRACTOR FOR EACH TRADE. A Bid will be considered non-responsive
unless the completed list is included.

Provide the Name and Address for each listed subcontractor. Addresses by City, Town or
Locality, plus State, will be acceptable.

It is the responsibility of the Contractor to ensure that their Subcontractors are in“eompliance
with the provisions of this law. Also, if a Contractor elects to list themselves as a
Subcontractor for any category, they must specifically name themselves on'the\Bid<Form and
be able to document their capability to act as Subcontractor in that category in accordance
with this law.

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLICWORKS
During the performance of this contract, the contractor agrees as follows:

A The Contractor will not discriminate <@gaipst any employee or applicant for
employment because of race, creed, sex, color, sexual orientation, gender identity or
national origin. The Contractor will take affirmative action to ensure the applicants
are employed, and that employees'are treated during employment, without regard to
their race, creed, sex, color, sexual orientation, gender identity or national origin.
Such action shall include, but™net> be limited to, the following: Employment,
upgrading, demotion or, transfer; recruitment or recruitment advertising; layoff or
termination; rates ofgpay orother forms of compensation; and selection for training,
including apprentieeship. 4~ The Contractor agrees to post in conspicuous places
available to employees and applicants for employment notices to be provided by the
contracting agency. setting forth this nondiscrimination clause.

B. The Contractor'will, in all solicitations or advertisements for employees placed by or
on=behalf“of the Contractor, state that all qualified applicants will receive
consideration for employment without regard to race, creed, sex, color, sexual
orientation, gender identity or national origin."

PREVAILING WAGE REQUIREMENT

Wage Provisions: For renovation and new construction projects whose costs exceed the
thresholds contained in Delaware Code, Title 29, Section 6960, the minimum wage rates for
various classes of laborers and mechanics shall be as determined by the Department of Labor,
Division of Industrial Affairs of the State of Delaware.

The employer shall pay all mechanics and labors employed directly upon the site of work,
unconditionally and not less often than once a week and without subsequent deduction or
rebate on any account, the full amounts accrued at time of payment, computed at wage rates
not less than those stated in the specifications, regardless of any contractual relationship
which may be alleged to exist between the employer and such laborers and mechanics.

The scale of the wages to be paid shall be posted by the employer in a prominent and easily
accessible place at the site of the work.
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46.2
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4.6.5
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472
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ARTICLE 5:

5.1

5.11

Every contract based upon these specifications shall contain a stipulation that sworn payroll
information, as required by the Department of Labor, be furnished weekly. The Department
of Labor shall keep and maintain the sworn payroll information for a period of 6 months
from the last day of the work week covered by the payroll.

SUBMISSION OF BIDS

Enclose the Bid, the Bid Security, and any other documents required to be submittedhwith the
Bid in a sealed opaque envelope. Address the envelope to the party receiving the\Bids.
Identify with the project name, project number, and the Bidder's name and address. If the
Bid is sent by mail, enclose the sealed envelope in a separate mailing’envelope with the
notation "BID ENCLOSED" on the face thereof. The State is not respensible for the opening
of bids prior to bid opening date and time that are not properly marked.

Deposit Bids at the designated location prior to the time and date for.receipt of bids indicated
in the Advertisement for Bids. Bids received after the timeand,date for receipt of bids will
be marked “LATE BID” and returned.

Bidder assumes full responsibility for timely delivery at location designated for receipt of
bids.

Oral, telephonic or telegraphic bids are invalid and will not receive consideration.

Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of
Bids, provided that they are thensfullyain compliance with these Instructions to Bidders.

MODIFICATION OR WITHDRAW OF BIDS

Prior to the closing date forreceipt of Bids, a Bidder may withdraw a Bid by personal request
and by showingéproper identification to the Architect. A request for withdraw by letter or
fax, if the Architect is notified in writing prior to receipt of fax, is acceptable. A fax directing
a modification in the bid price will render the Bid informal, causing it to be ineligible for
consideration-efiaward. Telephone directives for modification of the bid price shall not be
permitted and will have no bearing on the submitted proposal in any manner.

Bidders.submitting Bids that are late shall be notified as soon as practicable and the bid shall
be returned.

A Bid may not be modified, withdrawn or canceled by the Bidder during a thirty (30) day
period following the time and date designated for the receipt and opening of Bids, and Bidder
S0 agrees in submitting their Bid. Bids shall be binding for 30 days after the date of the Bid
opening.

CONSIDERATION OF BIDS

OPENING/REJECTION OF BIDS

Unless otherwise stated, Bids received on time will be publicly opened and will be read
aloud. An abstract of the Bids will be made available to Bidders.
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5.1.2

5.1.3

5.2

521

522

523

524

525

5.3

53.1

The Agency shall have the right to reject any and all Bids. A Bid not accompanied by a
required Bid Security or by other data required by the Bidding Documents, or a Bid which is
in any way incomplete or irregular is subject to rejection.

If the Bids are rejected, it will be done within thirty (30) calendar day of the Bid opening.
COMPARISON OF BIDS

After the Bids have been opened and read, the bid prices will be compared and the result of
such comparisons will be made available to the public. Comparisons of the Bids maysbe
based on the Base Bid plus desired Alternates. The Agency shall have the right to)accept
Alternates in any order or combination.

The Agency reserves the right to waive technicalities, to reject any or all\Bids;or any portion
thereof, to advertise for new Bids, to proceed to do the Work othenwise, or to abandon the
Work, if in the judgment of the Agency or its agent(s), it is in the best interest of the State.

An increase or decrease in the quantity for any item is not sufficient grounds for an increase
or decrease in the Unit Price.

The prices quoted are to be those for which the material will be furnished F.O.B. Job Site and
include all charges that may be imposed during the period of the Contract.

No qualifying letter or statements in or attached to the Bid, or separate discounts will be
considered in determining the low, Bid exeept as may be otherwise herein noted. Cash or
separate discounts should be computed and incorporated into Unit Bid Price(s).

DISQUALIFICATION ORBIDDERS

An agency shall determine that each Bidder on any Public Works Contract is responsible
before awardingsthe Contract. Factors to be considered in determining the responsibility
of a Bidder include:

A The/ Bidder’s financial, physical, personnel or other resources including
Subcontracts;

B. The Bidder’s record of performance on past public or private construction
projects, including, but not limited to, defaults and/or final adjudication or
admission of violations of the Prevailing Wage Laws in Delaware or any other
state;

C. The Bidder’s written safety plan;
D. Whether the Bidder is qualified legally to contract with the State;

E. Whether the Bidder supplied all necessary information concerning its
responsibility; and,

F. Any other specific criteria for a particular procurement, which an agency may
establish; provided however, that, the criteria be set forth in the Invitation to Bid
and is otherwise in conformity with State and/or Federal law.

00 21 13\ Instructions to Bidders 586B035.Y01
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

5.3.2

533

5331

5332

5333

5334

5335

5.3.3.6

5.3.3.7

5.4

5.4.1

54.2

5.4.3

54.4

5.4.5

If an agency determines that a Bidder is nonresponsive and/or nonresponsible, the
determination shall be in writing and set forth the basis for the determination. A copy of
the determination shall be sent to the affected Bidder within five (5) working days of said
determination.

In addition, any one or more of the following causes may be considered as sufficient for the
disqualification of a Bidder and the rejection of their Bid or Bids.

More than one Bid for the same Contract from an individual, firm or corporation under‘the
same or different names.

Evidence of collusion among Bidders.
Unsatisfactory performance record as evidenced by past experience.

If the Unit Prices are obviously unbalanced either in excess'ar below reasonable cost analysis
values.

If there are any unauthorized additions, interlineation, conditional or alternate bids or
irregularities of any kind which may tend_to make the Bid incomplete, indefinite or
ambiguous as to its meaning.

If the Bid is not accompanied by the_required Bid Security and other data required by the
Bidding Documents.

If any exceptions or qualifications ofithe Bid are noted on the Bid Form.
ACCEPTANCE OF BID. AND AWARD OF CONTRACT

A formal Contract shall be executed with the successful Bidder within twenty (20) calendar
days after the award ofithe Contract.

Per Section©6962(d)(13) a., Title 29, Delaware Code, “The contracting agency shall
award“any public works contract within thirty (30) days of the bid opening to the lowest
responsive and responsible Bidder, unless the Agency elects to award on the basis of best
valuegin‘which case the election to award on the basis of best value shall be stated in the
Invitation To Bid.”

Each Bid on any Public Works Contract must be deemed responsive by the Agency to be
considered for award. A responsive Bid shall conform in all material respects to the
requirements and criteria set forth in the Contract Documents and specifications.

The Agency shall have the right to accept Alternates in any order or combination, and to
determine the low Bidder on the basis of the sum of the Base Bid, plus accepted Alternates.

The successful Bidder shall execute a formal contract, submit the required Insurance
Certificate, and furnish good and sufficient bonds, unless specifically waived in the General
Requirements, in accordance with the General Requirement, within twenty (20) days of
official notice of contract award. The successful Bidder shall provide two business days
prior to contract execution, copies of the Employee Drug Testing Program for the Bidder and

586B035.Y01
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

all listed Subcontractors. Bonds shall be for the benefit of the Agency with surety in the
amount of 100% of the total contract award. Said Bonds shall be conditioned upon the
faithful performance of the contract. Bonds shall remain in affect for period of one year after
the date of substantial completion.

5.4.6 If the successful Bidder fails to execute the required Contract, Bond and all required
information, as aforesaid, within twenty (20) calendar days after the date of official Notice of
the Award of the Contract, their Bid guaranty shall immediately be taken and become the
property of the State for the benefit of the Agency as liquidated damages, andtnotsas a
forfeiture or as a penalty. Award will then be made to the next lowest qualified Bidder.of.the
Work or readvertised, as the Agency may decide.

5.4.7 Each bidder shall supply with its bid its taxpayer identification number (i.€., federal employer
identification number or social security number) and a copy of its Delawareshusiness license,
and should the vendor be awarded a contract, such vendor shall previde to the agency the
taxpayer identification license numbers of such subcontragtors. Sueh numbers shall be
provided on the later of the date on which such subcontraetoris required to be identified or
the time the contract is executed. The successful Bidder,shall‘provide to the agency to which
it is contracting, within 30 days of entering into sueh, public/works contract, copies of all
Delaware Business licenses of subcontractors and/or independent contractors that will
perform work for such public works contract. However, if a subcontractor or independent
contractor is hired or contracted more than 20 days after the Bidder entered the public works
contract the Delaware Business license of such‘subcontractor or independent contractor shall
be provided to the agency within 10 days of being contracted or hired.

548 The Bid Security shall be returned to,thessuccessful Bidder upon the execution of the formal
contract. The Bid Securities of unsuecessful bidders shall be returned within thirty (30)
calendar days after the openingief the Bids.

ARTICLE 6: POST-BID INFORMATION

6.1 CONTRACTORIS'QUALIFICATION STATEMENT

6.1.1 Bidders¢to whom award of a Contract is under consideration shall, if requested by the
Ageneys,, submit a properly executed AIA Document A305, Contractor’s Qualification
Statement; unless such a statement has been previously required and submitted.

6.2 BUSINESS DESIGNATION FORM

6.2.1 Successful bidder shall be required to accurately complete an Office of Management and
Budget Business Designation Form for Subcontractors.

ARTICLE 7: PERFORMANCE BOND AND PAYMENT BOND
7.1 BOND REQUIREMENTS

711 The cost of furnishing the required Bonds, that are stipulated in the Bidding Documents, shall
be included in the Bid.

712 If the Bidder is required by the Agency to secure a bond from other than the Bidder’s usual
sources, changes in cost will be adjusted as provide in the Contract Documents.

00 21 13\ Instructions to Bidders 586B035.Y01
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

7.1.3 The Performance and Payment Bond forms used shall be the standard OMB forms
(attached).

7.2 TIME OF DELIVERY AND FORM OF BONDS

721 The bonds shall be dated on or after the date of the Contract.

72.2 The Bidder shall require the attorney-in-fact who executes the required bonds on _behalf of

the surety to affix a certified and current copy of the power of attorney.

ARTICLE 8: FORM OF AGREEMENT BETWEEN AGENCY AND CONTRACTOR

8.1 Unless otherwise required in the Bidding Documents, the Agreement for the Work will be
written on AIA Document A101, Standard Form of Agreement Between Owner and
Contractor Where the Basis of Payment is a Stipulated Sum:

END OF INSTRUCTIONS TO BIDDERS

586B035.Y01 Instructions to Bidders / 00 21 13
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HERMAN HOLLOWAY CAMPUS
ADMINISTRATION BUILDING CHIMNEY REPOINTING AND REPAIRS
NEW CASTLE, DELAWARE
DFM #MC3501000045

SECTION 004113

BID FORM

For Bids Due: To: State of Delaware
Division of Facilities Management
Thomas Collins Building
540 S. DuPont Highway, Suite 1
Dover, DE 19901

Name of Bidder:

Delaware Business License No.: Taxpayer ID No.:
(A copy of Bidder’s Delaware Business License must be attached to this form.)

(Other License Nos.):

Phone No.: ( ) - Fax Nost ( ) -

The undersigned, representing that he has read and understands_the Bidding Documents and that this bid is made in accordance
therewith, that he has visited the site and has familiarized himself with the’local conditions under which the Work is to be performed,
and that his bid is based upon the materials, systems and equipment'described in the Bidding Documents without exception, hereby
proposes and agrees to provide all labor, materials, plant{ equipment, supplies, transport and other facilities required to execute the
work described by the aforesaid documents for the lump. sum. itemized below:

BASE BID:

$

$ )

UNIT PRICES:
Unit Prices conform to applicable project specification section.

Unit Price No. 1: Replacement of a standard brick. / per brick

Unit Price No. 2: Price of removing loose mortar by hand
and repointing brick mortar. / per SF

Unit Price,Now3:#Cost of each type of lift/crane to be used:

Type: / per 8 hour day
Type: / per 8 hour day
Type: / per 8 hour day
Type: / per 8 hour day
586B035.Y01 Bid Form /00 41 13
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HERMAN HOLLOWAY CAMPUS
ADMINISTRATION BUILDING CHIMNEY REPOINTING AND REPAIRS
NEW CASTLE, DELAWARE
DFM #MC3501000045

Unit Price No. 4: Cost of removing and replacing chimney cap on
smaller chimneys (1 and 6). $ /per cap

Unit Price No. 5: Cost of removing and replacing chimney cap on
larger chimneys (2 - 5). $ /per cap

ALTERNATES

No alternates.

ALLOWANCES

Allowances conform to applicable project specification section.

ALLOWANCE No. 1: Provide an allowance of $15,000.00 for unforeseen conditions.

00 41 13\ Bid Form
Page 2
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HERMAN HOLLOWAY CAMPUS
ADMINISTRATION BUILDING CHIMNEY REPOINTING AND REPAIRS
NEW CASTLE, DELAWARE
DFM #MC3501000045

BID FORM

I/'We acknowledge Addendums numbered and the price(s) submitted include any cost/schedule impact they may have.
This bid shall remain valid and cannot be withdrawn for thirty (30) days from the date of opening of bids (60 days for,Scheol Districts
and Department of Education), and the undersigned shall abide by the Bid Security forfeiture provisions. Bid Securitysis attached to
this Bid.

The Owner shall have the right to reject any or all bids, and to waive any informality or irregularity in any bid received.

This bid is based upon work being accomplished by the Sub-Contractors named on the list attached to.this bid.

Should I/We be awarded this contract, I/We pledge to achieve substantial completion of all the workwwithin calendar days of
the Notice to Proceed.

The undersigned represents and warrants that he has complied and shall comply with all*requirements of local, state, and national
laws; that no legal requirement has been or shall be violated in making or accepting.this bid, in awarding the contract to him or in the
prosecution of the work required; that the bid is legal and firm; that he has not; directly=or indirectly, entered into any agreement,
participated in any collusion, or otherwise taken action in restraint of free competitive bidding.

Upon receipt of written notice of the acceptance of this Bid, the Bidder shall, within twenty (20) calendar days, execute the agreement
in the required form and deliver the Contract Bonds, and Insurance Certificates,#equired by the Contract Documents.

I am / We are an Individual / a Partnership / a Corporation

By Trading as
(Individual’s / General Partner’s / Corporate Name)

(State of Corporation)

Business Address:

Witness: By:
( Authorized Signature )

(SEAL)

(Title)
Date:

ATTACHMENTS
Sub-Contractor List
Non-Collusion Statement
Affidavit(s) of Employee Drug Testing Program
Bid Security
(Others as Required by Project Manuals)

586B035.Y01 Bid Form /00 41 13
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HERMAN HOLLOWAY CAMPUS
ADMINISTRATION BUILDING CHIMNEY REPOINTING AND REPAIRS
NEW CASTLE, DELAWARE
DFM #MC3501000045

BID FORM

SUBCONTRACTOR LIST

In accordance with Title 29, Chapter 6962 (d)(10)b Delaware Code, the following sub-contractor listing must accompany jthe bid submittal. The name and address of the sub-
contractor must be listed for each category where the bidder intends to use a sub-contractor to perform that categorysef work. In order to provide full disclosure and acceptance of
the bid by the Owner, it is required that bidders list themselves as being the sub-contractor for all categoriesiwhere hefshe is qualified and intends to perform such work.
This form must be filled out completely with no additions or deletions. Note that all subcontractors listed helow must have a signed Affidavit of Employee Drug Testing
Program included with this bid.

Subcontractor Category Subcontractor Address (City & State) Subcontractors tax payer ID #
or Delaware Business license #

1. Masonry Restoration

2. Crane/Lift Service

00 41 13\ Bid Form 586B035.Y01
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HERMAN HOLLOWAY CAMPUS
ADMINISTRATION BUILDING CHIMNEY REPOINTING AND REPAIRS
NEW CASTLE, DELAWARE
DFM #MC3501000045

BID FORM

NON-COLLUSION STATEMENT

This is to certify that the undersigned bidder has neither directly nor indirectly, entered into any agreementypatticipated in any
collusion or otherwise taken any action in restraint of free competitive bidding in connection with this prop@sal submitted this date (to
the Office of Management and Budget, Division of Facilities Management).

All the terms and conditions of (MC #3501000045) have been thoroughly examined and are understood.

NAME OF BIDDER:

AUTHORIZED REPRESENTATIVE
(TYPED):

AUTHORIZED REPRESENTATIVE
(SIGNATURE):

TITLE:

ADDRESS OF BIDDER:

E-MAIL:

PHONE NUMBER:

Sworn to and Subscribedibefore me this day of 20

My Commissiongéxpires . NOTARY PUBLIC

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.

586B035.Y01 Bid Form /00 41 13
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AFFIDAVIT
OF
EMPLOYEE DRUG TESTING PROGRAM

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large Public Works Projeets reguires
that Contractors and Subcontractors implement a program of mandatory drug testing for Employees who work on Large Publie’\Works
Contracts funded all or in part with public funds.

We hereby certify that we have in place or will implement during the entire term of the contract a Mandatory Drug=Festing Program
for our employees on the jobsite that complies with this regulation:

Contractor/Subcontractor Name:

Contractor/Subcontractor Address:

Authorized Representative (typed or printed):

Authorized Representative (signature):

Title:
Sworn to and Subscribed before me this day of 20
My Commission expires . NOTARY PUBLIC

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.




STATE OF DELAWARE
OFFICE OF MANAGEMENT AND BUDGET

BID BOND

TO ACCOMPANY PROPOSAL
(Not necessary if security is used)

KNOW ALL MEN BY THESE PRESENTS That:

of in the County of
and State of as Principal, and
of in the County of
and State of as Surety, legally authorized to do business in the State of Delaware
(“State”), are held and firmly unto the State in the sum of
Dollars ($ ), or percent noi-te exceed
Dollars ($ )

of amount of bid on Contract No. MC3501000045, to be paid to the State for the"useand benefit of

(insert State agency name) for which payment well and truly to be
made, we do bind ourselves, our and each of our heirs, executors, administrators, and successors, jointly and
severally for and in the whole firmly by these presents.

NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bonded Principal
who has submitted to the (insert State agency name) a
certain proposal to enter into this contract for the furnishing of certain material and/or services within the
State, shall be awarded this Contract, and if said Principalkshall"'well and truly enter into and execute this
Contract as may be required by the terms of this Contract.and approved by the
(insert State agency name),this, Contract to be entered into within twenty days after
the date of official notice of the award thereof“in accordance with the terms of said proposal, then this
obligation shall be void or else to be and remain in full force and virtue.

Sealed with seal and dated this day of in the year of our Lord two
thousand and (20 ).

SEALED, AND DELIVERED IN THE
Presence of

Name of Bidder (Organization)

Corporate By:
Seal Authorized Signature
Attest
Title
Name of Surety
Witness: By:
Title
586B035.Y01 Bid Bond / 00 43 13
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

SECTION 00 52 13

STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-2007

The contract to be utilized on this project shall be the “Standard Form of Agreement Between Ownher and
Contractor” AIA Document A101-2007.

0586B035.Y01 Standard Form of Agreement /00 52 13
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STATE OF DELAWARE
DIVISION OF FACILITIES MANAGEMENT

SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-2007

The following supplements modify the “Standard Form of Agreement Between Owner and Contractor,” AIA Document A101-2007. Where a portion
of the Standard Form of Agreement is modified or deleted by the following, the unaltered portions of the Standard Form of Agreement shall xemain‘in
effect.

ARTICLE 5: PAYMENTS

51 PROGRESS PAYMENTS

513 Delete paragraph 5.1.3 in its entirety and replace with the following:
“Provided that a valid Application for Payment is receivedsby the Architect that meets all
requirements of the Contract, payment shall be madeby the Owner not later than 30 days
after the Owner receives the valid Application for,Payment.”

ARTICLE 6: DISPUTE RESOLUTION

6.2 BINDING DISPUTE RESOLUTION

Check Other — and add the following.sentence:

"Any remedies available inJaw.or in equity.”

ARTICLE 8: MISCELILANEOUS PROVISIONS

8.2 Insert the following:

"Payments-are due 30 days after receipt of a valid Application for Payment. After that 30
day.period, interest may be charged at the rate of 1% per month not to exceed 12% per

annum."
8.5 Delete paragraph 8.5 in its entirety and replace with the following:
“The Contractor’s representative shall not be changed without ten days written notice to the
Owner.”
END OF SECTION
0586B035.Y01 Supplement to Agreement Between Owner and Contractor / 00 54 13
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STATE OF DELAWARE OFFICE OF MANAGEMENT AND BUDGET

SECTION 00 61 13.13

PERFORMANCE BOND

Bond Number:

KNOW ALL PERSONS BY THESE PRESENTS, that we, , as principal
(“Principal”), and ,a corporation, legally authorized
to do business in the State of Delaware, as surety (“Surety”), are held and firmly bound. unto the
(“Owner”) (insert State agency name),\insthe
amount of % ), to be paid to Owner, for which payment wellsand truly to
be made, we do bind ourselves, our and each and every of our heirs, executors, administratiens;.stccessors
and assigns, jointly and severally, for and in the whole, firmly by these presents.

Sealed with our seals and dated this day of , 20

NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, who has been awarded by
Owner that certain contract known as Contract No. dated» the day of

__ (the “Contract”), which Contract is incorporated herein by reference, shall well and
truly provide and furnish all materials, appliances and tools and¢perform all the work required under and
pursuant to the terms and conditions of the Contract and the ContracttDocuments (as defined in the Contract)
or any changes or modifications thereto made as therein provided, shall make good and reimburse Owner
sufficient funds to pay the costs of completing the Contract that' Owner may sustain by reason of any failure
or default on the part of Principal, and shall also indemnify<and save harmless Owner from all costs,
damages and expenses arising out of or by reason of ‘the=performance of the Contract and for as long as
provided by the Contract; then this obligation shallzbe“woid, otherwise to be and remain in full force and
effect.

Surety, for value received, hereby stipulates andvagrees, if requested to do so by Owner, to fully perform
and complete the work to be performed under;the Contract pursuant to the terms, conditions and covenants
thereof, if for any cause Principal fails onneglects to so fully perform and complete such work.

Surety, for value received, for itself.dnd its successors and assigns, hereby stipulates and agrees that the
obligation of Surety and¢fits/bond shall be in no way impaired or affected by any extension of time,
modification, omission, addition or change in or to the Contract or the work to be performed thereunder, or
by any payment theréunder, before the time required therein, or by any waiver of any provisions thereof, or
by any assignment, subletting or other transfer thereof or of any work to be performed or any monies due or
to become due<dthereunder; and Surety hereby waives notice of any and all such extensions, modifications,
omissions, .additions, changes, payments, waivers, assignments, subcontracts and transfers and hereby
expressly/stipulates and agrees that any and all things done and omitted to be done by and in relation to
assignees, subcontractors, and other transferees shall have the same effect as to Surety as though done or
omitted toybe done by or in relation to Principal.

Surety hereby stipulates and agrees that no modifications, omissions or additions in or to the terms of the
Contract shall in any way whatsoever affect the obligation of Surety and its bond.

Any proceeding, legal or equitable, under this Bond may be brought in any court of competent jurisdiction in
the State of Delaware. Notices to Surety or Contractor may be mailed or delivered to them at their
respective addresses shown below.

586B035.Y01 Performance Bond / 00 61 13.13
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IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such of them as
are corporations have caused their corporate seal to be hereto affixed and these presents to be signed by their
duly authorized officers, the day and year first above written.

PRINCIPAL

Name:

Witness or Attest: Address:

By: (SEAL)
Name: Name:
Title:

(Corporate Seal)

SURETY

Name:

Witness or Attest: Address:

By: (SEAL)
Name: Name:
Titlés

(Corporate Seal)

00 61 13.13 \ Performance Bond 586B035.Y01
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STATE OF DELAWARE OFFICE OF MANAGEMENT AND BUDGET

SECTION 00 61 13.16

PAYMENT BOND

Bond Number:

KNOW ALL PERSONS BY THESE PRESENTS, that we, s7as prineipal
(*Principal”), and , a corporation, legally autherized to do
business in the State of Delaware, as surety (“Surety”), are held and firmly” beund«Unto the
(“Owner™) (insert State agency name), in the
amount of % ), to be paid to Owner, for which payment.well and truly to
be made, we do bind ourselves, our and each and every of our heirs, executors, administrations, successors
and assigns, jointly and severally, for and in the whole firmly by these presents.

Sealed with our seals and dated this day of , 200

NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, who has been awarded by
Owner that certain contract known as Contract No. dated the day of

, 20__ (the “Contract”), which Contract is jncorporated herein by reference, shall well and
truly pay all and every person furnishing materials or {performing labor or service in and about the
performance of the work under the Contract, all and everyssums-of money due him, her, them or any of them,
for all such materials, labor and service for which Principalis liable, shall make good and reimburse Owner
sufficient funds to pay such costs in the completion‘ef the Contract as Owner may sustain by reason of any
failure or default on the part of Principal, andshallfalse indemnify and save harmless Owner from all costs,
damages and expenses arising out of or by reason of the performance of the Contract and for as long as
provided by the Contract; then this obligationyshall be void, otherwise to be and remain in full force and
effect.

Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees that the
obligation of Surety and its_bond%shall be in no way impaired or affected by any extension of time,
modification, omission, addition or change in or to the Contract or the work to be performed thereunder, or
by any payment thereunderbefore the time required therein, or by any waiver of any provisions thereof, or
by any assignment, subletting‘or other transfer thereof or of any work to be performed or any monies due or
to become due thereunder; and Surety hereby waives notice of any and all such extensions, modifications,
omissions, additiops, changes, payments, waivers, assignments, subcontracts and transfers and hereby
expressly stipulates and agrees that any and all things done and omitted to be done by and in relation to
assignees{ subcontractors, and other transferees shall have the same effect as to Surety as though done or
omitted.to bexdone by or in relation to Principal.

Surety hereby stipulates and agrees that no modifications, omission or additions in or to the terms of the
Contract shall in any way whatsoever affect the obligation of Surety and its bond.

Any proceeding, legal or equitable, under this Bond may be brought in any court of competent jurisdiction in
the State of Delaware. Notices to Surety or Contractor may be mailed or delivered to them at their
respective addresses shown below.

586B035.Y01 Payment Bond / 00 61 13.16
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IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such of them as
are corporations have caused their corporate seal to be hereto affixed and these presents to be signed by their
duly authorized officers, the day and year first above written.

PRINCIPAL
Name:
Witness or Attest: Address:
By: (SEAL)
Name: Name:
Title:
(Corporate Seal)
SURETY
Name:
Witness or Attest: Address:
By: (SEAL)
Name: Name:
Title:
(Corporate Seal)
00 61 13.16 \ Payment Bond 586B035.Y01
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

SECTION 00 62 76

APPLICATION AND CERTIFICATE FOR PAYMENT FORMS

The Application and Certificate for Payment Forms (AlA G702 & G703) are part of this”projectsmanual as
included herein.

0586B035.Y01 Application and Certificate for Payment Forms / 00 62 76
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

SECTION 0072 13

GENERAL CONDITIONS TO THE CONTRACT

The General Conditions of this Contract are as stated in the American Institute of Architects Document AIA
A201 (2007 Edition) entitled General Conditions of the Contract for Construction and is\part of this project
manual as included herein.

0586B035.Y01 General Conditions to the Contract / 00 72 13
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

SECTION 007313

SUPPLEMENTARY GENERAL CONDITIONS A201-2007

The following supplements modify the “General Conditions of the Contract for Construction,” AIA Document A201-2007. Where a
portion of the General Conditions is modified or deleted by the Supplementary Conditions, the unaltered portions of thesGeneral
Conditions shall remain in effect.

TABLE OF ARTICLES

1 GENERAL PROVISIONS
2. OWNER
3. CONTRACTOR

4. ADMINISTRATION OF THE CONTRACT

5. SUBCONTRACTORS

6. CONSTRUCTION BY OWNER OR'BY SEPARATE CONTRACTORS
7. CHANGES IN THE WORK

8. TIME

9. PAYMENTS AND COMPLETION

10. PROTECTION OF PERSONS AND PROPERTY

11. INSURANCEAND BONDS

12. UNCOVERING AND CORRECTION OF WORK

13 MISCELLANEOUS PROVISIONS

14, TERMINATION OR SUSPENSION OF THE CONTRACT
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

ARTICLE 1: GENERAL PROVISIONS

11

111

1.2

15

BASIC DEFINITIONS
THE CONTRACT DOCUMENTS
Delete the last sentence in its entirety and replace with the following:

“The Contract Documents also include Advertisement for Bid, Instructions to. Bidder,
sample forms, the Bid Form, the Contractor’s completed Bid and the Award Leetter.”

Add the following Paragraph:

1111 In the event of conflict or discrepancies among the Gontract=Documents, the
Documents prepared by the State of Delaware, \Division of Facilities
Management shall take precedence over all other documents.

CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS
Add the following Paragraphs:

124 In the case of an inconsistency’between the Drawings and the Specifications,
or within either document not clarified by addendum, the better quality or
greater quantity of work shall besprovided in accordance with the Architect’s
interpretation.

1.25 The word “PROVIDE™%as used in the Contract Documents shall mean
“FURNISH AND,INSTALL” and shall include, without limitation, all labor,
materials, g&quipment, transportation, services and other items required to
complete,the,Work.

1.2.6 Theywordy “PRODUCT” as used in the Contract Documents means all
materials; systems and equipment.

OWNERSHIP "AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER
INSTRUMENTS OF SERVICE

Delete Paragraph 1.5.1 in its entirety and replace with the following:

“All pre-design studies, drawings, specifications and other documents, including those in
electronic form, prepared by the Architect under this Agreement are, and shall remain, the
property of the Owner whether the Project for which they are made is executed or not.
Such documents may be used by the Owner to construct one or more like Projects without
the approval of, or additional compensation to, the Architect. The Contractor,
Subcontractors, Sub-subcontractors and Material or Equipment Suppliers are authorized to
use and reproduce applicable portions of the Drawings, Specifications and other documents
prepared by the Architect and the Architect’s consultants appropriate to and for use in the
execution of their Work under the Contract Documents. They are not to be used by the
Contractor or any Subcontractor, Sub-subcontractor or Material and Equipment Supplier on
other Projects or for additions to this Project outside the scope of the Work without the
specific written consent of the Owner, Architect and Architect’s consultants.

00 73 13\ Supplementary General Conditions 0586B035.Y01
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

The Architect shall not be liable for injury or damage resulting from the re-use of drawings
and specifications if the Architect is not involved in the re-use Project. Prior to re-use of
construction documents for a Project in which the Architect is not also involved, the Owner
will remove from such documents all identification of the original Architect, including
name, address and professional seal or stamp.”

Delete Paragraph 1.5.2 in its entirety.

ARTICLE 2: OWNER

2.2

INFORMATION AND SERVICES REQUIRED OF THE OWNER

To Subparagraph 2.2.3 — Add the following sentence:

“The Contractor, at their expense shall bear the costs to aceurately identify the location of
all underground utilities in the area of their excavation and shall bear all cost for any
repairs required, out of failure to accurately identify"saidhwutilities.”

Delete Subparagraph 2.2.5 in its entirety and substitute the following:

2.25 The Contractor shall be furnished free of charge up to five (5) sets of the

Drawings and Project Manuals. “Additional sets will be furnished at the cost
of reproduction, postage‘and handling.

ARTICLE 3: CONTRACTOR

3.2

3.3

REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY
CONTRACTOR

Amend Paragraph 32.2 to state that any errors, inconsistencies or omissions discovered
shall bedeported to the Architect and Owner immediately.

Delete the third sentence in Paragraph 3.2.3.
SUPERVISION AND CONSTRUCTION PROCEDURES
Add the following Paragraphs:

3321 The Contractor shall immediately remove from the Work, whenever requested
to do so by the Owner, any person who is considered by the Owner or Architect
to be incompetent or disposed to be so disorderly, or who for any reason is not
satisfactory to the Owner, and that person shall not again be employed on the
Work without the consent of the Owner or the Architect.

3.34 The Contractor must provide suitable storage facilities at the Site for the proper
protection and safe storage of their materials. Consult the Owner and the
Architect before storing any materials.

0586B035.Y01
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

3.35 When any room is used as a shop, storeroom, office, etc., by the Contractor or
Subcontractor(s) during the construction of the Work, the Contractor making
use of these areas will be held responsible for any repairs, patching or cleaning
arising from such use.

34 LABOR AND MATERIALS
Add the Following Paragraphs:

3.4.4 Before starting the Work, each Contractor shall carefully ,examine 4all
preparatory Work that has been executed to receive their Work. ) Check
carefully, by whatever means are required, to insure that its \Work,and.adjacent,
related Work, will finish to proper contours, planes and levels. Pramptly notify
the General Contractor/Construction Manager of any defects orimperfections in
preparatory Work which will in any way affect satisfactory completion of its
Work. Absence of such notification will be construedyas an acceptance of
preparatory Work and later claims of defects will net be récognized.

3.4.5 Under no circumstances shall the Centractor’s Work proceed prior to
preparatory Work proceed prior to preparatory Work having been completely
cured, dried and/or otherwise made¢ satisfactory to receive this Work.
Responsibility for timely instaflation of all materials rests solely with the
Contractor responsible for that Work, who shall maintain coordination at all
times.

35 WARRANTY
Add the following Paragraphs:

35.1 The Contractor will guarantee all materials and workmanship against original
defegtsyexcept injury from proper and usual wear when used for the purpose
intended, for two years after Acceptance by the Owner, and will maintain all
items inperfect condition during the period of guarantee.

352 Defects appearing during the period of guarantee will be made good by the
Contractor at his expense upon demand of the Owner, it being required that all
work will be in perfect condition when the period of guarantee will have
elapsed.

353 In addition to the General Guarantee there are other guarantees required for
certain items for different periods of time than the two years as above, and are
particularly so stated in that part of the specifications referring to same. The
said guarantees will commence at the same time as the General Guarantee.

3.54 If the Contractor fails to remedy any failure, defect or damage within a
reasonable time after receipt of notice, the Owner will have the right to replace,
repair, or otherwise remedy the failure, defect or damage at the Contractor’s

expense.
311 DOCUMENTS AND SAMPLES AT THE SITE
00 73 13\ Supplementary General Conditions 0586B035.Y01
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3.17

Add the following Paragraphs:

3111 During the course of the Work, the Contractor shall maintain a record set of
drawings on which the Contractor shall mark the actual physical location of all
piping, valves, equipment, conduit, outlets, access panels, controls, actuators,
including all appurtenances that will be concealed once construction sis
complete, etc., including all invert elevations.

3.11.2 At the completion of the project, the Contractor shall obtain “a, sét of
reproducible drawings from the Architect, and neatly transfer all” information
outlined in 3.11.1 to provide a complete record of the as-built conditions.

3.11.3 The Contractor shall provide two (2) prints of the as-built,conditions, along with
the reproducible drawings themselves, to the Owner and one (1) set to the
Architect. In addition, attach one complete set to=each’ of the Operating and
Maintenance Instructions/Manuals.

In the second sentence of the paragraph, insert “indemnify” between “shall” and “hold”.

ARTICLE 4: ADMINISTRATION OF THE CONTRACT

4.2

ADMINISTRATION OF THE CONTRACT

Delete the first sentence of Paragraph4.2.7-and replace with the following:

The Architect will review and approve or take other appropriate action upon the Contractor’s
submittals such as Shop_ BPrawingss Product Data and Samples for the purpose of checking
for conformance with the Contract Documents.

Delete the second sentence of Paragraph 4.2.7 and replace with the following:

The Architeet’s action will be taken with such reasonable promptness as to cause no delay in
the Work inhe activities of the Owner, Contractor or separate Contractors, while allowing
sufficient time in the Owner’s professional judgment to permit adequate review.

Addithe following Paragraph:

42.10.1  There will be no full-time project representative provided by the Owner or
Architect on this project.

Add to Paragraph 4.2.13 “and in compliance with all local requirements.” to the end of the
sentence

ARTICLE 5: SUBCONTRACTORS

5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE
WORK
Delete Paragraph 5.2.3 in its entirety and replace with the following:

0586B035.Y01 Supplementary General Conditions /00 73 13
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523 If the Owner or Architect has reasonable objection to a person or entity
proposed by the Contractor, the Contractor shall propose another to whom the
Owner or Architect has no reasonable objection, subject to the statutory
requirements of 29 Delaware Code § 6962(d)(10)b.3 and 4.
ARTICLE 6: CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

6.1 OWNER’S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD/SEPARATE
CONTRACTS

Delete Paragraph 6.1.4 in its entirety.
6.2 MUTUAL RESPONSIBILITY

6.2.3  Inthe second sentence, strike the word “shall” anddnsert the word “may”.

ARTICLE 7: CHANGES IN THE WORK

(SEE ARTICLE 7: CHANGES IN WORK IN'THE GENERAL REQUIREMENTYS)

ARTICLE 8: TIME
8.2 PROGRESS AND COMPLETION
Add the following Paragraphs:

8.2.11 Referto Specification Section SUMMARY OF WORK for Contract time
requirements.

8.2.4 If the Work falls behind the Progress Schedule as submitted by the Contractor,
the Contractor shall employ additional labor and/or equipment necessary to
bring the Work into compliance with the Progress Schedule at no additional
cost to the Owner.

8.3 DELAYS AND EXTENSION OF TIME

831 Strike “arbitration” and insert “remedies at law or in equity”.
Add the following Paragraph:

8.3.21 The Contractor shall update the status of the suspension, delay, or interruption
of the Work with each Application for Payment. (The Contractor shall report
the termination of such cause immediately upon the termination thereof.)
Failure to comply with this procedure shall constitute a waiver for any claim for

adjustment of time or price based upon said cause.

Delete Paragraph 8.3.3 in its entirety and replace with the following:

00 73 13\ Supplementary General Conditions 0586B035.Y01
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8.3.3 Except in the case of a suspension of the Work directed by the Owner, an
extension of time under the provisions of Paragraph 8.3.1 shall be the
Contractor’s sole remedy in the progress of the Work and there shall be no
payment or compensation to the Contractor for any expense or damage resulting
from the delay.

Add the following Paragraph:

8.34 By permitting the Contractor to work after the expired time for gompletion of
the project, the Owner does not waive their rights under the Contraet.

ARTICLE 9: PAYMENTS AND COMPLETION

9.2 SCHEDULE OF VALUES

Add the following Paragraphs:

921 The Schedule of Values shall be ‘submitted using AIA Document G702,
Continuation Sheet to G703.

9.2.2 The Schedule of Values is to include/a line item for Project Closeout Document
Submittal. The value of this itemis to be no less than 1% of the initial contract
amount.

9.3 APPLICATIONS FOR PAYMENT

Add the following Paragraph:

9.3.13 Applicationfor Payment shall be submitted on AIA Document G702
“Application and Certificate for Payment”, supported by AIA Document G703
“Continuation Sheet”. Said Applications shall be fully executed and notarized.

Add.the,following Paragraphs:

9.34 Until Closeout Documents have been received and outstanding items completed
the Owner will pay 95% (ninety-five percent) of the amount due the Contractor
on account of progress payments.

9.35 The Contractor shall provide a current and updated Progress Schedule to the
Architect with each Application for Payment. Failure to provide Schedule will
be just cause for rejection of Application for Payment.

9.5 DECISIONS TO WITHHOLD CERTIFICATION

Add the following to 9.5.1:

8 failure to provide a current Progress Schedule;

9 a lien or attachment is filed;

0586B035.Y01 Supplementary General Conditions /00 73 13
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10 failure to comply with mandatory requirements for maintaining Record
Documents.
9.6 PROGRESS PAYMENTS
Delete Paragraph 9.6.1 in its entirety and replace with the following:
9.6.1 After the Architect has approved and issued a Certificate for Payment, payment
shall be made by the Owner within 30 days after Owner’s receipt of the
Certificate for Payment.
9.7 FAILURE OF PAYMENT
In first sentence, strike “seven” and insert “thirty (30)”. Alsostrike“binding dispute
resolution” and insert “remedies at law or in equity”.
9.8 SUBSTANTIAL COMPLETION
To Subparagraph 9.8.3 - Add the following sentence:
“If the Architect is required to make more than 2 inspections of the same portion of work,
the Contractor shall be responsible for all”costs associated with subsequent inspections
including but not limited to any Architect’s fees.”
9.85 In the second sentence, Strike=“shall” and insert “may”.
ARTICLE 10: PROTECTION OF PERSONS AND PROPERTY
10.1 SAFETY PRECAUTIONS AND PROGRAMS
Add the following Paragraphs:
10.1.1.14° Each Contractor shall develop a safety program in accordance with the
Occupational Safety and Health Act of 1970. A copy of said plan shall be
furnished to the Owner and Architect prior to the commencement of that
Contractor’s Work.
10.1.2 Each Contractor shall appoint a Safety Representative. Safety Representatives
shall be someone who is on site on a full time basis. If deemed necessary by the
Owner or Architect, Contractor Safety meetings will be scheduled. The
attendance of all Safety Representatives will be required. Minutes will be
recorded of said meetings by the Contractor and will be distributed to all parties
as well as posted in all job offices/trailers etc.
10.2 SAFETY OF PERSONS AND PROPERTY
Add the following Paragraph:
10.2.4.1  Asrequired in the Hazardous Chemical Act of June 1984, all vendors supplying
any material that may be defined as hazardous must provide Material Safety
00 73 13\ Supplementary General Conditions 0586B035.Y01
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10.3

ARTICLE 11:

111

11.2

113

Data Sheets for those products. Any chemical product should be considered
hazardous if it has a caution warning on the label relating to a potential physical
or health hazard, if it is known to be present in the work place, and if employees
may be exposed under normal conditions or in foreseeable emergency
situations. Material Safety Data Sheets shall be provided directly to the Owner,
along with the shipping slips that include those products.

HAZARDOUS MATERIALS
Delete Paragraph 10.3.3 in its entirety.

Delete Paragraph 10.3.6 in its entirety.

INSURANCE AND BONDS

CONTRACTOR’S LIABILITY INSURANCE

1114 Strike “the Owner” immediately following, “(1)”.and strike “and (2) the Owner
as an additional insured for claims, caused in whole or in part by the
Contractor’s negligent acts or omissions, during the Contractor’s completed
operations.”

OWNER’S LIABILITY INSURANCE

Delete Paragraph 11.2 in its entirety.

PROPERTY INSURANGCE

Delete Paragraph 11.3un its entirety and replace with the following:

113 The“State will not provide Builder’s All Risk Insurance for the Project. The
Contractor and all Subcontractors shall provide property coverage for their tools

and,_equipment, as necessary. Any mandatory deductible required by the
Contractor’s Insurance shall be the responsibility of the Contractor.

114 PERFORMANCE BOND AND PAYMENT BOND

11.4.1 Add the following sentence: “The bonds will conform to those forms approved
by the Office of Management and Budget.”

ARTICLE 12: UNCOVERING AND CORRECTION OF WORK
12.2.2 AFTER SUBSTANTIAL COMPLETION
Add the following Paragraph:
12.2.2.1.1 Atany time during the progress of the Work, or in any case where the nature of
the defects will be such that it is not expedient to have corrected, the Owner, at
its option, will have the right to deduct such sum, or sums, of money from the
0586B035.Y01 Supplementary General Conditions /00 73 13
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ARTICLE 13:

13.1

13.6

13.7

amount of the Contract as it considers justified to adjust the difference in value
between the defective work and that required under contract including any
damage to the structure.

12.2.21  Strike “one” and insert “two”.

12.2.2.2  Strike “one” and insert “two”.

12.2.2.3  Strike “one” and insert “two”.

12.25 In second sentence, strike “one” and insert “two”.

MISCELLANEOUS PROVISIONS
GOVERNING LAW

Strike “except that, if the parties have selected arbitration as the method of binding dispute
resolution, the Federal Arbitration Act shall govern Seetion 15.4.”

INTEREST

Strike “the date payment is due at such rate as the parties may agree upon in writing or, in
the absence thereof, at the legal rate prevailing-from time to time at the place where the
Project is located.” Insert “30 days of presentment of the authorized Certificate of Payment
at the annual rate of 12% or 1% per‘month.

TIME LIMITS ON CLAIMS

Strike the last sentence.

Add the following Paragraph:

13.8

13.8.1

CONFLICTS WITH FEDERAL STATUTES OR REGULATIONS

If any prevision, specifications or requirement of the Contract Documents conflict or is
incansistent with any statute, law or regulation of the government of the United State of
America, the Contractor shall notify the Architect and Owner immediately upon discovery.

ARTICLE14: TERMINATION OR SUSPENSION OF THE CONTRACT

144 TERMINATION BY THE OWNER FOR CONVENIENCE

Delete Paragraph 14.4.3 in its entirety and replace with the following:

14.4.3 In case of such termination for the Owner’s convenience, the Contractor shall
be entitled to receive payment for Work executed, and cost incurred by reason
of such termination along with reasonable overhead.

00 73 13\ Supplementary General Conditions 0586B035.Y01
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ARTICLE 15: CLAIMS AND DISPUTES
15.1.2 Throughout the Paragraph strike “21” and insert “45”.
15.1.6 CLAIMS FOR CONSEQUENTIAL DAMAGES
Delete Paragraph 15.1.6 in its entirety.
15.2 INITIAL DECISION
Delete Paragraph 15.2.5 in its entirety and replace with the following:
15.2.5 The Architect will approve or reject Claims by written decision, which shall
state the reasons therefore and shall notify the parties of any change in the
Contract Sum or Contract Time or both. The approvaliar rejection of a Claim

by the Architect shall be subject to mediation and other remedies at law or in
equity.

Delete Paragraph 15.2.6 and its subparagraphs in their'entiretys

15.3 MEDIATION
1531 Strike “binding dispute reselution” and insert “any or all remedies at law or in
equity”.
15.3.2 In the first sentence, “delete “administered by the American Arbitration

Association in accordance with its Construction Industry Mediation Procedure
in effect on the.date, of‘the Agreement,” Strike “binding dispute resolution” and
insert “remedies at law and in equity”.

15.4 ARBITRATION

Delete Paragraph 154 and its sub-sections in its entirety.

END OF SECTION

0586B035.Y01 Supplementary General Conditions /00 73 13
Page 11



SECTION 00 73 46

WAGE RATE REQUIREMENTS

PART 1 - GENERAL

A.

B.

Refer to General Provisions "Acrticle 2.4 Wage Provisions™ for requirements and records.

A certified copy of the March 2016, Prevailing Wage Rates for Building Construetion are
included in this section. In the event that a contract is not executed within one hundred
twenty (120) days from the earliest date the specifications are published/the rates in effect at
the time of the execution of the contract shall be the applicable rates<forithe project.

The Contractor will not be entitled to increases in the contragt’sumas a result of changing
Prevailing Wage Rates which may occur during the biddingor.€onstruction phases of this
project.

Public agencies (covered by the provisions of 29 Del.C: §6960) are required to use the rates
which are in effect on the date of the publication of'specifications for a given project. “Date
of publication” means the date on which thesspecifications are made available to interested
persons (as specified in the published bid notice).jin the event that a contract is not executed
within one hundred and twenty (120) daysi\from the earliest date the specifications were
published, the rates in effect at thestimeyof the execution of the contract shall be the
applicable rates for the project.

It is the contractor’s responsihbility to:

1. Verify with the Department of Labor that the State of Delaware prevailing wage rate
schedule presented’by the architect inside the project manual is current and
certified foruse for each project/contract.

2. Post in preminent locations at each contract’s work site all prevailing wage rate
schedules applicable to said contract.

3. Verify that the contractor and sub-contractors furnish weekly the sworn payroll
information for each said Public Construction Contract to the Delaware Department
of Labor.

The following sample payroll report is provided for informational purposes only and is to be
utilized as required by the State of Delaware Department of Labor.

END OF SECTION

586B035.Y01

Wage Rate Requirements / 00 73 46
Page 1



STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

SECTION 00 8113

GENERAL REQUIREMENTS

TABLE OF ARTICLES
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ARTICLE 1:

11

111

112

12

121

ARTICLE 2:

ARTICLE 3:

3.1

3.2

GENERAL
CONTRACT DOCUMENTS

The intent of the Contract Documents is to include all items necessary for the proper
execution and completion of the Work by the Contractor. The Contract Documents are
complementary and what is required by one shall be as binding as if required by/all.
Performance by the Contractor shall be required to an extent consistent with the Contract
Documents and reasonably inferable from them as being necessary to produce thetintended
results.

Work including material purchases shall not begin until the Contractor”is in, receipt of a
bonafide State of Delaware Purchase Order. Any work performed orimaterial purchases
prior to the issuance of the Purchase Order is done at the Contractor’s own risk’and cost.

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLICWORKS

For Public Works Projects financed in whole or in partdy state appropriation the Contractor
agrees that during the performance of this contract:

1. The Contractor will not discriminate against any employee or applicant for
employment because of race, creed, sexacolor, sexual orientation, gender identity or
national origin. The Contractor will take positive steps to ensure that applicants
are employed and that employees are“treated during employment without regard
to their race, creed, sex, color, sextal orientation, gender identity or national origin.
Such action shall include,sbutynot be limited to, the following: employment,
upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates=ofpay’ or other forms of compensation; and selection for
training, including apprenticeship. The Contractor agrees to post in conspicuous
places available“tos/employees and applicants for employment notices to be
provided by the'eontracting agency setting forth this nondiscrimination clause.

2. TheyContractor will, in all solicitations or advertisements for employees placed
by or.on behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without regard to race, creed, sex, color, sexual
orientation, gender identity or national origin.”

OWNER

(NO ADDITIONAL GENERAL REQUIREMENTS - SEE SUPPLEMENTARY
GENERAL CONDITIONS)

CONTRACTOR
Schedule of Values: The successful Bidder shall within twenty (20) days after receiving
notice to proceed with the work, furnish to the Owner a complete schedule of values on the

various items comprising the work.

Subcontracts:  Upon approval of Subcontractors, the Contractor shall award their
Subcontracts as soon as possible after the signing of their own contract and see that all
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3.3

3.4

3.5

3.6

3.7

3.8

3.9

3.10

311

3.11.1

material, their own and those of their Subcontractors, are promptly ordered so that the work
will not be delayed by failure of materials to arrive on time.

Before commencing any work or construction, the General Contractor is to consult with the
Owner as to matters in connection with access to the site and the allocation of Ground Areas
for the various features of hauling, storage, etc.

The Contractor shall supervise and direct the Work, using the Contractor's best skill .and
attention. The Contractor shall be solely responsible for and have control over constriction
means, methods, techniques, sequences and procedures and for coordinating all portiops of
the Work under the Contract, unless the Contract Documents give other specific'instructions.

The Contractor shall enforce strict discipline and good order among the’ Contractor's
employees and other persons carrying out the Contract. The Cantractor shall not permit
employment of unfit persons or persons not skilled in tasks assigned ta.them.

The Contractor warrants to the Owner that materials and equipment furnished will be new
and of good quality, unless otherwise permitted, and that the work will be free from defects
and in conformance with the Contract Documentsy “Weork not conforming to these
requirements, including substitutions not properly approved, may be considered defective. If
required by the Owner, the Contractor shall_furnish evidence as to the kind and quality of
materials and equipment provided.

Unless otherwise provided, the Contractor shall pay all sales, consumer, use and other similar
taxes, and shall secure and pay forirequired permits, fees, licenses, and inspections necessary
for proper execution of the Work:

The Contractor shall comply with and give notices required by laws, ordinances, rules,
regulations, and lawful‘erders of public authorities bearing on performance of the Work. The
Contractor shall promptly notify the Owner if the Drawings and Specifications are observed
to be at varianceitherewith:

The Contractor shall be responsible to the Owner for the acts and omissions of the
Contractor'sfemployees, Subcontractors and their agents and employees, and other persons
performing portions of the Work under contract with the Contractor.

The “Contractor shall keep the premises and surrounding area free from accumulation of
Waste materials or rubbish caused by operations under the Contract. At completion of the
Woerk the Contractor shall remove from and about the Project all waste materials, rubbish, the
Contractor's tools, construction equipment, machinery and surplus materials. The Contractor
shall be responsible for returning all damaged areas to their original conditions.

STATE LICENSE AND TAX REQUIREMENTS

Each Contractor and Subcontractor shall be licensed to do business in the State of
Delaware and shall pay all fees and taxes due under State laws. In conformance with
Section 2503, Chapter 25, Title 30, Delaware Code, "the Contractor shall furnish the
Delaware Department of Finance within ten (10) days after entering into any contract
with a contractor or subcontractor not a resident of this State, a statement of total value of
such contract or contracts together with the names and addresses of the contracting
parties.”
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3.12

3.13

ARTICLE 4:

4.1

411

412

413

414

415

4.1.6

The Contractor shall comply with all requirements set forth in Section 6962, Chapter 69,
Title 29 of the Delaware Code.

During the contract Work, the Contractor and each listed Subcontractor, shall implement
an Employee Drug Testing Program in accordance with OMB Regulation 4104-
“Regulations for the Drug Testing of Contractor and Subcontractor Employees Working
on “Large Public Works Projects”. “Large Public Works” is based upon the current
threshold required for bidding Public Works as set by the Purchasing and Contracting
Advisory Council.

ADMINISTRATION OF THE CONTRACT
CONTRACT SURETY
PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND

All bonds will be required as follows unless specifically waived elsewhere in the Bidding
Documents.

Contents of Performance Bonds — The bond shall be'in the form approved by the Office
of Management and Budget. The bond shall be conditioned upon the faithful compliance
and performance by the successful bidder of each and every term and condition of the
contract and the proposal, plans, specifications, and bid documents thereof. Each term
and condition shall be met at the time and in"the manner prescribed by the Contract, Bid
documents and the specifications,sincluding the payment in full to every person
furnishing materiel or performing laboruin the performance of the Contract, of all sums of
money due the person for«uch labor and materiel. (The bond shall also contain the
successful bidder’s guarantee“to indemnify and save harmless the State and the agency
from all costs, damages and expenses growing out of or by reason of the Contract in
accordance with the Contract.)

Invoking a Performance Bond — The agency may, when it considers that the interest of
the State sesrequirecause judgement to be confessed upon the bond.

Withinstwenty (20) days after the date of notice of award of contract, the Bidder to whom the
award is ‘made shall furnish a Performance Bond and Labor and Material Payment Bond,
eachwegual to the full amount of the Contract price to guarantee the faithful performance of
all terms, covenants and conditions of the same. The bonds are to be issued by an acceptable
Bonding Company licensed to do business in the State of Delaware and shall be issued in

duplicate.

Performance and Payment Bonds shall be maintained in full force (warranty bond) for a
period of two (2) years after the date of the Certificate for Final Payment. The Performance
Bond shall guarantee the satisfactory completion of the Project and that the Contractor will
make good any faults or defects in his work which may develop during the period of said
guarantees as a result of improper or defective workmanship, material or apparatus, whether
furnished by themselves or their Sub-Contractors. The Payment Bond shall guarantee that
the Contractor shall pay in full all persons, firms or corporations who furnish labor or
material or both labor and material for, or on account of, the work included herein. The
bonds shall be paid for by this Contractor. The Owner shall have the right to demand that the
proof parties signing the bonds are duly authorized to do so.
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4.2

421

4.3

431

4.3.2

4.4

441

4472

ARTICLE5:

5.1

SR

DIVISION OF FACILITIES MANAGEMENT

FAILURE TO COMPLY WITH CONTRACT

If any firm entering into a contract with the State, or Agency that neglects or refuses to
perform or fails to comply with the terms thereof, the Agency which signed the Contract
may terminate the Contract and proceed to award a new contract in accordance with this
Chapter 69, Title 29 of the Delaware Code or may require the Surety on the Performance
Bond to complete the Contract in accordance with the terms of the Performance Bond.
Nothing herein shall preclude the Agency from pursing additional remedies as oOtherwise
provided by law.

CONTRACT INSURANCE AND CONTRACT LIABILITY

In addition to the bond requirements stated in the Bid Documents, each successful Bidder
shall purchase adequate insurance for the performance of the Sentract and, by submission
of a Bid, agrees to indemnify and save harmless and to{defend. all legal or equitable
actions brought against the State, any Agency, officer and/or,employee of the State, for
and from all claims of liability which is or may be the result of the successful Bidder’s
actions during the performance of the Contract.

The purchase or nonpurchase of such insurance or, the involvement of the successful
Bidder in any legal or equitable defense of any action brought against the successful
Bidder based upon work performed pursuant to‘the Contract will not waive any defense
which the State, its agencies and their respective officers, employees and agents might
otherwise have against such claims,, specifically including the defense of sovereign
immunity, where applicable, and,bysthe terms of this section, the State and all agencies,
officers and employees thereof shall not be financially responsible for the consequences
of work performed, pursuant,toisaid contract.

RIGHT TO AUDIT RECORDS

The Owner shallthave the right to audit the books and records of a Contractor or any
Subcontractar under any Contract or Subcontract to the extent that the books and records
relate tothe/perfermance of the Contract or Subcontract.

Said books and records shall be maintained by the Contractor for a period of seven (7)
yearssfrom the date of final payment under the Prime Contract and by the Subcontractor
for a period of seven (7) years from the date of final payment under the Subcontract.

SUBCONTRACTORS
SUBCONTRACTING REQUIREMENTS

All contracts for the construction, reconstruction, alteration or repair of any public
building (not a road, street or highway) shall be subject to the following provisions:

1. A contract shall be awarded only to a Bidder whose Bid is accompanied by a
statement containing, for each Subcontractor category, the name and address
(city or town and State only — street number and P.O. Box addresses not
required) of the subcontractor whose services the Bidder intends to use in
performing the Work and providing the material for such Subcontractor category.
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5.12

5.13

.14

5.15

5.2

2. A Bid will not be accepted nor will an award of any Contract be made to any
Bidder which, as the Prime Contractor, has listed itself as the Subcontractor for
any Subcontractor unless:

A. It has been established to the satisfaction of the awarding Agency that the
Bidder has customarily performed the specialty work of such
Subcontractor category by artisans regularly employed by the Bidder’s
firm;

B. That the Bidder is duly licensed by the State to engage in such specialty
work, if the State requires licenses; and

C. That the Bidder is recognized in the industryt.as a bona fide
Subcontractor or Contractor in such specialty work and“Subcontractor
category.

The decision of the awarding Agency as to whether @, Bidder who list itself as the
Subcontractor for a Subcontractor category shall be final and binding upon all Bidders,
and no action of any nature shall lie against anysawarding agency or its employees or
officers because of its decision in this regard.

After such a Contract has been awarded, the suecessful Bidder shall not substitute another
Subcontractor for any Subcontractor whase name was set forth in the statement which
accompanied the Bid without the written'eonsent of the awarding Agency.

No Agency shall consent to_any ‘substitution of Subcontractors unless the Agency is
satisfied that the Subcontraetor whese'name is on the Bidders accompanying statement:

A. Is unqualified<€o perform the work required;
B. Has failed to_execute a timely reasonable Subcontract;

C. Hasydefaulted in the performance on the portion of the work covered by the
Subcontract; or

D. Is\n0 longer engaged in such business.

Should a Bidder be awarded a contract, such successful Bidder shall provide to the agency
the taxpayer identification license numbers of such subcontractors. Such numbers shall be
provided on the later of the date on which such subcontractor is required to be identified or
the time the contract is executed.  The successful Bidder shall provide to the agency to
which it is contracting, within 30 days of entering into such public works contract, copies of
all Delaware Business licenses of subcontractors and/or independent contractors that will
perform work for such public works contract. However, if a subcontractor or independent
contractor is hired or contracted more than 20 days after the Bidder entered the public works
contract the Delaware Business license of such subcontractor or independent contractor shall
be provided to the agency within 10 days of being contracted or hired.

PENALTY FOR SUBSTITUTION OF SUBCONTRACTORS
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521

5.3

531

5.4

54.1

9.5

551

Should the Contractor fail to utilize any or all of the Subcontractors in the Contractor’s Bid
statement in the performance of the Work on the public bidding, the Contractor shall be
penalized in the amount of (project specific amount*). The Agency may determine to deduct
payments of the penalty from the Contractor or have the amount paid directly to the Agency.
Any penalty amount assessed against the Contractor may be remitted or refunded, in whole
or in part, by the Agency awarding the Contract, only if it is established to the satisfaction,of
the Agency that the Subcontractor in question has defaulted or is no longer engaged in such
business. No claim for the remission or refund of any penalty shall be granted unless an
application is filed within one year after the liability of the successful Bidder accrues. Adl
penalty amounts assessed and not refunded or remitted to the contractor shall fe reverted to
the State.

*one (1) percent of contract amount not to exceed $10,000
ASBESTOS ABATEMENT

The selection of any Contractor to perform asbestos abatement for State-funded projects shall
be approved by the Office of Management and Budget; Division of Facilities Management
pursuant to Chapter 78 of Title 16.

STANDARDS OF CONSTRUCTION FOR.IHE PROTECTION OF THE
PHYSICALLY HANDICAPPED

All Contracts shall conform with the,standard established by the Delaware Architectural
Accessibility Board unless otherwise'exempted by the Board.

CONTRACT PERFORMANCE

Any firm entering intoya Public Works Contract that neglects or refuses to perform or
fails to comply with"its terms, the Agency may terminate the Contract and proceed to
award a new Contraet or may require the Surety on the Performance Bond to complete
the Contract in accordance with the terms of the Performance Bond.

ARTICLE 6: CONSTRUCTION BY OWNER OR SEPARATE CONTRACTORS

6.1

6.2

ARTICLE 7:

7.1

The Owner reserves the right to simultaneously perform other construction or operations
related=to the Project with the Owner's own forces, and to award separate contracts in
connection with other portions of the Project or other Projects at the same site.

The Contractor shall afford the Owner and other Contractors reasonable opportunity for
access and storage of materials and equipment, and for the performance of their activities,
and shall connect and coordinate their activities with other forces as required by the Contract
Documents.

CHANGES IN THE WORK

The Owner, without invalidating the Contract, may order changes in the Work consisting of
Additions, Deletions, Modifications or Substitutions, with the Contract Sum and Contract
completion date being adjusted accordingly. Such changes in the Work shall be authorized
by written Change Order signed by the Professional, as the duly authorized agent, the
Contractor and the Owner.
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7.2

7.3

731

7.3.2

7.3.3

ARTICLE 8:

8.1

8.2

8.3

8.4

The Contract Sum and Contract Completion Date shall be adjusted only by a fully executed
Change Order.

The additional cost, or credit to the Owner resulting from a change in the Work shall be by
mutual agreement of the Owner, Contractor and the Architect. In all cases, this cost or credit
shall be based on the ‘DPE’ wages required and the “invoice price” of the
materials/equipment needed.

“DPE” shall be defined to mean “direct personnel expense”. Direct payroll expenseineludes
direct salary plus customary fringe benefits (prevailing wage rates) and documented statutory
costs such as workman’s compensation insurance, Social Security/Medicare, and
unemployment insurance (a maximum multiplier of 1.35 times DPE).

“Invoice price” of materials/equipment shall be defined to mean the actual“eost of materials
and/or equipment that is paid by the Contractor, (or subcontracter), t@’a material distributor,
direct factory vendor, store, material provider, or equipment leasing entity. Rates for
equipment that is leased and/or owned by the Contractor orisubeontractor(s) shall not exceed
those listed in the latest version of the “Means BuildingConstruction Cost Data” publication.

In addition to the above, the General Contractor 4s allowed a fifteen percent (15%)
markup for overhead and profit for additional, work performed by the General
Contractor’s own forces. For additional subcontractor work, the Subcontractor is allowed
a fifteen (15) percent overhead and profit on change order work above and beyond the
direct costs stated previously. To this amount, the General Contractor will be allowed a
mark-up not exceeding seven and one half percent (7.5%) on the subcontractors work.
These mark-ups shall include,all cestsyincluding, but not limited to: overhead, profit,
bonds, insurance, supervision, etc. © No markup is permitted on the work of the
subcontractors subcontraeter. ‘No additional costs shall be allowed for changes related to
the Contractor’s onsite superintendent/staff, or project manager, unless a change in the
work changes the projectyduration and is identified by the CPM schedule. There will be
no other costs associatedhwith the change order.

TIME

Times=limits, if any, are as stated in the Project Manual. By executing the Agreement, the
Contractor, confirms that the stipulated limits are reasonable, and that the Work will be
completed within the anticipated time frame.

Ifyprogress of the Work is delayed at any time by changes ordered by the Owner, by labor
disputes, fire, unusual delay in deliveries, abnormal adverse weather conditions, unavoidable
casualties or other causes beyond the Contractor's control, the Contract Time shall be
extended for such reasonable time as the Owner may determine.

Any extension of time beyond the date fixed for completion of the construction and
acceptance of any part of the Work called for by the Contract, or the occupancy of the
building by the Owner, in whole or in part, previous to the completion shall not be deemed a
waiver by the Owner of his right to annul or terminate the Contract for abandonment or delay
in the matter provided for, nor relieve the Contractor of full responsibility.

SUSPENSION AND DEBARMENT
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8.4.1

8.4.2

8.5

8.5.1

8.5.2

ARTICLE 9:

91

9.11

Per Section 6962(d)(14), Title 29, Delaware Code, “Any Contractor who fails to perform a
public works contract or complete a public works project within the time schedule
established by the Agency in the Invitation To Bid, may be subject to Suspension or
Debarment for one or more of the following reasons: a) failure to supply the adequate labor
supply ratio for the project; b) inadequate financial resources; or, ¢) poor performance on the
Project.”

“Upon such failure for any of the above stated reasons, the Agency that contracted‘for, the
public works project may petition the Director of the Office of Management andhBudget
for Suspension or Debarment of the Contractor. The Agency shall send @ copy of‘the
petition to the Contractor within three (3) working days of filing with the Director. If the
Director concludes that the petition has merit, the Director shall schedule and hold a
hearing to determine whether to suspend the Contractor, debar the Contractor or deny the
petition. The Agency shall have the burden of proving, by<a preponderance of the
evidence, that the Contractor failed to perform or completesthedpublic works project
within the time schedule established by the Agency and failed t0-do so for one or more of
the following reasons: a) failure to supply the adequate laborsupply ratio for the project;
b) inadequate financial resources; or, c) poor performance onythe project. Upon a finding
in favor of the Agency, the Director may suspendia Centractor from Bidding on any
project funded, in whole or in part, with public funds for up to 1 year for a first offense,
up to 3 years for a second offense and permanently debar the Contractor for a third
offense. The Director shall issue a writtendecision and shall send a copy to the
Contractor and the Agency. Such decision,may/be appealed to the Superior Court within
thirty (30) days for a review on the gecorok”

RETAINAGE

Per Section 6962(d)(5).a"3n] 1tle29, Delaware Code: The Agency may at the beginning
of each public works project establish a time schedule for the completion of the project.
If the project is delayed heyond the completion date due to the Contractor’s failure to
meet their responsibilities, the Agency may forfeit, at its discretion, all or part of the
Contractor’s retaifiage.

This forfeitdre=of retainage also applies to the timely completion of the punchlist. A
punchlist will only be prepared upon the mutual agreement of the Owner, Architect and
Contractar. Once the punchlist is prepared, all three parties will by mutual agreement,
establish™a schedule for its completion. Should completion of the punchlist be delayed
beyond the established date due to the Contractor’s failure to meet their responsibilities,
the Agency may hold permanently, at its discretion, all or part of the Contractor’s
retainage.

PAYMENTS AND COMPLETION

APPLICATION FOR PAYMENT

Applications for payment shall be made upon AIA Document G702. There will be a five
percent (5%) retainage on all Contractor's monthly invoices until completion of the project.

This retainage may become payable upon receipt of all required closeout documentation,
provided all other requirements of the Contract Documents have been met.
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9.1.2

9.13

9.2

9.21

9.22

9221

9.23

9.3

931

9.3.2

9.33

9.4

94.1

A date will be fixed for the taking of the monthly account of work done. Upon receipt of
Contractor's itemized application for payment, such application will be audited, modified, if
found necessary, and approved for the amount. Statement shall be submitted to the Owner.

Section 6516, Title 29 of the Delaware Code annualized interest is not to exceed 12% per
annum beginning thirty (30) days after the “presentment” (as opposed to the date) of the
invoice.

PARTIAL PAYMENTS

Any public works Contract executed by any Agency may provide for partial/payments at
the option of the Owner with respect to materials placed along or upon the siteS or stored
at secured locations, which are suitable for use in the performance of the contract:

When approved by the agency, partial payment may include the values“of tested and
acceptable materials of a nonperishable or noncontaminative, natdre which have been
produced or furnished for incorporation as a permanent/part of ‘the work yet to be
completed, provided acceptable provisions have been made for storage.

Any allowance made for materials on hand willsnet ‘exceed the delivered cost of the
materials as verified by invoices furnished by“the/Contractor, nor will it exceed the
contract bid price for the material complete in place.

If requested by the Agency, receipted bills fromall Contractors, Subcontractors, and material,
men, etc., for the previous payment must=accompany each application for payment.
Following such a request, no payment Will*be made until these receipted bills have been
received by the Owner.

SUBSTANTIAL COMPLETION

When the building has beensmade suitable for occupancy, but still requires small items of
miscellaneous work,_the, Owner will determine the date when the project has been
substantially completed.

If, afterdthe MMork has been substantially completed, full completion thereof is materially
delayedythreugh no fault of the Contractor, and without terminating the Contract, the Owner
may make payment of the balance due for the portion of the Work fully completed and
accepteds Such payment shall be made under the terms and conditions governing final
payment that it shall not constitute a waiver of claims.

On projects where commissioning is included, the commissioning work as defined in the
specifications must be complete prior to the issuance of substantial completion.

FINAL PAYMENT

Final payment, including the five percent (5%) retainage if determined appropriate, shall be
made within thirty (30) days after the Work is fully completed and the Contract fully
performed and provided that the Contractor has submitted the following closeout
documentation (in addition to any other documentation required elsewhere in the Contract
Documents):
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9411

9412

9413

9414

9.4.15

9.4.16

9.4.1.7

94138

Evidence satisfactory to the Owner that all payrolls, material bills, and other indebtedness
connected with the work have been paid,

An acceptable RELEASE OF LIENS,

Copies of all applicable warranties,

As-built drawings,

Operations and Maintenance Manuals,

Instruction Manuals,

Consent of Surety to final payment.

The Owner reserves the right to retain payments, or parts thereof; for its protection until the

foregoing conditions have been complied with, defeetive, work corrected and all
unsatisfactory conditions remedied.

ARTICLE 10: PROTECTION OF PERSONS AND PROPERTY.

10.1

10.2

10.3

The Contractor shall be responsible for initiating, maintaining, and supervising all safety
precautions and programs in connection“with/the performance of the Contract. The
Contractor shall take all reasonable precautions to prevent damage, injury or loss to: workers,
persons nearby who may be affected, the Work, materials and equipment to be incorporated,
and existing property at the site"or, adjacent thereto. The Contractor shall give notices and
comply with applicable laws, ordinances, rules regulations, and lawful orders of public
authorities bearing on the"Safety, of persons and property and their protection from injury,
damage, or loss. The Centractor shall promptly remedy damage and loss to property at the
site caused in whole or inypart by the Contractor, a Subcontractor, or anyone directly or
indirectly emplayed by,any of them, or by anyone for whose acts they may be liable.

The Contractor shall notify the Owner in the event any existing hazardous material such as
lead, PCBsy#ashestos, etc. is encountered on the project. The Owner will arrange with a
qualified,specialist for the identification, testing, removal, handling and protection against
exposure Jor environmental pollution, to comply with applicable regulation laws and
ordinanees. The Contractor and Architect will not be required to participate in or to perform
this operation. Upon completion of this work, the Owner will notify the Contractor and
Architect in writing the area has been cleared and approved by the authorities in order for the
work to proceed. The Contractor shall attach documentation from the authorities of said
approval.

As required in the Hazardous Chemical Information Act of June 1984, all vendors supplying
any materials that may be defined as hazardous, must provide Material Safety Data Sheets for
those products. Any chemical product should be considered hazardous if it has a warning
caution on the label relating to a potential physical or health hazard, if it is known to be
present in the work place, and if employees may be exposed under normal conditions or in
any foreseeable emergency situation. Material Safety Data Sheets must be provided directly
to the Owner along with the shipping slips that include those products.
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10.4 The Contractor shall certify to the Owner that materials incorporated into the Work are free
of all asbestos. This certification may be in the form of Material Safety Data Sheet (MSDS)
provided by the product manufacturer for the materials used in construction, as specified or
as provided by the Contractor.

ARTICLE 11: INSURANCE AND BONDS

111 The Contractor shall carry all insurance required by law, such as Unemployment Insurance,
etc. The Contractor shall carry such insurance coverage as they desire on their own property
such as a field office, storage sheds or other structures erected upon the project:site that
belong to them and for their own use. The Subcontractors involved with this‘project,shall
carry whatever insurance protection they consider necessary to cover the loss ofsany jof their
personal property, etc.

11.2 Upon being awarded the Contract, the Contractor shall obtain a minimum eftwo (2) copies
of all required insurance certificates called for herein, and submitne (1) copy of each
certificate, to the Owner, within 20 days of contract award.

11.3 Bodily Injury Liability and Property Damage Liability, Insurance shall, in addition to the
coverage included herein, include coverage for injury te_or destruction of any property
arising out of the collapse of or structural injlry 40 any building or structure due to
demolition work and evidence of these coverages shall be filed with and approved by the
Owner.

114 The Contractor's Property Damage_Liability“Insurance shall, in addition to the coverage
noted herein, include coverage onyallyreal*and personal property in their care, custody and
control damaged in any way by, the, Contractor or their Subcontractors during the entire
construction period on this project.

115 Builders Risk (including Standard Extended Coverage Insurance) on the existing building
during the entire construction period, shall not be provided by the Contractor under this
contract. The Qwner_shall insure the existing building and all of its contents and all this new
alteration work under this contract during entire construction period for the full insurable
value of the entirework at the site. Note, however, that the Contractor and their
Subcontractars,shall be responsible for insuring building materials (installed and stored) and
theirstoglsiand equipment whenever in use on the project, against fire damage, theft,
vandalism; etc.

116 Certificates of the insurance company or companies stating the amount and type of coverage,
terms of policies, etc., shall be furnished to the Owner, within 20 days of contract award.

11.7 The Contractor shall, at their own expense, (in addition to the above) carry the following
forms of insurance:

1171 Contractor's Contractual Liability Insurance

Minimum coverage to be:

Bodily Injury $500,000 for each person
$1,000,000 for each occurrence
$1,000,000 aggregate
00 81 13\ General Requirements 586B035.Y01
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Property Damage $500,000 for each occurrence
$1,000,000 aggregate

11.7.2 Contractor's Protective Liability Insurance
Minimum coverage to be:

Bodily Injury $500,000 for each person
$1,000,000 for each occurrence
$1,000,000 aggregate

Property Damage $500,000 for each occurrence

$500,000 aggregate

11.7.3 Automobile Liability Insurance
Minimum coverage to be:

Bodily Injury $1,000,000 for.each person
$1,000,000 for each occurrence

Property Damage $500,000 per accident

1174 Prime Contractor's and Subcontractorsh, palicies/shall include contingent and contractual
liability coverage in the same minimum ameunts as 11.7.1 above.

11.7.5 Workmen's Compensation (including Employer's Liability):

11.75.1 Minimum Limit on employers liability to be as required by law.

11.75.2 Minimum Limit for allemployees working at one site.

11.7.6 Certificates of Insurance must be filed with the Owner guaranteeing fifteen (15) days prior
notice of eancellation, non-renewal, or any change in coverages and limits of liability shown
as included on-eertificates.

11.7.7 Social Security Liability

11.7.7.1 With respect to all persons at any time employed by or on the payroll of the Contractor or
performing any work for or on their behalf, or in connection with or arising out of the
Contractor’s business, the Contractor shall accept full and exclusive liability for the payment
of any and all contributions or taxes or unemployment insurance, or old age retirement
benefits, pensions or annuities now or hereafter imposed by the Government of the United
States and the State or political subdivision thereof, whether the same be measured by wages,
salaries or other remuneration paid to such persons or otherwise.

11.7.7.2 Upon request, the Contractor shall furnish Owner such information on payrolls or
employment records as may be necessary to enable it to fully comply with the law imposing
the aforesaid contributions or taxes.
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11.7.7.3

ARTICLE 12:

12.1

12.2

ARTICLE 13:

131

13.11

13.2

13.21

13.3

1331

13.3:.2

13.4

1341

If the Owner is required by law to and does pay any and/or all of the aforesaid contributions
or taxes, the Contractor shall forthwith reimburse the Owner for the entire amount so paid by
the Owner.

UNCOVERING AND CORRECTION OF WORK

The Contractor shall promptly correct Work rejected by the Owner or failing to conform to
the requirements of the Contract Documents, whether observed before or after Substantial
Completion and whether or not fabricated, installed or completed, and shall correct any Work
found to be not in accordance with the requirements of the Contract Documentsiwithin a
period of two years from the date of Substantial Completion, or by terms of @n*applicable
special warranty required by the Contract Documents. The provisions of this Article apply to
work done by Subcontractors as well as to Work done by direct employees of the €ontractor.

At any time during the progress of the work, or in any case wheresthe nattre”of the defects
shall be such that it is not expedient to have them corrected, the.Owner, at their option, shall
have the right to deduct such sum, or sums, of money from the"amount of the contract as they
consider justified to adjust the difference in value between“the defective work and that
required under contract including any damage to the structure.

MISCELLANEOUS PROVISIONS
CUTTING AND PATCHING

The Contractor shall be responsiblesfor all cutting and patching. The Contractor shall
coordinate the work of the various tradestinvolved.

DIMENSIONS

All dimensions shown, shallbe verified by the Contractor by actual measurements at the
project site. Any discrepancies between the drawings and specifications and the existing
conditions shall ‘he"referred to the Owner for adjustment before any work affected thereby
has been performed.

LABORATORY TESTS

Any specified laboratory tests of material and finished articles to be incorporated in the work
shall be made by bureaus, laboratories or agencies approved by the Owner and reports of
such tests shall be submitted to the Owner. The cost of the testing shall be paid for by the
Contractor.

The Contractor shall furnish all sample materials required for these tests and shall deliver
same without charge to the testing laboratory or other designated agency when and where
directed by the Owner.

ARCHAEOLOGICAL EVIDENCE
Whenever, in the course of construction, any archaeological evidence is encountered on the

surface or below the surface of the ground, the Contractor shall notify the authorities of the
Delaware Archaeological Board and suspend work in the immediate area for a reasonable

00 81 13\ General Requirements 586B035.Y01
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135

1351

13.6

13.6.1

ARTICLE 14:

14.1

14.2

time to permit those authorities, or persons designated by them, to examine the area and
ensure the proper removal of the archaeological evidence for suitable preservation in the
State Museum.

GLASS REPLACEMENT AND CLEANING

The General Contractor shall replace without expense to the Owner all glass broken during
the construction of the project. If job conditions warrant, at completion of thesjob, the
General Contractor shall have all glass cleaned and polished.

WARRANTY

For a period of two (2) years from the date of substantial completion,, as evidenced by the
date of final acceptance of the work, the contractor warrants that work performed under this
contract conforms to the contract requirements and is free efsany. defect of equipment,
material or workmanship performed by the contractor or{any-ef_his subcontractors or
suppliers. However, manufacturer's warranties and guarantees,,if for a period longer than
two (2) years, shall take precedence over the above warranties.) The contractor shall remedy,
at his own expense, any such failure to conform or/any sueh<defect. The protection of this
warranty shall be included in the Contractor's Performance Bond.

TERMINATION OF CONTRACT

If the Contractor defaults or persistently. fails or neglects to carry out the Work in accordance
with the Contract Documents or fails to,perform a provision of the Contract, the Owner, after
seven days written notice to_thesContractor, may make good such deficiencies and may
deduct the cost thereof from the payment then or thereafter due the Contractor. Alternatively,
at the Owner's option, and“the Owner may terminate the Contract and take possession of the
site and of all materialsyequipment, tools, and machinery thereon owned by the Contractor
and may finish the Work byswhatever method the Owner may deem expedient. If the costs
of finishing thedWorksexeeed any unpaid compensation due the Contractor, the Contractor
shall pay the difference'to the Owner.

“If the Centinwation of this Agreement is contingent upon the appropriation of adequate
state; omfederal funds, this Agreement may be terminated on the date beginning on the
first fiscal year for which funds are not appropriated or at the exhaustion of the
appropriation. The Owner may terminate this Agreement by providing written notice to
the parties of such non-appropriation. All payment obligations of the Owner will cease
upon the date of termination. Notwithstanding the foregoing, the Owner agrees that it
will use its best efforts to obtain approval of necessary funds to continue the Agreement
by taking appropriate action to request adequate funds to continue the Agreement.”

END OF GENERAL REQUIREMENTS
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EMPLOYEE DRUG TESTING REPORT FORM

Period Ending:

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large
Public Works Projects requires that Contractors and Subcontractors who work on Large Public Works
Contracts funded all or in part with public funds submit Testing Report Forms to the Owner no less than
quarterly.

Project Number:

Project Name:

Contractor/Subcontractor Name:

Contractor/Subcontractor Address:

Number of employees who worked on the jobsite during the report'period:

Number of employees subject to random testing during the reportperiod:

Number of Negative Results Number of Positive Results

Action taken on employee(s) in response to a failed or positive random test:

Authorized Representative©f Contractor/Subcontractor:

(typed or printed)

Authorized Representative of Contractor/Subcontractor:

(signature)

Date:

586B035.Y01 Drug Testing Forms / 00 81 14
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EMPLOYEE DRUG TESTING
REPORT OF POSITIVE RESULTS
4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large
Public Works Projects requires that Contractors and Subcontractors who work on Large Public Works

Contracts funded all or in part with public funds to notify the Owner in writing of a positive random drug
test.

Project Number:

Project Name:

Contractor/Subcontractor Name:

Contractor/Subcontractor Address:

Name of employee with positive test result:

Last 4 digits of employee SSN:

Date test results received:

Action taken on employee in response to a positiveytest result:

Authorized Representative of Contractor/Subcontractor:

(typed or printed)

Authorized Representative of Contractor/Subcontractor:

(signature)

Date:

This form shall be sent by mail to the Owner within 24 hours of receipt of test results.

Enclose this test results form in a sealed envelope with the notation ""Drug Testing Form — DO NOT
OPEN" on the face thereof and place in a separate mailing envelope.

586B035.Y01 Drug Testing Forms / 00 81 14
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SECTION 0081 15

INTERIM LIFE SAFETY MEASURES %

The Interim Life Safety Measures form is part of this project manual as included herein. O%

&
OQ’

<
&

O

Note: Document to be submitted to Owner upon award.
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Page 1



	00 00 00 Title Page
	00 01 10  TABLE
	00 01 15  List of Drawing Sheets
	00 11 16  Invitation to Bid
	00 21 13  Instructions to Bidders - 2015
	00 41 13  Bid Form 2015
	00 43 13  Bid Bond
	00 52 13  Standard Form of Agreement
	00 54 13  Supplement to the Standard Form of Agreement
	00 61 13.13  Performance Bond
	00 61 13.16  Payment Bond
	00 62 76  App & Cert for Pmt cover
	00 62 76  Application for Payment
	00 72 13  General Conditions cover
	00 73 13  Supplement to the General Conditions 
	00 73 46 Wage Rate Requirements
	00 81 13  General Requirements - 2015
	00 81 14  DRUG TESTING REPORT FORMS-2015
	00 81 15  Interim Life Safety Measures cover



