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Date:    August 10, 2017 

Project:    Governor Bacon Health Center  

 Tilton South-1 Nurses Station 

 MC3514000039 

The work herein shall be considered part of the bid documents for the referenced 
project and carried out in accordance with the following supplemental instructions 
issued in accordance with the Contract Documents without change in Contract Sum 
or Contract Time.  Acknowledge receipt of addendum on the bid form as indicated. 

 

General 

1. Governor Bacon Health Center 
Tilton Building – South 1 Nurses Station 
MC3514000039 

2. Sign in sheet for Pre-Bid meeting is attached. 

3. Sealed bids are due at 2:00pm on Tuesday, August 29, 2017 at the Division 
of Facilities Management in the Thomas Collins Building, 540 South DuPont 
Highway, Suite 1 (Third Floor). 

4. The deadline for RFIs to StudioJAED is Tuesday, August 15, 2017 at 4:00 pm. 

5. RFI and questions are to be submitted via email to Paul Guggenberger and 
Philip Conte at StudioJAED.  

guggenbergerp@studiojaed.com   
contep@studiojaed.com 

6. Drawings available from Reprographics Center, 542 S. Churchmans Road, 
New Castle.  

7. Phasing:  Work shall be phased to ensure that the Nurse’s Station remains 
functional throughout construction.  Phasing shall generally be as follows: 

a. Phase 1:  Complete demolition of Bedroom 136, Office 137 and 
Office 138 and plumbing demolition at floors above and below and 
complete construction of new Nurse Station 136, Office 136A, 
Office 137 and Office 138. 

b. Phase 2:  Complete demolition of existing South 1 Nurse Station, 
Med Room 129, and Closet 140 and complete construction of new 
Resident Lounge, Closet 129 and Med Room 140. 

c. Additional Work:  Renovation of Toilet Room 119T and installation 
of gate at North 1 Nurse Station may be completed in either phase. 
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8. Protection and Safing:  Means and methods for construction protection 
and safing shall be the responsibility of the Contractor and shall, at a 
minimum, include the following components: 

a. Metal stud partition with GWB at corridor side and plastic sheet at 
construction side, floor to ceiling, to provide secure perimeter at 
areas of construction.  Provide lockable door.  Maintain 6 foot clear 
corridor width. 

b. Means to prevent dust transfer outside of construction perimeter. 

c. Secure tools and materials at all times. 

d. No smoking. 

9. Abatement Coordination:  VCT and mastic at Bedroom 136, Office 137 and 
Office 138 shall be removed by others.  Contractor shall provide barrier 
partition at this area, as noted in item 8a above, in advance of the 
abatement work.  Abatement contractor will provide plastic sheeting for 
containment and will remove same at completion of abatement activity.  
Contractor shall provide clean plastic sheeting. 

10. No Smoking Campus:  Governor Bacon Health Center is a non-smoking 
campus.  No smoking is permitted. 

Pre Bid Meeting Minutes 

1. Reviewed Scope 

The project includes demolition of an existing Nurses Station, Patient 
Room, and two offices as required for construction of a new Nurses 
Station, Head Nurse Office, two new offices and new Resident lounge.  A 
Medication Room and Staff Rest Room will also be renovated.  Two 
additional toilets, lavatories and associated piping will also be removed.  

Med Room will be relocated to 140.  Closet 140 will be relocated to 
former Med Room Location. 

Toilet Room at Employee Lounge will be renovated. 

Existing call station control panel will be relocated.  New LED light fixtures 
will be provided.  Mechanical, Electrical, Plumbing, Fire Sprinkler and Fire 
Protection Systems will be modified to accommodate the revised layout. 

The facility shall remain in operation throughout all construction activities.  
Construction schedule including any utility shutdowns, must be 
coordinated with the Owner and Occupants. 

2. Reviewed Bid Form 

a. Complete forms as presented, do not edit or alter. 
b. Provide all information requested in full or bid will not be accepted. 
c. Employee drug testing form is required, including sub-contractors. 
d. Acknowledge all addendums as individual items. 
e. Include a copy of your business license, not just a number. 
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3. Reviewed Alternates 

a. None 

4. Reviewed Unit Prices 

a. None 

5. Reviewed Allowances 

a. Allowance #1: $10,000.  Allowance #1 is set aside for unpredicted 
scope on the project, to be verified and billed as the project 
conditions dictate.  Allowance is to be included in Base Bid.  
Allowance shall be utilized at the Owner’s discretion and shall be 
returned to the Owner if not used. 

6. Reviewed Sub Contractor List 

7. Prevailing Wage 

a. Rates included in specifications. 

8. Schedule 

a. Mobilization – Beginning of October 
9. Lay Down Area, Security and Occupancy 

a. Laydown and contractor area. 
b. All immediate areas adjacent to construction will be occupied for 

the duration of the project.  
c. Contractor to provide all measures for pedestrian control and safe 

occupant passage for project duration. 
d. Contractor to coordinate schedule with the University to minimize 

impact on adjacent spaces. 

10. Walk-through date for Sub-Contractors: Friday, August 11, 10:00. 

 

 

End 

 












