

*Michael R. Wigley, AIA, LEED®AP
Jason P. Loar, P.E.
W. Zachary Crouch, P.E.
Michael E. Wheedleton, AIA
Ring W. Lardner, P.E.*

**DELAWARE HOSPITAL FOR THE CHRONICALLY ILL
MEDICAL BUILDING ELEVATOR UPGRADES
100 SUNNYSIDE ROAD
SMYRNA, DELAWARE 19977
DBF #0586B037.G01 □ OMB/DFM# MC3514000051
AUGUST 14, 2019**

ADDENDUM NO. 1

The following items shall become a part of the contract documents. Contractor must acknowledge receipt of this addendum on the Bid Form. Failure to do so may subject the Bidder to disqualification.

Item No. 1 See attached Pre-Bid Meeting Minutes dated August 13, 2019

END OF ADDENDUM

*Michael R. Wigley, AIA, LEED®AP
Jason P. Loar, P.E.
W. Zachary Crouch, P.E.
Michael E. Wheedleton, AIA
Ring W. Lardner, P.E.*

**PRE-BID MEETING MINUTES
DELAWARE HOSPITAL FOR THE CHRONICALLY ILL
MEDICAL BUILDING ELEVATOR UPGRADES
100 SUNNYSIDE ROAD
SMYRNA, DELAWARE 19977
DBF #0586B037.G01 □ OMB/DFM# MC3514000051
AUGUST 13, 2019**

In Attendance

OMB/DFM: Pat McKenna

DMS/ FAC OPS: Isaac Henry

Davis, Bowen & Friedel, Inc.: Dan Ridgely Phone: 302-424-1441
Fax: 302-424-0430
Email: dsr@dbfinc.com

Contractor attendees: *See attached sign-in sheets*

Items Discussed

1. Project was advertised August 5, 2019 on the State of Delaware website.
2. The sign-in sheet was distributed. Attendance at this pre-bid meeting is mandatory for general contractors to submit a bid.
3. All questions during the bidding shall be submitted in writing to Davis, Bowen & Friedel, Inc., attention: Dan Ridgely, fax 302-424-0430, or email dsr@dbfinc.com no later than close of business on Thursday August 22, 2019. No addenda will be issued 4 days prior to the date for receipt of bids except an addendum withdrawing the request for bids or one which extends the time or changes the location for the opening of bids.
4. Bids will be due **at 1:30pm on Wednesday August 28, 2019** in the reception area of the Facilities Management Office in the Thomas Collins Building, 540 S. DuPont Highway, Suite 1 (Third Floor), Dover, Delaware 19901. Please allow extra time when submitting bids to account for possible delays. No late bids will be considered.

5. One (1) original and two (2) copies of the bid forms must be submitted along with one (1) original of a Bid Bond equal to ten percent of the bid price including any alternates. All bid submission documents, including the bid bond, must be completed on the forms provided in the specifications. A Performance Bond equal to 100 percent of the contract amount must also be posted upon execution of the contract. No construction schedules are required with the bid.
6. The subcontractor list must accompany the Bid Forms and be fully completed in order to submit a qualifying bid. All subcontractors must be licensed to practice their trade in the State of Delaware prior to execution of the contract. The prime general contractor must also be licensed in the State of Delaware prior to execution of the contract.
7. General Contractors who wish to receive addenda directly and be on the approved bidders list must purchase a minimum of one (1) set of bid documents from Davis, Bowen & Friedel, Inc. for \$100.00.
8. A walkthrough of the areas of work took place directly after this prebid meeting. An optional **second walk through will take place on Tuesday August 20, 2019 at 9am.** Contractors to meet the architect and security at the first floor lobby of the Medical Building at this time.
9. Normal work hours are 7:00 a.m. to 4:00 p.m. The contractor will be allowed to work during normal business hours.
10. Funding: The project is state funded. Prevailing Wage Rates will be required. For bidding purposes, contractors should refer to the rates and benefits for Building Construction effective March 15, 2019. A certified copy of the prevailing wage rates is included in the specification. The contractor will be responsible to send wage reports to the Department of Labor.
11. Submissions: The contractor will be responsible for building permit submission and fees to the City of Smyrna, and third-party (QEI) elevator inspection. The Fire Marshal's Office has approved the drawings.
12. Scope: Work includes replacing equipment of an existing 5-story electric geared traction operated passenger/service elevator with a new electric machine room-less (MRL) passenger/service elevator. The scope of work also includes all related architectural, mechanical, fire protection, electrical, plumbing and other appurtenances as indicated in the bid documents.
13. The contractor will be responsible for having a supervisor on site at all times during work of any subcontractors or their own forces, including punch-list work.

14. The Owner will provide water and electrical service.
15. The Contractor shall provide their own material storage container on site. Materials will need to be on site and work completed prior to request for payment for those materials by the contractor.
16. Abatement of asbestos containing materials will not be in the contractor's scope of work. The Owner's vendor shall remove asbestos containing floor tile and mastic located in the areas of work. General contractor shall coordinate with Owner's vendor.
17. All materials must be on site **prior to start of work** in order to minimize elevator down time.
18. The building will remain occupied during construction.
19. The Contractor shall provide their own toilet facility.
20. The Contractor shall be responsible for the means and methods required in order to complete the scope of work. This includes, but is not limited to, any temporary construction platforms, lifts, fall arrest systems, or construction barriers.
21. The Drug Testing Affidavit, and a Delaware Business licensee, shall be required with the Bid from the prime general contractor only. All subcontractors' affidavits shall be required at the time of Contract. No monthly submissions required.

Any changes, additions or deletions to these minutes should be submitted in writing to Davis, Bowen & Friedel, Inc., within ten (10) days.

Respectfully Submitted,
DAVIS, BOWEN & FRIEDEL, INC.

Redacted - Original on File

Daniel S. Ridgely, AIA
Architect - Project Manager

\\Arch Files\State of DE 586\B037.G01\586B037.G01 Prebid Minutes.doc

Enc.: Pre-bid sign-in sheet

Cc: All attendees, Ed Fayda, Matt Galinskie, Eric Unterreiner, Carl Stevens
Danny Episcopo, John S. Bell

SIGN-IN SHEET

MEETING: Prebid Meeting
PROJECT NAME: DHSS Medical Building Elevator Upgrades
LOCATION: Smyrna, Delaware
PROJECT NUMBER: DBF # 0586B037.G01 / OMB/DFM # MC3514000051
DATE: August 13, 2019

NAME	ORGANIZATION	PHONE	E-MAIL
Steve Serbu	Amakor, Inc.	302-834-8664	Amakor@aol.com
Matt Bailey	Power Plus Electrical Con, Inc	302-736-5070	Mattb337@gmail.com
Herman Van Fleet	Critical Design & Const	484-602-6493	hvanfleet@cdaccorp.net
Scott Capakli	" " "	302-588-4106	scapakli@cdaccorp.net
Neal Williams	BSS Contractors	484-256-4986	Bsmith@BSScontractor.com
Louis DeIdea	DEIdea Builders	302-791-0243	loudeidea@Comcast.net
DAN RIDGELY	DBF, INC.	302 424 1441	dsr@dbfinc.com
Pat McKenna			
Isaac Henry	DHCI maint		
Jean Elliott	Kencor	610-430-2110	jelliott@kencorelevator.com