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ADVERTISEMENT FOR BIDS

Sealed bids for OMB/DFM Contract No. MC3701000019 — Terry Children’s Psychiatric Center —
Loading Dock Replacement will be received by the State of Delaware, Office of Management and Budget,
Division of Facilities Management, in Room 011 of the Main Building Annex of the Herman Holloway
Campus, 1901 N. DuPont Highway, New Castle, DE 19720 until 1:00 p.m. local time on Tuesdays

September 11, 2012, at which time they will be publicly opened and read aloud. Bidder bears the rls'k of ? %
late delivery. Any bids received after the stated time will be returned unopened. -

Project involves repairs and expansion to the concrete loading dock at the Terry Child : S ¢hiatric

Center located in New Castle, Delaware.

Attention is called to construction schedule as detailed in the Bid Documenits.

A MANDATORY Pre-Bid Meeting will be held on Tuesday, August 21, 20,12 *\“1 0 a.m. at the Terry
Children’s Psychiatric Center, 10 Central Avenue, New Castle, De]aware for“the ‘flrpose of establishing
the list of subcontractors and to answer questions. Representatives of eaEh party ﬁ{ny Joint Venture must
attend this meeting. ATTENDANCE OF THIS MEETING IS Ai’REREQUISITE FOR BIDDING
ON THIS CONTRACT. £ N

Sealed bids shall be addressed to the Division of Facilities Managem f, Herman Holloway Campus, Main
Building Annex, Room 011, 1901 N. DuPont Highwa New \(%astle DE 19720, Attn: Danny Episcopo.
The outer envelope should clearly indicate: "OMB/DF ONTRACT NO. OMB/DFM CONTRACT
NO. MC3701000019 — TERRY CHILDREN’S PS; TRIC CENTER - LOADING DOCK
REPLACEMENT - SEALED BID - DO NOT OBEN

Contract documents may be obtained at the ? Delaware Architects, LL.C, 550 S. DuPont Boulevard,
Suite E, Milford, DE 19963, phone 302)%, 4 047, upon receipt of $150.00 per set/non-refundable.
Checks are to be made payable to " ela\}.?a:e Archtlecls LLC".

Construction documents will be :' bg""“':_ for review at the following locations: Delaware Architects, LLC

and the Delaware COntracteﬁé

Minority Business Bfitgrprises ﬁ\’lBE), Disadvantaged Business Enterprises (DBE) and Women-Owned
Business Enterprises. ( @ will be afforded full opportunity to submit bids on this contract and will not be
subject to discrifnination on the basis of race, color, national origin or sex in consideration of this award.
Each bid must lg]aecr.)‘rnpan ied by a bid security equivalent to ten percent of the bid amount and all additive

he Successful b1dder must post a performance bond and payment bond in a sum equal to

or Iﬂﬁﬂsw to waive any informalities therein. The Owner may extend the time and place for the
eI > of the bids from that descrlbed in the advertlsement with not less than two calendar days notice by

END OF ADVERTISEMENT FOR BIDS
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ARTICLE1:  GENERAL

1.1 DEFINITIONS

1.1.1 Whenever the following terms are used, their intent and meaning shall be interpreted as
follows:

1.2 STATE: The State of Delaware.

1.3 AGENCY: Contracting State Agency as noted on cover shest.

14 DESIGNATED OFFICIAL: The agent authorized to act for the Agency.

1.5 BIDDING DOCUMENTS:  Bidding Documents include the Bidding N

dvertisement for
Bidders (if any),

proposed Contract Documents. The Bidding Requirements conSJst of g ‘ﬁ
Bid, Invitation to Bid, Instructions to Bidders, Supplementary |gStricti ns
General Conditions, Supplementary General Conditions, Geh eqmrements Special
Provisions (if any), the Bid Form (including the Non- collusion Sta fient), and other sample
bidding and contract forms. The proposed Contra ’“quuments consist of the form of
Agreement between the Owner and Contractor, as: l{as “the Drawings, Specifications
(Project Manual) and all Addenda issued prior to eXecutign &f the Contract.

1.6 CONTRACT DOCUMENTS: The Contraét Décuffiénts consist of the, Instructions to
Bidders, Supplementary Instructions to Bldders%f any), General Condltlons Supplementary
General Conditions, General Requtts Sbe(:lai Prowsmns (|f any) the form of
agreement between the Owner and t
Manual), and all addenda.

1.7 AGREEMENT: The form offhe A ement shall be AIA Document A101, ~Standard Form of
Agreement between Owner |
SUM. [n the case of,con
Requirements herein t

Setiv een the instructions contained therein and the General
neral Requirements shall prevail.

1.8 GENERAL REQQIREMENTS (or CONDITIONS): General Requirements (or conditions)
are instruc pegtalmng to the Bidding Documents and to contracts in general. They
contain, in jﬁﬁé@ry requirements of laws of the State; policies of the Agency and
mstru’g{;lone% ers

1.9 1AL .PROVISIONS: Special Provisions are specific conditions or requirements

r to the bidding documents and to the contract under consideration and are
ental to the General Requirements. Should the Special Provisions conflict with the
€ral Requirements, the Special Provisions shall prevail.

\ % ADDENDA: Written or graphic instruments issued by the Owner/Architect prior to the
* execution of the contract which modify or interpret the Bidding Documents by additions,
deletions, clarifications or corrections.

BIDDER OR VENDOR: A person or entity who formally submits a Bid for the material or
Work contemplated, acting directly or through a duly authorized representative who meets
the requirements set forth in the Bidding Documents.

1.12 SUB-BIDDER: A person or entity who submits a Bid to a Bidder for materials or labor, or
both for a portion of the Work.

INSTRUCTIONS TO BIDDERS . ITB-2
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1.13 BID: A complete and properly executed proposal to do the Work for the sums stipulated
therein, submitted in accordance with the Bidding Documents.

1.14 BASE BID: The sum stated in the Bid for which the Bidder offers to perform the Work
described in the Bidding Documents as the base, to which Work may be added or from
which Work may be deleted for sums stated in Alternate Bids (if any are required tofbe
stated in the bid).

the Bidding Documents.

1.17 SURETY: The corporate body which is bound with and for the Contract or which is liable,
and which engages to be responsible for the Contractor'sy n@@’f all debts pertaining to
and for his acceptable performance of the Work for whig¢ ‘has contracted.

1.18 BIDDER'S DEPOSIT: The security designated m%the Bi | ®vbe furnished by the Bidder as a
guaranty of good faith to enter into a contract with ﬂ@e Agency if the Work to be performed or
the material or equipment to be furnished is awargded" 0

1.19 CONTRACT: The written agreernent cd\rerlng the furnishing and delivery of material or
work to be performed. PR )
Y 4 s W
1.20 CONTRACTOR: Any mdrwduaf%ﬁ;m or, corporatlon with whom a contract is made by the
Agency. ( xf
Q T 3 .
1.21 SUBCONTRACTOR: n iy vfdual partnership or corporation which has a direct contract

with a contractor to fumkig or and materials at the job site, or to perform construction
labor and furnlsh material séonnection with such labor at the job site.

04

I‘:II») A'he approved form of security furnished by the contractor and his

1.22 CONTRACJ#B(
n‘iy of good faith on the part of the contractor to execute the work in

surety as &,

acc?ance

ARTICLE 2: REPRESENTATIONS

21

B

~“Alpre-bid meeting for this project will be held at the time and place designated. Attendance
% at this meeting is a pre-requisite for submitting a Bid, unless this requirement is specifically
“>  waived elsewhere in the Bid Documents.

By submitting a Bid, the Bidder represents that:

L B
21 The Bidder has read and understands the Bidding Documents and that the Bid is made in
accordance therewith.

{11}

222 The Bidder has visited the site, become familiar with existing conditions under which the
Work is to be performed, and has correlated the Bidder's his personal observations with the
requirements of the proposed Contract Documents.

INSTRUCTIONS TO BIDDERS ITB-3
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223 The Bid is based upon the materials, equipment, and systems required by the Bidding
Documents without exception.

23 JOINT VENTURE REQUIREMENTS

2.31 For Public Works Contracts, each Joint Venturer shall be qualified and capable to comBJete
the Work with their own forces. £ 2

‘-‘"i'.-._ "ﬁ

232 Included with the Bid submission, and as a requirement to bid, a copy of the exe-mé}i;%,ﬁt :

Venture Agreement shall be submitted and signed by all Joint Venturers involved;.\

J.

233 All required Bid Bonds, Performance Bonds, Material and Labor Paymefit "'?:‘hust be

executed by both Joint Venturers and be placed in both of their name’gi-f“—:
234 All required insurance certificates shall name both Joint Venturers.
2.35 Both Joint Venturers shall sign the Bid Form and shall subrnrt & valld elaware Business

License Number with their Bid or shall state that the pr Bess of apphcatlon for a Delaware
Business License has been initiated. g )

2.3.6 Both Joint Venturers shall include their Federal E.Iéﬁﬁaﬁn’be ith the Bid
y -‘ }

2.3.7 In the event of a mandatory Pre-bid Meeting, Gaack'rJomt‘Venturer shall have a representative

in attendance. b

L Y

238 Due to exceptional circumstances, m good cause shown, one or more of these

provisions may be waived at the ddléd&%ﬁ@}%he State.

V4

2.4 ASSIGNMENT OF ANTITR - L‘AIMS
2.4.1 As consideration for the award@n execution by the Owner of this contract, the Contractor

hereby grants, conveys ells@smgns and transfers to the State of Delaware all of its right,
title and interestggif and o#dll known or unknown causes of action it presently has or may
now or hereaftér U|re under the antitrust laws of the United States and the State of
Delaware, ;ela‘un § ie particular goods or services purchased or acquired by the Owner
pursuant to*thgscmn act.

l‘\. ‘;
ARTICLE3: BIDDING DOCUMENTS
3.1 £0PIES OF BID DOCUMENTS

4 \ 1

=3 “:Bldders may obtain complete sets of the Bidding Documents from the
: i"'"3‘5"\Tch:t~'actura|I;‘Eng|neer|ng firm designated in the Advertisement or Invitation to Bid in the
number and for the deposit sum, if any, stated therein.

Bidders shall use complete sets of Bidding Documents for preparation of Bids. The issuing
Agency nor the Architect assumes no responsibility for errors or misinterpretations resulting
from the use of incomplete sets of Bidding Documents.

Any errors, inconsistencies or omissions discovered shall be reported to the Architect
immediately.

3.1.4 The Agency and Architect may make copies of the Bidding Documents available on the
above terms for the purpose of obtaining Bids on the Work. No license or grant of use is
conferred by issuance of copies of the Bidding Documents.

INSTRUCTIONS TO BIDDERS ITB-4
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3.2 INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS
3.2.1 The Bidder shall carefully study and compare the Bidding Documents with each other, pdf'

with other work being bid concurrently or presently under construction to the extent.that it
relates to the Work for which the Bid is submitted, shall examine the sites and"lo?:&é'T
conditions, and shall report any errors, inconsistencies, or ambiguities dlscw.ered 3%the

Architect. Vo \
X d

322 Bidders or Sub-bidders requiring clarification or interpretation of Eﬁyﬂl dlng Bocuments
shall make a written request to the Architect at least seven days pri thegfvate for receipt
of Bids. Interpretations, corrections and changes to the Bidding DC?@U*% ill be made by
wntten Addendum. Interpretatlons correctlons or changes fo i " ing ocuments made

3.2.3 The apparent sﬂence of the specﬁ’ cat|ons as to any dI| ar the apparent omission from it
ed 55 meaning that only the best
ﬂ\{manshlp of the first quality are to
be used. Proof of specification compliance wi]}.be the responsibility of the Bidder.
LI5S
3.24 Unless otherwise provided in the Contract Dobtifnents the Contractor shall provide and pay
for all permits, labor, materials, equm’”‘h tools: construction equipment and machinery,
water, heat, utilities, transportation, a othe facrlltles and services necessary for the proper
execution and completion of the Work V

325 The Owner will bear the cos%mpact and user fees associated with the project.
33 SUBSTITUTIONS ;
3.3.1 The materials, _;__a‘. arid equnpment described in the Bidding Documents establish a

standard of q @“’reqwred function, dimension, and appearance to be met by any

proposed s The specification of a particular manufacturer or model number is
not intend prietary in any way. Substitutions of products for those named will be
consigizgred %}r]]g that the Vendor certifies that the function, quality, and performance
chagacteristics Of the material offered is equal or superior to that specified. It shall be the

2sponsibility to assure that the proposed substitution will not affect the intent of the
and to make any installation meodifications required to accommodate the

b ‘“"Requests for substitutions shall be made in writing to the Architect at least ten days prior to
‘\ the date of the Bid Opening. Such requests shall include a complete description of the
proposed substitution, drawings, performance and test data, explanation of required
installation modifications due the substitution, and any other information necessary for an
evaluation. The burden of proof of the merit of the proposed substitution is upon the
proposer. The Architect's decision of approval or disapproval shall be final. The Architect is
to notify Owner prior to any approvals.

If the Architect approves a substitution prior to the receipt of Bids, such approval shall be set
forth in an Addendum. Approvals made in any other manner shall not be binding.

3.34 The Architect shall have no obligation to consider any substitutions after the Contract award.

INSTRUCTIONS TO BIDDERS ITB-5
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3.4 ADDENDA

3.4.1 Addenda will be mailed or delivered to all who are known by the Architect to have received a
complete set of the Bidding Documents.

3.4.2 Copies of Addenda will be made available for inspection wherever Bidding Documents are
on file for that purpose. (b

‘;‘-

343 No Addenda will be issued later than 4 days prior to the date for receipt of Bids; excg}st an
Addendum withdrawing the request for Bids or one which extends the time or‘thanges the
location for the opening of bids. Vo \'ﬁ%

344 Each bidder shall ascertain prior to submitting his Bid that they have Ned aiT Addenda
issued, and shall acknowledge their receipt in their Bid in the aﬁé&e}ﬁ% ‘space. Not
aoknowledglng an issued Addenda could be grounds for determ |rfgw id to be non-
responsive. @%

ARTICLE 4: BIDDING PROCEDURES

41 PREPARATION OF BIDS P

411 Submit the bids on the Bid Forms included with”;thé*:Biddiﬁg Documents.

412 Submit the original Bid Form for each bld Bld Forms may be removed from the project
manual for this purpose. . A

413 Execute all blanks on the Bid For 'ﬁxn ?-;"r:ibn—érasable medium (typewriter or manually in ink).

414 Where so indicated by th&maiﬁaﬁf the Bid Form, express sums in both words and
figures, in case of discrepa cyb tvsfeen the two, the written amount shall govern.

415 Interlineations, alteratio f'j- sures must be initialed by the signer of the Bid.

416 BID ALL REQUESTED ALTERNATES AND UNIT PRICES, IF ANY. If there is no change
in the BasesBi ?or anl Alternate, enter “No Change”. The Contractor is responsible for
verifying tha y, have received all addenda issued during the bidding period. Work
required by Adgeyida shall automatically become part of the Contract.

"2 N

41.7 Lc% nokadditional stipulations on the Bid Form and do not qualify the Bid in any other

anner.

418 _\gdencopy of the Bid shall include the legal name of the Bidder and a statement whether the

““Bidder is a sole proprietor, a partnership, a corporation, or any legal entity, and each copy
% shall be signed by the person or persons legally authorized to bind the Bidder to a contract.

A Bid by a corporation shall further give the state of incorporation and have the corporate
seal affixed. A Bid submitted by an agent shall have a current Power of Attorney attached,
certifying agent's authority to bind the Bidder.

Bidder shall complete the Non-Collusion Statement form included with the Bid Forms and
include it with their Bid.

In the construction of all Public Works projects for the State of Delaware or any agency
thereof, preference in employment of laborers, workers or mechanics shall be given to bona
fide legal citizens of the State who have established citizenship by residence of at least 90
days in the State.

INSTRUCTIONS TO BIDDERS ITB-6



LOADING DOCK RENOVATION DA LLC No. 011-049

TERRY CENTER PSYCHIATRIC BUILDING STATE No. MC3701000019
42 BID SECURITY
421 All bids shall be accompanied by a deposit of either a good and sufficient bond to the

422

423

4.3

4.3.1

432

433

agency for the benefit of the agency, with corporate surety authorized to do business in this
State, the form of the bond and the surety to be approved by the agency, or a security of the
bidder assigned to the agency, for a sum equal to at least 10% of the bid plus all];?dd
alternates, or in lieu of the bid bond a security deposit in the form of a certified check, bank
treasurer's check, cashier's check, money order, or other prior approved securiq%;{m
assigned to the State. The bid bond need not be for a specific sum, but may be'state e
for a sum equal to 10% of the bid plus all add alternates to which it relates %gd rt]ot«to\gmeed
a certain stated sum, if said sum is equal to at least 10% of the bid. Tfie Bid'Bond form
used shall be the standard OMB form (attached). y. -\-.

The Agency has the right to. retain the bid security of Bidders to Wi om am award is being
considered until either a formal contract has been executed apd bo_p__ svgave been furnished

or the specified time has elapsed so the Bids may be wnhdraWn ‘or all Bids have been
rejected. =

\

f to EXecute a formal contract and
bid bond or security deposited by

In the event of any successful Bidder refusing or nggie
bond within 20 days of the awarding of the contract the,
the successful bidder shall be forfeited. 2 % ;

SUBCONTRACTOR LIST

As required by Delaware Code, Title 29 sectlon 6962(d)(10)b each Bidder shall submit with
their Bid a completed List of Sub—Con{ractors included with the Bid Form. NAME ONLY
ONE SUBCONTRACTOR FOR' EACH IRADE A Bid will be considered non-responsive
unless the completed list is |ﬁ

Provide the Name and, Address#mr each listed subcontractor. Addresses by City, Town or
Locality, plus State, wﬂ!‘be acqeptable

of the Contractor to ensure that their Subcontractors are in compliance
with the provi of’this law. Also, if a Contractor elects to list themselves as a
Subcontractgr 301' rany category, they must specifically nhame themselves on the Bid Form
and be able’ o document their capability to act as Subcontractor in that category in
accgﬁ'ﬁe with this law.

It is the responsibili

éEQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS

) nng' the performance of this contract, the contractor agrees as follows:

The Contractor will not discriminate against any employee or applicant for
employment because of race, creed, color, sex or national origin. The Contractor
will take affirmative action to ensure the applicants are employed, and that
employees are treated during employment, without regard to their race, creed,
color, sex or national origin. Such action shall include, but not be limited to, the
following: Employment, upgrading, demotion or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship. The Contractor agrees to post in
conspicuous places available to employees and applicants for employment notices
to be provided by the contracting agency setting forth this nondiscrimination clause.

INSTRUCTIONS TO BIDDERS ITB-7
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4.5

4.51

452

453

454

455

46

4.6.1

B. The Contractor will, in all solicitations or advertisements for employees placed by or
on behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without regard to race, creed, color, sex or national
origin."

PREVAILING WAGE REQUIREMENT

Wage Provisions: In accordance with Delaware Code, Title 29, SechonJGQBO ’ﬁrerfovahon
projects whose total cost shall exceed $15,000, and $1OO 000 for pew. 5t5u:;tlon the
minimum wage rates for various classes of laborers and mechanicshall be as determined
by the Department of Labor, Division of Industrial Affairs of the StatéQ ela%are.

' R N
nployees performing similar
Wy or in the absence of a

The prevailing wage shall be the wage paid to a majority of e
work as reported in the Department's annual prevailing wage su
majority, the average paid to all employees reported. ¢

The employer shall pay all mechanics and labors! emplayéd directly upon the site of work,
unconditionally and not less often than once a*week ﬁ without subsequent deduction or
rebate on any account, the full amounts accrued “time of payment, computed at wage
rates not less than those stated in the spécifications, regardless of any contractual
relationship which may be alleged t%e‘%si between the employer and such laborers and

mechanics. \ )

The scale of the wages to be pmaid shall beposted by the employer in a prominent and easily
accessible place at the site @% Otk

Every contract based upon  thesesSpecifications shall contain a stipulation that sworn payroll
information, as requ&red by the Department of Labor, be furnished weekly. The Department
of Labor shall kegp and mairifain the sworn payroll information for a period of 6 months from
the last day of tHe wgrk week covered by the payroll.

'~
SUBMISSIGN @F B DS

sealed opaque envelope. Address the envelope to the party receiving the Bids.

iy with the project name, project number, and the Bidder's name and address. If the
is sent by mail, enclose the sealed envelope in a separate mailing envelope with the
-' ation "BID ENCLOSED" on the face thereof. The State is not responsible for the opening

Encﬁ{g the Bid, the Bid Security, and any other documents required to be submitted with

A ) “ofbids prior to bid opening date and time that are not properly marked.

: Deposit Bids at the designated location prior to the time and date for receipt of bids indicated

in the Advertisement for Bids. Bids received after the time and date for receipt of bids will be
marked “LATE BID” and returned.

Bidder assumes full responsibility for timely delivery at location designated for receipt of
bids.

Oral, telephonic or telegraphic bids are invalid and will not receive consideration.

Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of
Bids, provided that they are then fully in compliance with these Instructions to Bidders.
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47 MODIFICATION OR WITHDRAW OF BIDS
4.71 Prior to the closing date for receipt of Bids, a Bidder may withdraw a Bid by personal request

and by showing proper identification to the Architect. A request for withdraw by letter or fax,

if the Architect is notified in writing prior to receipt of fax, is acceptable. A fax directi
modification in the bid price will render the Bid informal, causing it to be ineligibl &w
consideration of award. Telephone directives for modification of the bid price shallnotybe
permitted and will have no bearing on the submitted proposal in any manner. !

472 Bidders submitting Bids that are late shall be notified as soon as prachcable%h%the bid
shall be returned.

473 A Bid may not be modified, withdrawn or canceled by the Bidder ﬁé‘nrﬁa thlrty (30) day
period following the time and date designated for the receipt and ope g of Bids, and
Bidder so agrees in submitting their Bid. Bids shall be binding#ol 30 days after the date of
the Bid opening. B

ARTICLES: CONSIDERATION OF BIDS
5.1 OPENING/REJECTION OF BIDS

511 Unless otherwise stated, Bids received on
aloud. An abstract of the Bids will be made av

51.2 The Agency shall have the right tg,mject any and all Bids. A Bid not accompanied by a
required Bid Security or by other data equu'éd by the Bidding Documents, or a Bid which is
in any way incomplete or wregg;_g' bect to rejection.

ble to Bidders.

513 If the Bids are rejected, it 'If‘b‘é‘*ﬁ&ﬁewithin thirty (30) calendar day of the Bid opening.
52 COMPARISON OF BIOS, )
521 After the Bids h‘ave been opened and read, the bid prices will be compared and the result of

based on dse Bid plus desired Alternates. The Agency shall have the right to accept

Alternates in r%prder or combination.

P

2./ géncy reserves the right to waive technicalities, to reject any or all Bids, or any portion
af, to ‘advertise for new Bids, to proceed to do the Work otherwise, or to abandon the
ﬁff in the judgment of the Agency or its agent(s), it is in the best interest of the State.

such com%{?ns ijlébe made available to the public. Comparisons of the Bids may be

522

\ w AR increase or decrease in the quantity for any item is not sufficient grounds for an increase
% % or decrease in the Unit Price.

The prices quoted are to be those for which the material will be furnished F.O.B. Job Site
and include all charges that may be imposed during the period of the Contract.

No qualifying letter or statements in or attached to the Bid, or separate discounts will be
considered in determining the low Bid except as may be otherwise herein noted. Cash or
separate discounts should be computed and incorporated into Unit Bid Price(s).

53 DISQUALIFICATION OF BIDDERS
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5.3.1 An agency shall determine that each Bidder on any Public Works Contract is responsible
before awarding the Contract. Factors to be considered in determining the responsibility
of a Bidder include:

A. The Bidder's financial, physical, personnel or other resources including
Subcontracts; o~

‘;‘3-; ) y:

B. The Bidder's record of performance on past public or private ¢ nﬁ%ﬁiﬁ#
projects, including, but not limited to, defaults and/or final adjuglc tio
admission of violations of the Prevailing Wage Laws in Delawaremr a%@o

state; %

ther

C. The Bidder's written safety plan; 4

%,
D. Whether the Bidder is qualified legally to contract W|th #the X e

E. Whether the Bidder supplied all necessany mformatfon concerning its

responsibility; and,

F. Any other specific criteria for a part:culér pl:"‘ac ement, which an agency may
establish; provided however, that, the anterla Je set forth in the Invitation to Bid
and is otherwise in conformity with S&?fndfor Federal law.

5.3.2 If an agency determines that a Biddeéryis nonresponsive and/or nonresponsible, the
determination shall be in writing a;;d set forth the basis for the determination. A copy of
the determination shall be sent {g'the affected Bidder within five (5) working days of said
determination. A

533 In addition, any one or moger*offt'hé;?_fo Bwing causes may be considered as sufficient for the

disqualification of a Bidder and the'rejection of their Bid or Bids.
%
5.3.3.1 More than one Bid' for the*séme Contract from an individual, firm or corporation under the
same or differenf.names.
P
53.32 Evidence dfcoﬂus}o among Bidders.
«®
5.3.3.3 Unsg {i{iory performance record as evidenced by past experience.
53.34 ?ﬁét(Um Prices are obviously unbalanced either in excess or below reasonable cost
a\a!ys:s values.
5.3.3.5 4, wthere are any unauthorized additions, interlineation, conditional or alternate bids or

irregularites of any kind which may tend to make the Bid incomplete, indefinite or
% ambiguous as to its meaning.

If the Bid is not accompanied by the required Bid Security and other data required by the
Bidding Documents.

’% .

3.7 If any exceptions or qualifications of the Bid are noted on the Bid Form.

54 ACCEPTANCE OF BID AND AWARD OF CONTRACT
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STATE No. MC3701000019

A formal Contract shall be executed with the successful Bidder within twenty (20) calendar
days after the award of the Contract.

Per Section 6962(d)(13) a., Title 29, Delaware Code, “The contracting agency shall award
any public works contract within thirty (30) days of the bid opening to the lowest
responsive and responsible Bidder, unless the Agency elects to award on the ba513 of

best value, in which case the election to award on the basis of best value shall be stated e

in the Invitation To Bid.”

Each Bid on any Public Works Contract must be deemed responsive by the Age' to'be
considered for award. A responsive Bid shall conform in all material respet:ts o the
requirements and criteria set forth in the Contract Documents and spec:ﬁcatron‘s

o ,-{1
The Agency shall have the right to accept Alternates in any order *- com rnatlon and to
determine the low Bidder on the basis of the sum of the Base Bid pfus‘é cepted Alternates

The successful Bidder shall execute a formal contract, subm ?1,9. required Insurance
Certificate, and furnish good and sufficient bonds, unlesssspecifically waived in the General
Requirements, in accordance with the General Req rement within twenty (20) days of

official notice of contract award. Bonds shall be fordk: Eneft of the Agency with surety in
the amount of 100% of the total contract award. Said Bonds shall be conditioned upon the
faithful performance of the contract. Bonds sha’tl reg n affect for period of one year after
the date of substantial completion. L,

0,

If the successful Bidder fails to executesthie eqﬁ"’ad Contract and Bond, as aforesaid, within
twenty (20) calendar days after the da e of official Notice of the Award of the Contract, their
ecome the property of the State for the benefit
of the Agency as liquidated damages and not as a forfeiture or as a penalty. Award will
then be made to the next Io@ualtf iéd Bidder of the Work or readvertised, as the Agency
may decide. &

Prior to recewmg an aW‘ard, the successful Bidder shall furnish to the Agency proof of State
of Delaware Busjgéss Licénslire. If the Bidder does not currently have a Business License,
they may obtaiff, apfapplication by writing to: Division of Revenue, Carvel State Office
Building, 820*krefch Street, Wilmington, DE  19899. A copy of the letter written to the
Division of" vén e¥sent w1th your Bid will be adequate proof for your firm to be considered
for a/g; I,%( h time as you receive your license.

The Bid'§ cunty shall be returned to the successful Bidder upon the execution of the formal

;-contract The Bid Securities of unsuccessful bidders shall be returned within thirty (30)

calendar days after the opening of the Bids.

ARTICLE GNK\%T BID INFORMATION

CONTRACTOR’'S QUALIFICATION STATEMENT

Bidders to whom award of a Contract is under consideration shall, if requested by the
Agency, submit a properly executed AIA Document A305, Contractor's Qualification
Statement, unless such a statement has been previously required and submitted.

BUSINESS DESIGNATION FORM

Successful bidder shall be required to accurately complete an Office of Management and
Budget Business Designation Form for Subcontractors.

INSTRUCTIONS TO BIDDERS ITB-11
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ARTICLE 7: PERFORMANCE BOND AND PAYMENT BOND

7.1 BOND REQUIREMENTS

7.1.1 The cost of furnishing the required Bonds, that are stipulated in the Bidding Documents,
shall be included in the Bid

712 If the Bidder is required by the Agency to secure a bond from other than the Bidder's. u@

sources, changes in cost will be adjusted as provide in the Contract Documents.

713 The Performance and Payment Bond forms used shall be the standard= O B
(attached). 1 :

7.2 TIME OF DELIVERY AND FORM OF BONDS

7.2.1 The bonds shall be dated on or after the date of the Contract. &

722 The Bidder shaII reqmre the attorney-in-fact who executes the r (

8.1 Unless otherwise required in the Bidding gientsT™
written on AIA Document A101, Stan_dard \ Qrm of Agreement Between Owner and

INSTRUCTIONS TO BIDDERS ITB-12
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For Bids Due:

Name of Bidder:

DA LLC No. 011-049
STATE No. MC3701000019

BID FORM

To:  State of Delaware
Office of Management and Budget
Division of Facilities Management f a
Thomas Collins Building L N
540 S. DuPont Highway, Suite 1
Dover, DE 19901

Delaware Business License No.:

(Other License Nos.):

Phone No.: ( ) -

Fax No.: ( ) -

The undersigned, representing that he has read and understands the Bidding Documents and that this bid is
made in accordance therewith, that he has visited the sit€ aiid has familiarized himself with the local conditions
under which the Work is to be performed, and that hls bidyis based upon the materials, systems and equipment
described in the Bidding Documents without exceptloh hé
materials, plant, equipment, supplies, transpo
the aforesaid documents for the lump sum itemiz

(%
ALTERNATES

None required.

UNIT PRICES

None required®,

BID FORM

BF

y€reby proposes and agrees to provide all labor,
d othef facilities required to execute the work described by

{ \.@ W:

$ N Y
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BID FORM

[/We acknowledge Addendums numbered and the price(s) submitted include any
cost/schedule impact they may have.

This bid shall remain valid and cannot be withdrawn for 60 days from the date of opening of bids, and theé dé@i ned
shall abide by the Bid Security forfeiture provisions. Bid Security is attached to this Bid (if required). A W

The Owner shall have the right to reject any or all bids, and to waive any informality or lrregularlty in a% \id'a_.__r__g;,céived.

This bid is based upon work being accomplished by the Sub-Contractors named on the list att "éq %t\o tjjis bid.

Should I/We be awarded this contract, I/\We pledge to achieve substantial completion of all t
calendar days of the Notice to Proceed. _

The undersigned represents and warrants that he has complied and shall compiy W|th '1_ ruzrements of local, state, and
national laws; that no legal requirement has been or shall be violated in ma ng or aceepting this bid, in awarding the
contract to him or in the prosecution of the work required; that the bid is Yegal*and firm; that he has not, directly or
indirectly, entered into any agreement, participated in any collusion, E_Qywse taken action in restraint of free
competitive bidding. :

Upon receipt of written notice of the acceptance of this Bid, the Bidder, s‘ﬁéll within twenty (20) calendar days, execute the
agreement in the required form and deliver the Contract Bo;-,ds and! 4nsurance Certificates, required by the Contract
Documents.

I am / We are an Individual / a Partnership / a Corpoﬁ‘t%;_
By N 'rading as

(Individual's / General Partner's / Corporate Name)

(State of Corporation)

Business Address:

Witness: _ %Q By:
( Authorized Signature )

( Title )
Date:

(SEAL)

e ™

A HMENTS
8 b-Contractor List
n-Collusion Statement
Bid Security
(Others as Required by Project Manuals)

BID FORM BF 2
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BID FORM

SUBCONTRACTOR LIST

In accordance with Title 29, Chapter 6962 (d)(10)b Delaware Code, the following sub-contractor listing m s% any
the bid submittal. The name and address of the sub-contractor must be listed for each category where e b: tends
to use a sub-contractor to perform that category of work. In order to provide full disclosure and accepta cé'ofithe bid by
the Owner, it is required that bidders list themselves as being the sub-contractor for all categejies here he/she is
qualified and intends to perform such work.

o
%
AN,
Subcontractor Cateqory Subcontractor ddress (City & State)
\ 'V & Y

1. Demolition

2. Excavation

g
3. Paving . ‘f %s
% 4
\/
4. Concrete = bf
-
=3
5. Steel Fabricator \ ?
V4
6. Plumbing ~ LS
7 a.’r\f
- -,
8 LN ( b
("{.\ g

BID FORM BF 3
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BID FORM

NON-COLLUSION STATEMENT

This is to certify that the undersigned bidder has neither directly nor indirectly, entered into any agreemm;at: ébr%'cipated in
any collusion or otherwise taken any action in restraint of free competitive bidding in connegtio tth ithis proposal
submitted this date (to the Office of Management and Budget, Division of Facilities Management]

f‘-ug.

All the terms and conditions of (Project or Contract Number) have been thoroughly examlneﬂ ancl are nderstood.

NAME OF BIDDER: ya R
" 4

AUTHORIZED REPRESENTATIVE
(TYPED): %
AUTHORIZED REPRESENTATIVE (’ﬁ “”ﬁ}

290

(SIGNATURE):

TITLE: N

ADDRESS OF BIDDER: \)

PHONE NUMBER:

3 i
Sworn to and Subscribed be; g? th?g day of 20

=

My Commission expires‘f h Y . NOTARY PUBLIC

) %QE:—-_-':??T'

?@S PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.

% J

BID FORM BF 4
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STATE OF DELAWARE
OFFICE OF MANAGEMENT AND BUDGET

BID BOND
TO ACCOMPANY PROPOSAL )
(Not necessary if security is used) 1 %\
KNOW ALL MEN BY THESE PRESENTS That: A
of in the County of L
and State of as Principal, and P A
of in the County of € %and State
of as Surety, legally authorized to do business in thg’Staferf Delaware
(“State”), are held and firmly unto the State in the sum of «+ % ¥
Dollars ($ ), or percen\r‘i"@ {oeXceed
Dollars (5______
) of amount of bid on Contract No. to be@ald to the State for the
use and benefit of (mselr‘iI State agency name) for which

payment well and truly to be made, we do bind ourselves, oy

a‘*d ‘@ach of our heirs, executors,
administrators, and successors, Jomtly and severally for and ;; '

10le firmly by these presents.

SOCH That if the above bonded
(insert State agency
' the furnishing of certain material and/or

NOW THE CONDITION OF THIS OBLIGATI@NQAS
Principal who has submitted to the
name) a certain proposal to enter into this cont
services within the State, shall be awarded this eu , and if said Principal shall well and truly
enter into and execute this Contract as may b@ by the terms of this Contract and approved
by the &‘* b gf(msert State agency name) this Contract to
be entered into within twenty days affé,rﬁﬁ" date of official notice of the award thereof in
accordance with the terms of said propasalﬁ%en this obligation shall be void or else to be and
remain in full force and virtue. D |

"f? -

Sealed with seal qn‘g-;\dafed_}this day of in the year of our Lord
two thousand and Van \\_’Af (20__).
SEALED, AND DELIVERED IN‘THE
‘‘‘‘‘ sence of
2N Name of Bidder (Organization)
\ )
t’a”rfate By
“Beal Authorized Signature
Title
'. "i{.
Name of Surety
Witness: By:

Title

BID BOND BB -1
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STATE OF DELAWARE
OFFICE OF MANAGEMENT AND BUDGET

PERFORMANCE BOND

Bond Number:

.l-'- »

KNOW ALL PERSONS BY THESE PRESENTS, that we, as, Prlncipal
(“Principal”), and a corpo at% Slegally
authorized to do business in the State of Delaware as surety (“Surety”), are held and\irm 5? bound
unto the (“Owner’) (insert State agency
name), in the amount of (% ), to be paid to OW}IGI’ for which
payment well and truly to be made, we do bind ourselves, our and each, Aands ; of our heirs,

executors, administrations, successors and assigns, jointly and severat Y,

firmly by these presents. Ve T
%J\r: .

,“for and in the whole,

Sealed with our seals and dated this day of

awarded by Owner that certain contract known as t No. dated the

day of __ (the “Contract), svhich Contract is incorporated herein by
reference, shall well and truly prov1de and furnlsh matertals appliances and tools and perform
all the work required under and pursuant to th s and conditions of the Contract and the
Contract Documents (as defined in the Contract") Ory r% changes or modifications thereto made as
therein provided, shall make good and re mburs wner sufficient funds to pay the costs of
completing the Contract that Owner may gustain, by reason of any failure or default on the part of
Principal, and shall also indemnify afd Saye harmless Owner from all costs, damages and
expenses arising out of or by reasép ofﬁtthe performance of the Contract and for as long as
provided by the Contract; then this obl:gatrén shall be void, otherwise to be and remain in full force
and effect.

NOW THE CONDITION OF THIS OBLIGATION IS sugﬁ}i‘”‘m if Principal, who has been

Surety, for value received, hereby stipulates and agrees, if requested to do so by Owner, to fully
perform and completeﬁfhe work to be performed under the Contract pursuant to the terms,
conditions and covenant‘éh\@ereof if for any cause Principal fails or neglects to so fully perform
and complete suchlwork

Surety, for valg e;tgewed for itself and its successors and assigns, hereby stipulates and agrees
that the opllgatoqbof Surety and its bond shall be in no way impaired or affected by any extension
of time mbalfcauon omission, addition or change in or to the Contract or the work to be performed
thereu Or by any payment thereunder before the time required therein, or by any waiver of any
prgws:o thereof, or by any assignment, subletting or other transfer thereof or of any work to be
pet orme or any monles due or to become due thereunder and Surety hereby waives notlce of

assignments, subcontracts and transfers and hereby expressly stlpulates and agrees that any and
all things done and omitted to be done by and in relation to assignees, subcontractors, and other
transferees shall have the same effect as to Surety as though done or omitted to be done by or in
relation to Principal.

Surety hereby stipulates and agrees that no modifications, omissions or additions in or to the
terms of the Contract shall in any way whatsoever affect the obligation of Surety and its bond.

PERFORMANCE BOND PB -1
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Any proceeding, legal or equitable, under this Bond may be brought in any court of competent
jurisdiction in the State of Delaware. Notices to Surety or Contractor may be mailed or delivered to
them at their respective addresses shown below.

IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such
of them as are corporations have caused their corporate seal to be hereto affixed and these
presents to be signed by their duly authorized officers, the day and year first above written@

PRINCIPAL

Name:
Witness or Attest: Address:
By: (SEAL)
Name: Name:
Title:
(Corporate Seal)
SURETY <
Name? S\
AW
Witness or Attest: Address: N
4 | (SEAL)

Name: %\:)Name:
w Title:

(Corporate Seal)

PERFORMANCE BOND PB -2
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STATE OF DELAWARE
OFFICE OF MANAGEMENT AND BUDGET

PAYMENT BOND
Bond Number: “'*'-\..4‘_\'-'1-_.
KNOW ALL PERSONS BY THESE PRESENTS, that we, { X
principal (“Principal’), and , a ¢ Merporatlon
legally authorized to do business in the State of Delaware as surety, ( Surety "), are held
and firmly bound unto the N\ Y
(“*Owner”) (insert State agency name), in the amount’ of“ )
($ ), to be paid to Owner, for which payment weH and truly to be made, we do

bind ourselves, our and each and every of our hews,_,executors administrations,
successors and assigns, jointly and severally, for “the whole firmly by these
presents.

Sealed with our seals and dated this ] day of , 20

NOW THE CONDITION OF THIS OBLIGATI@SUCH that if Principal, who has been
awarded by Owner that certain contract known s Contract No. dated the
day of , 207 he é"‘Contract”) which Contract is incorporated
herein by reference, shall well and trﬁ_ pay ‘all and every person furnishing materials or
performing labor or service in and aboutthe performance of the work under the Contract,
all and every sums of money »due *him, her, them or any of them, for all such materials,
labor and service for wh|cl1 Pnnmpal is liable, shall make good and reimburse Owner
sufficient funds to pay such castsfin the completion of the Contract as Owner may sustain
by reason of any failuré or defapult on the part of Principal, and shall also indemnify and
save harmless Ownér fromall costs, damages and expenses arising out of or by reason of
the performance_ ﬁ‘kContract and for as long as provided by the Contract; then this
obligation shal! be VDId otherwise to be and remain in full force and effect.
A e
Surety, fary e recelved for itself and its successors and assigns, hereby stipulates and
agrees that'the obligation of Surety and its bond shall be in no way impaired or affected by
any extensmn of time, modification, omission, addition or change in or to the Contract or
é%v rk ,to be performed thereunder, or by any payment thereunder before the time
q

gre therein, or by any waiver of any provisions thereof, or by any assignment,
\ sub1 tting or other transfer thereof or of any work to be performed or any monies due or to
“petome due thereunder; and Surety hereby waives notice of any and all such extensions,
modifications, omissions, additions, changes, payments, waivers, assignments,
subcontracts and transfers and hereby expressly stipulates and agrees that any and all
things done and omitted to be done by and in relation to assignees, subcontractors, and
other transferees shall have the same effect as to Surety as though done or omitted to be
done by or in relation to Principal.

PAYMENT BOND PYB 1
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Surety hereby stipulates and agrees that no modifications, omission or additions in or to
the terms of the Contract shall in any way whatsoever affect the obligation of Surety and
its bond.

Any proceeding, legal or equitable, under this Bond may be brought in any co
competent jurisdiction in the State of Delaware. Notices to Surety or Contractor may b
mailed or delivered to them at their respective addresses shown below. Qe N\
IN WITNESS WHEREOF, Principal and Surety have hereunto set their ha‘ﬁ"d@ k‘t'seals
and such of them as are corporations have caused their corporate seal to, eﬁhereto affixed
and these presents to be signed by their duly authorized officers, th year first
above written. AW

PRINCIPAL

Name:

{ )
By’ (SEAL)
Name: aﬂne $ Ve

ditjer”

(Corporate Seal) | J

Witness or Attest; Address:

By: (SEAL)
Name:
Title:

\ 4 (Corporate Seal)

PAYMENT BOND PYB 2



" ATA Document A101™ - 2007

Standard Form of Agreement Between Owner and Contractor
where the basis of payment is a Stipulated Sum

AGREEMENT made as of the & day of &9 in the year {2

(In words, indicate day, month and year.) i oy

BETWEEN the Owner: ADPTTTIONS AND BELET .
. . . The author of this document

(Name, legal status, address and other information) has added information

negded for its completion.
The author may also have
iTévVised the text of the
orilginal BIA Standard form.
an lAdditions and Deletions
Report thatinotes added
infiormation} asiwell as

revisions to the standarg

and the Contractor: form.texk.is available..from
(Name, legal status, address and other information) the author and should be
S aiimemvten N

This document has impq;taﬁﬁ
legal consequences.”
Consultatiggmmi h an .~
attorney-is quguréﬁéd with
espéct to.-itS completion
orﬁ&g?fficationg

=t

for the following Project: “ATA Document,. &g@ 132007,
(Name, location and detailed description) General-Copditions fof the

Contract fa?“GoQ§trnc'*@n&
is adopted in tth“dogumenﬁ
by reference. DO not us& .}
with other general 1
cgnd‘itions"‘--ugﬁ‘rlgs this” .,}
dbcqgenhmkg 2?;;;6d o

.

¥ s

The Architect: \
(Name, legal status, address and other information) ; /
i
|
st ey

e N S L e

The Owner and Contractor agree as follows. L

oy b by et P P

BELECTRONIC COPYING of any
portion of this AIA® Document
to another electronic file is
prohibited and constitutes a
violation of copyright laws
as set forth in the footer of
this document.

AYA Document ALOT™ - 2007. Copyright & 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The
American Institute of Architects. All rights reserved. WARNIRG: This AJA® Document is protected by U.S. Copyright Law and International
Treaties. Unauthorized reproduction or distribution of this AXA® Document, or any portion of it, may result in severe civil and c¢criminal
penalties, and will be prosecuted to the maximum extent possible under the law. This draft was produced by AIA software at 08:11:14 on
06/15/2010 under Order ¥0.2446966553_1 which expires on 05/318/2011, and is not foxr resale.

User Notes: (1851934297}
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INSURANCE AND BONDS

ARTICLE1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed”

in this Agreement and Modifications issued after execution of this Agreement, all of which form the Contract and e
are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents th
entire and integrated agreement between the parties hereto and supersedes prior negotlatlons representanbns o:
agreements, either written or oral. An enumeration of the Contract Documents, other than g Modlﬁcatton appa’ars

Article 9.

ARTICLE

The Contractor shall fully execute the Work described in the Contract Documents, except as specifically mdlcated n-..

2 THE WORK OF THIS CONTRACT

the Contract Documents to be the responsibility of others.

ARTICLE

3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

PR

i A

[
i
i
H
L
gn

T i !
..... . . ! i
i

- "

§ 3.1 The date of commencement of the Work shall be the date of this Agreement unless a different date-is Sfa,t?d _;
below or provision is made for the date to be fixed in a notice to proceed issued by the Ownel ; i
(Insert the date of commencement if it differs from the date of this Agreement or, if apphcabka state that !he daze

will be fixed in a notice to proceed.)

{

ié B

If, prior to the commencement of the Work, the Owner requires time to file mortgages and other-security-interestsy -
the Owner’s time requirement shall be as follows:

§3.2 The

§ 3.3 The Contractor shall achieve Substantial Completion of the entire Work not later than

Contract Time shall be measured from the date of commencement.

date of commencement, or as follows:

(Insert number of calendar days. Alternatively, a calendar date may be used when coora’mared with the date of
commencement, If appropriate, insert requirements for earlier Substantial Completion of c{zr!am portions of the ™

Work,)

L[ N

@5 (5 days from the k

f
H
i i
i
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Pomo_n of _Work ) Substantlal Completion Date

, subject to adjustments of this Contract Time as provided in the Contract Documents,
(Insert provisions, if any, for liquidated damages relating to failure to achieve Substantial Completion on time or for
bonus payments for early completion of the Work.)

ARTICLE4 CONTRACT SUM
§ 4.1 The Owner shall pay the Contragtor the Contract Sum in current funds for the Contractor’s performance of the

Contract. The Contract Sum shall be &% ($ &
Documents.

), subject to additions and deductions as provided in the Contract

e

§ 4.2 The Contract Sum is based upon the following alternates, if any, which are described iin the Contract” ;
Documents and are hereby accepted by the Owner: £
(State the numbers or other identification of accepted alternates. If the bidding or proposal. documents pe}mnﬁl the
Owner to accept other alternates subsequent to the execution of this Agreement, attach a sahedule of such ot}{er

alternates showing the amount for each and the date when that amount expires.) I _ i

§ 4.3 Unit prices, if any:

(Identify and state the unit price; state quantity limitations, if any, to which the unit price will be applicable. ) o

§ 4.4 Allowances included in the Contract Sum, if any: T o
(Identify allowance and state exclusions, if any, from the allowance price.) R

Price

ARTICLES PAYMENTS
§ 5.1 PROGRESS PAYMENTS - XA
§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor ahd gemﬁcates f‘or el
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents. | ; : ;

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month endmg on the last da‘,y of

the month, or as follows: i

§ §.1.3 Provided that an Application for Payment is received by the Architect not later than the & day ofa momh TN
the Owner shall make payment of the certified amount to the Contractor not later than the {{}g) day ofthe K&y motith.. . '
Ifan Application for Payment is received by the Architect after the appllcatlon date fixed above ‘payment shall be 5
made by the Owner not later than 13«;@ ) days after the Architect receives the Apphcation f’or Payment.
(Federal, state or local laws may require payment within a ceriain period of time.) E [

rrmam spapamata e

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the
Contractor in accordance with the Contract Documents. The schedule of values shall alIoca%e the ‘eritire Contract

Sum among the various portions of the Work. The schedule of values shall be prepared in stch .form.and.supported- ik
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by such data to substantiate its accuracy as the Architect may require. This schedule, unless objected to by the
Architect, shall be used as a basis for reviewing the Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end
of the period covered by the Application for Payment.

§ 5.1.6 Subject to other provisions of the Contract Documents, the amount of each progress 11:>a:~,ffn.*ar1t shall be
computed as follows:
A Take that portion of the Contract Sum properly allocable to completed Work as datermmed by
multiplying the percentage completion of each portion of the Work by the share oFthe Cont m
allocated to that portion of the Work in the schedule of values, less retamaga of ?5‘“”}) psrcenb( Y
Pending final determination of cost to the Owner of changes in the Work, amounts not in dispute
shall be included as provided in Section 7.3.9 of AIA Document A201™-2007, General Conditions
of the Contract for Construction;
2 Add that portion of the Contract Sum properly allocable to materials and equ1pn ent delivered and

in advance by the Owner, sunably stored off the site at a location agreed upon m{ writing), less!

retainage of &y percent ( & %); % §

Subtract the aggregate of prev1ous payments made by the Owner; and :

4 Subtract amounts, if any, for which the Architect has withheld or nullified a Certificate forIPa)’ment
as provided in Section 9.5 of AIA Document A201-2007. :

o

§ 5.1.7 The progress payment amount determined in accordance with Section 5.1.6 shall be further modified under . .. .
the following circumstances:
4 Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to the P
full amount of the Contract Sum, less such amounts as the Architect shall determine for mcomplgte L
Work, retainage applicable to such work and unsettled claims;and et
{Section 9.8.5 of AIA Document A201-2007 requires release of applicable retamage upon o

7

Substantial Completion of Work with consent of surety, if any.) |
2 Add, if final completion of the Work is thereafter materially delayed thmugh no fault of the H

Contractor, any additional amounts payable in accordance with Section 9.10. "3-of 4 AIA Dosumer:

A201-2007. -

L

§ 5.1.8 Reduction or limitation of retainage, if any, shall be as follows: e 1
(If it is intended, prior to Substantial Completion of the entire Work, to reduce or limit the retainage resulting from :
the percentages inserted in Sections 5.1.6.1 and 5.1.6.2 above, and this is not explained elsewhere-in-the Contract
Documents, insert here provisions for such reduction or limitation.) & ) ’

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance paymen{s to supphprs for
materials or equipment which have not been delivered and stored at the site.

A

é | z
§ 5.2 FINAL PAYMENT i
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be tade- by-the-Ownertothe
Contractor when
A the Contractor has fully performed the Contract except for the Contractor’s responsibility-to-correct.,
Work as provided in Section 12.2.2 of AIA Document A201-2007, and to satxsfyﬂther requlrements
if any, which extend beyond final payment; and A
2 afinal Certificate for Payment has been issued by the Architect.

{ o

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days aﬁer ﬂ'}e issuance of the
Architect’s final Certificate for Payment, or as follows:

!
§
3
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ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 INITIAL DECISION MAKER

The Architect will serve as Initial Decision Maker pursuant to Section 15.2 of AIA Document A201-2007, unless
the parties appoint below another individual, not a party to this Agreement, to serve as Initial Decision Maker.

(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker,
if other than the Architect.) {7

§ 6.2 BINDING DISPUTE RESOLUTION
For any Claim subject to, but not resotved by, mediation pursuant to Section 15.3 of AIA D ocu,;nent A201-2007, the
method of binding dispute resolution shall be as follows:

(Check the appropriate box. If the Owner and Contractor do not select a method of bindingdispute resolution
below, or do not subsequently agree in writing to a binding dispute resolution method other th?n Imganor Claims
will be resolved by litigation in a court of competent jurisdiction.)

o i

e S

|
e
[ ?sﬁ] Arbitration pursuant to Section 15.4 of AIA Document A201-2007 ! i 1
[%»] Litigation in a court of competent jurisdiction i
(&3] Other (Specify) o
ézf;%h; o / s - B —fr
ARTICLE 7 TERMINATION OR SUSPENSION ail 1
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in A111cl§"14 cf,AIA Documf:ntg
A201-2007. i e !
!

>
§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-2007._ N

o,

e T

ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201-2007 or another Contract
Document, the reference refers to that provision as amended or supplemented by other prov:smns ‘of the- Contract
Documents. __f’ i, & A

24 y T b

{, j.J' \ \ ' - -
§ 8.2 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stat;:d
below, or in the absence thereof, at the legal rate prevailing from time to time at the place Where the Projegt 151'/
located. ]
(Insert rate of interest agreed upon, if any.) -

K3 % &5

é- ;a—-ww—- sobednais
: i

3

t

{

i
i
R A AR A b AT b AN

§ 8.3 The Owner’s representative:
{Name, address and other information) P o

e e P o £ o ST

b g B AT e e gt

§ 8.4 The Contractor’s representative:
(Name, address and other information)
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i
§ 8.5 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days wntten notice to the

b b s P et A

other party.

§ 8.6 Other provisions:

ARTICLE9 ENUMERATION OF CONTRACT DOCUMENTS i

§ 9.1 The Contract Documents, except for Modifications issued after execution of this Agreement, are enu}metated in
the sections below. !

i
§ 9.1.1 The Agreement is this executed AIA Document A101-2007, Standard Form of Agreement Betwe Oiwner
2

and Contractor. P
§ 9.1.2 The General Conditions are AIA Document A201-2007, General Conditions of the Contract for .. .. ... ...
Construction.

§ 9.1.3 The Supplementary and other Conditions of the Contract:

Date

Document

§ 8.1.4 The Specifications:
(Errher list the Spec cifications he)

b

Section

”3‘3 rmuw\.

§ 9.1.5 The Drawings:

(Either list the Drawmgs here or refer to an exhzbzt attached fo this Agreemenr )
s s i LT a s 1:}4»5»-&"%:*‘“

K =

Title

Number
“‘?‘iﬁ?;” _é “'“»a“%?

m\a.\.m

4(.. ’ Y X
unfess the bidding L
requirements are also enumerated in this Article 9. { ;
§ 9.1.7 Additional documents, if any, forming part of the Contract Documents: . i 3
A AIA Document E201™-2007, Digital Data Protoco} Exhibit, if completed b?; the partles or the %
following: e S T T T s
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.2 Other documents, if any, listed below:

(List here any additional documents that are intended to form part of the Contract Documents. Al4
Document A201-2007 provides that bidding requirements such as advertisement or invitation fo bid,

Instructions to Bidders, sample forms and the Contractor’s bid are not part

Documents unless enumerated in this Agreement. They should be listed heré

part of the Contract Documents.)
ARTICLE 10 INSURANCE AND BONDS

The Contractor shall purchase and maintain insurance and provide bonds as set forth in Art

A201-2007.

(State bonding requirements, if any, and limits of liability for insurance required in Article

A201-2007)

Type of i insurance or bond
2%?" Yf\\v -
oot “

Limit of Iiabilig orbond a

This Agreement entered into as of the day and year first written above.

$0.00)

7
JJ o

o

=3

cle

he Contract
Iy if intended to be

1 of AIA Document

11 of ATA Document

CONTRACTOR (Szgnature)

OWNER (Slgnature)

(Prznted name and lztle)

b

e

e
AT TR———
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LOADING DOCK RENOVATION DA LLC No. 011-049
TERRY CENTER PSYCHIATRIC BUILDING STATE No. MC3701000019

STANDARD
GENERAL CONDITIONS
OF THE

CONSTRUCTION CONTRACT

The General Conditions of this Contract are as stated in the American Institute of @'Document AlA
A201 (1997 Edition) entitled General Conditions of the Contract for Construction:a of this project

n
manual as if herein written in full. &{5?

4

Copies of the Document are available through the Owner.

GENERAL CONDITIONS CG 1



LOADING DOCK RENOVATION DA LLC No. 011-049
TERRY CENTER PSYCHIATRIC BUILDING STATE No. MC3701000019

SUPPLEMENTARY GENERAL CONDITIONS A201-1997

The following supplements modify the “General Conditions of the Contract for Construction,” AIA Document A201-1997. Where a portion

of the General Conditions is modified or deleted by the Supplementary Conditions, the unaltered portions of the General Conditions shall ~

remain in effect. 4 éf
A

[ |
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LOADING DOCK RENOVATION DA LLC No. 011-049
TERRY CENTER PSYCHIATRIC BUILDING STATE No. MC3701000019

ARTICLE 1: GENERAL PROVISIONS

1.1 BASIC DEFINITIONS

1.1.1 THE CONTRACT DOCUMENTS .
Delete the last sentence in its entirety and replace with the following: {\ éi}‘
“The Contract Documents also include Advertisement for Bid, Instructions to, BldderI “Sample
forms, the Bid Form, the Contractor's completed Bid and the Award Letter.” - _‘%\"\;\
Add the following Paragraph: - % >
11.2 in the event of conflict or discrepancies among they Con:% .IBD'ocuments the

Documents prepared by the State of Delaware, Diyisign \'of ReCilities Management
shall take precedence over all other documents. %

1.2 CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS
h =y

Add the following Paragraphs:

124 In the case of an inconsistency be ¢’ Drawings and the Specifications, or
within either document not clarlfied y addendum the better quality or greater
quantity of work shall be prog in ace@rdance with the Architect’s interpretation.

i

125 The word “PROVIDE” as us he Contract Documents shall mean “FURNISH
AND INSTALL" and shaj\l iclu Ie without limitation, all labor, materials, equipment,
transportation, servie andﬁg}ﬁ‘er items required to complete the Work.

T

1.2.6 The word "PRO%UQ ~s8s used in the Contract Documents means all materials,
systems and eulpmnt

1.6

'"1_- Whther the Project for which they are made is executed or not. Such documents may be
__Us ~ Owner to construct one or more like Projects without the approval of, or additional
Q\"g’g\?;t’j"r‘rw‘ensa’uon to, the Architect. The Contractor, Subcontractors, Sub-subcontractors and Material or

éqyipment Suppliers are authorized to use and reproduce appiicable portions of the Drawings,
pecifications and other documents prepared by the Architect and the Architect's consultants
. appropriate to and for use in the execution of their Work under the Contract Documents. They are
not to be used by the Contractor or any Subcontractor, Sub-subcontractor or Material and Equipment
Supplier on other Projects or for additions to this Project outside the scope of the Work without the
specific written consent of the Owner, Architect and Architect's consultants.

The Architect shall not be liable for injury or damage resulting from the re-use of drawings and
specifications if the Architect is not involved in the re-use Project. Prior to re-use of construction
documents for a Project in which the Architect is not also involved, the Owner will remove from such
documents all identification of the original Architect, including name, address and professional seal or
stamp.”
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ARTICLE 2: OWNER
22 INFORMATION AND SERVICES REQUIRED OF THE OWNER

To Subparagraph 2.2.3 — Add the following sentence: _

N,
“The Contractor, at their expense shall bear the costs to accurately identify the location of E“
underground utilities in the area of their excavation and shall bear all cost for any epalrs
required, out of failure to accurately identify said utilities.” %%

Delete Subparagraph 2.2.5 in its entirety and substitute the following: q\h
225 The Contractor shall be furnished free of charge up to ftve”‘g)"{ske syof the Drawings
and Project Manuals. Additional sets will be furn:shed t‘the 003‘[ of reproduction,

postage and handling. A
ARTICLE 3: CONTRACTOR : AP,
3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CO@I@NS BY CONTRACTOR

Amend Paragraph 3.2.2 to state that any errors, i conastencnes or omissions discovered shall be
reported to the Architect and Owner immediately?

Delete the third sentence in Paragraph 3. 2 3

3.3 SUPERVISION AND CONSTRUCTI PROCI;BURES
Add the following Paragraphs: {""1‘ ‘éf

by the Owne?&%any erson who is considered by the Owner or Architect to be
incompetent or dispeSed to be so disorderly, or who for any reason is not satisfactory to
the Owner dand that person shall not again be employed on the Work without the
con z ‘. of’the @wner or the Architect.

3.3.21 The Contractor shQé:l mmedlately remove from the Work, whenever requested to do so

actor must provide suitable storage facilities at the Site for the proper
s protecn and safe storage of their materials. Consult the Owner and the Architect
befcre storing any materials.

When any room is used as a shop, storeroom, office, etc., by the Contractor or
Subcontractor(s) during the construction of the Work, the Contractor making use of
these areas will be held responsible for any repairs, patching or cleaning arising from
such use.

3.4 , LABOR AND MATERIALS

Add the Following Paragraphs:

344 Before starting the Work, each Contractor shall carefully examine all preparatory Work
that has been executed to receive their Work. Check carefully, by whatever means are
required, to insure that its Work and adjacent, related Work, will finish to proper
contours, planes and levels. Promptly notify the General Contractor/Construction
Manager of any defects or imperfections in preparatory Work which will in any way
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3.5

3.11

affect satisfactory completion of its Work. Absence of such notification will be construed
as an acceptance of preparatory Work and later claims of defects will not be recognized.

345 Under no circumstances shall the Contractor's Work proceed prior to preparatory Work
proceed prior to preparatory Work having been completely cured, dried and/or otherwise
made satisfactory to receive this Work. Responsibility for timely installation_of all
materials rests solely with the Contractor responsible for that Work, who shall malntaln
coordination at all fimes. '

WARRANTY

Add the following Paragraphs:

3.5.1 The Contractor will guarantee all materials and workmanshi{o’ akg\éin tsOriginal defects,
except injury from proper and usual wear when used for the purpose intended, for one
year after Acceptance by the Owner, and will mamtafn a Qvt%ms in perfect condition
during the period of guarantee.

\ W

352 Defects appearing during the period of guara Will be fﬁade good by the Contractor
at his expense upon demand of the Owner, fg=required that all work will be in
perfect condition when the period of guaranfee |I Qave elapsed.

3.53 In addition to the General Guarantee tl;gere are other guarantees required for certain
items for different periods of time thanﬁhe one year as above, and are particularly so
stated in that part of the spegifigationsireferring to same. The said guarantees will
commence at the same timea%e seneral Guarantee.

&

354 If the Contractor fails to' medy any failure, defect or damage within a reasonable time
after receipt of noti he! »Oﬂwﬁer will have the right to replace, repair, or otherwise
remedy the failure, efector damage at the Contractor's expense.

N\
DOCUMENTS AND SAMF"L:_EHS AT THE SITE

Add the following Paf phs

3111 Dlﬂf ng’the col rse of the Work, the Contractor shall maintain a record set of drawings on
_pWhi h__‘ﬂ_';e Contractor shall mark the actual physical location of all piping, valves,
g{: equipment, conduit, outlets, access panels, controls, actuators, including all
_ %‘h%zurtenances that will be concealed once construction is complete, etc., including all
R rt elevations.

© At the completion of the project, the Contractor shall obtain a set of reproducible
drawings from the Architect, and neatly transfer all information outlined in 3.11.1 to
provide a complete record of the as-built conditions.

The Contractor shall provide two (2) prints of the as-built conditions, along with the
reproducible drawings themselves, to the Owner and one (1) set to the Architect. In
addition, attach one complete set to each of the Operating and Maintenance
[nstructions/Manuals.

ARTICLE 4: ADMINISTRATION OF THE CONTRACT

42

ARCHITECT'S ADMINISTRATION OF THE CONTRACT

Delete the first sentence of Paragraph 4.2.7 and replace with the following:
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The Architect will review and approve or take other appropriate action upon the Contractor's
submittals such as Shop Drawings, Product Data and Samples for the purpose of checking for
conformance with the Contract Documents.

Delete the second sentence of Paragraph 4.2.7 and replace with the following:

The Architect's action will be taken with such reasonable promptness as to cause no (ggai( iﬁ“q’?ﬁ‘é
Work in the activities of the Owner, Contractor or separate Contractors, while allowing §Hfﬁqi§'nt4in"fe

in the Owner's professional judgment to permit adequate review. Q

Add the following Paragraph: ) x

4.2.10.1 There will be no full-time project representative provided by, -hg-%whef;élr Architect on
this project. % ¥

4.3 CLAIMS AND DISPUTES

Delete Paragraph 4.3.10 in its entirety.

4.4 RESOLUTION OF CLAIMS AND DISPUTES

& \ )
Delete Paragraph 4.4.5 in it entirety and replace u};ith the¥ellowing:

445 The Architect will approve or seject aéims by written decision, which shall state the
reasons therefore and shail%ﬁfﬁne parties of any change in the Contract Sum or
Contract Time or both. The approyal or rejection of a Claim by the Architect shall be

. B . Y A . .
subject to mediation and'gther remedies at law or in equity.
ﬁ. - _._::. A i
Delete Paragraph 4.4.6 in its entﬁ?@w?"}'}
A N 'Q'"-:'jy

4.5 MEDIATION

452 At thedends of the second sentence, delete “and with the American Arbitration

46 ARBITRATION

ARTICLE 5: SUBCONTRACTORS

&
b

%WRERD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK

52
N %
. ==Delete Paragraph 5.2.3 in its entirety and replace with the following:
== 523 If the Owner or Architect has reasonable objection to a person or entity proposed by the
% Contractor, the Contractor shall propose another to whom the Owner or Architect has no
reasonable objection, subject to the statutory requirements of 29 Delaware Code §

6962(d)(10)b.3, 4.

ARTICLE 6: CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

6.1 OWNER'’S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE CONTRACTS
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Delete Paragraph 6.1.4 in its entirety.

ARTICLE 7: CHANGES IN THE WORK

(SEE ARTICLE 7: CHANGES IN WORK OF THE GENERAL REQUIREMENTS )

82

8.3

ARTICLE 8: TIME Q;

PROGRESS AND COMPLETION

Add the following Paragraphs: __
8211  Refer to Specification Section SUMMARY OF WORK for Conffact im&réquirements.
8.2.4 If the Work falls behind the Progress Schedule as subr%ﬁed‘b? he Contractor, the

Contractor shall employ additional labor and/or equngznf nece’ssary to bring the Work
into compliance with the Progress Schedule at no, ddltlfmal cost to the Owner.

DELAYS AND EXTENSION OF TIME
Add the following Paragraph: -
8.3.2.1 The Contractor shall update the sta ‘%‘;‘ the suspensmn delay, or interruption of the

Work with each Application forPa men‘%%(The Contractor shali report the termination of
such cause |mmed|ately upog the® termlnatlon thereof) Failure to comply with this

Delete Paragraph 8.3.3 in its

8.3.3 Except in the Eai‘z 0
time under the proyisions of Paragraph 8.3.1., shall be the Contractor's sole remedy in
the pr@?es@ of the Work and there shall be no payment or compensation fo the

Co cfdr‘for,a‘hy expense or damage resulting from the delay.

By permitting the Contractor to work after the expired time for completion of the project,
? the Owner does not waive their rights under the Contract.

SCHEDULE OF VALUES
Add the following Paragraphs:

922 The Schedule of Values shall be submitted using AIA Document G702, Continuation
Sheet to G703.
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9.2.3 The Schedule of Values is to include a line item for Project Closeout Document
Submittal. The value of this item is to be no less than 10% of the initial contract amount.

9.3 APPLICATIONS FOR PAYMENT
Add the following Paragraph:

9.31.3 Application for Payment shall be submitted on AIA Document G702 “App icsi'tipn"’%ijid
Certificate for Payment”, supported by AIA Document G703 “Continuation Sh gf‘-;r:.said
Applications shall be fully executed and notarized. & 3

9.34 Until Closeout Documents have been received and outstandlng ite vl completed the
Owner will pay 95% (ninety-five percent) of the amount d ﬂle Ccmtractor on account
of progress payments. :

Add the following Paragraphs:

935 The Contractor shall provide a current and update
with each Application for Payment. foroy
rejection of Application for Payment.

9.5 DECISIONS TO WITHHOLD CERTIFICATION

Add the following to 9.5.1:

.8 failure to provide a current Progr&gs Schedule

.9 a lien or attachment is filed;, |

.10 failure to comply with manda’rary/réqu rements for maintaining Record Documents.

9.6

9.6.1 After t ‘-__:" rek ltect has approved and issued a Certificate for Payment, payment shall be
e Qwmer within 30 days after Owner’s receipt of the Certificate for Payment.

ARTICLE 1 0% RTCTION OF PERSONS AND PROPERTY

S,

10.1 - SAFETY PRECAUTIONS AND PROGRAMS
fr
\J
- 10.1.2 Each Contractor shall develop a safety program in accordance with the Occupational

Safety and Health Act of 1970. A copy of said plan shall be furnished to the Owner and
Architect prior to the commencement of that Contractor's Work.

Add the following Paragraphs:

10.1.3 Each Contractor shall appoint a Safety Representative. Safety Representatives shall be
someone who is on site on a full time basis. If deemed necessary by the Owner or
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Architect, Contractor Safety meetings will be scheduled. The attendance of all Safety
Representatives will be required. Minutes will be recorded of said meetings by the
Contractor and will be distributed to all parties as well as posted in all job offices/trailers
etc.

10.2 SAFETY OF PERSONS AND PROPERTY
Add the following Paragraph: o\ $

10.2.4.1 As required in the Hazardous Chemical Act of June 1984, all vend ‘éﬁpplj?mg any
material that may be defined as hazardous, must provide Material Safety Data Sheets
for those products. Any chemical product should be considereds hazar'dc‘?ﬁs if it has a
caution warning on the label relating to a potential physical health fhazard if it is
known to be present in the work place, and if employees m posed under normal
conditions or in foreseeable emergency situations. Material, Sé(%;(‘y Data Sheets shall be
provided directly to the Owner, along with the shlpplng Jips that dlude those products.

10.3 HAZARDOUS MATERIALS ~
&
Delete Paragraph 10.3.3 in its entirety. " 4
10.5 Delete Paragraphs 10.5 in its entirety. y G/ \ﬂ -
@"/.I 7 ¢Q§i&f:€“?
ARTICLE 11: INSURANCE AND BONDS % 4
11.2 OWNER'’S LIABILITY INSURANCE @,/ \
Delete Paragraph 11.2 in its entlrety

11.3 PROJECT MANAGEMENT F’ROT,EGﬂVE LIAB[LITY INSURANCE
N o

Delete Paragraph 11.3 in ifs: entnréty

11.4 PROPERTY INSURA] \CE

=y : r-
Delete Paragraph“ﬁ ﬁ indits entirety and replace with the following:

11.4 The State will not provide Builder's All Risk Insurance for the Project. The Confractor
. d all Subcontractors shall provide property coverage for their tools and equipment, as
necessary. Any mandatory deductible required by the Contractor's insurance shall be

the responsibility of the Contractor.

S -IE'TER SUBSTANTIAL COMPLETION
’ Add the following Paragraph;

+ 2
Q@ ) 12.2.2.1.1 At any time during the progress of the Work, or in any case where the nature of the
- defects will be such that it is not expedient to have corrected, the Owner, at its option,
will have the right to deduct such sum, or sums, of money from the amount of the
Contract as it considers justified to adjust the difference in value between the defective
work and that required under contract including any damage to the structure.

SUPPLEMENTARY GENERAL CONDITIONS SG-8



LOADING DOCK RENOVATION DA LLC No. 011-049
TERRY CENTER PSYCHIATRIC BUILDING STATE No. MC3701000019

ARTICLE 13: MISCELLANEOUS PROVISIONS

Add the following Paragraph:

13.8

13.8.1

ARTICLE 14: TERMINATION OR SUSPENSION OF THE CONTRACT —

14.4

CONFLICTS WITH FEDERAL STATUTES OR REGULATIONS

with any statute law or regulation of the government of the United State of America, the e_ trr
shall notify the Architect and Owner immediately upon discovery. - g

&
TERMINATION BY THE OWNER FOR CONVENIENCE W ¥
Delete Paragraph 14.4.3 in its entirety and replace with the following: &}Q ‘
%
14.4.3 In case of such termination for the Owner's convenie Contractor shall be entitled
to receive payment for Work executed, and cost incurredbyfreason of such termination

along with reasonable overhead.

DITIONS

:~ ot

QO
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CONTRACT FOR CONSTRUCTION A101-2007

The following supplements modify the “Standard Form of Agreement Between Owner and Constructor,” AIA Document A101-2007.
Where a portion of the Standard Form of Agreement is modified or deleted by the following, the unaltered portions of the Standard Form
of Agreement shall remain in effect. d

AN

ARTICLE 5: PAYMENTS

5.1 PROGRESS PAYMENTS

“Provided that a valid Application for Payment is received by the _Architect that meets all
requirements of the Contract, payment shall be ma&é tzythe Owner not later than 30

.....

days after the Owner receives the valid Application forRayment.”

ARTICLE 6: DISPUTE RESOLUTION
6.2 BINDING DISPUTE RESOLUTION =, &
Check Other — and add the follod\fyl'ﬁg __s‘"-gce

"Any remedies available in [gW%

ARTICLE 8: MISCELLANEOUS PR&%O
dﬁ('

8.2 Insert the follo

"Payment:*:"-'farr:\;iﬁr e 30 days after receipt of a valid Application for Payment. After that 30
daiﬁpriod. fﬁtggest may be charged at the rate of 1% per month not to exceed 12% per
an i

8.5 @E&é;{-paragraph 8.5 in its entirety and replace with the following:

Nl
& Contractor’s representative shall not be changed without ten days written notice to the

OWner.”

END OF CONTRACT FOR CONSTRUCTION
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GENERAL REQUIREMENTS
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ARTICLE 1: GENERAL
1.1 CONTRACT DOCUMENTS

111 The intent of the Contract Documents is to include all items necessary for the proper
execution and completion of the Work by the Contractor. The Contract Documents are
complementary and what is required by one shall be as binding as if required byg&ll’
Performance by the Contractor shall be required to an extent consistent with the Contractv
Documents and reasonably inferable from them as being necessary to produce the rntende

results.

11.2 Work shall not begin until the Contractor is in receipt of a bonafide State of" e!aware
Purchase Order. -

1.2 EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORIfA

1.2.1 For Public Works Projects financed in whole or in part by sta - -natlon the Contractor

agrees that during the performance of this contract:

1. The Contractor will not discriminate agamst any employee or applicant for
employment because of race, creed, col 61 national origin. The Contractor
will take positive steps to ensure t ap%llcants are employed and that
employees are treated during empJon out regard to their race, creed,
color, sex or national origin. Such’ action shall include, but not be limited to, the
following: employment, upgr. dng, demotion or transfer; recruitment or
recruitment advertising; Iay ermmatlon rates of pay or other forms of
compensation; and selecti fo training, including apprenticeship.  The
Contractor agrees to past | Spicuous places available to employees and
applicants for emppwent n ttces to be provided by the contracting agency
setting forth this no@asy ir;atlon clause.

2. The Contractar, will, solicitations or advertisements for employees placed by
or on behalf ofythefContractor, state that all qualified applicants will receive
conS|defaf|0n for employment without regard to race, creed, color, sex or national
or|g|n 7 .

ARTICLE 2: OWNER
(NOT ADDENEED

3.1

ARTICLE 3: {fﬂ\l RACTOR

le of Values: The successful Bidder shall within twenty (20) days after receiving
Qe ';notlce to proceed with the work, furnish to the Owner a complete schedule of values on the
vanous items comprising the work.

Subcontracts:  Upon approval of Subcontractors, the Contractor shall award their
Subcontracts as soon as possible after the signing of their own contract and see that all
material, their own and those of their Subcontractors, are promptly ordered so that the work
will not be delayed by failure of materials to arrive on time.

Before commencing any work or construction, the General Contractor is to consult with the
Owner as to matters in connection with access to the site and the allocation of Ground
Areas for the various features of hauling, storage, etc.

3.4 The Contractor shall supervise and direct the Work, using the Contractor's best skill and
attention. The Contractor shall be solely responsible for and have control over construction
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means, methods, techniques, sequences and procedures and for coordinating all portions of
the Work under the Contract, unless the Contract Documents give other specific
instructions.

3.5 The Contractor shall enforce strict discipline and good order among the Contractor's
employees and other persons carrying out the Contract. The Contractor shall not permit
employment of unfit persons or persons not skilled in tasks assigned to them. -

N
3.6 The Contractor warrants to the Owner that materials and equipment furnished will ‘Ee;‘new (}
and of good quality, unless otherwise permitted, and that the work will be free frémsdefects
and in conformance with the Contract Documents. Work not conformmg%&these
requirements, including substitutions not properly approved, may be considefedidefective. If
required by the Owner, the Contractor shall furnish evidence as to the kind and, quality of
materials and equipment provided. V. :

.'I .j

3.7 Unless otherwise provided, the Contractor shall pay all sales,,,c%i mgr’ use and other
similar taxes, and shall secure and pay for required permits, fees{. lce $es and inspections
necessary for proper execution of the Work. 3

! 'L-___ by laws, ordinances, rules,
on performance of the Work The
and Specifications are observed

3.8 The Contractor shall comply with and give notices ="-:,
regulations, and lawful orders of public authorities bearin
Contractor shall promptly notify the Owner if the Drawmgs

to be at variance therewith. N J

3.9 The Contractor shall be responsible to t ner for the acts and omissions of the
Contractor's employees, Subcontractors anﬁ‘elr agents and employees, and other
persons performing portions of the Work unider contract with the Contractor.

P ¥

3.10 The Confractor shall keep the pr\e ises) and surrounding area free from accumulation of
waste materials or rubbish caused% ﬁperatlons under the Contract. At completion of the
Work the Contractor shall rémove. and about the Project all waste materials, rubbish,
the Contractor's tools, c@ ’fructlon equipment, machinery and surplus materials. The
Contractor shall be respﬁ for returning all damaged areas to their original conditions.

3.11 STATE LICENSE AND T EQUIREMENTS
\-

"'and Subcontractor shall be licensed to do business in the State of
e Il\pay all fees and taxes due under State laws. In conformance with
Sect|oﬁ‘2503.-apter 25, Title 30, Delaware Code, "the Contractor shall furnish the State
Tax\ﬁbépartment within ten (10) days after award of the Contract, a statement of the total
S of*:gach contract and Subcontract, together with the names and addresses of the
ontragting parties ..

3111 Each Confgéct

Title 29 of the Delaware Code.

ADMINISTRATION OF THE CONTRACT

CONTRACT SURETY

411 PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND

412 All bonds will be required as follows unless specifically waived elsewhere in the Bidding
Documents.
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41.3 Contents of Performance Bonds — The bond shall be conditioned upon the faithful
compliance and performance by the successful bidder of each and every term and
condition of the contract and the proposal, plans, specifications, and bid documents
thereof. Each term and condition shall be met at the time and in the manner prescribed
by the Contract, Bid documents and the specifications, including the payment in full to
every person furnishing materiel or performing labor in the performance of the Contract,
of all sums of money due the person for such labor and materiel. (The bond shall aiéb :
contain the successful bidder's guarantee to indemnify and save harmless the State! and
the agency from all costs, damages and expenses growing out of or by a “{he
Contract in accordance with the Contract.) z :

414 Invoking a Performance Bond — The agency may, when it considers that't 71 mterést of
the State so require, cause judgement to be confessed upon the bond. e.,_o

415 Within twenty (20) days after the date of notice of award of contract, t‘he Bldder to whom the
award is made shall furnish a Performance Bond and Labor and Material ‘Payment Bond,
each equal to the full amount of the Contract price to guarantée the faithful performance of
all terms, covenants and conditions of the same. The bonds are to be issued by an
acceptable Bonding Company licensed to do business instfi State'sf Delaware and shall be
issued in duplicate. [V

416 Performance and Payment Bonds shall be ma:nta:nea in ¥ull force (warranty bond) for a
period of twelve months after the date of the, Cefttf cate for Final Payment. The
Performance Bond shall guarantee the sat:sfaotory compietlon of the Project and that the
Contractor will make good any faults or defects, yn his work which may develop during the
period of said guarantees as a result™o 'ﬂyproper or defective workmanship, material or
apparatus, whether furnished by t e#%h:es ‘or their Sub-Contractors. The Payment Bond
shall guarantee that the Contragtor shall paSi in full all persons, firms or corporations who
furnish tabor or material or b Iabor apd material for, or on account of, the work included
herein. The bonds shall b dsforby this Contractor. The Owner shall have the right to
demand that the proof partnes @ﬁg the bonds are duly authorized to do so.

42 FAILURE TO COMPL‘?W]T} CONTRACT

421 If any firm ent finto a contract with the State, or Agency that neglects or refuses to
perform or falis tovgomply with the terms thereof, the Agency which signed the Contract
may termmate the ontract and proceed to award a new contract in accordance with this
Chapter 69 Title29 of the Delaware Code or may require the Surety on the Performance
Bond%a%:omplete the Contract in accordance with the terms of the Performance Bond.

Nething herein shall preclude the Agency from pursing additional remedies as otherwise

nprowded by law.

§ ONTRACT INSURANCE AND CONTRACT LIABILITY

[n addition to the bond requirements stated in the Bid Documents, each successful Bidder
shall purchase adequate insurance for the performance of the Contract and, by
submission of a Bid, agrees to indemnify and save harmless and to defend all legal or
equitable actions brought against the State, any Agency, officer and/or employee of the
State, for and from all claims of liability which is or may be the result of the successful
Bidder's actions during the performance of the Contract.

432 The purchase or nonpurchase of such insurance or the involvement of the successful
Bidder in any legal or equitable defense of any action brought against the successful
Bidder based upon work performed pursuant to the Contract will not waive any defense
which the State, its agencies and their respective officers, employees and agents might
otherwise have against such claims, specifically including the defense of sovereign
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44

4.4.1

442

ARTICLE 5:

51

5.11

immunity, where applicable, and by the terms of this section, the State and all agencies,
officers and employees thereof shall not be financially responsible for the consequences
of work performed, pursuant to said contract.

RIGHT TO AUDIT RECORDS
The Owner shall have the right to audit the bocks and records of a Contractor organy a

Subcontractor under any Contract or Subcontract to the extent that the books and records:
relate to the performance of the Contract or Subcontract. cekmf

Said books and records shall be maintained by the Contractor for a perlodﬂbj“‘three (3
years from the date of final payment under the Prime Contract and by the Suboentractor
for a period of 3 years from the date of final payment under the Subcontract

SUBCONTRACTORS

SUBCONTRACTING REQUIREMENTS

All contracts for the construction, reconstruction, alter: 1;ﬂon :or replr of any public building
(not a road, street or highway) shall be subject to the q{g‘mng Jprovisions:

f A contract shall be awarded only to a & rddewhose Bid is accompanied by a

statement containing, for each Subcont ctordcategory, the name and address
(city or town and State only — street number and P.O. Box addresses not
required) of the subcontractor whose services the Bidder intends to use in

performing the Work and pro\?ﬁu 1"%gnthe material for such Subcontractor category.

2. A Bid will not be accep{éd nor*wg an award of any Contract be made to any
Bidder which, as the:Prlme Coﬁtractor has listed itself as the Subcontractor for
any Subcontractor Lfnless j&

A. It haqueen -@sta“bilshed to the satisfaction of the awarding Agency that
the Bidder shas customarily performed the specialty work of such
-ub__ontré‘t':”'t’or category by artisans regularly employed by the Bidder's

%a the Bidder is duly licensed by the State to engage in such speciaity
0

rk, if the State requires licenses; and

3 That the Bidder is recognized in the industry as a bona fide Subcontractor
\ or Contractor in such specialty work and Subcontractor category.

“and no action of any nature shall lie against any awarding agency or its employees or

officers because of its decision in this regard.

After such a Contract has been awarded, the successful Bidder shall not substitute
another Subcontractor for any Subcontractor whose name was set forth in the statement
which accompanied the Bid without the written consent of the awarding Agency.

No Agency shall consent to any substitution of Subcontractors unless the Agency is
satisfied that the Subcontractor whose name is on the Bidders accompanying statement:

A Is unqualified to perform the work required,
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B. Has failed to execute a timely reasonable Subcontract;
C. Has defaulted in the performance on the portion of the work covered by the

Subcontract; or

D. Is no longer engaged in such business.
52 PENALTY FOR SUBSTITUTION OF SUBCONTRACTORS i ( A
L
521 Should the Contractor fail to utilize any or all of the Subcontractors in the Contr'ﬂ{ctoﬁﬁz:g}a

statement in the performance of the Work on the public bidding, the Cont_ra& F‘\’st}_aﬁ be
penalized in the amount of (project specific amount®). The Agency may dg;é'r‘fﬁ”rqg @ deduct
payments of the penalty from the Contractor or have the amount paid directly to the Agency.

Any penalty amount assessed against the Contractor may be remitte - ﬁnde’éi, in whole

or in part, by the Agency awarding the Contract, only if it is establis% to the satisfaction of
the Agency that the Subcontractor in question has defaulted or is.no 2rengaged in such
business. No claim for the remission or refund of any penalgf{'s]ia{[_ granted unless an
application is filed within one year after the liability of the suc‘:t:é_iésﬂj’il Bidder accrues. All
penalty amounts assessed and not refunded or remitted#6ythe contractor shall be reverted

to the State.

*one (1) percent of contract amount not to exceedf:f$-1 0600

53 ASBESTOS ABATEMENT

5.3.1 The selection of any Contractor to p@ﬁéfﬁa‘.‘.}asbestos abatement for State-funded projects
shall be approved by the Office of Management and Budget/Division of Facilities
Management pursuant to Chapta(f? %pf Title 16.

5.4 STANDARDS OF CONSTR_(J__@T“I?J% PgR THE PROTECTION OF THE PHYSICALLY
HANDICAPPED A ¥ &
5.41 All Contracts shall :_con‘%i'@h the standard established by the Delaware Architectural
Accessibility Boafd unless Otherwise exempted by the Board.
"{-":; &
55 CONTRA =RFORMANCE
5.5.1 Any figm ente into a Public Works Contract that neglects or refuses to perform or fails

to cé”rﬁp!y with its terms, the Agency may terminate the Contract and proceed to award a
pewsContgact or may require the Surety on the Performance Bond to complete the
ontrdct in accordance with the terms of the performance Bond.

ARTICLE®: '«.GQN_STRUCTION BY OWNER OR SEPARATE CONTRACTORS

\\

% The Owner reserves the right to simultaneously perform other construction or operations
related to the Project with the Owner's own forces, and to award separate contracts in
connection with other portions of the Project or other Projects at the same site.

The Contractor shall afford the Owner and other Contractors reasonable opportunity for

e access and storage of materials and equipment, and for the performance of their activities,

and shall connect and coordinate their activities with other forces as required by the Contract
Documents.
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ARTICLE 7: CHANGES IN THE WORK

7.1 The Owner, without invalidating the Contract, may order changes in the Work consisting of
Additions, Deletions, Modifications or Substitutions, with the Contract Sum and Contract
completion date being adjusted accordingly. Such changes in the Work shall be authorized
by written Change Order signed by the Professional, as the duly authorized agent, the
Contractor and the Owner. £

7.2 The Contract Sum and Contract Completion Date shall be adjusted only by a fully efféq_pted ; 3J
Change Order. . *‘\a&:
7.3 The additional cost, or credit to the Owner resulting from a change in theAWorKQ._shall ‘be by

mutual agreement of the Owner, Contractor and the Architect. In all cases, this cost or
credit shall be based on the ‘DPE’ wages required and the “mvmce\prlce of the
materials/equipment needed. S :

7.3.1 “DPE” shall be defined to mean “direct personnel expense”. Dlreo{ payr II expense includes
direct salary plus customary fringe benefits (prevailing wage% ra‘fes) and documented
statutory costs such as workman’s compensation insu ﬁgﬁ“c% Socials Security/Medicare, and
unemployment insurance (a maximum multiplier of 1.3 wDPE).

7.3.2 “Invoice price” of materials/equipment shall be deﬁned tQ mean the actual cost of materials
and/or equipment that is paid by the Contrac 7 (orsubcontractor) to a material distributor,
direct factory vendor, store, material provider#or equipment leasing entity. Rates for
equipment that is leased and/or owned by t %Contractor or subcontractor(s) shall not
exceed those listed in the latest versron of th Means Building Construction Cost Data”
publication. %;\n\

7.3.3 In addition to the above, mQ\General Contractor is allowed a fifteen percent (15%)
markup for overhead and p(? J‘ 0 adéltional work performed by the General Contractor's
own forces. For additional subc Sntractor work, the Subcontractor is allowed a fifteen
percent overhead and, profit,on"change order work above and beyond the direct costs
stated previously.  To thls amount, the General Contractor will be allowed a mark-up not
exceeding sev fps- 50 int five percent (7.5%) on the subcontractors work. These mark-ups
shall include all o8ts including, but not limited to: overhead, profit, bonds, insurance,
superwsmn. etc wWN6 additional costs shall be allowed for changes related to the
Contractorsonsﬂe superintendent/staff, or project manager, unless a change in the work
changes the bmject duration and is identified by the CPM schedule. There will be no
other Casts associated with the change order.

ARTICLE 8: 'T{ME i-

8.1 %\Qg me ||m:ts if any, are as stated in the Project Manual. By executing the Agreement, the
X ontractor confirms that the stipulated limits are reasonable, and that the Work will be
completed within the anticipated time frame.

If progress of the Work is delayed at any time by changes ordered by the Owner, by labor
disputes, fire, unusual delay in deliveries, abnormal adverse weather conditions,
unavoidable casualties or other causes beyond the Contractor's control, the Contract Time
shall be extended for such reasonable time as the Owner may determine.

8.3 Any extension of time beyond the date fixed for completion of the construction and
acceptance of any part of the Work called for by the Contract, or the occupancy of the
building by the Owner, in whole or in part, previous to the completion shall not be deemed a
waiver by the Owner of his right to annut or terminate the Contract for abandonment or delay
in the matter provided for, nor relieve the Contractor of full responsibility.
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8.4 SUSPENSION AND DEBARMENT
8.4.1 Per Section 6962(d)(14), Title 29, Delaware Code, “Any Contractor who fails to perform a

public works contract or complete a public works project within the time schedule
established by the Agency in the Invitation To Bid, may be subject to Suspension or
Debarment for one or more of the following reasons: 1) failure to supply the adequate labor
supply ratio for the project; 2) inadequate financial resources; or, 3) poor performance orrﬂﬁé -

T

Project. A\ D |

-
8.4.2 Upon such failure for any of the above stated reasons, the Agency that contracted«ferih
public works project may petition the Director of the Office of Management and\Budget for
Suspension or Debarment of the Contractor. The Agency shall send a c.gp’jﬁ‘df:.t‘ Jpétition
to the Contractor within three (3) working days of filing with the Directory, If tf‘le Director
concludes that the petition has merit, the Director shall schedule £ d hold _.g‘rahearing to
determine whether to suspend the Contractor, debar the Contragtoiyor del y the petition.
The Agency shall have the burden of proving, by a prepond%e% the evidence, that
the Contractor failed to perform or complete the public workswsproject within the time
schedule established by the Agency and failed to do so for ORE oph
reasons: 1) failure to supply the adequate labor suppix.aﬁti_p for th€ project; 2) inadequate
financial resources; or, 3) poor performance on the pfq'ejgﬁaypon a finding in favor of the
Agency, the Director may suspend a Contractocffm J‘E ¢

idding on any project funded, in
whole or in part, with public funds for up to 1 year for'a first offense, up to 3 years for a
second offense and permanently debar the .Gbn top for a third offense. The Director
shall issue a written decision and shall seh‘da._a‘*’copy to the Contractor and the Agency.
Such decision may be appealed to the uperi'é{;,__Court within thirty (30) days for a review
on the record.” ' )

8.5 RETAINAGE & of
8.5.1 Per Section 6962(d)(5) a., @ﬂﬂg-{)@'l‘aware Code: The Agency may at the beginning of
each public works projectiestablish a time schedule for the completion of the project. If

the project is delayeddg{_eyo‘ﬁ’q‘t’ﬁ‘gcompletion date due to the Contractor's failure to meet
their responsibilities, thé’-‘géggﬁcy may hold permanently, at its discretion, all or part of the
Contractor's retaifiage.

8.5.2 This forfei_"fzt=:';‘?;)_}_‘f2~ ﬁage also applies to the timely completion of the punchlist. A

punchlist witignlyibe prepared upon the mutual agreement of the Owner, Architect and
Contrattor. C

se the punchlist is prepared, all three parties will by mutual agreement,
establish a schedule for its completion. Should completion of the punchlist be delayed
beyapd the established date due to the Contractor’s failure to meet their responsibilities,
the Agency may hold permanently, at its discretion, all or part of the Contractor’s

APPLICATION FOR PAYMENT

Applications for payment shall be made upon AIA Document G702. There will be a five
percent (5%) retainage on all Contractor's monthly invoices until completion of the project.
This retainage will become payable upon receipt of all required closeout documentation,
provided all other requirements of the Contract Documents have been met.

9.1.2 A date will be fixed for the taking of the monthly account of work done. Upon receipt of

Contractor's itemized application for payment, such application will be audited, modified, if
found necessary, and approved for the amount. Statement shall be submitted to the Owner.
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913 “Article 6516, Chapter 65, Title 29 of the Delaware Code stipulates annualized interest not to
exceed 12% per annum beginning thirty (30) days after the “presentment” (as opposed to
the date) of the invoice.”

9.2 PARTIAL PAYMENTS

9.2.1 Any public works Contract executed by any Agency may provide for partial payments™at _

the option of the Owner with respect to materials placed along or upon the sites or stared?

at secured locations, which are suitable for use in the performance of the contract \:Qﬁ_,g‘s

9.2.2 When approved by the agency, partial payment may include the values of% sted and
acceptable materials of a nonperishable or noncontaminative nature whichyhave *been
produced or furnished for incorporation as a permanent part of the work' 1yeT to be
completed, provided acceptable provisions have been made for storaf_fe\} &

ed cost of the

9.2.21 Any allowance made for materials on hand will not exceed.theudeli
materials as verified by invoices furnished by the Contra I on, WI|| it exceed the
contract bid price for the material complete in place. %j;l

9.2.3 If requested by the Agency, receipted bills from all, ag.actors Subcontractors, and
material, men, etc., for the previous payment, mustccompany each application for
payment. Followmg such a request, no paymeqt will be fade until these receipted bills
have been received by the Owner. J

9.3 SUBSTANTIAL COMPLETION

9.3.1 When the building has been madeasjﬁ!tablé""for occupancy, but still requires small items of
miscellaneous work, the Ownef® \ will determlne the date when the project has been
substantially completed. P

=N

L

9.3.2 If after the Work has béen s sfantjally completed, full completion thereof is materially
delayed through no fay of the Contractor, and without terminating the Contract, the Owner
may make payment of the %Iance due for the portion of the Work fully completed and
accepted. Sucq fpayment shall be made under the terms and conditions governing final
payment that it sbéll not constitute a waiver of claims.

AR 4
9.4 FINAL PAYMENT)

9.4.1 Final payment, including the five percent (5%) retainage, shall be made within thirty (30)
ays.afterithe Work is fully completed and the Contract fully performed and provided that the
éontractor has submitted the following closeout documentation (in addition to any other

ocun}entatlon required elsewhere in the Contract Documents):

‘E\ndence satisfactory to the Owner that all payrolls, material bills, and other indebtedness

9.41.1
Q}‘\ connected with the work have been paid,
37, An acceptable RELEASE OF LIENS,

Copies of all applicable warranties,

.- 9414 As-built drawings: provide two original, bound, full size sets of As-built drawings with

changes marked clearly in red at time of project close-out.
9415 Operations and Maintenance Manuals,

9416 Instruction Manuals,
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9417

94138

Consent of Surety to final payment.

The Owner reserves the right to retain payments, or parts thereof, for its protection until the
foregoing conditions have been complied with, defective work corrected and all
unsatisfactory conditions remedied.

ARTICLE 10: PROTECTION OF PERSONS AND PROPERTY

10.1

10.2

10.3

104

The Contractor shall be responsible for initiating, maintaining, and supewisig@‘@}ll-»sé{ety
precautions and programs in connection with the performance of the Contract, The
Contractor shall take all reasonable precautions to prevent damage, (ﬁﬁgﬁy@rh‘ss to:
workers, persons nearby who may be affected, the Work, materials ana &uipﬂgent to be
incorporated, and existing property at the site or adjacent thereto. T _e’?C‘dng_ra'Lor shall give
notices and comply with applicable laws ordinances, rules regulat n‘é;;x\and\;_lawful orders of
public authorities bearing on the safety of persons and prope -M@jﬁ protection from
injury, damage, or loss. The Contractor shall promptly remedf-’gg nagetand loss to property
at the site caused in whole or in part by the Contractor, a Sub%b trag‘lor, or anyone directly
or indirectly employed by any of them, or by anyone for %h'é'Se acts'they may be liable.

The Contractor shall notify the Owner in the event@ny.eXigting hazardous material such as
lead, PCBs, asbestos, etc. is encountered on the projé"gt&The Owner will arrange with a
qualified specialist for the identification, testify, removal, handling and protection against
exposure or environmental pollution, to ﬁy with applicable regulation laws and
ordinances. The Contractor and Architgpt__will\% be required to participate in or to perform
this operation. Upon completion of,._-;.ﬂﬁis work, the Owner will notify the Contractor and
Architect in writing the area has bgen‘gleared and approved by the authorities in order for

the work to proceed. The Contrat-_;‘for/ hall.attach documentation from the authorities of said
approval. m ﬁgﬁ
i 4

As required in the Hazarddus‘"’(ﬁ;_he_rhical Information Act of June 1984, all vendors supplying
any materials that mayybe defined as hazardous, must provide Material Safety Data Sheets
for those products. Any, chémical product should be considered hazardous if it has a
warning caution gf the label relating to a potential physical or health hazard, if it is known to
be present in theywérk place, and if employees may be exposed under normal conditions or
in any for@ﬁ%b.! flergency situation. Material Safety Data Sheets must be provided
directly to t]"fé@m?er along with the shipping slips that include those products.

The%ctor shall certify to the Owner that materials incorporated into the Work are free
ofal rgsb stos. This certification may be in the form of Material Safety Data Sheet (MSDS)
\provi gd by the product manufacturer for the materials used in construction, as specified or

\ 3s.prgVided by the Contractor.

The Contractor shall carry all insurance required by law, such as Unemployment Insurance,
etc. The Contractor shall carry such insurance coverage as they desire on their own
property such as a field office, storage sheds or other structures erected upon the project
site that belong to them and for their own use. The Subcontractors involved with this project
shall carry whatever insurance protection they consider necessary to cover the loss of any of
their personal property, etc.

Upon being awarded the Contract, the Contractor shall obtain a minimum of two (2) copies
of all required insurance certificates called for herein, and submit one (1) copy of each
certificate, to the Owner, within 20 days of contract award.
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11.3 Bodily Injury Liability and Property Damage Liability Insurance shali, in addition to the
coverage included herein, include coverage for injury to or destruction of any property arising
out of the collapse of or structural injury to any building or structure due to demolition work
and evidence of these coverages shall be filed with and approved by the Owner.

114 The Contractor's Property Damage Liability Insurance shall, in addition to the coverage
noted herein, include coverage on all real and personal property in their care, custody and |
control damaged in any way by the Contractor or their Subcontractors during the entlre J
construction period on this project. W S’

11.5 Builders Risk (including Standard Extended Coverage Insurance) on the exrshngurllng
during the entire construction period, shall not be provided by the Contractcsr urq:ier this
contract. The Owner shall insure the eX|st|ng bu1ld|ng and all of its contents and an this new

their tools and equipment whenever in use on the proje ;_;j
vandalism, etc.

11.6 Certificates of the insurance company or compan:es statlng the amount and type of
coverage, terms of policies, etc., shall be furnlshedtt@“ éOwner within 20 days of contract
award. \

11.7 The Contractor shall, at their own expense, (m adi ion to the above) carry the following
forms of insurance:

11.7.1 Contractor's Contractual Liability Insurance '.

Minimum coverage to be:

Bodily Injury 45!

000,000 for each person
.. $1,000/000 for each occurrence
$1,000,000 aggregate
Property Damef ,$ 500,000 for each occurrence
&N/ $1,000,000 aggregate
11.7.2 Contraétor's Pretéctive Liability Insurance
Minigu verage fo be:
C 3\
“Bodily Injury $ 500,000 for each person
L $1,000,000 for each occurrence
> $1,000,000 aggregate

Property Damage $ 500,000 for each occurrence
$500,000 aggregate

@7»8 Automobile Liability Insurance

Minimum coverage to be:

Bodily Injury $1,000,000 for each person
$1,000,000 for each occurrence
Property Damage $ 500,000 per accident
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11.7.4 Prime Contractor's and Subcontractors' policies shall include contingent and contractual
liability coverage in the same minimum amounts as 11.7.1 above.

11.7.5 Workmen's Compensation (including Employer's Liability):

11.7.5.1 Minimum Limit on employer's liability to be as required by law.
'."ﬁ-E&
11.7.5.2 Minimum Limit for all employees working at one site. [ st
11.7.6 Certificates of Insurance must be filed with the Owner guaranteeing fifteen (15) gggé_ipp?ﬁf
notice of cancellation, non-renewal, or any change in coverages and limits of IiaQﬂ'rty_' shown
as included on certificates. % 3

11.7.7 Social Security Liability ﬁ

11.7.7.1 With respect to all persons at any time employed by or on the pai‘t{g 1'213;,5!; Contractor or
performing any work for or on their behalf, or in connectig ith“gr “arising out of the
Contractor's business, the Contractor shall accept full and exclysiVe fiability for the payment
of any and all contributions or taxes or unemployme%ﬂg_aura e or old age retirement
benefits, pensions or annuities now or hereafter imposéd by the Government of the United
States and the State or political subdivision there %ﬁh%ﬁThe same be measured by
wages, salaries or other remuneration paid to suchfperstnsior otherwise.

11.7.7.2 Upon request, the Contractor shall furni'.-*fl‘zf ‘Q such information on payrolls or
employment records as may be necessary to ble it to fully comply with the law imposing
the aforesaid contributions or taxes. %,

11.7.7.3 If the Owner is required by law to,é?!ddoespay any and/or ali of the aforesaid contributions

or taxes, the Contractor shall fgrfﬁwjﬂ‘i"rej_mburse the Owner for the entire amount so paid by

the Owner. a4

i
9

ARTICLE 12: UNCOVERING AND CQRR@GTiQN OF WORK

121

3
N
A

13.11

The Contractor shall ;;h?p correct Work rejected by the Owner or failing to conform to
the requirements of.the Contract Documents, whether observed before or after Substantial
Completion and Whether or not fabricated, instalied or completed, and shall correct any
Work foun ;%b@mdtiin accordance with the requirements of the Contract Documents within
a period of ong ;{é’ar from the date of Substantial Completion, or by terms of an applicable
spegiél;warrant?‘ required by the Contract Documents. The provisions of this Article apply to
K dd‘r@ by Subcontractors as well as to Work done by direct employees of the

they consider justified to adjust the difference in value between the defective work and that
required under contract including any damage to the structure.

f :?T&ICLE 13: MISCELLANEOUS PROVISIONS

CUTTING AND PATCHING

The Contractor shall be responsible for all cutting and patching. The Contractor shall
coordinate the work of the various trades involved.
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13.2 DIMENSIONS
13.2.1 All dimensions shown shall be verified by the Contractor by actual measurements at the

13.3

13.3.1

13.3.2

134

13.4.1

13.6

13.5.1

project site. Any discrepancies between the drawings and specifications and the existing
conditions shall be referred to the Owner for adjustment before any work affected thereby
has been performed.

LABORATORY TESTS ,
Any specified laboratory tests of material and finished articles to be incorporated inthe oﬂ-: '
shall be made by bureaus, laboratories or agencies approved by the Owner ang‘fe oftstof
such tests shall be submitted to the Owner. The cost of the testing shall bg 'E!--‘fpk by the
Contractor.

i

P .
The Contractor shall furnish all sample materials required for these“'t_ests"‘a_p shall deliver
same without charge to the testing laboratory or other designateg‘ﬁgengyﬂwhen and where
directed by the Owner. e v

ARCHAEOLOGICAL EVIDENCE

Whenever, in the course of construction, any archaeologigél eVidence is encountered on the
surface or below the surface of the ground, the Qé'ntréiﬁz,tp' hall notify the authorities of the
Delaware Archaeological Board and suspend woﬂg}_‘in thfé' immediate area for a reasonable
time to permit those authorities, or persons _es‘gn'éted"by them, to examine the area and
ensure the proper removal of the archaeologleg\l’evidence for suitable preservation in the

State Museum. 0

WARRANTY ’ 4

" 4

-~ o
For a period of one year fromy'the date of substantial completion, as evidenced by the date of
final acceptance of the

) f)-‘rk;-‘“th'e. ‘Contractor warrants that work performed under this
contract conforms to the Cqptract requirements and is free of any defect of equipment,
material or workmanship '__g ormed by the contractor or any of his subcontractors or
suppliers. Howeyer, mant gCturer's warranties and guarantees, if for a period longer than
one year, shall éﬂe yrecedence over the above warranties. The contractor shall remedy, at
his own exger\sie?%nxjﬁuch failure to conform or any such defect. The protection of this
warranty shg[!_,pe‘@q;fc?ﬁded in the Contractor's Performance Bond.

-

" -,ﬁ
Ny

ARTICLE 14: TERMINATION OF CONTRACT

14.2

P
& Contractor defaults or persistently fails or neglects to carry out the Work in accordance
the Contract Documents or fails to perform a provision of the Contract, the Owner, after

% seven days written notice to the Contractor, may make good such deficiencies and may

deduct the cost thereof from the payment then or thereafter due the Contractor.
Alternatively, at the Owner's option, and the Owner may terminate the Contract and take
possession of the site and of alt materials, equipment, tools, and machinery thereon owned
by the Contractor and may finish the Work by whatever method the Owner may deem
expedient. If the costs of finishing the Work exceed any unpaid compensation due the
Contractor, the Contractor shall pay the difference to the Owner.

“If the continuation of this Agreement is contingent upon the appropriation of adequate
state, or federal funds, this Agreement may be terminated on the date beginning on the
first fiscal year for which funds are not appropriated or at the exhaustion of the
appropriation. The Owner may terminate this Agreement by providing written notice to the
parties of such non-appropriation. All payment obligations of the Owner will cease upon
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the date of termination. Notwithstanding the foregoing, the Owner agrees that it will use
its best efforts to obtain approval of necessary funds to continue the Agreement by taking
appropriate action to request adequate funds to continue the Agreement.”

END OF GENERAL REQUIREMENTS
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STATE OF DELAWARE
DEPARTMENT OF LABOR
DIVISION OF INDUSTRIAL AFFAIRS
OFFICE OF LABOR LAW ENFORCEMENT
PHONE: (302) 451-3423

Mailing Address: Located at:

225 CORPORATE BOULEVARD 225 CORPORATE BOULEVARD
SUITE 104 SUITE 104

NEWARK, DE 15702 NEWARK, DE 19702

PREVAILING WAGES FOR BUILDING CONSTRUCTION EFFECTIVE MARCH 15, 2012

CLASSIFICATION NEW CASTLE KENT SUSSEX
ASBESTOS WORKERS 23.22 29.83 39.20
BOILERMAKERS 65.47 33.22 48.83
BRICKLAYERS 45.63 45.63 45.63
CARPENTERS 49.06 49.06 39.22
CEMENT FINISHERS 40.38 29.11 21.20
ELECTRICAL LINE WORKERS 43.49 37.29 28.44
ELECTRICIANS 59.10 59.10 59.10
ELEVATOR CONSTRUCTORS 73.14 40.93 30.55
GLAZIERS 62.60 62.60 54.20
INSULATORS 50.38 50.38 50.38
IRON WORKERS 58.70 58.70 58.70
LABORERS 37.20 37.20 37.20
MILLWRIGHTS 60.85 60.85 47 .42
PAINTERS 40.62 40.62 40.62
PILEDRIVERS 66.42 37.64 30.45
PLASTERERS 21.61 21.61 17.50
PLUMBERS/PIPEFITTERS/STEAMFITTERS 57.95 43.24 46.28
POWER EQUIPMENT OPERATORS 55.81 55.81 24.13
ROOFERS~COMPOSITION 21.01 20.71 17.02
ROOFERS-SHINGLE/SLATE/TILE 17.59 17.50 16.45
SHEET METAL WORKERS 64.39 62.18 62.18
SOFT FLOOR LAYERS 44.92 44.92 44.92
SPRINKLER FITTERS ) 50.65 50.65 50.65
TERRAZZO/MARBLE/TILE FNRS 50.50 50.50 45.45
TERRAZZO/MARBLE/TILE STRS 57.98 57.98 52.63
TRUCK DRIVERS . .89 20.03

CERTIFIED: é 7#} éz_

NOTE :

HOR LAW- ENFORCEMENT
THESE RATES ARE PROMULGATED AND ENFORCED PURSUANT TO THE PREVAILING WAGE
REGULATIONS ADOPTED BY THE DEPARTMENT OF LABOR ON APRIL 3, 1992.
CLASSIFICATIONS OF WORKERS ARE DETERMINED BY THE DEPARTMENT OF LABOR. FOR
ASSISTANCE IN CLASSIFYING WORKERS, OR FOR A COPY OF THE REGULATIONS OR
CLASSIFICATIONS, PHONE (302) 451-3423.

NON-REGISTERED APPRENTICES MUST BE PAID THE MECHANIC'S RATE.

PROJECT: MC3701000019 Loading Dock Renovation for Terry Center Psychiatric Building,
New Castle County




LOADING DOCK RENOVATION DALLC No. 011-049
TERRY CENTER PSYCHIATRIC BUILDING STATE No. MC3701000019

SECTION 011000 - SUMMARY

PART 1 - GENERAL

1.1

A.

1.2

SUMMARY
This Section includes the following:

Work covered by the Contract Documents.
Work phases.

Work under other contracts.

Use of premises.

Owner's occupancy requirements.
Specification formats and conventions.

2 e

WORK COVERED BY CONTRACT DOCUMENT@

A. Project Identification: Loading Dock Reng%tlop Terry Center Psychiatric Building,

State No. MC3701000019

1. Project Location: Terry er}"ISO{xCentral Avenue, New Castle, DE 19720

Owner: State of DeIaWare ‘lesmn of Facilities Management, 540 S. DuPont
Highway, Suite 1, {ﬂd Floor Dover DE 19901

Owner's Representa aniel Episcopo, State of Delaware, Facilities Management,
Construction Prowlecfs rdlnator 1901 N. DuPont Hwy., Main Bldg., Rm 002, New

Castle, DE 9?20
Architgeti, Delaware Architects, LLC, 550 S. DuPont Blvd., Suite E, Milford, Delaware
19963. %

). )|

oY

. The gfk:_consists of the following:

B\

The Work includes the demolition and removal of the existing concrete loading
dock and adjacent asphalt paving. The construction of new reinforced concrete
loading dock and ramp to include a mechanical dock leveler and adjacent aphailt
paving.

Project will be constructed under a single prime contract.

SUMMARY 011000 - 1
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1.3

A.

B.

1.4

A

B.

USE OF PREMISES

General: Contractor shall have limited use of premises for construction operations as
directed by the Owner.

disturb portions of Project site beyond areas in which the Work is indicated. -

1. Limits: Confine constructions operations to those areas as indicated on
drawings. \*g_.' '

2. Owner Occupancy: Allow for Owner occupancy of Project site and %s%;by the
public.

3. Maintain access to existing walkways, drives, parking area éﬁaﬁd otber adjacent
site amenities as well as occupied or used buildings and fadilities.§ Do not close
or obstruct walkways, or other occupied buildings or used acﬂ&%‘esgmthout written
permission from Owner. _, 3

4. Driveways and Entrances: Keep driveways and ent CES serving premises
clear and available to Owner, Owner's employeeé" apd emérgency vehicles at all
times. Do not use these areas for parking or storagé tfimaterials.

a.  Schedule deliveries to minimize use offdrivew
b. Schedule deliveries to minimize space
materials and equipment on-site. €, # =

T 4(;
L N
T3 S

OPERATIONS AND STORAGE AREA-

Use of Site: Limit use of premises to areas within the Contract limits indicated. Do@j‘r

e

Coordination of Work with the wrrers*Representatlve to cause the least possible
interference with building activi

The Contractor shall conﬁ@ perations (including storage of materials) on to areas
authorized or approved by t wner's Representative. The Contractor shall hold and
save the Department ofsServices for Children, Youth and Their Families and the State
of Delaware, it |cers/and agents, free and harmless from liability of any nature
resulting from the @6htractor's performance and/or negligence. It is understood that the
Department#of Sewices for Children, Youth and Their Families and the State of
Delaware! shall not be held responsible for any damage to the Contractor's equipment,
mater m pplies or the like which may result from vandalism, theft etc. while on site.

The C tor shall, under regulations prescribed by the Owner’'s Representative, use
ogjy estabilshed roadways

en materials are transported in performance of work, vehicles shall not be loaded
eyond the loading capacity recommended by the manufacturer of the vehicle or

- " prescribed by any Federal, State, or local law or regulation. When it is necessary to

cross curbs or S|dewalks the Contractor shall protect them from damage. The
Contractor shall repair or pay for the repair of any damaged curbs, sidewalks, or roads.

The Owner's Representative shall designate working space and space available for
storing materials. Unless otherwise indicated on drawings as the Contractor’'s “Staging
Area”, all working and storage space must be approved by the Owner’s Representative
prior to its use.

SUMMARY 011000 -2
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F.  Contract personnel are subject to the State of Delaware rules of conduct

G. Contractor shall execute work in such a manner as to interfere as little as possible with
work being done by others. Keep roads clear of construction materials, debris, standing
construction equipment and vehicles at all times. Materials and Equipment shall not be
stored in other than assigned areas. f z)

1.5 WORK RESTRICTIONS

A. Holidays: No construction related work will be allowed on Federal é’nd or, State of
Delaware Holidays. =

1.6 SPECIFICATION FORMATS AND CONVENTIONS (g.:;?I-":"h'_" :

A.  Specification Format: The Specifications are organlze lnto Divisions and Sections
using the 33-division format and CSI/CSC's "MasterFormat numbering system.

1. Division 01: Sections in Division 01 éos{ern the execution of the Work of all
Sections in the Specifications. N

B. Specification Content: The Specsf canons WUse certain conventions for the style of
language and the intended meanmg of certam terms, words, and phrases when used in
particular situations. These ccnvent\ﬁns ‘are as follows:

1‘{ ——

1.  Abbreviated Language: !sanguage used in the Specifications and other Contract
Documents is abbréﬁualged Words and meanings shall be interpreted as
appropnate Words implied, but not stated, shall be inferred as the sense
requires. ? IJLar words shall be interpreted as plural, and plural words shali be

interprete ﬁ}smgular where applicable as the context of the Contract
Docugjlents jcates.
2. Imperajive mood and streamlined language are generally used in the

flcations Reqwrements expressed |n the lmperatlve mood are to be

. .qulfllid indirectly by Contractor or by others when so noted.

§"'a. The words "shall," "shall be," or "shall comply with," depending on the
context, are implied where a colon (:) is used within a sentence or phrase.

SUMMARY 011000 - 3
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 011000 0
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SECTION 012600 - CONTRACT MODIFICATION PROCEDURES

PART 1 - GENERAL

1.1 SUMMARY

A.  This Section specifies administrative and procedural requirements for
processing Contract modifications. -

B. See Division 01 Section "Unit Prices" for administrative requirerg,eﬁ'ts-.

prices. - B
“(Fv‘:‘\%; .;_{7'

1.2 MINOR CHANGES IN THE WORK . "-‘x\‘e___f-r-
A.  Architect will issue supplemental instructions authil’fhgff('mner Changes in the Work,
not involving adjustment to the Contract Sum%or the Contract Time, on

AIA Document G710, "Architect's Supplementaldnstructions.”
.5-’.;. "(: . =5

1.3 PROPOSAL REQUESTS

A.  Owner-Initiated Proposal Requeslé’: dﬂA‘; ect will issue a detailed description of
proposed changes in the Work :at%igwéquire adjustment to the Contract Sum or the
Contract Time. If necessag@njéébription will include supplemental or revised
Drawings and Specificatio(ir;s. N

1. Proposal Requests igéﬂe}'by Architect are for information only. Do not consider
them instructi@nsgeither to stop work in progress or to execute the proposed
change. V.

2. Within time Specified in Proposal Request after receipt of Proposal Request,
Sutm’a quotation estimating cost adjustments to the Contract Sum and the
Cortragt Time necessary to execute the change.

‘.""'—‘\:?‘K\

,_ :}nclude a list of quantities of products required or eliminated and unit costs,

N\ SfWith total amount of purchases and credits to be made. If requested,

% furnish survey data to substantiate quantities.

Indicate applicable taxes, delivery charges, equipment rental, and amounts

of trade discounts.

Include costs of labor and supervision directly attributable to the change.

Include an updated Contractor's Construction Schedule that indicates the

effect of the change, including, but not limited to, changes in activity

duration, start and finish times, and activity relationship. Use available total
float before requesting an extension of the Contract Time.

.

i i:’ﬁi“‘

B. Contractor-Initiated Proposals: If latent or unforeseen conditions require modifications
to the Contract, Contractor may propose changes by submitting a request for a change
to Architect.

CONTRACT MODIFICATION PROCEDURES 012600 - 1
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1. Include a statement outlining reasons for the change and the effect of the change
on the Work. Provide a complete description of the proposed change. Indicate
the effect of the proposed change on the Contract Sum and the Contract Time.

2. Include a list of quantities of products required or eliminated and unit costs, with
total amount of purchases and credits to be made. If requested, furnish survey

data to substantiate quantities. o~
3. Indicate applicable taxes, delivery charges, equipment rental, and amount§ of#,
trade discounts. U\ D
4. Include costs of labor and supervision directly attributable to the changem. %
5. Include an updated Contractor's Construction Schedule that indicate"s"-a@é;\effé’i:t

of the change, including, but not limited to, changes in activity duration; start and
finish times, and activity relationship. Use available total float efore requesting
an extension of the Contract Time. {b g

6. Comply with requirements in Division 01 Section "ProductyReguirements" if the
proposed change requires substitution of one products6m ‘sx_er“n&for product or
system specified. % ”

posal Requests.

&
C. Proposal Request Form: Use AIA Document G709 for:?,lj

14 ALLOWANCES P

15 CHANGE ORDER PROCEDURES!. 4
TR 4
A. A Change Order that results,.;ﬁ"-eﬁgé;y ‘cost to the project must be approved by VCGS
prior to Owner/Architect a| _{_prd%gu@hange Order.
1\\ I

B.  On Owner's approval "':ofla Proposal Request, Architect will issue a Change Order for
signatures of Ownerand Contractor on AIA Document G701.

4ANGE DIRECTIVE

1.6 CONSTRUCTION'®

A. Documient tlon Maintain detailed records on a time and material basis of work
rqui@he Construction Change Directive.

£

;ﬁfter completion of change, submit an itemized account and supporting data
_ % necessary to substantiate cost and time adjustments to the Contract.

#PART 2'- PRODUCTS (Not Used)
;T\'-:;é‘J L 4

PART 3- EXECUTION (Not Used)

END OF SECTION 012600
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SECTION 012900 - PAYMENT PROCEDURES
PART 1 - GENERAL

11 SUMMARY
%

A.  This Section specifies administrative and procedural requirements necessary‘”ﬁo
prepare and process Applications for Payment. %ﬁ N

1.2 SCHEDULE OF VALUES
A.  Coordination: Coordinate preparation of the Schedule of Valu?%vith preparation of

Contractor's Construction Schedule. }?} &

1. Correlate line items in the Schedule of Values W th 0trTer required administrative
forms and schedules, including Application for ment forms with Continuation
Sheets Submittals Schedule and Contractor s%}ruction Schedule.

2. Submit the Schedule of Values to Arcmt;ect‘ liest possible date but no later
than 15 days before the date scheduled ‘{or submittal of initial Applications for
Payment.

3.  Sub-schedules: Where the iSs separated into phases requiring separately
phased payments, provide sl -sch les showing values correlated with each
phase of payment. 4

B. Format and Content: Use the Prqgr Manual table of contents as a guide to establish
line items for the Schedule o‘f Values. Provide at least one line item for each
Specification Sectlo :

1. ldentificatiofi
Values:

W
a. 5’{ ojectFame and location.
o "%, Name of Architect.
% %Archztects project number.
\Q #Contractor's name and address.
& Date of submittal.

‘ii\_f.__f""?':* *  Submit draft of AIA Document G703 Continuation Sheets.
?gﬁ Provide a breakdown of the Contract Sum in enough detail to facilitate continued
: evaluation of Applications for Payment and progress reports. Coordinate with the
Project Manual table of contents. Provide several line items for principal
subcontract amounts, where appropriate.
4. Round amounts to nearest whole dollar; total shall equal the Contract Sum.
5. Provide a separate line item in the Schedule of Values for each part of the Work
where Applications for Payment may include materials or equipment purchased
or fabricated and stored, but not yet installed.

PAYMENT PROCEDURES 012900 -1
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6. Provide separate line items in the Schedule of Values for initial cost of materials,
for each subsequent stage of completion, and for total installed value of that part
of the Work.

7. Each item in the Schedule of Values and Applications for Payment shall be
complete. Include total cost and proportionate share of general overhead and
profit for each item. =

y VY

1 %

a.  Temporary facilities and other major cost items that are not direct & g’:@ j’

actual work-in-place may be shown either as separate line items.inthe
Schedule of Values or distributed as general overhead eXpense, at

x

Contractor's option. Ve Y%

8. Schedule Updating: Update and resubmit the Schedule .ﬁmés .ﬁéfore the
next Applications for Payment when Change Orders or+C .:stn}f:tion Change
Directives result in a change in the Contract Sum. |

1.3 APPLICATIONS FOR PAYMENT
~ K
A.  Each Application for Payment shall be consist‘ént‘mﬂﬁ-' previous applications and

payments as certified by Architect and paid for 8y @w@f

1. Initial Application for Payment, Applicatiffh for Payment at time of Substantial

.....

Completion, and final Application@ﬁr P'a._ ment involve additional requirements.

B.  Payment Application Times: Progﬁégs 'pai?iﬁénts shall be submitted to Architect by the
last day of the month. The p;ei"féibgye"red by each Application for Payment is one
month, ending on the last dayﬁfﬁtﬁ‘é month.

|,

C. Payment Application kFo%'n_g: ﬁ‘.:Use AIA Document G702 and AIA Document G703
Continuation Sheets &8 form f6f Applications for Payment.

D. Application Pre ﬁzr%igdﬁ;._g_.‘éomplete every entry on form. Notarize and execute by a
person authoriz 0 g?g'n legal documents on behalf of Contractor. Architect will return
incompleggsépplica ighs without action.

4, Constiuction Schedule. Use updated schedules if revisions were made.
2. “Snele@e amounts of Change Orders and Construction Change Directives issued
S “before last day of construction period covered by application.

9
alE ﬁ smittal: Submit 5 signed and notarized original copies of each Application for
% 9w, Payment to Architect by a method ensuring receipt within 24 hours. One copy shall
include waivers of lien and similar attachments if required.

1. q:}sqshall match data on the Schedule of Values and Contractor's

1. Transmit each copy with a transmittal form listing attachments and recording
appropriate information about application.

F. Waivers of Mechanic's Lien: With each Application for Payment, submit waivers of
mechanic's lien from every entity who is lawfully entitled to file a mechanic's lien arising
out of the Contract and related to the Work covered by the payment.

PAYMENT PROCEDURES 012900 - 2
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G.

H.

1. Submit partial waivers on each item for amount requested in previous

application, after deduction for retainage, on each item.

When an application shows completion of an item, submit final or full waivers.

Owner reserves the right to designate which entities involved in the Work must

submit waivers.

4, Waiver Forms: Submit waivers of lien on forms, executed in a man
acceptable to Owner.

2.
3.

ner

Initial Application for Payment: Administrative actions and submittals tﬂ\gt;:_“};_g,__
precede or coincide with submittal of first Application for Payment include thé@!lq_wiﬁg:

S /N
List of subcontractors. i %‘ \j ’
Schedule of Values. € VY
Contractor's Construction Schedule (preliminary if not final)\.h\%' )
Schedule of unit prices. V2. Y
Submittals Schedule (preliminary if not final). ! 5
List of Contractor's staff assignments.
List of Contractor's principal consultants. W N
Copies of building permits. P, 4
Copies of authorizations and licenses from authotities having jurisdiction for
performance of the Work. 4 \ '
10.  Initial progress report. v 4
11. Report of preconstruction conference._
12.  Certificates of insurance and insufanceipolicies.

CoNDORWON -~

Application for Payment at Substapti é"ﬁ?npletion: After issuing the Certificate of
Substantial Completion, submit an % pﬁfication for Payment showing 100 percent
completion for portion of the '-\__er"'i:I‘gimed as substantially complete.

1a Include documenta%@ppor’ting claim that the Work is substantially complete
and a statemgn‘fﬁ' showing an accounting of changes to the Contract Sum.

2.  This applicati_d‘h::;‘S'ﬁa,l_i«.reflect Certificates of Partial Substantial Completion issued
previouslﬁzfﬁj@. vhéT occupancy of designated portions of the Work.

Final Payp’iént Application: Submit final Application for Payment with releases and
suppo@% documentation not previously submitted and accepted, including, but not
limited, to }e following:

E ience of completion of Project closeout requirements.
_ Insurance certificates for products and completed operations where required and
* proof that taxes, fees, and similar obligations were paid.
Updated final statement, accounting for final changes to the Contract Sum.
4 AlA Document G706, "Contractor's Affidavit of Payment of Debts and Claims."
5 AlA Document G706A, "Contractor's Affidavit of Release of Liens."
6. AlA Document G707, "Consent of Surety to Final Payment."
7
8

Evidence that claims have been settled.
Final meter readings for utilities, a measured record of stored fuel, and similar
data as of date of Substantial Completion or when Owner took possession of and
assumed responsibility for corresponding elements of the Work.

9. Final, liquidated damages settlement statement.

PAYMENT PROCEDURES 012900 - 3
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 012900

PAYMENT PROCEDURES

DA LLC No. 011-049
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SECTION 013100 - PROJECT MANAGEMENT AND COORDINATION

PART 1 - GENERAL

11 SUMMARY

A.  This Section includes administrative provisions for coordinating constructlon 935 @fbﬁs
on Project including, but not limited to, the following: Ny |
1. Coordination Drawings.

2. Project meetings.
3. Requests for Interpretation (RFIs). } N

B.  See Division 01 Section "Multiple Contract Summary" for a dééé ;‘lon of the division of
Work among separate contracts and responsibility for‘gcoordlnat n activities not in this
Section.

C.  See Division 01 Section "Execution" for procedure$,f ;,4' dinating general installation
and field-engineering services, including establ‘shnt of benchmarks and control
points. _”

12 DEFINITIONS Ny

A. RFl: Request from Contract etl g nterpretatlon or clarification of the Contract

Documents. X ! <j
1.3 COORDINATION VY,
A.  Coordination: Coa’rdma e construction operations included in different Sections of the

Specificatiopis to ensure efficient and orderly installation of each part of the Work.
Coordinat nstruction operations, included in different Sections, that depend on each
other [fo’" pg{op vinstallation, connection, and operation.

Schedule construction operations in sequence required to obtain the best results
" ere installation of one part of the Work depends on installation of other
components before or after its own installation.

f“? Coordinate installation of different components with other contractors to ensure

3. Make adequate provisions to accommodate items scheduled for later installation.

4, Where availability of space is limited, coordinate installation of different
components to ensure maximum performance and accessibility for required
maintenance, service, and repair of all components, including mechanical and
electrical.

?‘;& maximum accessibility for required maintenance, service, and repair.
=

PROJECT MANAGEMENT AND COORDINATION 013100 - 1
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B. Prepare memoranda for distribution to each party involved, outlining special
procedures required for coordination. Include such items as required notices, reports,
and list of attendees at meetings.

1. Prepare similar memoranda for Owner and separate contractors if coordination of
their Work is required. .
C. Administrative Procedures: Coordinate scheduling and timing of requ(edo J

administrative procedures with other construction activities and activitiess of other"
contractors to avoid conflicts and to ensure orderly progress of the W&r Such
administrative activities include, but are not limited to, the following: "%, «;Q,

Preparation of Contractor's Construction Schedule.
Preparation of the Schedule of Values. -
Installation and removal of temporary facilities and contrms
Delivery and processing of submittals. _ ,
Progress meetings.
Preinstallation conferences.
Project closeout activities.

NOOr~WN =~

1.4 SUBMITTALS

A.  Coordination Drawings: Prepare Coord'ma“tion Drawings if limited space availability
necessitates maximum utilization of % pace for efficient installation of different
components or if coordination |s reqmre ffor installation of products and materials
fabricated by separate entities. ‘{

il Content: Project- specn‘“ 6, mformatlon drawn accurately to scale. Do not base
Coordination Drawings gﬁreproductlons of the Contract Documents or standard
printed data. Inclflgde th ollowing information, as applicable:

LV
a. Indigéta ‘nctlonal and spatial relationships of components of architectural,
- ivil, mechanical, and electrical systems.
b. ,.r:f]‘hdicat Wdimensions shown on the Contract Drawings and make specific
) N note of dimensions that appear to be in conflict with submitted equipment
~ %and’ minimum clearance requirements. Provide alternate sketches to
JArchitect for resolution of such conflicts.  Minor dimension changes and

- \% Number of Coples Submlt five opaque copies of each submittal. Archltect will
ey return one copy.

4. Refer to individual Sections for Coordination Drawing requirements for Work in

% those Sections.

1.5 PROJECT MEETINGS

A. General: Schedule and conduct meetings and conferences at Project site, unless
otherwise indicated.

PROJECT MANAGEMENT AND COORDINATION 013100 -2
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1. Attendees:

Inform participants and others involved, and individuals whose

presence is required, of date and time of each meeting. Notify Owner and
Architect of scheduled meeting dates and times.

2. Agenda:

attendees.

Prepare the meeting agenda. Distribute the agenda to all invited

Architect will distribute the meeting minutes to everyone concerned, inclu@ing

3. Minutes: Architect will record significant discussions and agreements achieved.,
Owner and Contractor, within five days of the meeting. "\k{i(j

B.  Preconstruction Conference: Schedule a preconstruction conference bef3 Ls

arf‘ng

construction, at a time convenient to Owner and Architect, but no [ater‘ftﬂa @‘days
after execution of the Agreement. Hold the conference at Project sate another
convenient location. Conduct the meeting to review responsibilifies “ands ersonnel

assignments.

1.  Attendees:
consultants; Contractor and its superintendent;
and other concerned parties shall attend the cofifefer

¥l
y

Authorized representatives of Owner_ "'rchltect and their
ajor subcentractors suppliers;
ence. All participants at the

conference shall be familiar with Project and aul or;zed to conclude matters
relating to the Work. }
2. Agenda: Discuss items of significance{ﬁat ‘eould affect progress, including the

following:

Tentative construction Schedmé*’,
Phasing.
Critical work SeCIuenm %ﬂé ng -lead items.

Designation of key erso

Procedures fop R

and their duties.

LSyri™ -

Procedures fo% ting and inspecting.
Procedur,es for processing Applications for Payment.
Distrib ﬂon of the Contract Documents.

a
b
c
d
e.  Procedures for p ssn}g field decisions and Change Orders.
f
g
h
i
J

: Subfpittal protedures.
k.  LEED@eqtiirements.
l. ’“Prepara ion of Record Documents.

_ Use of the premises.

\Work restrictions.

__,;'o wner's occupancy requirements.

n.  Responsibility for temporary facilities and controls.
. Construction waste management and recycling.
Parking availability.

Office, work, and storage areas.

Equipment deliveries and priorities.

First aid.

Progress cleaning.
Working hours.

)
s

t

u

V. Security.
w

X

3. Minutes: Architect will record and distribute meeting minutes.
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C. Preinstallation Conferences: Conduct a preinstallation conference at Project site
before each construction activity that requires coordination with other construction.

1.  Aftendees: |Installer and representatives of manufacturers and fabricators
involved in or affected by the installation and its coordination or integration with
other materials and installations that have preceded or will follow, shall attend the
meeting. Advise Architect of scheduled meeting dates. { N

2. Agenda: Review progress of other construction activities and preparatld ~f0r V
the particular activity under consideration, including requ1rements O_[_
following: K

The Contract Documents.
Options.

Related RFls.

Related Change Orders.
Purchases.

Deliveries.

Submittals.

Review of mockups.
Possible conflicts.
Compatibility problems.
Time schedules. v
Weather limitations. s &
Manufacturer's written recot:gmendatlons
Warranty requirements. ¢
Compatibility of materlals

\\ &

Temporary facilities @nd ontrols
Space and access 1lm
Regulations of éuthcmtles having jurisdiction.
Testing ;—xﬁ%nspecttng requirements.
lnstalJatlo sedures.

Coerdmat ith other work.

: qu1red performance results.
rotection of adjacent work.

SSETPTQETOIITATTSQMOALDTD

x

tection of construction and personnel.

3. ig—;c&jﬂ significant conference discussions, agreements, and disagreements,
Q== Jticluding required corrective measures and actions.

_ Reporting: Distribute minutes of the meeting to each party present and to parties
* who should have been present.

Do not proceed with installation if the conference cannot be successfully
concluded. Initiate whatever actions are necessary to resolve impediments to
performance of the Work and reconvene the conference at earliest feasible date.

"D. Progress Meetings: Conduct progress meetings at biweekly intervals. Coordinate
dates of meetings with preparation of payment requests.

1. Attendees: In addition to representatives of Owner and Architect, each
contractor, subcontractor, supplier, and other entity concerned with current
progress or involved in planning, coordination, or performance of future activities
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shall be represented at these meetings. All participants at the conference shall
be familiar with Project and authorized to conclude matters relating to the Work.

2. Agenda: Review and correct or approve minutes of previous progress meeting.
Review other items of significance that could affect progress. Include topics for
discussion as appropriate to status of Project.

a. Contractor's Construction Schedule: Review progress since the (lasts
meeting. Determine whether each activity is on time, ahead of schedulejor
behind schedule, in relation to Contractor's Construction Schedule.
Determine how construction behind schedule will be expedi Nsecure
commitments from parties involved to do so. Discuss whefher, Ggﬁé‘dule
revisions are required to ensure that current and subseqyém,__acﬁyities will
be completed within the Contract Time. {"' Y 4

1)  Review schedule for next period.

=

b. Review present and future needs of each :elntity’%prgsent, including the
following: 4 )

1}
y. .

1) Interface requirements.
2)  Sequence of operations. "
3)  Status of submittals. AV

4)  Deliveries.

5)  Off-site fabrication.
6) Access. y e
7)  Site utilization. “"éh___.fv”
8)  Temporary faglilitiesand controls.

9)  Work hours, '

10) Hazards,and'Yisks’

11) Progress ¢tlea Eng.

12) Quélity, and work standards.

13) ofcorrection of deficient items.

%

14)& bbservations.
15) gFls.
#6) Status of proposal requests.

.. 1% Pending changes.
%18)" Status of Change Orders.
419) Pending claims and disputes.
@ "7 20) Documentation of information for payment requests.

AN
‘*ﬁ%ﬁ' Minutes: Architect will record and distribute to Contractor the meeting minutes.
R4 Reporting: Distribute minutes of the meeting to each party present and to parties
' who should have been present.

a. Schedule Updating: Revise Contractor's Construction Schedule after each
progress meeting where revisions to the schedule have been made or
recognized. lIssue revised schedule concurrently with the report of each
meeting.
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1.6 REPORTING REQUIREMETNS
A.  The Contractor is required to check-in with the Owner's Representative on a weekly
basis (or as otherwise agreed upon). The Contractor will provide the Owner's

Representative with an anticipated work schedule, and the Owner’s Representative will

furnish the Contractor with a schedule of special events. This check-in is mandatonry,

and may not be accomplished by telephone or e-mail. £ N

. ﬁ-}_:‘._st..::-&ih?fl.
1.7 REQUESTS FOR INTERPRETATION (RFls) o
A.  Procedure: Immediately on discovery of the need for interpretation ‘of the: Contract

Documents, and if not possible to request interpretation at PrOJeﬁetlng prepare

and submit an RFI in the form specified. .

1. RFlIs shall originate with Contractor. RFis submltted by entities other than
Contractor will be returned with no response.

2. Coordinate and submit RFls in a prompt mar
Contractor's work or work of subcontractors. e,

(A
B. Content of the RFI: Include a detailed ebigrl_g_,j.’description of item needing
interpretation and the following:

1. Project name. £\

2. Date. V4 p,

3. Name of Contractor. Ly Vv

4. Name of Architect.

5.  RFI number, numbered, sequen‘t: ly.

6. Specification Section nufmber 4nd title and related paragraphs, as appropriate.

7. Drawing number an ﬁeta 'references, as appropriate.

8. Field dimensioné and cofditions, as appropriate.

9. Contractor's ""uggested solution(s). If Contractor's solution(s) impact the
Contract Jd ‘the Contract Sum, Contractor shall state impact in the RFI.

10. Contra\cto ature.

11. Attachments: nclude drawings, descriptions, measurements, photos, Product
Dafa, Sljop Drawings, and other information necessary to fully describe items
éé‘a mterpretatlon

C. _a‘copy Fls: CSI Form 13.2A,

N Identify each page of attachments with the RFI number and sequential page
number.

" Architect's Action: Architect will review each RFI, determine action required, and return

it. Allow seven working days for Architect's response for each RFIl. RFls received after
1:00 p.m. will be considered as received the following working day.

1. The following RFls will be returned without action:

a. Requests for approval of submittals.
b. Requests for approval of substitutions.
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C. Requests for coordination information already indicated in the Contract
Documents.

d. Requests for adjustments in the Contract Time or the Contract Sum.

e. Requests for interpretation of Architect's actions on submittals.

f. Incomplete RFls or RFis with numerous errors.

2. Architect's action may include a request for additional information, in which %ése_-f’-.__

Architect's time for response will start again. ,
3. Architect's action on RFls that may result in a change to the Contract Tl@glorahe
Contract Sum may be eligible for Contractor to submit Change Pr osal
according to Division 01 Section "Contract Modification Procedures®™ } L
he Contract

a. If Contractor believes the RFIl response warrants changex‘l
Time or the Contract Sum, notify Architect in wnt' g wnthm 10 days of
receipt of the RFI response. P

E.  On receipt of Architect's action, update the RFI log and 'mmedlately distribute the RFI
response to affected parties. Review response and nofify chltect within seven days if
Contractor disagrees with response. P

F.  RFI Log: Prepare, maintain, and submit a Egbular Iog of RFls organized by the RFI
number. Submit log weekly. Include the follom.?lng

Project name. { N

Name and address of Contractﬁr X\ :

Name and address of Architéct. # 27

RFI number including RF%w&hat Were dropped and not submitted.

RFI description.

Date the RFI was submltted

Date Architect's response, Was received.

Identification g Iated Minor Change in the Work, Construction Change

Directive, and powal Request, as appropriate.

&

ONOOhWN =

PART 2 - PRODU@(R‘U%@
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SECTION 013200 - CONSTRUCTION PROGRESS DOCUMENTATION

PART 1 - GENERAL

1.1 SUMMARY

A.  This Section includes administrative and procedural requirements for dolfumi'eq_ing te

progress of construction during performance of the Work, including the {6 Igﬁ% E

Contractor's Construction Schedule.
Submittals Schedulie.

Daily construction reports.

Monthly Progress reports.

Field condition reports.

ghRhwN =

B.  See Division 01 Section "Payment Procedures" forfsﬂbi ngthe Schedule of Values.

C. See Division 01 Section "Photographic Dogufjﬁ:,ﬁe}%lano " for submitting construction

photographs.
P,
1.2 DEFINITIONS N

A. Activity: A discrete part of a projs "'t'-;th%t can be identified for planning, scheduling,
monitoring, and controlling®, tfe nstruction project.  Activities included in a
construction schedule cons\umé?;_:}t_ﬁ'é and resources.

1. Critical au:ti\.fit'eﬁ'ﬁD e activities on the critical path. They must start and finish on
the planneq_.g%rwgs’fgﬁ and finish times.

2. Predecesé,:@g}kcgﬁit?: An activity that precedes another activity in the network.

3. Successor"ﬂggi_yity: An activity that follows another activity in the network.

B. CPM:ﬁ,ﬁgﬂritica& path method, which is a method of planning and scheduling a
constfuction project where activities are arranged based on activity relationships.

Network calculations determine when activities can be performed and the critical path
“Rroject.

[_Ltl al Path: The longest connected chain of interdependent activities through the
wnetwork schedule that establishes the minimum overall Project duration and contains

sf.‘qt‘ \:}
" v\ no float.
& r‘.
D

Float: The measure of leeway in starting and completing an activity.
1. Float time is not for the exclusive use or benefit of either Owner or Contractor,

but is a jointly owned, expiring Project resource available to both parties as
needed to meet schedule milestones and Contract completion date.
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E. Fragnet: A partial or fragmentary network that breaks down activities into smaller
activities for greater detail.

F.  Major Area: A story of construction, a separate building, or a similar significant
construction element.
1.3 SUBMITTALS

A.  Submittals Schedule: Submit three copies of schedule.
information in a tabular format:

1.  Scheduled date for first submittal. f’; "J v
2. Specification Section number and title. nRN\Y

3. Submittal category (action or informational). {;}R N

4. Name of subcontractor. A\ P,

5. Description of the Work covered. ,, N 4

6.  Scheduled date for Architect's final release or approval

B.  Preliminary Network Diagram: Submit two opaqums large enough to show entire
network for entire construction period. Show {6g|c~ s+fOr activities.

C. Contractor's Construction Schedule: Sﬂbnl_lt Rﬁo opaque copies of initial schedule,
large enough to show entire schedul; Tﬂ@g construction period.

1. Submit an electronic cop ﬂgf'schedu e, using software indicated, on CD-R, and
labeled to comply with uﬂ%ments for submittals. Include type of schedule
(Initial or Updated) an 'da !abel

%

D. Daily Construction -e e"I it two copies at weekly intervals,

E. Monthly Constru _tln - rogress Report: Submit three copies along with Request for
Payment. 4 4

F. Field Coqd?ii_gn Rerts: Submit two copies at time of discovery of differing conditions.

1.4 CO@RIINATION

'\.~

oqrcimate preparation and processing of schedules and reports with performance of
@structlon activities and with scheduling and reporting of separate contractors.

»Coordinate Contractor's Construction Schedule with the Schedule of Values, list of
% subcontracts, Submittals Schedule, progress reports, payment requests, and other
7,” required schedules and reports.

1. Secure time commitments for performing critical elements of the Work from
parties involved.

2. Coordinate each construction activity in the network with other activities and
schedule them in proper sequence.
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PART 2 - PRODUCTS

2.1 SUBMITTALS SCHEDULE
A.  Preparation: Submit a schedule of submittals, arranged in chronological order by dat€s
required by construction schedule. Include time required for review, resubm&(\}
ordering, manufacturing, fabrication, and delivery when establishing dates.

1. Coordinate Submittals Schedule with list of subcontracts, the ule of

Values, and Contractor's Construction Schedule. X
2. Submit concurrently with the first complete submittal of Contractor %@, struction

Schedule. % )

2.2 CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL :._; )

A. Time Frame: Extend schedule from date establlshed
of Final Completion. ' &

a ged. tby subm|SS|on of a schedule that
cifically authorized by Change Order.

1. Contract completion date shall not be I

shows an early completion date, unless SPE

B.  Activities: Treat each story or separate areagas a separate numbered activity for each
principal element of the Work. Comﬁf} ,\mth ihe following:

1. Activity Duration: Defing acti res so no activity is longer than 20 days, unless

specifically allowed by Architect.

2. Procurement Activit %iude procurement process activities for the following
long lead items,and a]o items, requiring a cycle of more than 60 days, as
separate actlwf lessin schedule. Procurement cycle activities include, but are not
limited to, Sk mlﬁals,ﬁapprovals purchasing, fabrication, and delivery.

3. Subn‘uital Re ' *w Time: Include review and resubmittal times indicated in
D!V[SIGn 01 Sctlon "Submittal Procedures" in schedule. Coordinate submittal
v w}nnes in Contractor's Construction Schedule with Submittals Schedule.
4 éetart and Testing Time: Include the appropriate number of days for startup
sting.

A Q:.j:S,ybstantlal Completion: Indicate completion in advance of date established for

N Substantial Completion, and allow time for Architect's administrative procedures
\;;*Q‘ necessary for certification of Substantial Completion.

'L{"{;.
- %Constr&ints: Include constraints and work restrictions indicated in the Contract
{ Documents and as follows in schedule, and show how the sequence of the Work is

AN : J’ affected.
1. Phasing: Arrange list of activities on schedule by phase.
2. Work under More Than One Contract: Include a separate activity for each
contract.
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2.3

24

3. Work by Owner: Include a separate activity for each portion of the Work

performed by Owner.
4. Work Restrictions: Show the effect of the following items on the schedule:

Coordination with existing construction.
Limitations of continued occupancies. f 4
Uninterruptible services. % ¢
Partial occupancy before Substantial Completion. Q\%
Use of premises restrictions.

Provisions for future construction.

Seasonal variations. Q
Environmental control.

Te@rooo0ooTp

5. Work Stages: Indicate important stages of constructlon fof%ach major portion of
the Work. y %

Milestones: Include milestones indicated in the Conf;?ct Documents in schedule,
including, but not limited to, the Notice to Proceed Stibstantial Completion, and Final
Completion. é

Contract Modifications: For each proposed é'bhtré:d sodification and concurrent with
its submission, prepare a time-impact analysis’ USmg fragnets to demonstrate the effect
of the proposed change on the overall r;ﬁ“‘e’et schedule.

CONTRACTOR'S CONSTRUCIC N SCHEDULE (GANTT CHART)

Bar Graph Schedule: Submit: a cg vErehenswe fully developed, horizontal Bar Graph,
Contractor's Construction® Schedule within 10 days of date established for the Notice of
Award. Base schedule onhwthe Preliminary Construction Schedule and whatever
updating and feedbdCk was received since the start of Project.

Preparation: Indleate ach significant construction activity separately. Identify first
workday ;;f{z:i week with a continuous vertical line.

1. Forsconstruction activities that require 3 months or longer to complete, indicate
‘an e‘s“timated completion percentage in 10 percent increments within time bar.

{...
.

&=

=
‘RFSPORTS

'%

»&A: Dany Construction Reports: Prepare a daily construction report recording the following

giia
b

$ “{/ * information concerning events at Project site:
¢ R

List of subcontractors at Project site.

Equipment at Project site.

Material deliveries.

High and low temperatures and general weather conditions.
Accidents.

Stoppages, delays, shortages, and losses.

OOk LN =
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7. Orders and requests of authorities having jurisdiction.
8. Services connected and disconnected.

B.  Monthly Construction Progress Reports: Prepare a monthly construction report to be
submitted along with requests for payment. Three copies of the Monthly Construction
Progress Reports shall be submitted to the Architect. The Architect will dlstrlﬁﬁ‘t’é
report to Owner. Monthly Construction Progress Reports shall record the follo ng“é ﬁ
information concerning events at Project site:

List of subcontractors at Project site. \ %
Equipment at Project site. ¢ X\ S
Material deliveries.

High and low temperatures and general weather conditions
Accidents.

Stoppages, delays, shortages, and losses.
Orders and requests of authorities having Junsdlctlon
Services connected and disconnected. '’

ONDO B WON A

C. Field Condition Reports: [Immediately on diSC _
conditions and the Contract Documents, preparee Lok bmlt a detailed report. Submit
with a request for interpretation. Include "8l detailed description of the differing
conditions, together with recommendatigfis*fer changing the Contract Documents.

PART 3 - EXECUTION )

4

3.1 CONTRACTOR'S CONSTRUCTIO SCHEDULE

A. Contractor's Constn{ n Schedule Updating: At monthly intervals, update schedule to
reflect actual cop onfprogress and activities. Issue schedule one week before
each regularly ‘progress meeting.

Rewse .schedule immediately after each meeting or other activity where revisions
iav een recognized or made. Issue updated schedule concurrently with the
P

ortiof each such meeting.
e a report with updated schedule that indicates every change, including,

- ut not limited to, changes in logic, durations, actual starts and finishes, and
actlwty durations.
~ As the Work progresses, indicate Actual Completion percentage for each activity.

3 ~ ¥ Distribution: Distribute copies of approved schedule to Architect Owner, separate
% contractors, testing and inspecting agencies, and other parties identified by Contractor
with a need-to-know schedule responsibility.

1. Post copies in Project meeting rooms and temporary field offices if applicable.

2. When revisions are made, distribute updated schedules to the same parties and
post in the same locations. Delete parties from distribution when they have
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completed their assigned portion of the Work and are no longer involved in
performance of construction activities.

END OF SECTION 013200

CONSTRUCTION PROGRESS DOCUMENTATION 013200 -6



LOADING DOCK RENOVATION DA LLC No. 011-049
TERRY CENTER PSYCHIATRIC BUILDING STATE No. MC3701000019

SECTION 013233 - PHOTOGRAPHIC DOCUMENTATION
PART 1 - GENERAL

11 SUMMARY \
& . h‘

A.  This Section includes administrative and procedural requirements for theoj_w‘lggv

1. Preconstruction photographs. ,f't---.
2. Periodic construction photographs. <°‘x | V¥

/

B.  See Division 01 Section "Closeout Procedures" for submlttlng'a;}?ag ‘gedla as Project
Record Documents at Project closeout. »4‘” p |
V /

C. See Division 01 Section "Demonstration and Tralnmg" ;or .:submlttlng videotapes of
demonstration of equipment and training of Owners'e) so;\mel

1.2 SUBMITTALS

A.  Key Plan: Submit key plan of Pro;ectég: with notation of vantage points marked for
location and direction of each photograp Indicate location (Section and Field) of
construction. Include same label mformatp as corresponding set of photographs.

B.  Construction Photographs: ’Sff}ne file of each photographic view within seven
days of taking photographs o

1. Format: Dlgltﬁféeep all photographlc images on a CD disc on site for review.
2. Identification; orresponding log, provide the following information keyed to
each phot§ fi‘[é%-v

a. @ame %ﬁPrOJect
e of Architect.

§ “WName of Contractor.
ate and time of day photograph was taken if not date stamped by camera.
e Descrlptlon of vantage point, indicating location, direction (by compass
point), and elevation or story of construction.
*f. Unique sequential identifier.
Digital Images: Submit a complete set of digital image electronic files as a
Project Record Document on CD-ROM. Identify electronic media with date
photographs were taken. Submit images that have same aspect ratio as the
sensor, uncropped.
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1.3 COORDINATION

A.  Auxiliary Services: Cooperate with photographer and provide auxiliary services
requested, including access to Project site and use of temporary facilities, including
temporary lighting required to produce clear, well-lit photographs without obscuring

shadows. 2PN
% W\

1.4 USAGE RIGHTS

A.  Obtain and transfer copyright usage rights from photographer to Owner fory unllmlted
reproduction of photographic documentation. h -

PART 2 - PRODUCTS

2.1 PHOTOGRAPHIC MEDIA

A. Digital Images: Provide images in uncompres;seé %% férmat produced by a digital
camera with minimum sensor size of 4.0 megaplxe s,and at an image resolution of not
less than 1024 by 768 pixels.

~ D
_ { A Y
PART 3 - EXECUTION yd \Q,J

31 CONSTRUCTION PHOTOGRAPFS)

A. General: Take photograp%%- sifg the maximum range of depth of field, and that are in
focus, to clearly shovf the Work. Photographs with blurry or out-of-focus areas will not
be accepted. N

n with each set of construction photographs that identifies each

1. Maintain key, pl.
ocation.

photagraphic ¥

B. Digit%["ﬂ’%gegi" Submit digital images exactly as originally recorded in the digital
camerw@out alteration, manipulation, editing, or modifications using image-editing

' software
‘%’\,:1; _ " Date and Time: Include date and time in filename for each image.
. \"%3? ~ Field Office Images: Maintain one set of images on CD-ROM in the field office at
- Project site, available at all times for reference. Identify images same as for
( .\ those submitted to Architect.

"= C. Preconstruction Photographs: Before starting construction, take, digital photographs of

Project site and surrounding properties, including existing items to remain during
construction, from different vantage points, as directed by Architect.
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1. Flag excavation areas and construction limits before taking construction
photographs.

END OF SECTION 013@
= T

2. Take a minimum of eight photographs to show existing conditions adjacent to
property before starting the Work.

3. Take a minimum of eight photographs of adjoining fields to accurately record
physical conditions at start of construction. {‘: A

Periodic Construction Photographs: Take 12, digital photographs bi- weeklyW h#f
timing each month adjusted to coincide with the cutoff date associated lth sach
Application for Payment. Select vantage points to show status of copsty, -on_..and
progress since last photographs were taken. Photographs must adcompany each
monthly request for payment. ] @_@* '

Additional Photographs: Architect may issue requests for addﬁbnal photographs in
addition to periodic photographs specified. N»

1. Three days' notice will be given, where feasible.

2. In emergency situations, take additional photogr |th|n 24 hours of request.

3 Circumstances that could require addltlongr ographs include, but are not
limited to, the following:

‘._;,-

a.  Special events planned at Project

b.  Immediate follow-up when pn snte events result in construction damage or
losses.

C. Photographs to be tak{é{at fabrlcatlon locations away from Project site.
These photographs are V%J,rbject to unit prices or unit-cost allowances.

d.  Substantial Com etlon ‘of 3"major phase or component of the Work.

Extra record phot aphs at time of final acceptance.

Owner's reques for $pecial publicity photographs.

o

&
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SECTION 013300 - SUBMITTAL PROCEDURES

PART 1 - GENERAL

Q

11 SUMMARY
,9 &
A.  This Section includes administrative and procedural requirements for submxtt Shop
Drawings, Product Data, Samples, and other submittals. 4
B. See Division 01 Section "Construction Progress Documentanon": foubmittlng

schedules and reports, including Contractor's Construction Schecfu EN,

C. See Division 01 Section "Photographic Documentatlon" fcr submlttmg construction
photographs. . v

"\':: ,__.‘:_'._
D. See Division 01 Section "Quality Requirements" rcr\éubmitﬂng test and inspection
reports and for mockup requirements.
_ " g;
E.  See Division 01 Section "Closeout Procedures" for submlttmg warranties.

F.  See Division 01 Section "Project Recomglments for submitting Record Drawings,
Record Specifications, and Record Prodﬁh@v ta

1.2 DEFINITIONS

A.  Action Submittals: Wr Aé,tten anc[ graphlc information that requires Architect's responsive
action. >

B.  Informational Submlttalgf Written information that does not require Architect's
responsiv jctlon Submlttals may be rejected for not complying with requirements.

1.3 SUBMITTAL PROCEDURES
&oor "“éﬁiﬁh: Coordinate preparation and processing of submittals with performance
ofgonstruction activities.

Coordinate each submittal with fabrication, purchasing, testing, delivery, other
submittals, and related activities that require sequential activity.

Coordinate transmittal of different types of submittals for related parts of the
Work so processing will not be delayed because of need to review submittals
concurrently for coordination.

a. Architect reserves the right to withhold action on a submittal requiring
coordination with other submittals until related submittals are received.
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B.  Submittals Schedule: Comply with requirements in Division 01 Section "Construction
Progress Documentation" for list of submittals and time requirements for scheduled
performance of related construction activities.

C. Processing Time: Allow enough time for submittal review, including time for
resubmittals, as follows. Time for review shall commence on Architect's receu:f)it of
submittal. No extension of the Contract Time will be authorized because of failure | to’ ;
transmit submittals enough in advance of the Work to permit processing, lnc[ud[ ig="
resubmittals. >

1. Initial Review: Allow 15 days for initial review of each submittal. ’-ﬂllow a dttlonal
time if coordination with subsequent submittals is required. Ar@ tect will advise
Contractor when a submittal being processed must be delax ordlnatlon

2. Intermediate Review: If intermediate submittal is neces ary

p ss it in same
manner as initial submittal. 4
3.  Resubmittal Review: Allow 15 days for review of each resubpni
{, %
D. Identification: Place a permanent label or title block on‘f‘eacﬁi-submittal for identification.

‘&
1. Indicate name of firm or entity that prepared § ach gubmlttal on label or title block.
2. Provide a space approximately 6 by 8 mches Cﬂﬁ@ by 200 mm) on label or beside
title block to record Contractor's review and approval markings and action taken

by Architect. N\
3. Include the following mformatlon\gg Iabei for processing and recording action
taken: : {
o~ :*’
a.  Project name. \ L o )
b. Date. =~
c. Nameand address}f Archltect
d. Name an__d_.address f Contractor.
e. Name afd adldress of subcontractor.
f. Na e‘%md address of supplier.
g. ie of thanufacturer.
h. &Subm- al’ ‘humber or other unique identifier, including revision identifier.

_ . Submittal number shall use Specification Section number followed by

a decimal point and then a sequential number (e.g., 061000.01).
Resubmittals shall include an alphabetic suffix after another decimal
point (e.g., 061000.01.A).

Number and title of appropriate Specification Section.
Drawing number and detail references, as appropriate.
Location(s) where product is to be installed, as appropriate.
Other necessary identification.

E. Deviations: Highlight, encircle, or otherwise specifically identify deviations from the
Contract Documents on submittals.
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F.  Additional Copies: Unless additional copies are required for final submittal, and unless
Architect observes noncompliance with provisions in the Contract Documents, initial
submittal may serve as final submittal.

1. Additional copies submitted for maintenance manuals will be marked with action
taken and will be returned C
G. Transmittal: Package each submittal individually and appropriately for transmzttal@ ﬁ

handling. Transmit each submittal using a transmittal form. Architect wil @s‘card
submittals received from sources other than Contractor. -

1. Transmittal Form: Use AIA Document G810 or CSI Form 12. ‘]A

H.  Resubmittals: Make resubmittals in same form and numbe%@\»copies as initial
submittal. &

% 4

ot

1. Note date and content of previous submittal.
2. Note date and content of revision in label or tltle

of revision. "
3z Resubmit submittals until they are marked Approved or Approved as noted”

:%and clearly indicate extent

Distribution:  Furnish copies of final submlﬂéﬁ to manufacturers, subcontractors,
suppliers, fabricators, installers, authorities" hawng":‘jurlsdlctlon and others as necessary
for performance of construction ac?hes Show distribution on transmittal forms.

J. Use for Construction: Use onlys, mﬁybmlttals with mark indicating " Approved or
Approved as noted " taken by Archtte

14 CONTRACTOR'S USE OF A t ITECT'S CAD FILES

provided to Cofitr (for Contractor's use in connection with Project, subject to the
following CODdlth

,.

1. Go rador must provide Delaware Architects, LLC (DALLC) with an executed
@e of liability form as provide by DALLC.
b

A. General: At (@ \‘acfgrs written request, copies of Architect's CAD files will be

PART 2 PRODUCTS

oy

2.4/~ ACTION SUBMITTALS

General: Prepare and submit Action Submittals required by individual Specification
Sections.

B. Product Data: Collect information into a single submittal for each element of
construction and type of product or equipment.
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1. If information must be specially prepared for submittal because standard printed
data are not suitable for use, submit as Shop Drawings, not as Product Data.

2. Mark each copy of each submittal to show which products and options are
applicable.

3. Include the following information, as applicable:

Manufacturer's written recommendations.
Manufacturer's product specifications.
Manufacturer's installation instructions.
Manufacturer's catalog cuts.

Wiring diagrams showing factory-installed wiring.
Printed performance curves.

Operational range diagrams. o\
Compliance with specified referenced standards P N4
Testing by recognized testing agency.

S@meaooTp

4, Number of Copies: Submit three copies of Brfoduct 5‘é:t"a, unless otherwise
indicated. Architect will return two copies. Mark ypfanderetain one returned copy
as a Project Record Document. .y

C. Shop Drawings: Prepare Project-specific mfarmatlon ’drawn accurately to scale. Do
not base Shop Drawings on reproductions of\{he Contract Documents or standard
printed data. f N

L Preparation: Fully illustrate, requ;rements in the Contract Documents. Include
the following information @:ap Ilcable

Dimensions. o ,fx
Identification of: products
Fabncatlon and installation drawings.
Roughlng infand setting diagrams.
erLng dlagrqms showing field-installed wiring, including power, signal, and
contrgl ANIFING.
f hopwarK manufacturing instructions.
TFemplates and patterns.
“%, Schedules.
‘Notation of coordination requirements.
wes?Notation of dimensions established by field measurement.
Relationship to adjoining construction clearly indicated.
Seal and signature of professional engineer if specified.
Wiring Diagrams: Differentiate between manufacturer-instalied and field-
installed wiring.

®apow

T 1 2.  Sheet Size: Except for templates, patterns, and similar full-size drawings, submit
Nt Shop Drawings on sheets at least 8-1/2 by 11 inches but no larger than 30 by 40
inches.

3 Number of Copies: Submit two opaque (bond) copies of each submittal.
Architect will return one copy.
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D. Samples: Submit Samples for review of kind, color, pattern, and texture for a check of
these characteristics with other elements and for a comparison of these characteristics
between submittal and actual component as delivered and installed.

1. Transmit Samples that contain multiple, related components such as accessorles
together in one submittal package.
héﬁ “t

2. ldentification: Attach label on unexposed side of Samples that includes'
following:

a Generic description of Sample.
b Product name and name of manufacturer.

C. Sample source.

d Number and title of appropriate Specification Section:_._,_

quality-control comparisons throughout the course nstruction activity.
Sample sets may be used to determine fn]al accep nce of construction
associated with each set. e

4. Samples for Initial Selection: Submit mankﬁ‘acfu ers coIor charts consisting of
units or sections of units showing the fuII rane 0§ colors, textures, and patterns
available. e

3 Disposition: Maintain sets of approved Samples at :5151 e, available for

a. Number of Samples: Su‘tg[ﬁ"f"tane fuﬂ set(s) of available choices where
color, pattern, texture, or.si r Gharacteristics are required to be selected
from manufacturer's prodmﬁﬁe. Architect will return submittal with
options selected. \ 4

5. Samples for Venflcation .§gbmlt full-size units or Samples of size indicated,
prepared from same, materlal to be used for the Work, cured and finished in
manner specifigd, an?l physmally identical with material or product proposed for
use, and that -fi__ ow full range of color and texture variations expected. Samples
include, b o4l“m|ted to, the following: partial sections of manufactured or
fabrlcate nents; small cuts or containers of materials; complete units of
repetitively materials swatches showing color, texture, and pattern; color

ran ths and components used for independent testing and inspection.

umber of Samples: Submit three sets of Samples. Architect will retain
“two Sample sets; remainder will be returned.

E_ K‘F’ 0Quct Schedule or List: As required in individual Specification Sections, prepare a
. ’?W tten summary indicating types of products required for the Work and their intended
___\_‘locatlon

LI Number of Copies: Submit three copies of product schedule or list, unless
otherwise indicated. Architect will return two copies.

F.  Submittals Schedule: Comply with requirements specified in Division 01 Section
"Construction Progress Documentation."
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G. Application for Payment: Comply with requirements specified in Division 01 Section
"Payment Procedures."

H.  Schedule of Values: Comply with requirements specified in Division 01 Section
"Payment Procedures."

Sy

Subcontract List: Prepare a written summary identifying individuals or firms propof{ed‘{’;-
for each portion of the Work, including those who are to furnish products or e‘_ggilpm‘e‘nt-.-f’
fabricated to a special design. %“"3 o

1. Number of Copies: Submit three copies of subcontractor list, ur_-j]esé"‘-{:f\\'ieﬁmise
indicated. Architect will return two copies. ; ;

2.2 INFORMATIONAL SUBMITTALS {‘\ ‘
A.  General: Prepare and submit Informational Submittalsseg uire‘"& by other Specification
Sections. ey,

1. Number of Copies: Submit two copies, r§ each iéubmittal, unless otherwise
indicated. Architect will not return copigg. , s
2. Certificates and Certifications: Provide% notarized statement that includes
signature of entity responsible forspreparing certification.  Certificates and
certifications shall be signed by ‘an officer or other individual authorized to sign
documents on behalf of that e tity. AV 4
3. Test and Inspection Reports: “€omply with requirements specified in Division 01
Section "Quality Requi[ements,_" 4

B.  Coordination Drawings: *Cor;f’p‘{y
"Project Management.and Cogrdination."

C. Contractor's Coq;tc&btiéqﬁchedule: Comply with requirements specified in Division 01
Section "Constﬁa\%fhi:frﬁgress Documentation."

y _.(?:ﬁf’ o
D.  Qualification, Data: * Prepare written information that demonstrates capabilities and
experﬁne%o\ffﬂrm or person. Include lists of completed projects with project names
and addresses, names and addresses of architects and owners, and other information

spéE;i_“_ ed, 4

E. \x(géhdiné Certificates: Prepare written certification that welding procedures and

grsonnel comply with requirements in the Contract Documents. Submit record of
_ WWelding Procedure Specification (WPS) and Procedure Qualification Record (PQR) on
" AWS forms. Include names of firms and personnel certified.

_ F. Installer Certificates: Prepare written statements on manufacturer's letterhead
certifying that Installer complies with requirements in the Contract Documents and,
where required, is authorized by manufacturer for this specific Project.
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G. Manufacturer Certificates: Prepare written statements on manufacturer's letterhead
certifying that manufacturer complies with requirements in the Contract Documents.
Include evidence of manufacturing experience where required.

H. Product Certificates: Prepare written statements on manufacturer's Ietterhead
certifying that product complies with requirements in the Contract Documents. *

Material Certificates: Prepare written statements on manufacturer's Iette ead
certifying that material complies with requirements in the Contract Document_g_; s

J. Material Test Reports: Prepare reports written by a qualified testing ag
agency's standard form, indicating and interpreting test resu ts*zo_a@a erlal for
compliance with requirements in the Contract Documents. 3

K. Product Test Reports: Prepare written reports indicating cun’eq. ,p_ duct produced by
manufacturer complies with requirements in the Contract Documents Base reports on
evaluation of tests performed by manufacturer and wiffe ssed" By a qualified testing
agency, or on comprehensive tests performed by a quﬁl& testing agency.

L. Research/Evaluation Reports:  Prepare wri ten evidence, from a model code
organization acceptable to authorities having | risdiction, that product complies with
building code in effect for Project. {{

M.  Preconstruction Test Reports: Prepare repor’cs written by a qualified testing agency, on
testing agency's standard form, md;catmg and interpreting results of tests performed
before installation of product, for comphance with performance requirements in the
Contract Documents. . -

N.  Compatibility Test Reporfs, F’repare reports written by a qualified testing agency, on
testing agency's standard formfindicating and interpreting results of compatibility tests
performed before iélatlon of product. Include written recommendations for primers
and substrate prep% or)»needed for adhesion.

O. Field Tesﬁepoﬁ& fsPrepare reports written by a qualified testing agency, on testing
agency's ndard form, indicating and interpreting results of field tests performed
either duuggw?hgtallatlon of product or after product is installed in its final location, for
comp ince.wlth requirements in the Contract Documents.

P. Mainienance Data: Prepare written and graphic instructions and procedures for
°‘ﬂp tion and normal maintenance of products and equipment. Comply with
“requirements specified in Division 01 Section "Operation and Maintenance Data."

%
%Desngn Data: Prepare written and graphic information, including, but not limited to,
'?? performance and design criteria, list of applicable codes and regulations, and

calculations. Include list of assumptions and other performance and design criteria and

a summary of loads. Include load diagrams if applicable. Provide name and version of

software, if any, used for calculations. Include page numbers.

x-'—'

R.  Manufacturer's Instructions: Prepare written or published information that documents
manufacturer's recommendations, guidelines, and procedures for installing or operating
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a product or equipment. Include name of product and name, address, and telephone
number of manufacturer.

S.  Manufacturer's Field Reports: Prepare written information documenting factory-
authorized service representative's tests and inspections. Include the following, as
applicable: ,;.:5“-" k.

1. Statement on condition of substrates and their acceptability for |nstallatloq:‘of:-:~"’
product. Rl

2. Summary of installation procedures being followed, whether they c%n%y W|th
requirements and, if not, what corrective action was taken

3. Results of operational and other tests and a statement of,,;w.
performance complies with requirements. 2

,thg_{_‘___ Jobserved

T. Insurance Certificates and Bonds: Prepare written mformatleﬁ lﬁdlcatmg current status
of insurance or bonding coverage. Include name of entity ve?ed by insurance or
bond, limits of coverage, amounts of deductibles, if any, and terﬁ%‘ of the coverage.

U. Construction Photographs: Comply with requwe ﬁs pec&fled in Division 01 Section
"Photographic Documentation."

V.  Material Safety Data Sheets (MSDSs): Submftxlnformatlon directly to Owner; do not

submit to Architect. <; -

1. Architect will not review submlttal ;} include MSDSs and will return them for
resubmittal. {

2.3 DELEGATED DESIGN 4, @

Ny

\.f

ign Criteria: Where professional design services or certifications
nal? are specifically required of Contractor by the Contract
ucts and systems complying with specific performance and

A.  Performance and D
by a design profes
Documents, prowde “pr
design cri #ﬂa mdlcaied

1. ,«vcutené@ndlcated are not sufficient to perform services or certification required,

ubmt a written request for additional information to Architect.

B. D\glegated Design Submittal: In addition to Shop Drawings, Product Data, and other

\Qggared submittals, submit three copies of a statement, signed and sealed by the

onsible design professional, for each product and system specifically assigned to
ontractor to be designed or certified by a design professional.

1. Indicate that products and systems comply with performance and design criteria
in the Contract Documents. Include list of codes, loads, and other factors used in
performing these services.
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PART 3 - EXECUTION

3.1 CONTRACTOR'S REVIEW

A. Review each submittal and check for coordination with other Work of the Contract @nd :
for compliance with the Contract Documents. Note corrections and field dimens@ns* ;
Mark with approval stamp before submitting to Architect. N

B. Approval Stamp: Stamp each submittal with a uniform, approval stamp
Project name and location, submittal number, SpeC|f|cat|on Sectlon tttfé and,
name of revnewer date of Contractor's approval, and statement ing thaft’submﬂtal

Documents.

3.2 ARCHITECT'S ACTION

A. General: Architect will not review submittals that*dt J
stamp and will return them without action. E )
\.:‘q:"f.‘_‘:'gl:

B. Action Submittals: Architect will review ea&%submittal, make marks to indicate
corrections or modifications required, and*retur Architect will stamp each submittal

with an action stamp and will mark ,stamp appropnate!y to indicate action taken, as

\to ear Contractor's approval

follows: i ﬁ“}

1. “Approved” or “Approved as ﬁ’lted" indicates “Fabrication/Installation may be
undertaken. Approva’ltdoes not authorize changes to the Contract Sum or
Contract Time” doe§ it relieve the contractor from their responsibility for

review and verf;c ationythat submittal meets the requirements set forth in the
construction doc;ments

2. “‘Revise 1- -submlt” or ‘Rejected” indicates “Fabrication and/or installation
MAY NOT De, unidertaken. In resubmitting, limit corrections to items marked.

.;;V\,

v'wlapproval neither extends nor alters any contractual obligations of the
Architect/Engineer or Contractor.

C. 1hfﬂ{m3tlonal Submittals: Architect will review each submittal and will not return it, or
itk return it if it does not comply with requirements. Architect will forward each
Qg mlttal to appropriate party.

“ Partial submittals are not acceptable, will be considered nonresponsive, and will be
returned without review.
\ }

Submittals not required by the Contract Documents may not be reviewed and may be
discarded.

END OF SECTION 013300
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SECTION 014000 - QUALITY REQUIREMENTS

PART 1 - GENERAL

1.1 SUMMARY

>

A.  This Section includes administrative and procedural requirements for quahtyassur \ee

and quality control. {“‘m

B. Testing and inspecting services are required to verify compllance“wrt glrements
specified or indicated. These services do not relieve Contrac r of re§p0n5|blllty for
compliance with the Contract Document requirements. o’

1. Specified tests, inspections, and related actions do not 1[1\n}it Contractor's other

quality-assurance and -control procedures that fa*c;lttate ‘compliance with the
«x, o

Contract Document requirements.
2. Requirements for Contractor to provide qu |ty a SUrance and -control services
required by Architect, Owner, or authoriti€s hiaving jurisdiction are not limited by

provisions of this Section. \;-, ,e

C.  See Divisions 02 through 33 Sections fgf"

1.2 DEFINITIONS

A.  Quality-Assurance Services: ‘Activmes actions, and procedures performed before and
during execution of the® Work to guard against defects and deficiencies and
substantiate that prop: sed cohstructlon will comply with requirements.

€

B.  Quality-Control ﬁerw Tests, inspections, procedures, and related actions during
and after execuﬁon ofjthe Work to evaluate that actual products incorporated into the
Work and ¢ mplefed ‘construction comply with requirements. Services do not include
contract &n cement activities performed by Architect.

orgtory IMockups Full-size, physical assemblies that are constructed at testing

faCl' tc verlfy performance characterlstlcs

.' onstruction Testing: Tests and inspections that are performed specifically for the
':"“""Project before products and materials are incorporated into the Work to verify

-,

_‘performance or compliance with specified criteria.

L ) Product Testing: Tests and inspections that are performed by an NRTL, an NVLAP, or
a testing agency qualified to conduct product testing and acceptable to authorities
having jurisdiction, to establish product performance and compliance with industry
standards.

F. Source Quality-Control Testing: Tests and inspections that are performed at the
source, i.e., plant, mill, factory, or shop.
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Field Quality-Control Testing: Tests and inspections that are performed on-site for
installation of the Work and for completed Work.

Testing Agency: An entity engaged to perform specific tests, inspections, or both.
Testing laboratory shall mean the same as testing agency.

Installer/Applicator/Erector: Contractor or another entity engaged by Contractor asﬁéri A,
employee, Subcontractor, or Sub-subcontractor, to perform a particular construc"ﬂgn__:__’

operation, including installation, erection, application, and similar operations. | \

1. Using a term such as "carpentry" does not imply that certam cons ruct:cm
activities must be performed by accredited or unionized dtulduals of a
corresponding generic name, such as “carpenter." It also doesy otﬂlmply that
requirements specified apply exclusively to trades people.l“ the gorresponding

generic name.

Experienced: When used with an entity, "experienced! meansfhaving successfully
completed a minimum of five previous projects similardn size and scope to this Project;
being familiar with special requirements indic ted and having complied with
requirements of authorities having jurisdiction. < -

‘\‘l
.lb

CONFLICTING REQUIREMENTS o~
,/*'

General: If compliance with two or mmre %tandards is specified and the standards
establish different or conflicting requireme %ﬁfs for minimum quantities or quality levels,
comply with the most stringent qwrement Refer uncertainties and requirements that
are different, but apparently egtial? 'fO;AFChIteCt for a decision before proceeding.
o

Minimum Quantity or ngﬁg Lévels The quantity or quality level shown or specified
shall be the m|n|mum rovided or performed. The actual installation may comply
exactly with the mlnlmum guantity or quality specified, or it may exceed the minimum
..f_{To comply with these requirements, indicated numeric values
imum, as appropriate, for the context of requirements. Refer
“hitect for a decision before proceeding.

Qualﬁcatlon Data: For testing agencies specified in "Quality Assurance" Article to

lonstrate their capabilities and experience. Include proof of qualifications in the
of a recent report on the inspection of the testing agency by a recognized

"I, authority.

Reports: Prepare and submit certified written reports that include the following:

Date of issue.

Project title and number.

Name, address, and telephone number of testing agency.
Dates and locations of samples and tests or inspections.
Names of individuals making tests and inspections.

aokrwn =
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6. Description of the Work and test and inspection method.

7. Identification of product and Specification Section.

8. Complete test or inspection data.

9.  Test and inspection results and an interpretation of test results.

10. Record of temperature and weather conditions at time of sample taking and
testing and inspecting. .

11. Comments or professional opinion on whether tested or inspected Work comphes\%,
with the Contract Document requirements. N R

12.  Name and signature of laboratory inspector. N

13.  Recommendations on retesting and reinspecting. Q\

C. Permits, Licenses, and Certificates: For Owner's records, submit cople;&Y permlts
licenses, certifications, inspection reports, releases, jurisdictional settlements notices,
receipts for fee payments, judgments, correspondence, fec orgs'_; and S|m|Iar
documents, established for compliance with standards and Tegl t@tio’hs bearing on
performance of the Work. N )

1.5 QUALITY ASSURANCE

A.  General: Qualifications paragraphs in this Ag tcle estabtlsh the minimum qualification
levels required; individual Specification Sectior %;?ectfy additional requirements.

B. Installer Qualifications: A firm or lndlwdctal experienced in installing, erecting, or
assembling work similar in material Gd”eagn and extent to that indicated for this Project,
whose work has resulted in o ﬁs ,lfctlon with a record of successful in-service
performance. v

C.  Manufacturer Qualificatiogs: A tr‘m-'-'-experienced in manufacturing products or systems
similar to those indicated for this Project and with a record of successful in-service

performance, as weﬂ‘é”s suffi‘é'“iem production capacity to produce required units.

D.  Fabricator Qualifica tions A firm experienced in producing products similar to those
indicated for. thlseé'rqect and with a record of successful in-service performance, as
well as SL}ﬂ{QIent production capacity to produce required units.

E. Profefel‘c%‘al Engineer Qualifications: A professional engineer who is legally qualified
to pra ‘g;’:ﬁ n jurisdiction where Project is located and who is experienced in providing
englne g services of the kind indicated. Engineering services are defined as those

\ e:formed for installations of the system, assembly, or product that are similar to those
lndlcated for this Project in material, design, and extent.
\_
.fss*%'i"estlng Agency Qualifications: An NRTL, an NVLAP, or an independent agency with
h the experience and capability to conduct testing and inspecting indicated, as
" documented according to ASTM E 548; and with additional qualifications specified in
v individual Sections; and where required by authorities having jurisdiction, that is
acceptable to authorities.

1. NRTL: A nationally recognized testing laboratory according to 29 CFR 1910.7.
2. NVLAP: A testing agency accredited according to NIST's National Voluntary
Laboratory Accreditation Program.

QUALITY REQUIREMENTS 014000 -3



LOADING DOCK RENOVATION DA LLC No. 011-049
TERRY CENTER PSYCHIATRIC BUILDING STATE No. MC3701000019

G. Factory-Authorized Service Representative Qualifications: An authorized
representative of manufacturer who is trained and approved by manufacturer to inspect
installation of manufacturer's products that are similar in material, design, and extent to
those indicated for this Project.

H.  Laboratory Mockups: Comply with requirements of preconstruction testing and those
specified in individual Sections in Divisions 02 through 49. i

1.6 QUALITY CONTROL
A.  Owner Responsibilities: Where quality-control services are mdlcafgg;as Owners
responsibility, Owner will engage a qualified testing agency to perfonn these ervices.

1. Owner will furnish Contractor with names, addresses, and\ hone numbers of
testing agencies engaged and a description of types" ':'.__ *testmg and inspecting
they are engaged to perform.

2.  Costs for retesting and reinspecting constructio@; repiaces or is necessitated

oC

by work that failed to comply with the Contrac ents will be charged to
Contractor. ] E

B. Tests and inspections not explicitly assigned® \{0 {)wner are Contractor's responsibility.
Unless otherwise indicated, provide 9ua|;ty~cantrol services specified and those
required by authorities havmg Jurlsdlctlonh% rform quality-control services required of
Contractor by authorities having Jurlsdic\fl%jwether specified or not.

1. Where services are indigdfed as ontractor's responsibility, engage a qualified
testing agency to perfor,n%athes% quality-control services.
" L.. =
a. Contractor shallpot employ same entity engaged by Owner, unless agreed
toin wnﬁpg by Owrer.

2. Notify testing age\gé?es at least 24 hours in advance of time when Work that
requires testing or inspecting will be performed.

3. Whe quallfy-:'control services are indicated as Contractor's responsibility, submit
a certifigd written report, in duplicate, of each quality-control service.

4. %ﬁl@g d inspecting requested by Contractor and not required by the Contract
%ocu ents are Contractor's responsibility.

_ additional copies of each written report directly to authorities having

jJUrisdiction, when they so direct.

nC. a{Manufacturers Field Services: Where indicated, engage a factory-authorized service
i ‘?'epresentatlve to inspect field-assembled components and equipment installation,
including service connections. Report results in writing as specified in Division 01
Section "Submittal Procedures."

D. Retesting/Reinspecting: Regardless of whether original tests or inspections were
Contractor's responsibility, provide quality-control services, including retesting and
reinspecting, for construction that replaced Work that failed to comply with the Contract
Documents.
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E. Testing Agency Responsibilities: Cooperate with Architect and Contractor in
performance of duties. Provide qualified personnel to perform required tests and

inspections.

1. Notify Architect and Contractor promptly of irregularities or deficiencies observed
in the Work during performance of its services. .

2. Determine the location from which test samples will be taken and in which in@ﬁ;
tests are conducted. ) J

3. Conduct and interpret tests and inspections and state in each repoﬁwhether
tested and inspected work complies with or deviates from reqwrements

4. Submit a certified written report, in duplicate, of each test, lnspectlon \Eélmllar
quality-control service through Contractor. -

5. Do not release, revoke, alter, or increase the Contract Docu -enﬁeqmrements or
approve or accept any portion of the Work.

6. Do not perform any duties of Contractor.

F.  Associated Services: Cooperate with agencies perforr‘gmg requ;rgé tests, inspections,
and similar quality-control services, and provide re‘asohabte auxmary services as
requested. Notify agency sufficiently in advance o-pratlons to permit assignment of
personnel. Provide the following: -

1. Access to the Work.

2. Incidental labor and facilities necessarx to facllltate tests and inspections.

3 Adequate quantities of representgttve&samples of materials that require testing
and inspecting. Assist agencysn o rﬁng samples.

4. Facilities for storage and fleid 'cunngx ?test samples.

5. Delivery of samples to tegting agercies

6. Preliminary design mix«r6 ,-,; for use for material mixes that require control by
testing agency. o % '

7. Security and prutectlon fol‘ samples and for testing and inspecting equipment at
Project site. _;ff »

G. Coordination: ""%rdjnatgsequence of activities to accommodate required quality-
assurance and -eontfol services with a minimum of delay and to avoid necessity of
removing, a’nd replé%f'ﬁg construction to accommodate testing and inspecting.

{A‘%dule times for tests, inspections, obtaining samples, and similar activities.

-:ECI}!\L TESTS AND INSPECTIONS

_Spemal Tests and Inspections: Conducted by a qualified testing agency or special
4 "=, Inspector as required by authorities having jurisdiction, as indicated in individual
% Specification Sections, and as follows:

1. Verifying that manufacturer maintains detailed fabrication and quality-control
procedures and reviewing the completeness and adequacy of those procedures
to perform the Work.

2. Notifying Architect and Contractor promptly of irregularities and deficiencies
observed in the Work during performance of its services.
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3. Submitting a certified written report of each test, inspection, and similar quality-
control service to Architect with copy to Contractor and to authorities having
jurisdiction.

4.  Submitting a final report of special tests and inspections at Substantial
Compiletion, which includes a list of unresolved deficiencies.

5. Interpreting tests and inspections and stating in each report whether tested and
inspected work complies with or deviates from the Contract Documents.

6. Retesting and reinspecting corrected work.

PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION

3.1 REPAIR AND PROTECTION

A.  General: On completion of testing, inspecting, sa
repair damaged construction and restore substrat%s and.fini

. :
1. Provide materials and comply with in8! étioﬁ‘“ﬁﬁéquirements specified in other
Specification Sections. Restore patched areas and extend restoration into
adjoining areas with durable seamg that are as invisible as possible.

B.  Protect construction exposed by 0 ua 1t§ control service activities.

C. Repair and protection are %ntracforsrespon3|blllty, regardless of the assignment of
responsibility for quality-cont envices

END OF SECTION 014000 <
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SECTION 014200 - REFERENCES
PART 1 - GENERAL

1.1 DEFINITIONS “*K o

A.  General: Basic Contract definitions are included in the Conditions of the ‘Qiggt:;ss‘%

-

B. "Approved™ When used to convey Architect's action on Contraqg‘ :Ebmittals,

applications, and requests, "approved" is limited to Arcm;ecti”‘s‘._‘: Jties  and

~

responsibilities as stated in the Conditions of the Contract. % AN,

C. "Directed": A command or instruction by Architect. Other term$ including "requested,”
"authorized,” "selected," "required,” and "permitted" srave the” same meaning as
"directed." -

e N
D. ‘Indicated": Requirements expressed by graphic fepreSentations or in written form on

Drawings, in Specifications, and in other Cogffagtpgments. Other terms including
"shown," "noted," "scheduled," and "specified""ma:ye the same meaning as "indicated."

E.  "Regulations". Laws, ordinances, st gé:[esT'-and lawful orders issued by authorities
having jurisdiction, and rules, cogv‘énjgion%,;rand agreements within the construction
industry that control performance fth’é V}{or’k.

F "Furnish™:  Supply and déli\g_é‘?j@ F;roject site, ready for unloading, unpacking,
assembly, installation, and,similar Gperations.

G. 'Install": Operationgfgiﬁrojéét'éite including unloading, temporarily storing, unpacking,
assembiling, erepti_ngj";g\jﬂlaging, anchoring, applying, working to dimension, finishing,

curing, protectin'g, ____c'ilegﬁ“l' , and similar operations.
H. "Provide"ﬁrnish &nd install, complete and ready for the intended use.
L. "Projq%tléitg“: "Space available for performing construction activities. The extent of

Proj &gﬁ_ﬁgﬁis shown on Drawings and may or may not be identical with the description
:&Q%{é}rid on which Project is to be built.

\JNDUSTRY STANDARDS

Applicability of Standards: Unless the Contract Documents include more stringent
requirements, applicable construction industry standards have the same force and
effect as if bound or copied directly into the Contract Documents to the extent
referenced. Such standards are made a part of the Contract Documents by reference.

B.  Publication Dates: Comply with standards in effect as of date of the Contract
Documents unless otherwise indicated.

REFERENCES 014200 - 1
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C. Copies of Standards: Each entity engaged in construction on Project should be
familiar with industry standards applicable to its construction activity. Copies of
applicable standards are not bound with the Contract Documents.

1. Where copies of standards are needed to perform a required construction
activity, obtain copies directly from publication source. {E* 2

\:st::‘
llllll ' w L

A.  Industry Organizations: Where abbreviations and acronyms are used il Speqf’ eatlons
or other Contract Documents, they shall mean the recognized nz meof t}@ entities
indicated in Thomson Gale's "Encyclopedia of Associations" or 4 Colt mbia Books'
"National Trade & Professional Associations of the U.S."

1.3 ABBREVIATIONS AND ACRONYMS

R

-
B.  Industry Organizations: Where abbreviations and acronyms%ed in Specifications
or other Contract Documents, they shall mean the recdgnlzed ame of the entities in
the following list. N,y

AA Aluminum Association, Inc. (The) P

AAADM American Association of Automatlc’Door Manufacturers

AABC Associated Air Balance Council ,,I

AAMA American Archltectui/jlfufacturers Association

AASHTO American Associatlo %te Highway and Transportation Officials
AATCC American ﬁsso%io of Textile Chemists and Colorists (The)
ABAA Air Bap éé;gé’iation of America

ABMA Arheri B
A

ACI

American Concrete Pipe Association
Association of Edison llluminating Companies, Inc. (The)

American Forest & Paper Association

}AGA American Gas Association

AGC Associated General Contractors of America (The)
AHA American Hardboard Association (Now part of CPA)
AHAM Association of Home Appliance Manufacturers
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Al Asphalt Institute
AlA American Institute of Architects (The)
AISC American Institute of Steel Construction
AlSI American Iron and Steel Institute
AITC American Institute of Timber Construction
ALCA Associated Landscape Contractors of America

(Now PLANET - Professional Landcare Network)
ALSC American Lumber Standard Committee, Incorporatéﬁ"_:_f!---

AMCA Air Movement and Control Association Inter é?%hal‘ Inc.

ANSI American National Standards Institute \
AOSA Association of Official Seed Analyst(é’in’;:\:"'
APA Architectural Precast Associ@zjtlfgﬁzf:-\}: |

APA APA - The Engineered Wb »AReiation

g

APA EWS APA - The Enginezréd zWéP Association; Engineered Wood Systems

API American Pgtro%-‘z m | s;(_itute

ARI Air-ConIfi; iﬁg__i& Refrigeration Institute

ARMA
ASCE

ASCE/SEL

ASHRAE % American Society of Heating, Refrigerating and Air-Conditioning Engineers

ME ASME International
X (The American Society of Mechanical Engineers International)
L
)
e ASSE American Society of Sanitary Engineering
ASTM ASTM International

(American Society for Testing and Materials International)
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AWCI AWCI International
(Association of the Wall and Ceiling Industry International)

AWCMA American Window Covering Manufacturers Association
(Now WCSC)

AWI Architectural Woodwork Institute

AWPA American Wood-Preservers' Association

AWS American Welding Society

AWWA American Water Works Association

BHMA Builders Hardware Manufacturers Association

BIA Brick Industry Association (The)

BICSI BICS! 'é

BIFMA BIFMA International *’-j'; | y

(Business and Institutional Furniture Manufacturers Association
International)

't;;

BISSC Baking Industry Sanltatlon Stan afds Committee
CcC Carpet Cushion Ceu’hcll”“}

2 &

N o
CDA Copper Development Assocnation
CEA Canadlaré ctnmty Association

TONY4

CFFA Cherﬁ‘mal Fabncs & Film Association, Inc.

\:a

Compressed Gas Association
‘ Cellulose Insulation Manufacturers Association

Ceilings & Interior Systems Construction Association

IS | Cast Iron Soil Pipe Institute
{ - %I Chain Link Fence Manufacturers Institute
"’ CRRC Cool Roof Rating Council
CPA Composite Panel Association
CPPA Corrugated Polyethylene Pipe Association
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CRI Carpet & Rug Institute (The)
CRSI Concrete Reinforcing Steel Institute
CSA Canadian Standards Association Q
CSA CSA International \
(Formerly: 1AS - International Approval Services) &t
o
Csi Cast Stone Institute { )
Y
Csli Construction Specifications Institute (The) %Q :
=% R
CSSB Cedar Shake & Shingle Bureau
CTI Cooling Technology Institute
(Formerly: Cooling Tower Institute) _
DHI Door and Hardware Institute
EIA Electronic Industries Alliance _ R
EIMA EIFS Industry Members
EJCDC Engineers Joint Con Docfgments Committee
EJMA Expansion JOIHL M% rers Association, Inc.
ESD ESD Assogiation """P
FIBA  Intefhationale de Basketball
gtional Basketball Federation)
FIVB ‘FF Sderation Internationale de Volleyball
(" {he'international Volleyball Federation)
FM Agp_tr_p Approvals
® ::‘“‘--‘.i:*.,_
% FM Global
o (Formerly: FMG - FM Giobal)
;"’ﬁ EMRC Factory Mutual Research
L) ; 4 (Now FM Global)
FRSA Florida Roofing, Sheet Metal & Air Conditioning Contractors Association, Inc.
FSA Fluid Sealing Association

014200 -5



LOADING DOCK RENOVATION DA LLC No. 011-049

TERRY CENTER PSYCHIATRIC BUILDING STATE No. MC3701000019
FSC Forest Stewardship Council
GA Gypsum Association
GANA Glass Association of North America
GRI (Now GSI)
GS Green Seal
GSI Geosynthetic Institute
HI Hydraulic Institute
HI Hydronics Institute
HMMA Hollow Metal Manufacturers Association
(Part of NAAMM) 4
HPVA Hardwood Plywood & Veneer Assocj ugnf 3
HPW H. P. White Laboratory, Inc. !/:{_ﬂ Q
IAS International Approval S%wicés )

(Now CSA Internatlonal) YV,

IBF international Badmm’ton Fedratlon

ICEA Insulated CableEle ers Association, Inc.

ICRI Internatloél,;Concrete Repair Institute, Inc.

IEC I /r}ern -ﬂ_- __-t Eléctrotechnlcal Commission

|IEEE lnstgute of Electrical and Electronics Engineers, Inc. (The)

,’ minating Engineering Society of North America
Institute of Environmental Sciences and Technology
Insuléting Glass Certification Council

Insulating Glass Manufacturers Alliance

Indiana Limestone Institute of America, Inc.

ISO International Organization for Standardization

ISSFA International Solid Surface Fabricators Association
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ITS Intertek Testing Service NA
ITU International Telecommunication Union
KCMA Kitchen Cabinet Manufacturers Association
LMA Laminating Materials Association
(Now part of CPA)
LPI Lightning Protection Institute
MBMA Metal Building Manufacturers Association
MFMA Maple Flooring Manufacturers Association, Inc. :.i
MFMA Metal Framing Manufacturers Association, Igéfg E ,«*
MH Material Handling { _ \
(Now MHIA) \ ',
MHIA Material Handling Industry of Amgrﬁ%;
MIA Marble Institute of Amerlg_a / N
MPI Master Painters Institufe N
MSS Manufacturers Standé;ﬁlon Society of The Valve and Fittings Industry

Inc. AN

NAAMM Natlonal sa"Cia_ion of Architectural Metal Manufacturers

NACE NACE‘Q'% rhational

ational®Association of Corrosion Engineers International)
Ngatl al Air Duct Cleaners Association
'Naatlonal Association for Girls and Women in Sport

North American Insulation Manufacturers Association

National Building Granite Quarries Association, Inc.

National Collegiate Athletic Association (The)
NCMA National Concrete Masonry Association

NCPI National Clay Pipe Institute
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NCTA National Cable & Telecommunications Association

NEBB National Environmental Balancing Bureau

NECA National Electrical Contractors Association

NeLMA Northeastern Lumber Manufacturers' Association

NEMA National Electrical Manufacturers Association

NETA InterNational Electrical Testing Association

NFHS National Federation of State High School Associationsﬁl

NFPA NFPA -\
(National Fire Protection Association) o W,

NFRC National Fenestration Rating Council “‘ 4

NGA National Glass Association Q

NHLA National Hardwood Lumber Assmtfoa

NLGA National Lumber Grades /é)«utl

NOFMA NOFMA: The Wood i@orlf{ ’ Manufacturers Association
(Formerly: Nattonaj_ akFlooring Manufacturers Association)

NRCA National Roofin%-;gg:p;:ﬁfactors Association

NRMCA National R"{ﬁwix‘éd Concrete Association

NSF NSF Internatlonal

PCI

REFERENCES

é( ational'Sanitation Foundation International)

NSSGA Qatlonal Stone, Sand & Gravel Association

ational Terrazzo & Mosaic Association, Inc. (The)

National Tile Roofing Manufacturers Association
(Now TRI)

National Wood Window and Door Association
(Now WDMA)

Omega Point Laboratories, Inc.
(Now ITS)

Precast/Prestressed Concrete Institute
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PDCA Painting & Decorating Contractors of America

PDI Plumbing & Drainage Institute

PGI PVC Geomembrane Institute

PLANET Professional Landcare Network s
(Formerly: ACLA - Associated Landscape Contractors of America), &

PTI Post-Tensioning Institute

RCSC Research Council on Structural Connections

RFCI Resilient Floor Covering Institute

RIS Redwood Inspection Service

SAE SAE International

SDI Steel Deck Institute

SDI Steel Door Institute &

SEFA Scientific Equipment andf/flﬁhlt re:";\ssociation

SEI/ASCE Structural Enginee [nz inshtdte!American Society of Civil Engineers
(See ASCE) e

SGCC Safety Gl%mng Ce

SIA Secu r

SIGMA @,Sealeds ilating Glass Manufacturers Association

SPIB

REFERENCES

NOW IGMA)

-eel Joist Institute

®  Screen Manufacturers Association

Sheet Metal and Air Conditioning Contractors' National Association
Society of Motion Picture and Television Engineers

Spray Polyurethane Foam Alliance

(Formerly: SPI/SPFD - The Society of the Plastics Industry, Inc.; Spray

Polyurethane Foam Division)

Southern Pine Inspection Bureau (The)
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SPRI Single Ply Roofing Industry
SSINA Specialty Steel industry of North America

SSPC SSPC: The Society for Protective Coatings r 4
5 h:.

STI Steel Tank Institute

SWiI Steel Window Institute

SWRI Sealant, Waterproofing, & Restoration Institute
TCA Tile Council of America, Inc.

TIAJEIA Telecommunications Industry AssociationiEIectror;-ié-iil‘;jéﬁistries Alliance
TMS The Masonry Society

TPI Truss Plate Institute, Inc.

TPI Turfgrass Producers Internatiqp&[ |

TRI Tile Roofing Institute f.‘i:...:_\_

UL Underwriters Laboragtoﬁt;;é;

UNI Uni-Bell PVC P;Eeﬁﬁ&és:;;igtion

USAV USA VollgyBall =

o

USGBC U.S. Gféen Builfing Council
USITT ;‘Lﬁited §?afés Institute for Theatre Technology, Inc.
WASTEC {’/ Was e Equipment Technology Association

L ' H
WCLIK;S: *={Vest Coast Lumber Inspection Bureau

WQMA g Window Covering Manufacturers Association

% (Now WCSC)
o %CSC Window Covering Safety Council
) M (Formerly: WCMA - Window Covering Manufacturers Association)

WDMA Window & Door Manufacturers Association
(Formerly: NWWDA - National Wood Window and Door Association)

Wi Woodwork Institute (Formerly: WIC - Woodwork Institute of California)
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WIC Woodwork Institute of California
(Now WI)
WMMPA Wood Moulding & Millwork Producers Association
WSRCA Western States Roofing Contractors Association
WWPA Western Wood Products Association

C. Code Agencies: Where abbreviations and acronyms are used % %}?Fiﬂcatzons or
f

other Contract Documents, they shall mean the recognized nam@ thelentities in the
following list. {/»
BOCA  BOCA International, Inc. )
(See ICC)
IAPMO International Association of Plumbing and Me al Ofﬂc:als
ICBO International Conference of Building OfflcialsA
(See ICC)
ICBO |ICBO Evaluation Service, Inc. S
(See ICC-ES) {ff;-’-:: AY,
IcCC International Code Council. __ 7

ICC-ES  ICC Evaluation se‘rvice“ Ihe’

SBCCI

UBC

D.

DOE

(See ECC

Unlfﬁaundlng Code

See 1cc

ed ‘l Government Agencies: Where abbreviations and acronyms are used in
d fieations or other Contract Documents, they shall mean the recognized name of
ntltles in the following list.
Army Corps of Engineers
Consumer Product Safety Commission
Department of Commerce

Department of Defense

Department of Energy
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EPA Environmental Protection Agency
FAA Federal Aviation Administration
FCC Federal Communications Commission
FDA Food and Drug Administration
GSA General Services Administration
HUD Department of Housing and Urban Development y
LBL Lawrence Berkeley National Laboratory S ..
NCHR National Cooperative Highway Research Prograﬂl_a \*'ﬁi
i (See TRB) \¢
NIST National Institute of Standards and T
OSHA Occupational Safety & Health Adrgggistr ion

PBS Public Building Service
(See GSA)

PHS Office of Public Heal

RUS Rural Utilities Servié
(See USDA) "

State Depaftn m___,gﬁ f

; Se dards and Regulations: Where abbreviations and acronyms are used in
Pt pecifications or other Contract Documents, they shall mean the recognized name of
,f"':* % the standards and regulations in the following list.

1 >
¥ g
'\"‘:-‘==}ADAAG Americans with Disabilities Act (ADA)
Architectural Barriers Act (ABA)

CFR Code of Federal Regulations

DOD Department of Defense Military Specifications and Standards
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DSCC Defense Supply Center Columbus

(See FS)

FED-STD Federal Standard
(See FS)

FS Federal Specification

FTMS Federal Test Method Standard
(See FS)

MIL (See MILSPEC)
MIL-STD (See MILSPEC)
MILSPEC Military Specification and Standards

UFAS Uniform Federal Accessibility Standards
F. State Government Agencies:

Specifications or other Contract Docume“s they shall mean the recognized name of
the entities in the following list. p "-i--ﬂ }_

CBH State of California, Department of @{ﬁﬁlﬂer Affairs Bureau of Home Furnishings and
F Thermal Insulation % t®
]

CCR California Code of Regu?éqg:‘%j; '

California Public~Uﬁi-itié'fs Commission

“..END OF SECTION 014200
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SECTION 015000 - TEMPORARY FACILITIES AND CONTROLS

PART 1 - GENERAL

1.1

A

1.2

1.3

A.

SUMMARY

This Section includes requirements for temporary utilities, support fact[mf
security and protection facilities. = “%

gh

See Division 01 Section "Execution" for progress cleaning requiremanft's-‘-._-- N

See Divisions 02 through 33 Sections for temporary heat, ver?ﬁlgkan ‘and humidity
requirements for products in those Sections.

,1

See Division 31 Section "Dewatering" for disposal of grour}d water at Project site.

USE CHARGES

General: Cost or use charges for temporary famlltles shall be included in the Contract
Sum. Allow other entities to use te ary “Services and facilities without cost,
including, but not limited to, Owners capstr iction forces, Architect, testing agencies,
and authorities having jurisdiction. £

Water Service: Water from O ] \'Sifgting water system is available for irrigation and
construction use, not cleanmg rarker headstones, without metering and without
payment of use charges. Prowde connections and extensions of services as required
for construction operatfons

Electrlc Power Serwce ,E’iectrlc power from Owner's existing system is avallable for

exten3|on fser\nces as required for construction operatlons

SU;ITI‘A”{S
& 'S]gto gn “Show temporary facilities, utility hookups, staging areas, and parking areas
_ ___"fo

nstruction personnel.

13 }““*é QUALITY ASSURANCE

-

@ '\’

JA.

Electric Service: Comply with NECA, NEMA, and UL standards and regulations for
temporary electric service. Install service to comply with NFPA 70.

Tests and Inspections: Arrange for authorities having jurisdiction to test and inspect
each temporary utility before use. Obtain required certifications and permits.

TEMPORARY FACILITIES AND CONTROLS 015000 - 1
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1.5 PROJECT CONDITIONS
A.  Temporary Use of Permanent Facilities: Installer of each permanent service shall
assume responsibility for operation, maintenance, and protection of each permanent

service during its use as a construction facility before Owner's acceptance, regardless
of previously assigned responsibilities. .

PART 2 - PRODUCTS

21 MATERIALS

A. Chain-Link Fencing:  Minimum 2-inch (50-mm), 0.148- moh-
galvanized steel, chain-link fabric fencing; minimum 6 feet (1.8:m) hrghmth galvanized
steel pipe posts; minimum 2-3/8-inch- (60-mm-) OD line posfs and F/8-inch- (73-mm-
} OD corner and pull posts, with 1-5/8-inch- (42-mm-) OD top r?]‘

B. Portable Chain-Link Fencing: Minimum 2-inch (50- mm’J “O:gage, galvanized steel,
chain-link fabric fencing; minimum 6 feet (1.8 m) !gh%fh galvanized steel pipe posts;
minimum 2-3/8-inch- (60-mm-) OD line posts and%%ggnch (73-mm-) OD corner and
pull posts, with 1-5/8-inch- (42-mm-) OD top and bottom rails. Provide concrete bases
for supporting posts.

= "“-».
& b N
-

2.2 TEMPORARY FACILITIES "D

f y
A. Field Offices, General: P,re‘fabrlcated or mobile units with serviceable finishes,
temperature controls, and fouhdatrgns adequate for normal loading.

B. Storage and Fabrication Sheds Provide sheds sized, furnished, and equipped to
accommodate materlals and equipment for construction operations. Temporary
buildings (e.g. ge. sheds shops, offices) and utilities may be erected by the
Contractor onlyﬁ%é%e approval of the Contracting Officer and shall be built with labor
and matenals furhighed by the Contractor without expense to the Owner. The
temporary burldlngs and utilities shall remain the property of the Contractor and shall

by the Contractor at its own expense upon completion of the work.

Sfore work operations begin, Contractor shall provide a chain link fence, six

Q%f;éet ‘height and no more, around the staging area. Provide gates as required for

ccess with necessary hardware, including hasps and padlocks. Fasten fence fabric to

% terminal posts with tension bands and to line posts and top and bottom rails with tie

. wires spaced at maximum 15 inches. Bottom of fences shall extend to one inch above
grade
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PART 3 - EXECUTION

3.1 INSTALLATION, GENERAL

A. Locate facilities where they will serve Project adequately and result in minim
interference with performance of the Work. Relocate and modify facilities as required
by progress of the Work. ‘kﬁ

- __‘{ic

B.  Provide each facility ready for use when needed to avoid delay. Do not rég ove tntil
facilities are no longer needed or are replaced by authorized use;fof‘ o p1eted
permanent facilities. X

32  TEMPORARY UTILITY INSTALLATION Q‘
A. General: Install temporary service or connect to existlré‘iv\i‘be. }

1. Arrange with utility company, Owner, and existing”Usérs for time when service
can be interrupted, if necessary, to make con/nec“ﬂoﬁs for temporary services.

B. Sewers and Drainage: Provide temporary utifities’ 0 Feove effluent lawfully.

1. Connect temporary sewers to prlvate syste indicated as directed by authorities

having jurisdiction.

C. Water Service: Use of Owners Sting’water service facilities will be permitted, as
long as facilities are cleaned and+ffiaiftained in a condition acceptable to Owner. At
Substantial Completion, rsto hgﬁé facilities to condition existing before initial use.

D. Itis the responsibilityf the Behtractor to provide water for the newly installed sod as
part of this contraét. _The Contractor may utilize water provided by the Owner, or
tanks/water tru lled Oﬁ’SIte as necessary to transport water to areas where needed
in order to com 1‘}@ work required by this contract. Any water that the Contractor
obtains from th ner will not need to be metered and will not be charged to
Contractof.

1aa here mstallatlons below an outlet might be damaged by spillage or leakage,
pemé)e a drip pan of suitable size to minimize water damage. Drain
-accumulated water promptly from pans.

S%mfary Facilities: Provide temporary toilets, wash facilities, and drinking water for use
»nf construction personnel. Comply with authorities having jurisdiction for type, number,
Iocatlon operation, and maintenance of fixtures and facilities.

FF. Electric Power Service: Use of Owner's existing electric power service will be
permitted, as long as equipment is maintained in a condition acceptable to Owner.

G. Telephone Service: Provide temporary telephone service in common-use facilities for
use by all construction personnel. Install one telephone line(s) for each field office.
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1. Provide additional telephone lines for the following:

a. Provide a dedicated telephone line for each facsimile machine and
computer in each field office.

2. At each telephone, post a list of important telephone numbers including police
and fire departments Contractor's home office Architect's office Owner's ofﬁce. :
Principal subcontractors' field and home offices. ;

3. Provide superintendent with cellular telephone or portable two-way radioior“lee
when away from field office. %

,(é:*rﬂ
H.  Electronic Communication Service: Provide temporary electron:c \com unlcatlon
service, including electronic mail in field office. - \

3.3 SUPPORT FACILITIES INSTALLATION

A. General: Comply with the following:

1. Provide incombustible construction for oﬁlcgs shos and sheds located within
construction area or within 30 feet (& m) of)buﬂdlng lines. Comply with

NFPA 241. ’\.., V4
2. Maintain support facilities until near Subst\antzal Completion. Remove before
Substantial Completion. Persongiel remaining after Substantial Completion will

be permitted to use permanent facili ies) under conditions acceptable to Owner.

B. Temporary Roads and Paved Areas Contractor shall utilize existing paved and gravel
roads only. The construction of;te‘r‘ﬁporary roads, paths etc. shall not be permitted.

@w—x

C. Traffic Controls: Comply WIth requnrements of authorities having jurisdiction.

1. Protect exrstlf te |mprovements to remain including curbs, pavement, and
utilities. =\
2. Maintain acces _‘for flre-flghtlng equipment and access to fire hydrants.

/..

’

D. Parking: Use deSIQnated areas as shown on drawings for parking areas for
constrﬂctlon pérsonnel.

.el‘mg Facilities and Drains: Comply with requirements of authorities having
fetion. Maintain Project site, excavations, and construction free of water.

Dispose of rainwater in a lawful manner that will not result in flooding Project or
adjoining properties nor endanger permanent Work or temporary facilities.
Remove snow and ice as required to minimize accumulations.

= . Project Identification and Temporary Signs: Provide Project identification and other
signs as indicated on Drawings. Install signs where indicated to inform public and
individuals seeking entrance to Project. Unauthorized signs are not permitted.

1.  Provide temporary, directional signs for construction personnel and visitors.
2. Maintain and touchup signs so they are legible at all times.
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G. Waste Disposal Facilities: Provide waste-collection containers in sizes adequate to
handle waste from construction operations. Comply with requirements of authorities
having jurisdiction. Comply with Division 01 Section "Execution" for progress cleaning
requirements.

3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION

A. Environmental Protection: Provide protection, operate temporary facnltjeg,:_""'
conduct construction in ways and by methods that comply with enfigohmental
regulations and that minimize possible air, waterway, and subsoil contam ion or
pollution or other undesirable effects. “

% /"’
B. Temporary Erosion and Sedimentation Control: Provide meas@ prevent soil
erosion and discharge of soil-bearing water runoff and fgrbome. t to adjacent
properties and walkways, according to requirements of authdofitie ‘ﬁrmg jurisdiction.

C. Stormwater Control: Comply with authorities havingy 1unsdzct|on Provide barriers in
and around excavations and subgrade construction. 10 prevent flooding by runoff of
stormwater from heavy rains. Q

D.  Tree and Plant Protection: Install temporary fenclng {6cated as indicated or outside the
drip line of trees to protect vegetation from damage from construction operations.
Protect tree root systems from damag ‘T: _ g, and erosion.

E. Pest Control: Engage pest- control ose e to recommend practices to minimize
attraction and harboring of (’:Eents maches and other pests and to perform
extermination and control procecm?fﬂl at regular intervals so Project will be free of pests
and their residues at SubstantlalC mpletion. Obtain extended warranty for Owner.
Perform control operat:ons Ig_,_wfujly, using environmentally safe materials.

F.  Security Enclosure d Lockup: Install substantial temporary enclosure around
partially complete i._ of construction. Provide lockable entrances to prevent
unauthonze;g en €, vandalism, theft, and similar violations of security.

G. Barrlc%;‘lﬁef Warnmg Signs, and Lights: Comply with requirements of authorities
having” Juri diction for erecting structurally adequate barricades, including warning
sigas%{iﬂghting.

X\:\ Temporary Enclosures: Provide temporary enclosures for protection of

.construction, in progress and completed, from exposure, foul weather, other
T@ construction operations, and similar activities.

@.‘r“" 1. Temporary Fire Protection: Install and maintain temporary fire-protection facilities of
j} Y types needed to protect against reasonably predictable and controllable fire losses.
Nt Comply with NFPA 241.

1. Prohibit smoking in construction areas.

2. Supervise welding operations, combustion-type temporary heating units, and
similar sources of fire ignition according to requirements of authorities having
jurisdiction.
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3.5

3. Develop and supervise an overall fire-prevention and -protection program for
personnel at Project site. Review needs with local fire department and establish
procedures to be followed. Instruct personnel in methods and procedures. Post
warnings and information.

4. Provide temporary standpipes and hoses for fire protection. Hang hoses with a
warning sign stating that hoses are for fire-protection purposes only and are ot
to be removed. Match hose size with outlet size and equip with suitable nozzLe \ﬁ

% N

OPERATION, TERMINATION, AND REMOVAL

Supervision: Enforce strict discipline in use of temporary facilities. To ‘mmlmlze waste
and abuse, limit availability of temporary facilities to essential and Mzi ed' uses.

Maintenance: Maintain facilities in good operating condition untiL

1. Maintain operation of temporary enclosures, heatlgg cbolmg, humidity control,
ventilation, and similar facilities on a 24-hour basis where required to achieve
indicated results and to avoid possibility of d?ma

Temporary Facility Changeover: Do not chape mvera’from using temporary security

and protection facilities to permanent facilities Substantial Completion.

Termination and Removal: Remove each %emporaw facility when need for its service
has ended, when it has been replaced by\aufhorlzed use of a permanent facility, or no
later than Substantial Completio \Y@oﬁﬁ‘p ete or, if necessary, restore permanent
construction that may have béen ?ﬁd because of interference with temporary
facility. Repair damaged Wark: dean xposed surfaces, and replace construction that
cannot be satisfactorily regglré T

1. Materials ands facnhhé\s hat constitute temporary facilities are property of
Contractor. @wnEr reserves right to take possession of Project identification
signs. 4

constmctlonrlod Comply with final cleaning requirements specified in
Dwrsmn 01 Section "Closeout Procedures."
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SECTION 016000 - PRODUCT REQUIREMENTS

PART 1 - GENERAL

1.1 SUMMARY

A.  This Section includes administrative and procedural requirements for selngc
products for use in Project; product delivery, storage, and handling; auufa cturers'
standard warranties on products; special warranties; product sul %{tu ns; and
comparable products. (fg

B.  See Division 01 Section "Closeout Procedures" for submrttmg 1wﬁg“r{%ntaes for Contract
closeout. 3

C. See Divisions 02 through 33 Sections for specific requzrements for warranties on
products and installations specified to be warranted,

é-‘ y

1.2 DEFINITIONS 'V 4

Project or taken from previously purc tock. The term "product" includes the

A. Products: Items purchased for incorpérati %i\‘fo the Work, whether purchased for
%?ag'ed
terms "material," "equipment,” "system 4 terms of similar intent.

T Named Products: Itegp \fed by manufacturer's product name, including
make or model number wr«other designation shown or listed in manufacturer's
published product lite ature that is current as of date of the Contract Documents.

2. New Products: #items’ “that have not previously been incorporated into another
project or facilitys# Products salvaged or recycled from other projects are not
considered i e

3, Comparabte Pro . Product that is demonstrated and approved through
sub%z;process or where indicated as a product substitution, to have the

indiCated qualities related to type, function, dimension, in-service performance,
physwal roperties, appearance, and other characteristics that equal or exceed
thos Epf specified product.

A?\htxons Changes in products, materials, equipment, and methods of
6o Structlon from those required by the Contract Documents and proposed by
' *r.-::,__ ?éontractor

g? Basis-of-Design Product Specification: Where a specific manufacturer's product is
named and accompanied by the words "basis of design," including make or model
number or other designation, to establish the significant qualities related to type,
function, dimension, in-service performance, physical properties, appearance, and
other characteristics for purposes of evaluating comparable products of other named
manufacturers.
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1.3 SUBMITTALS

A.  Substitution Requests: Submit three copies of each request for consideration. ldentify
product or fabrication or installation method to be replaced. Include Specification
Section number and title and Drawing numbers and titles.

1. Substitution Request Form: Use CSI Form 13.1A. [ 4 A
2. Documentation: Show compliance with requirements for substltutlons and the y
following, as applicable:

‘{« o

a. Statement indicating why specified material or product cannot’be; prowded

b. Coordination information, including a list of changes_ or modifications
needed to other parts of the Work and to construction %é’ or'ed by Owner
and separate contractors, that will be necessary to acco - :moate proposed
substitution.

(o3 Detailed comparison of significant qualities of pro os\ed substltutlon with
those of the Work specified. Significant q\uaﬂtle‘s&’v@gy include attributes
such as performance, weight, size, duraimlntyP vzsual effect, and specific
features and requirements indicated. “\,

d.  Product Data, including drawings g&nd edcriptions of products and
fabrication and installation procedures

e. Samples, where applicable or requiested.

f. List of similar installations forac(gmﬁeted projects with project names and
addresses and names and -addresses of architects and owners.
g. Material test reports from ualified testing agency indicating and

interpreting test resuits for co hance with reqwrements mdncated
effect for Pro;ectakfrUmFa‘inodel code organization acceptable to authorities
having jurisdiation. % “*

i. Detailed compatison’of Contractor's Construction Schedule using proposed
substltutton with products specified for the Work, including effect on the
overgl?_l Con"trac;t Time. If specified product or method of construction
cangot Abe™ prowded within the Contract Time, include letter from
manufgcturer, on manufacturer's letterhead, stating lack of availability or
delays delivery.

Joe Cog_t information, including a proposal of change, if any, in the Contract

um.
Ny ontractor's certification that proposed substitution complies with
requirements in the Contract Documents and is appropriate for applications
indicated.

Contractor's waiver of rights to additional payment or time that may
subsequently become necessary because of failure of proposed
substitution to produce indicated results.

‘%\«:‘) 3. Architect's Action: If necessary, Architect will request additional information or
documentation for evaluation within 7 days of receipt of a request for substitution.
Architect will notify Contractor of acceptance or rejection of proposed substitution
within 15 days of receipt of request, or 7 days of receipt of additional information
or documentation, whichever is later.

a. Form of Acceptance: Change Order.

PRODUCT REQUIREMENTS 016000 - 2



LOADING DOCK RENOVATION DA LLC No. 011-049
TERRY CENTER PSYCHIATRIC BUILDING STATE No. MC3701000019

b. Use product specified if Architect cannot make a decision on use of a
proposed substitution within time allocated.

B. Comparable Product Requests: Submit three copies of each request for consideration.
ldentify product or fabrication or installation method to be replaced. Include
Specification Section number and title and Drawing numbers and titles. -

F

&

o

v

1. Architect's Action: If necessary, Architect will request additional informationyor /
documentation for evaluation within one week of receipt of a comparablgspgdﬂ__udt"'
request. Architect will notify Contractor of approval or rejection of: _.'fcpﬁ'séd
comparable product request within 15 days of receipt of reque%t "*Qgé?s of

er.
-

receipt of additional information or documentation, whichever is |ate

a. Form of Approval: As specified in Division 0«1?‘8@0@5{1 "Submittal
Procedures." P A 4
b. Use product specified if Architect cannot makewa -'-'d'e'p|§ion on use of a
comparable product request within time alloqatgd.
£ 2
C. Basis-of-Design Product Specification Submitta__l_:--;-\_.fi't'frﬁ*fjﬁf with requirements in
Division 01 Section "Submittal Procedures." Showf"\éjc':ompjié‘nce with requirements.

1.4 QUALITY ASSURANCE

A.  Compatibility of Options: If Contractor i gsveh option of selecting between two or more
products for use on Project, préduet sél’écted shall be compatible with products
previously selected, even if preryibq_gjy-;_ggllac:ted products were also options.

15  PRODUCT DELIVERY, S?F%E, AND HANDLING
A Deliver, store, and'-";haﬁdlg products using means and methods that will prevent

damage, deteri_:%'to ;,gnd loss, including theft. Comply with manufacturer's written
instructions. ¢ ‘

B. Denvery’ai‘%a'-.u__andling:

g '
1. & c::;&ule delivery to minimize long-term storage at Project site and to prevent
'-i.pﬁercfowding of construction spaces.
*Goordinate delivery with installation time to ensure minimum holding time for
% items that are flammable, hazardous, easily damaged, or sensitive to

o N “%  deterioration, theft, and other losses.
] Deliver products to Project site in an undamaged condition in manufacturer's
‘{ original sealed container or other packaging system, complete with labels and
instructions for handling, storing, unpacking, protecting, and installing.
4, Inspect products on delivery to ensure compliance with the Contract Documents

and to ensure that products are undamaged and properly protected.

C. Storage:
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1.6

1. Store products to allow for inspection and measurement of quantity or counting of
units.

2. Store materials in a manner that will not endanger Project structure.

3.  Store products that are subject to damage by the elements, under cover in a

weathertight enclosure above ground, with ventilation adequate to prevent

condensation. P

Store cementitious products and materials on elevated platforms. £ A

Store foam plastic from exposure to sunlight, except to extent necesséQ;for, &

period of installation and concealment. 4 ah:“ '

6. Comply with product manufacturer's written instructions for temperature
humidity, ventilation, and weather-protection requirements for stor, ‘QEE"«;( :

7. Protect stored products from damage and liquids from freezing... j

o~

PRODUCT WARRANTIES

limitations on product warranties do not relleve C
requirements of the Contract Documents.

1.

Documents, elther to extend tlme prov1ded by manufacturer's warranty or to
provide more rights for Oy ne‘g_;/f"

Special Warranties: Prepare a,written document that contains appropriate terms and
identification, ready fcr executlon Submit a draft for approval before final execution.

1. Manufacturer's ndard Form: Modified to include Project-specific information
and propeﬁy e)(eeg ted.

2. Specn‘Led Fgrm When specified forms are included with the Specifications,
prepa e a written document using appropriate form properly executed.

3. Refer 0, Divisions 2 through 16 Sections for specific content requirements and
mpartlcul %reqwrements for submitting special warranties.

0] ttt%a T|me Comply with requirements in Division 01 Section "Closeout
sdtres."

*PRODUCTS

PRODUCT SELECTION PROCEDURES

General Product Requirements: Provide products that comply with the Contract
Documents, that are undamaged and, unless otherwise indicated, that are new at time
of installation.
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1. Provide products complete with accessories, trim, finish, fasteners, and other
items needed for a complete installation and indicated use and effect.

2. Standard Products: If available, and unless custom products or nonstandard
options are specified, provide standard products of types that have been
produced and used successfully in similar situations on other projects.

3. Owner reserves the right to limit selection to products with warranties not.in

conflict with requirements of the Contract Documents. { (A}
4. Where products are accompanied by the term "as selected," Architect W|I! mage
selection. -
5. Where products are accompanied by the term "match sample,” sample to be
matched is Architect's. C NN

6. Descriptive, performance, and reference standard req u‘ements in the
Specifications establish "salient characteristics" of products :

B.  Product Selection Procedures:
1. Product: Where Specifications name a single product a anufacturer, provide
the named product that complies with reqwrements

2. Manufacturer/Source: Where Specificatio s_xniame a single manufacturer or
source, provide a product by the named anufacturer or source that complies
with requirements. ;

ok Products: Where Specifications lnclude A list of names of both products and
manufacturers, provide one o /—Jihe products listed that complies with
requirements.

4. Manufacturers: Where Specn‘“ cahonshnclude a list of manufacturers' names,
provide a product by one of the\"‘manufacturers listed that complies with
requirements. V\ﬁ'

5.  Available Products: Te pecmcatlons include a list of names of both
products and manufacturers"‘ rovide one of the products listed, or an unnamed
product, that c mpllés with requirements. Comply with provisions in Part 2
"Comparable Pfoducts" Article for consideration of an unnamed product.

6. Available %Lacturers Where Specifications include a list of manufacturers,
provide @‘% by one of the manufacturers listed, or an unnamed
manufact %}p t complies with requirements. Comply with provisions in Part 2
"Comﬁarable roducts" Article for consideration of an unnamed product.

saducty Options:  Where  Specifications indicate that sizes, profiles, and

5 5|onal requirements on Drawings are based on a specific product or

m, provide the Speleled product or system Comply with provisions in

¥ system
¥ Basis-of-Design Product: Where Specifications name a product and include a list
of manufacturers, provide the specified product or a comparable product by one
of the other named manufacturers. Drawings and Specifications indicate sizes,
profiles, dimensions, and other characteristics that are based on the product
named. Comply with provisions in Part2 "Comparable Products" Article for
consideration of an unnamed product by the other named manufacturers.

S. Visual Matching Specification: Where Specifications require "matching an
established Sample, select a product that complies with requirements and
matches Architect's sample. Architect's decision will be final on whether a
proposed product matches.
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2.2

2
3
Q‘g
% * Schedule.

a. If no product available within specified category matches and complies with
other specified requirements, comply with provisions in Part 2 "Product
Substitutions" Article for proposal of product.

10. Visual Selection Specification: Where Specifications include the phrase “as
selected from manufacturer's colors, patterns, textures" or a similar phrase,

R

select a product that complies with other specified requirements. {}

a.  Standard Range: Where Specifications include the phrase " standard%nge”

of colors, patterns, textures" or similar phrase, Architect will s&lect, color
pattern, density, or texture from manufacturer's product Iine %‘nat Qoee not
include premium items.

b. Full Range: Where Specifications include the phrase ift *?%_m'ge*of colors,
patterns, textures" or similar phrase, Architect willagelect €olor, pattern,
density, or texture from manufacturer's product Ilne at” includes both
standard and premium items. g

PRODUCT SUBSTITUTIONS

Timing: Architect will consider requests for substliutlon flf recelved within 15 days after
the Notice to Proceed. Requests receivedyafter that time may be considered or
rejected at discretion of Architect. N K

Conditions:  Architect will conside CoQtractors request for substitution when the
following conditions are satisfied. foﬁowmg conditions are not satisfied, Architect

will return requests without acfon\g cept to record noncompliance with these
requirements:

Requested substituiﬁbn offers Owner a substantial advantage in cost, time,
energy conservatlon r other considerations, after deducting additional
respon3|b|I;t|es @wner must assume. Owner's additional responsibilities may
include pensation to Architect for redesign and evaluation services,
mcreased st of other construction by Owner, and similar considerations.
Rqu.[ested substitution does not require extensive revisions to the Contract
Documents.

eqliested substitution is consistent with the Contract Documents and will

oduce indicated results.

-

N ?S stitution request is fully documented and properly submitted.
Requested substitution will not adversely affect Contractor's Construction

Requested substitution has received necessary approvals of authorities having
jurisdiction.

Requested substitution is compatible with other portions of the Work.

Requested substitution has been coordinated with other portions of the Work.
Requested substitution provides specified warranty.
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2.3 COMPARABLE PRODUCTS

A. Conditions: Architect will consider Contractor's request for comparable product when
the following conditions are satisfied. If the following conditions are not satisfied,
Architect will return requests without action, except to record noncompliance with these
requirements: -

1.

PART 3 - EXECUTION (Not Used)

END OF SECTION 016000

Evidence that the proposed product does not require extensive revisions Y
Contract Documents that it is consistent with the Contract Documentsgan "-wﬂl '
produce the indicated results, and that it is compatible with other portign of“%he

Work.

Detailed comparison of significant qualities of proposed promh those
named in the Specifications. Significant qualities mclude"attrlu%eé!’ such as
performance, weight, size, durability, visual effect, and*s lflcgfeatures and
requirements indicated. 2 K"?f

Evidence that proposed product provides specified warranty

List of similar installations for completed projest: V‘ﬂlfproject names and
addresses and names and addresses of archlte and owners, if requested.
Samples, if requested.
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SECTION 016000 - PRODUCT REQUIREMENTS

PART 1 - GENERAL

1.1

1.2

A

SUMMARY

This Section includes administrative and procedural requirements for seriezéiiﬁ'ﬁibf
products for use in Project; product delivery, storage, and handling; s amﬁgfa___c_%rers'
standard warranties on products; special warranties; product su "stituti?nia; and
comparable products. rFan NV

Y '*i;-
See Division 01 Section "Closeout Procedures" for submitting --\_;ét@g\t__i_e's for Contract
closeout. [V

See Divisions 02 through 33 Sections for specific ;e/agflreméfﬁt's for warranties on

&

. S “'\ b

products and installations specified to be warranted,

DEFINITIONS £,

Project or taken from previously purcﬁaged tock. The term "product" includes the

= b
Products: Items purchased for incorg(a’rh*ﬁ? into the Work, whether purchased for
terms "material," "equipment,” "syst@:m,-" angterms of similar intent.

1. Named Products: Itemé@éﬁ rii":é(':i by manufacturer's product name, including
make or model numbersor.gotier designation shown or listed in manufacturer's
published product litegature, that is current as of date of the Contract Documents.

2. New Products:#ltems that have not previously been incorporated into another

project or facility#” Products salvaged or recycled from other projects are not
consideredfiew prodicts.

3. Comparablgg:\-*-‘P'r'Qa?ﬁct: Product that is demonstrated and approved through

subgg%ﬁal procéss, or where indicated as a product substitution, to have the

indiCated qualities related to type, function, dimension, in-service performance,

'ﬁ&?‘SLgaﬁbropeﬂies, appearance, and other characteristics that equal or exceed

\%ij‘osé:;bf specified product.
RV’

itutions: Changes in products, materials, equipment, and methods of

B. St
,__,__,_,_mﬁrucﬁon from those required by the Contract Documents and proposed by

Contractor.

" Basis-of-Design Product Specification: Where a specific manufacturer's product is

named and accompanied by the words "basis of design," including make or model
number or other designation, to establish the significant qualities related to type,
function, dimension, in-service performance, physical properties, appearance, and
other characteristics for purposes of evaluating comparable products of other named
manufacturers.
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SUBMITTALS

Substitution Requests: Submit three copies of each request for consideration. ldentify
product or fabrication or installation method to be replaced. Include Specification
Section number and title and Drawing numbers and tities.

1.
2.

Substitution Request Form: Use CSI Form 13.1A. &

Documentation: Show compliance with requirements for substitutions afd the
following, as applicable: T

b

a. Statement indicating why specified material or product canrlgt"'l:‘iéi\?qg'l‘ded.

b.  Coordination information, including a list of changes_or modifications
needed to other parts of the Work and to construction O eg%y Owner
and separate contractors, that will be necessary to accormog
substitution. AN

é. Detailed comparison of significant qualities of propoSed” substitution with
those of the Work specified. Significant qualities¥pay include attributes
such as performance, weight, size, durai_;}j\lit)y-;j_,__,\_{_i_sual effect, and specific
features and requirements indicated. s %

d. Product Data, including drawings @nd ‘descriptions of products and
fabrication and installation procedures.

e. Samples, where applicable or req\uggtéd.

f. List of similar installations fo;—._ggmpi@ed projects with project names and
addresses and names andéﬁddré%ses of architects and owners.

g. Material test reports from

gualified testing agency indicating and
interpreting test results‘*fqr-:-—t’ompﬁance with requirements indicated.

h. Research/evaluatiofi re brts'i"Evidencing compliance with building code in
effect for Projectt %@nbdel code organization acceptable to authorities
having jurisdi 'oﬁ\o

i Detailed compatigon’of Contractor's Construction Schedule using proposed
substitujg@dﬁ with products specified for the Work, including effect on the
overall, G ﬁtrajpt Time. |If specified product or method of construction

Lhe“provided within the Contract Time, include letter from

. actdrer, on manufacturer's letterhead, stating lack of availability or

A'delays Ifi delivery.

Cb_sut information, including a proposal of change, if any, in the Contract

J/Contractor's certification that proposed substitution complies with
requirements in the Contract Documents and is appropriate for applications
indicated.

Contractor's waiver of rights to additional payment or time that may
subsequently become necessary because of failure of proposed
substitution to produce indicated results.

Architect's Action: If necessary, Architect will request additional information or
documentation for evaluation within 7 days of receipt of a request for substitution.
Architect will notify Contractor of acceptance or rejection of proposed substitution
within 15 days of receipt of request, or 7 days of receipt of additional information
or documentation, whichever is later.

a. Form of Acceptance: Change Order.
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b. Use product specified if Architect cannot make a decision on use of a
proposed substitution within time allocated.

B. Comparable Product Requests: Submit three copies of each request for consideration.
Identify product or fabrication or installation method to be replaced. Include
Specification Section number and title and Drawing numbers and titles. o~

1. Architect's Action: If necessary, Architect will request additional information: DF! /'
documentation for evaluation within one week of receipt of a comparables produ??t
request. Architect will notify Contractor of approval or rejection oT@roposed
comparable product request within 15 days of receipt of request{”or W ‘days of
receipt of additional information or documentation, whichever is Ia\"_[e[_

=Y

a. Form of Approval' As specified in Division 04, Sectiijn "Submittal
Procedures." e

b. Use product specified if Architect cannot makéma deC|5|on on use of a
comparable product request within time allocated

C. Basis-of-Design Product Specification Submittal: ~omp1§r with requirements in
Division 01 Section "Submittal Procedures." Shgw compjzance with requirements.
1.4 QUALITY ASSURANCE p— %
A.  Compatibility of Options: If Contractdr |s gwen option of selecting between two or more

products for use on Project, pro of se!ected shall be compatible with products
previously selected, even if prewous @Iected products were also options.

.K'J-\

1.5 PRODUCT DELIVERY ST‘OR}ESE AND HANDLING

A.  Deliver, store, arjd._handlg products using means and methods that will prevent
damage, deter%r’éfjgg,ﬂ-;and loss, including theft. Comply with manufacturer's written
instructions. ¢ )

“, _,

B.  Delivery and Handllng

1. o che ule delivery to minimize long-term storage at Project site and to prevent
. sovercérowding of construction spaces.

Goordinate delivery with installation time to ensure minimum holding time for
. %items that are flammable, hazardous, easily damaged, or sensitive to
deterioration, theft, and other losses.

Deliver products to Project site in an undamaged condition in manufacturer's

original sealed container or other packaging system, complete with labels and

instructions for handling, storing, unpacking, protecting, and installing.

4. Inspect products on delivery to ensure compliance with the Contract Documents
and to ensure that products are undamaged and properly protected.

C. Storage:
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1. Store products to allow for inspection and measurement of quantity or counting of
units.

2. Store materials in a manner that will not endanger Project structure.

3.  Store products that are subject to damage by the elements, under cover in a
weathertight enclosure above ground, with ventilation adequate to prevent
condensation.

4.  Store cementitious products and materials on elevated platforms. { A
5. Store foam plastic from exposure to sunlight, except to extent necesség"ifgr __,._f’

period of installation and concealment.
6. Comply with product manufacturer's written instructions for temp I;Qture

humidity, ventilation, and weather-protectlon requrrements for

1.6 PRODUCT WARRANTIES
A.  Warranties specified in other Sections shall be in addition, to, and fun concurrent with,
other warranties required by the Contract Documents£Manufacturer's disclaimers and
limitations on product warranties do not relle\‘;p C u}' or of obligations under
requirements of the Contract Documents. “T
1. Manufacturer's Warranty: Preprinted (Writ%en 'Warranty published by individual
manufacturer for a particular produgt anc] 'specifically endorsed by manufacturer
to Owner.
2. Special Warranty: Written warfan \% c}mred by or incorporated into the Contract
Documents, either to extend’tlme It it provided by manufacturer's warranty or to
provide more rights for O n
B.  Special Warranties: Prepare - S en document that contains appropriate terms and
identification, ready for exe‘thloﬁ Submit a draft for approval before final execution.
Iy Manufacturer Agard Form: Modified to include Project-specific information
and prop ;&xe
2. Spec;fed Orm When specrfled forms are included with the Specrflcatlons
\ ﬁ} S | |
C. Submittal™ Time: Comply with requirements in Division 01 Section "Closeout
rocedtires.”
N, ) -
~_P%@3T%\-* PRODUCTS
.3
PRODUCT SELECTION PROCEDURES
A. General Product Requirements: Provide products that comply with the Contract

Documents, that are undamaged and, uniess otherwise indicated, that are new at time
of installation.

PRODUCT REQUIREMENTS 016000 - 4
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1.

2.

B. Product Selection Procedures:

1.

2.

Provide products complete with accessories, trim, finish, fasteners, and other
items needed for a complete installation and indicated use and effect.

Standard Products: If available, and unless custom products or nonstandard
options are specified, provide standard products of types that have been
produced and used successfully in similar situations on other projects.

Owner reserves the right to limit selection to products with warranties not.n
conflict with requirements of the Contract Documents. ik N
Where products are accompanied by the term "as selected," Architect will*
selection.
Where products are accompanied by the term "match sample,” _s__ '
matched is Architect's. Y%
Descriptive, performance, and reference standard reqyxrgments in the
Specifications establish "salient characteristics" of products ( “) " 4

.&? y

Product: Where Specifications name a single product ang .gm”‘:t'anufacturer, provide
the named product that complies with requnrements
Manufacturer/Source: Where Specificatio smgm&e a single manufacturer or
source, provide a product by the named mjanufacturer or source that complies
with requirements. b
Products: Where Specifications mclude & list of names of both products and
manufacturers, provide one ofmthe products listed that complies with
requirements. {%
Manufacturers: Where Spec!f' ica !Q% ‘include a list of manufacturers' names,
provide a product by one “of” the manufacturers listed that complies with
requirements. Vﬁg
Available Products: 4\here pecmcatlons include a list of names of both
products and manufacturers’provlde one of the products listed, or an unnamed
product, that co,mplles @gy_wth requirements. Comply with provisions in Part 2
"Comparable P o[gqucts" Article for consideration of an unnamed product.
Available Man act sers: Where Specifications include a list of manufacturers,
provide a by one of the manufacturers listed, or an unnamed
manufacture hat complies with requirements. Comply with provisions in Part 2
"Comparable roducts" Article for consideration of an unnamed product.
ucty,Options:  Where Specifications indicate that sizes, profiles, and
ég%s‘lonal requirements on Drawings are based on a specific product or
sten, provide the specified product or system. Comply with provisions in

.\'P_a 2 "Product Substitutions" Article for consideration of an unnamed product or

system

* Basis-of-Design Product: Where Specifications name a product and include a list
of manufacturers, provide the specified product or a comparable product by one
of the other named manufacturers. Drawings and Specifications indicate sizes,
profiles, dimensions, and other characteristics that are based on the product
named. Comply with provisions in Part2 "Comparable Products" Article for
consideration of an unnamed product by the other named manufacturers.

Visual Matching Specification: Where Specifications require matching an
established Sample, select a product that complies with requirements and
matches Architect's sample. Architect's decision will be final on whether a
proposed product matches.
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a. If no product available within specified category matches and complies with
other specified requirements, comply with provisions in Part 2 "Product
Substitutions" Article for proposal of product.

10. Visual Selection Specification. Where Specifications include the phrase "as
selected from manufacturer's colors, patterns, textures" or a similar phrase,
select a product that complies with other specified requirements. ( y 7

a. Standard Range: Where Specifications include the phrase "standard > ge
of colors, patterns, textures" or similar phrase, Architect will s G, co!or
pattern, density, or texture from manufacturer's product Ilne‘tha Qves not
include premium items. g

b. Full Range: Where Specifications include the phrase gfull nge “of colors,
patterns, textures" or similar phrase, Architect willsgelect €olor, pattern,
density, or texture from manufacturer's product !IN it” includes both
standard and premium items. \V

2.2 PRODUCT SUBSTITUTIONS

{ % °
A. Timing: Architect will consider requests for sub‘“sti&i‘a\tjgﬁrggif received within 15 days after
the Notice to Proceed. Requests receivedyaffer that time may be considered or
rejected at discretion of Architect. &i

B. Conditions: Architect will consider” Contractors request for substitution when the
following conditions are satisfied. 1tethe foflowmg conditions are not satisfied, Architect
will return requests without acﬂon ex’cept to record noncompliance with these
requirements: &

1. Requested substltu?on offers Owner a substantial advantage in cost, time,
energy consewatlon “6r other considerations, after deducting additional
responsibllitle”é‘-r,@wner must assume. Owner's additional responsibilities may

mpensation to Architect for redesign and evaluation services,

of other construction by Owner, and similar considerations.
stitution does not require extensive revisions to the Contract

mcreased G
2. Requested
Docuntents.
Req sted substitution is consistent with the Contract Documents and will
4 produte indicated results.
“\Substitution request is fully documented and properly submitted.
Y 'Requested substitution will not adversely affect Contractor's Construction
“ Schedule.
 Requested substitution has received necessary approvals of authorities having
jurisdiction.
Requested substitution is compatible with other portions of the Work.
Requested substitution has been coordinated with other portions of the Work.
Requested substitution provides specified warranty.

i
}* &
9.
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2.3 COMPARABLE PRODUCTS

A. Conditions: Architect will consider Contractor's request for comparable product when
the following conditions are satisfied. If the following conditions are not satisfied,
Architect will return requests without action, except to record noncompliance with these

requirements:

1.

produce the indicated results, and that it is compatible with other porf‘ 0

Work. %
Detailed comparison of significant qualities of proposed proc h those

2
named in the Specifications. Significant qualities lncludesféttnb such as
performance, weight, size, durability, visual effect, and eaﬂcﬁ‘features and
requirements indicated.

3. Evidence that proposed product provides specified warranfy

4. List of similar installations for completed projects W|th pro;ect names and
addresses and names and addresses of architect'[sg owners, if requested.

5. Samples, if requested. {

PART 3 - EXECUTION (Not Used) Q :

END OF SECTION 016000
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PART 1 - GENERAL
11 SUMMARY s
A. This Section includes general procedural requirements governing executlon of “the
Work including, but not limited to, the following: \
1. Construction layout.
2. Field engineering and surveying.
3. General installation of products.
4. Progress cleaning.
5.  Starting and adjusting. .
6. Protection of installed construction. rép i
7.  Correction of the Work. :’; -
A ©
B.  See Division 01 Section "Closeout Proceduressfor: subnitting final property survey with
Project Record Documents, recording of Ownpr—ac “epted deviations from indicated
lines and levels, and final cleaning. ) \\_
1.2 SUBMITTALS £ 7 \
f‘_& .‘l_ _,;%
A. Certificates: Submit certificate sigh d by land surveyor certifying that location and
elevation of improvements complyw requirements.
h‘;;. s
B. Landfill Receipts: Sgbmit copy of receipts issued by a landfill facility, licensed to
accept hazardous ‘;_ erfals, for hazardous waste disposal.
1.3 QUALITY SSU%N\ICE
A.

practice in jurisdiction where Project is located and who is experienced in providing
sUrveying services of the kind indicated.

Land Suﬂ%yo ualifications: A professional land surveyor who is legally qualified to

PARTZ=PRODUCTS (Not Used)

P&%T 3.

3.1

A.

b

EXECUTION

EXAMINATION

Existing Conditions: The existence and location of site improvements, utilities, and
other construction indicated as existing are not guaranteed. Before beginning work,

EXECUTION 017300 -1
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investigate and verify the existence and location of mechanical and electrical systems
and other construction affecting the Work.

1. Before construction, verify the location and points of connection of utility services.

B.  Existing Utilities: The existence and location of underground and other utilities and
construction indicated as existing are not guaranteed. Before beginning sﬁewcrkz i
investigate and verify the existence and location of underground utilities and oiher:}
construction affecting the Work.

@

= 9
1. Before construction, verify the location and invert elevations 3”:'\':.:_.-5@@‘%5 of
connection of sanitary sewer, storm sewer, and water—servf'c‘e piping' and
underground electrical services. 8
2. Furnish location data for work related to Project that must be{berfonned by public
utilities serving Project site. N

> “"‘“"} '

3.2 PREPARATION

A.  Existing Utility Information: Furnish information tmer that is necessary to adjust,
move, or relocate existing utility structures, utmty Imes services, or other utility
appurtenances located in or affected by constru ction. Coordinate with authorities
having jurisdiction.

w,

B. Field Measurements: Take field mea{:ments as required to fit the Work properly.
Recheck measurements before mstallmg%éach product. Where portions of the Work
are indicated to fit to other con mctl?an werify dimensions of other construction by field
measurements before fabric trm“”QCoordmate fabrication schedule with construction
progress to avoid delaying t 3

C. Space Requirements Veri pace requirements and dimensions of items shown

dlagrammatlcally on Dramrggs

D. Review of Cont t:.tg q%cuments and Field Conditions: Immediately on discovery of the
need for clanflcahbn of the Contract Documents, submit a request for information to
Architect® Tnclude a detailed description of problem encountered, together with

recon@ations for changing the Contract Documents.

4

. :':{"-
S CQNSTRUCTION LAYOUT
T

. Ver fication: Before proceeding to lay out the Work, verify layout information shown on
\ rawings, in relation to the property survey and existing benchmarks. If discrepancies
€ are discovered, notify Architect promptly.

s’ B. General: Engage a licensed Professional Land Surveyor, registered in the State of
Delaware, to lay out the Work using accepted surveying practices.

T Establish benchmarks and control points to set lines and levels at each story of
construction and elsewhere as needed to locate each element of Project.
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3.4

38,

2. Establish dimensions within tolerances indicated. Do not scale Drawings to
obtain required dimensions.

3. Inform installers of lines and levels to which they must comply.

4. Check the location, level and plumb, of every major element as the Work
progresses.

5. Notify Architect when deviations from required lines and levels exceed allowa Ie
tolerances.

6. Close site surveys with an error of closure equal to or less than the stan
established by authorities having jurisdiction.

Site Improvements: Locate and lay out site improvements, including pave
grading, fill and topsoil placement, utility slopes, and invert elevations,

.?;.

{‘

Building Lines and Levels: Locate and lay out control lines and. evels for structures,
Y

building foundations, column grids, and floor levels, mcludl g those required for

mechanical and electrical work. Transfer survey markings and:e'fev ions for use with

control lines and levels. Level foundations and piers fro jwo c(ﬁ'qnbre locations.

Record Log: Maintain a log of layout control worjgwm deviations from required
lines and levels. Include beginning and ending dates%n times of surveys, weather
conditions, name and duty of each survey pa%fmember and types of instruments and
tapes used. Make the log available for refere ee"By Architect.

FIELD ENGINEERING ﬁ“

Reference Points: Locate eXlStlag per an nt benchmarks, control points, and similar
reference points before beginnipg:the Work Preserve and protect permanent
benchmarks and control paip! ring construction operations. A registered professional
land surveyor or registered :@gmeer whose services are retained and paid for by
the Contractor shall be’ USed to Testore any grave section corner monuments that may be
disturbed becauseoﬁhe Contractor s work performance.

Benchmarks: , @ and maintain a minimum of two permanent benchmarks on
Project S|tg1 ireferend to data established by survey control points. Comply with
avmg jurisdiction for type and size of benchmark.

;__:c_::cuments.
R,

o

-\- -

e
N INSTALLATION

General: Locate the Work and components of the Work accurately, in correct
alignment and elevation, as indicated.

1. Make vertical work plumb and make horizontal work level.

2. Where space is limited, install components to maximize space available for
maintenance and ease of removal for replacement.

3. Conceal pipes, ducts, and wiring in finished areas, unless otherwise indicated.

EXECUTION 017300 -3
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B.

D.

H.

3.6

A

Comply with manufacturer's written instructions and recommendations for installing
products in applications indicated.

Install products at the time and under conditions that will ensure the best possible
results. Maintain conditions required for product performance until Substantial
Completion. P

&

& '\_:

Conduct construction operations so no part of the Work is subjected to damagmg
operations or loading in excess of that expected during normal con tlog uof
occupancy. :

Tools and Equipment: Do not use tools or equipment that prodgg:_é'*’ ar ful noise
levels.

Templates: Obtain and distribute to the parties involved template%faf'wﬁ"rk specified to
be factory prepared and field installed. Check Shop Drawings. of 6thér work to confirm
that adequate provisions are made for locating and ||L}all1ng products to comply with
indicated requirements. ¥

Anchors and Fasteners: Provide anchors and fagtézl:lzérs'@s required to anchor each
component securely in place, accurately Iocated an allgned with other portions of the
Work. v

1. Mounting Heights:  Where ' F\eights are not indicated, mount
components at heights directed’d M tect.

2. Allow for building movement 1nclud1n thermal expansion and contraction.

3. Coordinate installation off@fichorages. Furnish setting drawings, templates, and
directions for mstalllng a ﬁg?ages including sleeves, concrete inserts, anchor
bolts, and items with in egﬁai%nchors that are to be embedded in concrete or
masonry. Deliver such |tems to Project site in time for installation.

nn‘orm width. Where joint locations in exposed work are not

5 6r the best visual effect. Fit exposed connections together to
‘I'

Joints: Make Jomt
indicated, arrange |
form hairline joints]

\i
Hazardous T\ﬂater[als Use products, cleaners, and installation materials that are not

conS|dered ha?ardous

\\

o, St
ERQG ESS CLEANING

% General: Clean Project site and work areas daily, including common areas.

%E&*Coordmate progress cleaning for joint-use areas where more than one installer has

worked. Enforce requirements strictly. Dispose of materials lawfully.

1. Comply with requirements in NFPA 241 for removal of combustible waste

materials and debris.
2. Do not hold materials more than 7 days during normal weather or 3 days if the

temperature is expected to rise above 80 deg F (27 deg C).
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3. Containerize hazardous and unsanitary waste materials separately from other
waste. Mark containers appropriately and dispose of legally, according to

regulations.

w

Site: Maintain Project site free of waste materials and debris.

C. Work Areas: Clean areas where work is in progress to the level of cleanlmess 3

necessary for proper execution of the Work.

1. Remove liquid spills promptly.

b __\%_.f.}

,‘} b

2. Where dust would impair proper execution of the Work, broom- clean or‘h;acuum

the entire work area, as appropriate.

1.
.

D. Installed Work: Keep installed work clean. Clean installed s@ accordmg to
written instructions of manufacturer or fabricator of procjiyct |ns lEd, using only
cleaning materials specifically recommended. If specific Cleanifg “materials are not
recommended, use cleaning materials that are not hazardous%@ealth or property and

that will not damage exposed surfaces.

E. Concealed Spaces: Remove debris from con@gpaces before enclosing the

space.

-.‘

F. Exposed Surfaces in Finished Areas: Clean exposed surfaces and protect as
necessary to ensure freedom from daﬁ?@é and deterioration at time of Substantial

Completion.

G. Waste Disposal: Burying or ,bﬁ?nlng waste materials on-site will not be permitted.
Washing waste materials down*’squs ‘or into waterways will not be permitted.

H. During handling and mstallatlcm clean and protect construction in progress and
adjoining materials égﬁ'eady M place. Apply protective covering where required to

ensure protection fr @‘f%%age or deterioration at Substantial Completion.

e

Clean and provi f'nalnfenance on completed construction as frequently as necessary
through tlge remalhger of the construction period. Adjust and lubricate operable

componef‘nts to ensure operability without damaging effects.

J. Limiting

construttion,
:c‘i‘fhenmse deleterlous exposure during the construction period.
o

-h
L4

PROTECTION OF INSTALLED CONSTRUCTION

Exosures Supervise construction operations to assure that no part of the
completed or in progress, is subject to harmful, dangerous, damaging, or

Cj Provide final protection and maintain conditions that ensure installed Work is without

damage or deterioration at time of Substantial Completion.

B. Comply with manufacturer's written instructions for temperature and relative humidity.

EXECUTION
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3.8 CORRECTION OF THE WORK
A.  Repair or remove and replace defective construction. Restore damaged substrates
and finishes. Comply with requirements in Division 01 Section "Cutting and Patching."
1. Repairing includes replacing defective parts, refinishing damaged surfaces,
touching up with matching materials, and properly adjusting operating equipment.
N
B. Restore permanent facilities used during construction to their specified conditioﬂt ”\\
C.
repaired without visible evidence of repair.
D. Repair components that do not operate properly. Remove
components that cannot be repaired. —
E. Remove and replace chipped, scratched, and broken gla

END OF SECTION 017300
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SECTION 017300 - EXECUTION
PART 1 - GENERAL

1.1 SUMMARY

A.  This Section includes general procedural requirements governing execution f he

Work including, but not limited to, the following:
. Construction layout. Q

Field engineering and surveying. )
General installation of products. Q\\
Progress cleaning. L«
Starting and adjusting. - R
Protection of installed construction.
Correction of the Work.

NO oA LN

B.  See Division 01 Section "Closeout Proceduressfo ﬂ.p flnal property survey with
Project Record Documents, recording of Owner—ac
lines and levels, and final cleaning. \Ez

i-2 SUBMITTALS

A.  Certificates: Submit certlflcaig -'“d by land surveyor certifying that location and

elevation of lmprovements col’np[y requirements.
‘x__ ;,
B. Landfill Receipts: mit copy of receipts issued by a landfill facility, licensed to

accept hazardous al for hazardous waste disposal.

1.3 QUALITY&URANCE
A. Land reyoreQualifications: A professional land surveyor who is legally qualified to
raé:tlce in _urlsdlctlon where Project is located and who is experienced in providing
Ian urveylng services of the kind indicated.

' :'*PRDUCTS (Not Used)
- ‘3!,'

PART 3 - EXECUTION
31 EXAMINATION

A. Existing Conditions: The existence and location of site improvements, utilities, and
other construction indicated as existing are not guaranteed. Before beginning work,

EXECUTION 017300 - 1
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investigate and verify the existence and location of mechanical and electrical systems
and other construction affecting the Work.

1l Before construction, verify the location and points of connection of utility services.

B. Existing Utilities: The existence and location of underground and other utilities amd
construction indicated as existing are not guaranteed. Before beginning sﬂework{ \
investigate and verify the existence and location of underground utilities and ther ___sf'
construction affecting the Work.

ik Before construction, verify the location and invert elevationsats,
connection of sanitary sewer, storm sewer, and water—serwce papmg, and
underground electrical services. ¢ %ﬂ}% :
2. Furnish location data for work related to Project that must be ""erf ed by public
utilities serving Project site. =

32  PREPARATION 'R
A.  Existing Utility Information: Furnish information tp O w emthat is necessary to adjust,
move, or relocate existing utility structures, lglhty lesy lines, services, or other utility
appurtenances located in or affected by c nstFuc ion. Coordinate with authorities

having jurisdiction. — -

B. Field Measurements. Take field measu nts as required to fit the Work properly.
Recheck measurements before installing | ach product. Where portions of the Work
are indicated to fit to other congtructlon verlfy dimensions of other construction by field
measurements before fabrication® ‘Coordmate fabrication schedule with construction
progress to avoid delaylng_{l:me onk?

C. Space Requirements? __Veri?' “space requirements and dimensions of items shown
diagrammatically o ‘Drawings.

D. Review of Contragt Documents and Field Conditions: Immediately on discovery of the
need for clarification”of the Contract Documents, submit a request for information to
Architect® TInclude a detailed description of problem encountered, together with
recommer %’atib‘ns for changing the Contract Documents.

4 :
N Y

s, \
3.3 @@Q{SIRUCTION LAYOUT

‘ fi'cation Before proceeding to lay out the Work, verify layout information shown on
""En rawings, in relation to the property survey and existing benchmarks. If discrepancies
are discovered, notify Architect promptly.

bB. General: Engage a licensed Professional Land Surveyor, registered in the State of
Delaware, to lay out the Work using accepted surveying practices.

1. Establish benchmarks and control points to set lines and levels at each story of
construction and elsewhere as needed to locate each element of Project.

EXECUTION 017300 -2
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2. Establish dimensions within tolerances indicated. Do not scale Drawings to
obtain required dimensions.

3. Inform installers of lines and levels to which they must comply.

4. Check the location, level and plumb, of every major element as the Work
progresses.

5. Notify Architect when deviations from required lines and levels exceed allowable
tolerances. f

6. Close site surveys with an error of closure equal to or less than the stan ard )

established by authorities having jurisdiction.

‘:
A N

C. Site Improvements: Locate and lay out site improvements, includi_aﬁg”ﬁa Qgﬁ"énts,
grading, fill and topsoil placement, utility slopes, and invert elevations, ]

D. Building Lines and Levels: Locate and lay out control lines and, Jeveis for structures,
building foundations, column grids, and floor levels, mcludlng\{gose required for
mechanical and electrical work. Transfer survey markings ands€lévations for use with
control lines and levels. Level foundations and piers fro :ES o?‘more locations.

E. Record Log: Maintain a log of layout control worke Reicord*dewatlons from required
lines and levels. Include beginning and ending qates anﬁ times of surveys, weather
conditions, name and duty of each survey parfy member, and types of instruments and
tapes used. Make the log available for referenqe%y Architect.

N
34  FIELD ENGINEERING y o
_“.-n /: :

A. Reference Points: Locate existing perfnanent benchmarks, control points, and similar
reference points before beglnmng the Work Preserve and protect permanent
benchmarks and control points %iurmg construction operations. A registered professional
land surveyor or reg;steredgw%%@ ineer whose services are retained and paid for by
the Contractor shall bgs used to Testore any grave section corner monuments that may be
disturbed because of 'rhe Contractor s work performance.

B. Benchmarks: , | and maintain a minimum of two permanent benchmarks on
Project sitef* referen ed to data established by survey control points. Comply with

authoriti ,_sg\vmg jurisdiction for type and size of benchmark.

1. benchmark locations, with horizontal and vertical data, on Project Record
e DOCUMments.

\ INSTALLATION

\A General: Locate the Work and components of the Work accurately, in correct
| alignment and elevation, as indicated.

1. Make vertical work plumb and make horizontal work level.
Where space is limited, install components to maximize space available for
maintenance and ease of removal for replacement.

3. Conceal pipes, ducts, and wiring in finished areas, unless otherwise indicated.
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B.

\

Comply with manufacturer's written instructions and recommendations for installing
products in applications indicated.

Install products at the time and under conditions that will ensure the best possible
results.  Maintain conditions required for product performance until Substantial
Completion. =
Conduct construction operations so no part of the Work is subjected to darr glng
operations or loading in excess of that expected during normal condl‘té?nsidof
occupancy.

r'_.'ﬁ‘_ .;__._..\‘
Tools and Equipment: Do not use tools or equipment that produce" ,arn’i’ful noise
levels. g N

Templates: Obtain and distribute to the parties involved tempJateEgﬁWork specified to
be factory prepared and field installed. Check Shop Drawings of 6thér work to confirm
that adequate provisions are made for locating and |ns alling broducts to comply with
indicated requirements. y

Vo
Anchors and Fasteners: Provide anchors and fastenErs s required to anchor each
component securely in place, accurately Iocated and ahgned with other portions of the
Work. V4

1. Mounting Heights:  Where ounlg helghts are not indicated, mount
components at heights directed’by*Architect.

2. Allow for building movement; lnciudlnthermal expansion and contraction.

8 Coordinate installation o{f‘hchorages Furnish setting drawings, templates, and
directions for installing,a ges, including sleeves, concrete inserts, anchor
bolts, and items with rnie,gml nchors, that are to be embedded in concrete or
masonry. Deliver such ltems to Project site in time for installation.

Joints: Make Jomts s }.orm width. Where joint locations in exposed work are not
indicated, arrange joints,for the best visual effect. Fit exposed connections together to
form halrlme om‘ts P,

Hazardod ‘"*V

Qzarlals Use products, cleaners, and installation materials that are not
consmiered ha

rdous.

...

Pﬁ:d@ - ESS CLEANING

General Clean Project site and work areas daily, including common areas.
, Coordinate progress cleaning for joint-use areas where more than one installer has
worked Enforce requirements strictly. Dispose of materials lawfully.

1. Comply with requirements in NFPA 241 for removal of combustible waste
materials and debris.

2. Do not hold materials more than 7 days during normal weather or 3 days if the
temperature is expected to rise above 80 deg F (27 deg C).
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3. Containerize hazardous and unsanitary waste materials separately from other
waste. Mark containers appropriately and dispose of legally, according to

B

regulations.
B.  Site: Maintain Project site free of waste materials and debris.
C. Work Areas: Clean areas where work is in progress to the level of cleanllmessgg,_
necessary for proper execution of the Work. ?@L\ﬁ{ §
1. Remove liquid spills promptly. ﬂ‘ N

2. Where dust would impair proper execution of the Work, broom- clean orwacuum
the entire work area, as appropriate. iy .

D. Installed Work: Keep installed work clean. Clean installed surfaceé%accordmg to
written instructions of manufacturer or fabricator of produ c%msta&led using only
cleaning materials specifically recommended. If specific Cle: mg ‘materials are not
recommended, use cleaning materials that are not hazardous l:iealth or property and
that will not damage exposed surfaces. &£

---"'* \\
E. Concealed Spaces: Remove debris from cont{a}ed spaces before enclosing the
space.

F. Exposed Surfaces in Finished Areas:_ Clean _exposed surfaces and protect as
necessary to ensure freedom from damage and deterioration at time of Substantial
Completion. 4 \;{__I_ ‘

4 ; W

G. Waste Disposal: Burying or bum[ng waste materials on-site will not be permitted.
Washing waste materials down‘sewe,rs ‘or into waterways will not be permitted.

) Q:.I--.v-

H.  During handling and_lnstal__latloh, clean and protect construction in progress and

adjoining materials affeady i place. Apply protective covering where required to

ensure protection fr qg?rp_age or deterioration at Substantial Completion.

Clean and provi q?h ainftenance on completed construction as frequently as necessary
through th € rema der of the construction period. Adjust and lubricate operable
componehtsto ensure operability without damaging effects.

J. Limiting Exosures Supervise construction operations to assure that no part of the
onstru jon, completed or in progress, is subject to harmful, dangerous, damaging, or
Eotlaer\mse deleterlous exposure during the construction period.

*
>
.

3 ? ROTECTION OF INSTALLED CONSTRUCTION

j?ﬁ\ Provide final protection and maintain conditions that ensure installed Work is without
\ damage or deterioration at time of Substantial Completion.

B. Comply with manufacturer's written instructions for temperature and relative humidity.
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3.8 CORRECTION OF THE WORK

A.  Repair or remove and replace defective construction. Restore damaged substrates
and finishes. Comply with requirements in Division 01 Section "Cutting and Patching."

1. Repairing includes replacing defective parts, refinishing damaged surfaces,
touching up with matching materials, and properly adjusting operating equipm@
.

B. Restore permanent facilities used during construction to their specified condition,,, %
\ Y

C. Remove and replace damaged surfaces that are exposed to view if surfac‘es Qﬂot be
repaired without visible evidence of repair.

f‘

@ce operating

E. Remove and replace chipped, scratched, and broken gl S or.?éfl,e(}:ﬁtive surfaces.

D. Repair components that do not operate properly. Remove
components that cannot be repaired. Y

END OF SECTION 017300
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SECTION 017329 - CUTTING AND PATCHING

PART 1 - GENERAL

& '_.'.:
1.1 SUMMARY {\e\ ,

A.  This Section includes procedural requirements for cutting and patching. 4N\

B. See Divisions 2 through 33 Sections for specific requirements *ﬁ?}wﬁations
applicable to cutting and patching individual parts of the Work. 7 V’m

12 SUBMITTALS O\

A.  Cutting and Patching Proposal: Submit a proposal des"éiﬁbing 'p'r_‘c;cedures at least 10
days before the time cutting and patching will be erformed requesting approval to
proceed. Include the following information: i R

1. Extent: Describe cutting and patchingi, sho how they will be performed, and
indicate why they cannot be avoided. \-.;

2. Changes to In-Place Constructlc Describe anticipated results. Include
changes to structural elements an op ratlng components as well as changes in
building's appearance and other sig f Cant visual elements.

3. Products: List products 4o be used and firms or entities that will perform the
iy Qﬁﬁ

4. Dates: Indicate when ctﬁt,tmg and patching will be performed.

5. Architect's ApprovaT\ Obtam approval of cutting and patching proposal before
cutting and patghiing. Approval does not waive right to later require removal and
replacement Qﬁatlsfactory work.

ST

V
S ,:I?“‘”‘e
5-’#

1.3 QUALITY ASSURANCE

A Misce_l_lani&&ﬁlements: Do not cut and patch miscellaneous elements or related
compenents in a manner that could change their load-carrying capacity, that results in
red -[\ﬁ'g-,i-h’éir capacity to perform as intended, or that results in increased maintenance

g‘ﬁ@z eased operational life or safety

"-5_7"_’Vi'éual Requirements: Do not cut and patch construction in a manner that results in

‘{%%ffvisual evidence of cutting and patching. Do not cut and patch construction exposed on
%k " the exterior or in occupied spaces in a manner that would, in Architect's opinion,
1 reduce the building's aesthetic qualities. Remove and replace construction that has
: been cut and patched in a visually unsatisfactory manner.
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PART 2 - PRODUCTS

2.1 MATERIALS
A.  General: Comply with requirements specified in other Sections.

B. In-Place Materials: Use materials identical to in-place materials. For expo@ecﬁj3
surfaces, use materials that visually match in-place adjacent surfaces to the. fulle%
extent possible. Q‘t-. "

1. If identical materials are unavailable or cannot be used, use matenals that when
installed, will match the visual and functional performance of mﬁéee materlais

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine surfaces to be cut and patched apd @ons under which cutting and
patching are to be performed. ) V4

1. Compatibility:  Before patchin;"%fy{%é‘ompatibility with and suitability of
substrates, including compatibility With in-place flnlshes or prlmers
2. Proceed with installation only; after I

corrected. AV
& \{ *‘:J
32  PREPARATION \N)
& \\g\\ﬁd‘-

A.  Temporary Support-:-f" PJ:OVIde temporary support of Work to be cut.

B. Protection: Pfa
damage. ,rowd -tectlon from adverse weather conditions for portions of Project
that mlght be exposed during cutting and patching operations.

Adjoining eas: Avoid interference with use of adjoining areas or interruption of free
passr;% J{ofadjoining areas.

3.3 Q=F -.: WM ORMANCE

" g eneral: Employ skilled workers to perform cutting and patching. Proceed with cutting
% E\' and patching at the earliest feasible time, and complete without delay.

1. Cut in-place construction to provide for installation of other components or
performance of other construction, and subsequently patch as required to restore
surfaces to their original condition.

B. Cutting: Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and
similar operations, including excavation, using methods least likely to damage
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elements retained or adjoining construction. If possible, review proposed procedures
with original Installer; comply with original Installer's written recommendations.

1. In general, use hand or small power tools designed for sawing and grinding, not
hammering and chopping. Cut holes and slots as small as possible, neatly to
size required, and with minimum disturbance of adjacent surfaces. Temporarily,
cover openings when not in use.

2. Finished Surfaces: Cut or drill from the exposed or finished side into conf:ealed
surfaces. o ‘\

3. Concrete and Masonry: Cut using a cutting machine, such as an abraswe saw or
a diamond-core drill.

4. Excavating and Backfilling: Comply with requirements in appllc le djvlszon 31
Sections where required by cutting and patching operations. /’

5.  Proceed with patching after construction operations * qumng cutting are
complete. &

C. Patching: Patch construction by filling, repairing, reﬂf,snmg ‘clo’élng up, and similar
operations following performance of other Work. Patchi Wit durable seams that are as
invisible as possible. Provide materials and comply |th installation requirements
specified in other Sections. P f ,

1. Inspection: Where feasible, test and iﬁép@ct batched areas after completion to
demonstrate integrity of lnstallatlon.— : .

2. Exposed Finishes: Restore expased fi nlshes of patched areas and extend finish
restoration into retained adjaifiing co__nstructlon in a manner that will eliminate
evidence of patching and refl isk Tg v

D. Cleaning: Clean areas and spaces where cutting and patching are performed.
Completely remove paint, qg{orlai]' ‘ils, putty, and similar materials.

y .

END OF SECTION 017329 (( ff _
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SECTION 017419 CONSTRUCTION WASTE MANAGEMENT

PART 1 - GENERAL

1.1

A.

1.2

SUMMARY

Section includes: Administrative and procedural requirements for construction wastﬁef A
management activities. NS S

DEFINITIONS W\
Construction, Demolition, and Land clearing (CDL) Waste: Includes all nen-ha: éﬁr’dous
solid wastes resulting from construction, remodeling, alterations, rg_p‘i'a’if"ﬁc_;i?éhgﬁ‘fition and
land clearing. Includes material that is recycled, reused, salvaged.dﬁgisgpsed as

garbage. a AN

e
Reuse: Making use of a material without altering its-e ._‘.-fj\‘f‘lé?érials can be reused on-
site or reused on other projects off-site. Examplesfinclug e,%but are not limited to the
following: Crushing or grinding of concrete for iSe &g sut
land clearing debris for use as muich. \if -
Recycling: The process of sorting, clea@fg?‘t{eating, and reconstituting materials for
the purpose of using the material in.-tﬁekmggﬁacmre of a new product.

Source-Separated CDL Recycgﬁig%;heﬁrocess of separating recyclable materials in
separate containers as they areg nérated on the job-site. The separated materials are
hauled directly to a recycling féic;_i}i”fv’%r transfer station.

Co-mingled CDL R%fﬁc' g: The process of collecting mixed recyclable materials in
one container on-si e@%l; ontainer is taken to a material recovery facility where
materials are seip;a'* tgdﬁf recycling.

{ecyclingFacility: Any of the following:

“Material Recovery Facility: A general term used to describe a waste-sorting
w. * facility. Mechanical, hand-separation, or a combination of both procedures, are

\ ~ used to recover recyclable materials.

SUBMITTALS

Contractor shall develop a Waste Management Plan: Submit 3 copies of plan within 14
days of date established for the Notice to Proceed.

Contractor shall provide Waste Management Report: Concurrent with each Application
for Payment, submit 3 copies of report.

CONSTRUCTION WASTE MANAGEMENT 017419 -1
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1.4 PERFORMANCE REQUIREMENTS
A. General: Divert a minimum of 76% CDL waste, by weight, from the landfill by one, or a
combination of the following activities:
1. Salvage o
2. Reuse -
3. Source-Separated CDL Recycling N\ |
4.  Co-mingled CDL Recycling *1;;:;- SN
B. CDL waste materials that can be salvaged, reused or recycled include, but are’ ot
limited to, the following: N
1. Acoustical ceiling tiles
2. Asphalt
3. Asphalt shingles ¢ )
4.  Cardboard packaging ~
5. Carpet and carpet pad AV
6.  Concrete 2\
7. Drywall o % 3}‘
8. Fluorescent lights and ballasts "
9. Land clearing debris (vegetation, stumpage dirt)
10. Metals N
11.  Paint (through hazardous waste tletsg
12.  Wood «
13.  Plastic film (sheeting, shrifik \M'ap, packagmg)
14.  Window glass W
15.  Wood .
16. Field office waste, % uding office paper, aluminum cans, glass, plastic, and
office cardboard.
1.5 QUALITY ASS '7
A. Waste Manageme -'Coordlnator Qualifications: Experienced firm, with a record of
success | waste management coordination of projects with similar requirements, that
empl EED Accredited Professional, certified by the USGBC as waste
mangzg,ems nt coordinator.
B. -'-;;Ffﬁj;é'rant Recovery Technician Qualifications: Certified by EPA-approved

C

. -,3
). W
=

D.

T @dlcatlon program.

C %Regulatory Requirements: Conduct construction waste management activities in

accordance with hauling and disposal regulations of all authorities having jurisdiction
and all other applicable laws and ordinances.

Preconstruction Conference: Schedule and conduct meeting at Project site prior to
construction activities.

1 Attendees: Inform the following individuals, whose presence is required, of date
and time of meeting.
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a. Owner

b. Architect

C. Contractor's superintendent

d. Major subcontractors

e. Waste Management Coordinator

f. Other concerned parties. Q J‘\\

2. Agenda ltems: Review methods and procedures related to waste management
including, but not limited to, the following: R
N

a. Review and discuss waste management plan mcludmg responsm‘illtles of
Waste Management Coordinator. 4 , ¥

b. Review requirements for documenting quantltles of éach type of waste
and its disposition. o

C. Review and finalize procedures for materials separatlan and verify
availability of containers and bins needed void délays.

d. Review procedures for periodic waste collection.and transportation to
recycling and disposal facilities. ,s“‘ N

e. Review waste management rquments ?pr each trade.

T
3. Minutes: Record discussion. Distribute me: tmg minutes to all participants.

1.6

Note: If there is a Project Architegt, they will perform this role.

WASTE MANAGEMENT PLAN — G’/ntractor shall develop and document the

following: i\{é{‘

Develop a plan to meet the re‘qumements listed in this section at a minimum. Pian shall
consist of waste identification, \%ste reduction plan and cost/revenue analysis.
Distinguish between demolitionand construction waste. Indicate quantities by weight
throughout the plang,

Indicate anticip tvbé types and quantities of demolition, site-cleaning and construction

waste generated Y, the project. List all assumptions made for the quantities estimates.

Liste Eh pe ‘of waste and whether it will be salvaged, recycled, or disposed of in an
Ian‘%fﬁ‘j plan should included the following information:

4-‘I R "’-—HTypes and estimated quantities, by weight, of CDL waste expected to be

% generated during demolition and construction.

“’“};\2 Proposed methods for CDL waste salvage, reuse, recycling and disposal during
¢ demolition including, but not limited to, one or more of the following:
a. Contracting with a deconstruction specialist to salvage materials
generated,
b. Selective salvage as part of demolition contractor’s work,
C. Reuse of materials on-site or sale or donation to a third party.
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PART 2 - PRODUCTS(Nm 5¢£F

3 Proposed methods for salvage, reuse, recycling and disposal during
construction including, but not limited to, one or more of the following:

a. Requiring subcontractors to take their CDL waste to a recycling facility,

b. Contracting with a recycling hauler to haul recyclable CDL waste to an
approved recycling or material recovery facility;

c. Processing and reusing materials on-site; £

d. Self-hauling to a recycling or material recovery facility. \N& S

separating recyclable waste including sizes of containers, contalner eling,

and designated location on project site where materials separatlonwnl be

located. e N
Cost/Revenue Analysis: Indicate total cost of waste dis osal as’ |f there was no waste
management plan and net additional cost or net sa\.rlngE gubng from implementing
waste management plan. Include the following:

N

Total quantity of waste. Vs
Estimated cost of disposal (cost per unlt) "inciude hauling and tipping fees and
cost of collection containers for li‘aCh §e ‘of waste.

N

Total cost of disposal (with no waste nagement).

Revenue from salvaged materlals %%

Revenue from recycled atenals

Savings in hauling and tipping, .feés by donating materials.

Savings in haullng and tipping‘fees that are avoided.

Handling and transﬁortatlon  costs. Including cost of collection containers for
each type of waste. Nt

Net addltlona cos?t or net savings from waste management plan.

©NO O

©

f‘

PART 3 - EXECU %

3.1

@,

D.

CONSTRUCTJON WASTE MANAGEMENT, GENERAL

The collection containers for recyclable CDL waste must contain no more than 10%
non-recyclable material, by volume.

Provide containers for CDL waste that is disposed in a landfill clearly labeled as such.

Use detailed material estimates to reduce risk of unplanned and potentially wasteful
cuts.
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E. To the greatest extent possible, include in material purchasing agreements a waste
reduction provision requesting that materials and equipment be delivered in packaging
made of recyclable material, that they reduce the amount of packaging, that packaging
be taken back for reuse or recycling, and to take back all unused product. Insure that
subcontractors require the same provisions in their purchase agreements. g

E. Conduct regular visual inspections of dumpsters and recycling bins to remove 4, \
contaminants. T

3.2 SOURCE SEPARATION

A. General: Contractor shall separate recyclable materials from CDL w@s’te\xio the

maximum extent possible. “ N\ v,
Separate recyclable materials by type. \\é .,,42
1. Provide containers, clearly labeled, by type of separated materials or provide

from Project site.
2. Stockpile processed materials on-site witho Imlxmg with other materials.
Place, grade, and shape stockpiles to E‘ir 41‘1& surface water and to minimize pest
attraction. Cover to prevent wind A_ow
T Stockpile materials away from devn area Do not store within drip line of

other storage method for managing recyclag:a%‘ténals until they are removed

remaining trees.

g Slrecompongnisl th%ggo'-{._ﬁd and protect from weather.
3.3 CO-MINGLED RECYCLING ""2}':- |
.

‘%
A. General: Do not put CDLwaste that will be disposed in a landfill into a co-mingled CDL
waste recycling contaiger.

REMOVAL OF CONS 3UCT!5N WASTE MATERIALS

A Remove CIL waste materlals from project site on a regular basis. Do not allow CDL

wast?fm%{:umulate on-site.

Transp%.@DL waste materials off Owner's property and legally dispose of them.
B'EI;QII'[% of CDL waste is not permitted.

END,ORSECTION 017419

L
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WASTE MANAGEMENT PROGRESS REPORT

DISPOSED IN DIVERTED FROM LANDFILL BY
MUNICIPAL SOLID | RECYCLING, SALVAGE OR REUSE
WASTE LANDFILL
Recycled Salvaged Reused ™y, N4
MATERIAL CATEGORY A
1. Acoustical Ceiling Tile \ -
2. Asphalt J )
3. Asphalt Shingles N
4. Cardboard Packaging
5. Carpet and Carpet Pad
6. Concrete
7. Drywall
8. Fluorescent Lights and
ballast

9. Land Clearing Debris
(vegetation, stumpage, dirt)
10. Metals

11. Paint (through hazardous
waste outlets)
12. Wood

13. Plastic Film (sheeting, shrink
wrap, packaging) &

14. Window Glass

15. Field Office Waste (off]
paper, aluminum cans,
glass, plastic, an ffee
cardboard)

16. Other (inserig@eseri

17. Other

: Total (In Weight) (TOTAL OF ALL ABOVE VALUES - IN
WEIGHT)

Percentage of | (TOTAL WASTE DIVIDED
Waste Diverted | BY TOTAL DIVERTED)
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SECTION 017700 - CLOSEOUT PROCEDURES

PART 1 - GENERAL

1.1 SUMMARY %\
‘5&%

A.  This Section includes administrative and procedural requirements for contract Cleseout,
including, but not limited to, the following: -

1. Inspection procedures.
2. Warranties.
S Final cleaning.

B.  See Division 01 Section "Payment Procedures” for req:g_li\renji‘éﬁ:_t_g,-’-for Applications for
Payment for Substantial and Final Completion. ;

C. See Division 01 Section "Photographic \for.submitting Final Completion

construction photographs and negatives.

D. See Division 01 Section "Project Record Documqnts for submitting Record Drawings,
Record Specifications, and Record Prqg;_lfat ata. ”

E. See Divisions 02 through 33 SeCtlons&?{g@’ specific closeout and special cleaning
requirements for the Work in those Sectlons
o)
&

‘_‘-

1.2 SUBSTANTIAL COMPLET‘lQN !
fﬂ N

A. Preliminary Procedures® Before requesting inspection for determining date of
Substantial Comp!ettoﬁ& gpﬁplete the following. List items below that are incomplete in

request.
1. Pfe[ﬁ%i' a list“;of items to be completed and corrected (punch list), the value of
Jte nithe list, and reasons why the Work is not complete.

\Adwse Owner of pending insurance changeover requirements.
3 Q\f&ubmlt specific warranties, workmanship bonds, maintenance service
“==gagreements, final certifications, and similar documents.

\g Obtain and submit releases permitting Owner unrestricted use of the Work and
\%“‘i-w access to services and utilities. Include occupancy permits, operating
b certificates, and similar releases.
Prepare and submit Project Record Documents, operation and maintenance
manuals, Final Completion construction photographs, damage or settlement

R surveys, property surveys, and similar final record information.

6. Deliver tools, spare parts, extra materials, and similar items to location
designated by Owner. Label with manufacturer's name and model number
where applicable.

7. Terminate and remove temporary facilities from Project site, along with mockups,
construction tools, and similar elements.
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8.  Complete final cleaning requirements, including touchup painting.
9.  Touch up and otherwise repair and restore marred exposed finishes to eliminate
visual defects.

B. Inspection: Submit a written request for inspection for Substantial Completion. On
receipt of request, Architect will either proceed with inspection or notify Contractorof
unfulfilled requirements. Architect will prepare the Certificate of Substantial Completiongs,
after inspection or will notify Contractor of items, either on Contractor's list or additional _#
items identified by Architect, that must be completed or corrected before certificate'will
be issued. N

Ve

1. Reinspection: Request reinspection when the Work iden |ﬁed [ t}f:'-previous
inspections as incomplete is completed or corrected. N4
2. Results of completed inspection will form the basis of reg i@, nts for Final

Completion. <§} \

1.3 FINAL COMPLETION
Y,
A.  Preliminary Procedures: Before requesting final inspection for determining date of
Final Completion, complete the following: j'%:_:{
1. Submit a final Application for Payment according to Division 01 Section "Payment
Procedures.” N
2. Submit certified copy of Archi}‘eﬁ:t’ubantial Completion inspection list of items
to be completed or correctedi{gpﬁcﬁ\f;t), endorsed and dated by Architect. The
certified copy of the Iis@éll:@tﬁie that each item has been completed or
otherwise resolved for ac @c’é.
3. Submit evidence %1: ﬁ“nalﬂ ontinuing insurance coverage complying with

]

insurance requiremen@%}
4.  Instruct Owngr.‘-{s _personnel in operation, adjustment, and maintenance of
products, equipmént,,and systems.

B. Inspection: ,§ub awritten request for final inspection for acceptance. On receipt of
request, ArChitect Will either proceed with inspection or notify Contractor of unfulfilled
requirementsk, Architect will prepare a final Certificate for Payment after inspection or
will not ntractor of construction that must be completed or corrected before
certific vill be issued.

Wk "ﬁ'einspection: Request reinspection when the Work identified in previous
% “%inspections as incomplete is completed or corrected. If more than one (1)
"~ reinspection is required all associated cost of that inspection including
architect/engineering fees shall be the responsibility of the Contractor.

\
g LIST OF INCOMPLETE ITEMS (PUNCH LIST)

A.  Preparation: Submit three copies of list. Include name and identification of each space
and area affected by construction operations for incomplete items and items needing
correction including, if necessary, areas disturbed by Contractor that are outside the
limits of construction.
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1. Organize items applying to each major element, including categories.

1.5 WARRANTIES

A. Submittal Time: Submit written warranties on request of Architect for deagn@ted
portions of the Work where commencement of warranties other than date*\oé)"
Substantial Completion is indicated.

B.  Organize warranty documents into an orderly sequence based on the tatﬂe of“ ccntents
of the Project Manual. .

I Bind warranties and bonds in heavy-duty, 3-ring, viny, L"é;qver“g'gd, loose-leaf
binders, thickness as necessary to accommodate contents pdisized to receive
8-1/2-by-11-inch (215-by-280-mm) paper. ""-%

2 Provide heavy paper dividers with plastic- covere ed tabs for each separate
warranty. Mark tab to identify the product %allatlon Provide a typed
description of the product or installation, includin ame of the product and
the name, address, and telephone number oflnstal\

3. Identify each binder on the front a g}“’spme _y}nth the typed or printed title
"WARRANTIES," Project name, and na &jﬁTConiractor

C. Provide additional copies of each warrant? to include in operation and maintenance
manuals. P N\

PART 2 - PRODUCTS

2.1 MATERIALS ‘:>

A. Cleaning Agent yse cleanlng materials and agents recommended by manufacturer
or fabricator o@ge surface to be cleaned. Do not use cleaning agents that are
potentlally ,hazard us/to health or property or that might damage finished surfaces.

3.1 o FJNAL CLEANING

comply with local laws and ordinances and Federal and local environmental and

%’ \General Provide final cleaning. Conduct cleaning and waste-removal operations to
antipollution regulations.

B. Cleaning: Employ experienced workers or professional cleaners for final cleaning.
Clean each surface or unit to condition expected in an average cleaning and
maintenance program. Comply with manufacturer's written instructions.
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1. Complete the following cleaning operations before requesting inspection for
certification of Substantial Completion for entire Project or for a portion of Project:

a.

i.
J-

Clean Project site, yard, and grounds, in areas disturbed by construction
activities, including landscape development areas, of rubbish, waste
material, litter, and other foreign substances. -
Sweep paved areas broom clean. Remove petrochemical spills, sia[ns
and other foreign deposits. 4
Rake grounds that are neither planted nor paved to a smcoth; _
textured surface. %
Remove tools, construction equipment, machinery, and sufplus matenal
from Project site. _N )
Remove snow and ice to provide safe access to bu1|d|ng “ k"

Clean exposed exterior hard-surfaced finishes to a d free condition, free

of stains, films, and similar foreign substances. #Ayoid, dlsturblng natural
weathering of exterior surfaces. Restore reflectwe surFa %s to their original
condition. P AV 4

Remove labels that are not permanent. -
Touch up and otherwise repair and restore’ marred, exposed finishes and
surfaces. Replace finishes and surfaces that cannot be satisfactorily
repaired or restored or that already show evidence of repair or restoration.

Remove excess mortar drop mgs and other foreign substances.
Leave Project clean and re y dy fon occupancy

C.  Comply with safety standards for cleanlng Do not burn waste materials. Do not bury
debris or excess materials on wners property. Do not discharge volatile, harmful, or
dangerous materials into drain: ge S‘S}stems Remove waste materials from Project site
and dispose of lawfully. < ;

END OF SECTION 017700,
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SECTION 017839 - PROJECT RECORD DOCUMENTS
PART 1 - GENERAL

11 SUMMARY QN
\

A.  This Section includes administrative and procedural requirements for PrOJecftRecord
Documents, including the following: = \\

1. Record Drawings (As-built Drawings).
2. Record Specifications (As- built Specifications).
<l Record Product Data As-built Product Data).

B. See Divisions 02 through 33 Sections for specific reqwrements “for Project Record
Documents of the Work in those Sections. 7 %

1.2 SUBMITTALS

A. Record Drawings: Comply with the following:“ v,

Number of Copies: Submit one, séj;kcf jarked-up Record Prints.
2. Number of Copies: Submit coples of@" cord Drawings as follows:

-—

a. Initial Submittal: I:amﬁ one set of red marked as-built prints to the
Architect. The Arc ect will approve via initials and date the prints and
indicate whether general scope of changes, additional information
recorded, aand quality of mark-ups are acceptable as well as any other
mOdIflCQ{OQS are deemed necessary. If required by the Architect the
Contraciof:\sr]atl at no additional expense to the Owner or Architect,
preparg ayevised set of As-built Prints for submission and approval by the
Architects” The Architect will return approved prints to the contractor to

fig{gpare additional required sets for final submittal.

Flnal Submittal: Submit one set of red marked As-built Prints to the
AArchitect. As-built Prints must be identical to initial submission with
required corrections.

TR

Record Specifications: Submit one copy of Project's Specifications, including addenda

?;and contract modifications.
{ 1 ; Record Product Data: Submit one copy of each Product Data submittal.

PROJECT RECORD DOCUMENTS 017839 -1
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PART 2 - PRODUCTS

2.1 RECORD DRAWINGS

A.  Record Prints: Maintain one set of blue- or black-line white prints of the Contract
Drawings and Shop Drawings. ' A
1. Preparation: Mark Record Prints to show the actual installation where mstallatz e
varies from that shown originally. Require individual or entity who @b’talned
record data, whether individual or entity is Installer, subcontractor o%?lmllar
entity, to prepare the marked-up Record Prints.

a. Give particular attention to information on concealed, mts that would
be difficult to identify or measure and record later. = ‘\V

b. Record data as soon as possible after obtainingft
markup before enclosing concealed lnstallatlons

ecord and check the

2. Mark the Contract Drawings or Shop DraW|rgs‘ whichever is most capable of
showing actual physical conditions, completgly ahd ‘accurately. If Shop Drawings
are marked, show cross-reference on theoC&ntra J; '‘Drawings.

3. Mark record sets with erasable, red-colmed ‘pencil. Use other colors to
distinguish between changes for dlfferent categories of the Work at same
location.

4. Note Construction Change Dlrectl
numbers, and similar zdentlfl tloﬁ

1 bers, alternate numbers, Change Order
=re applicable.

B. Format: Identify and date e QS d Drawmg, include the designation "PROJECT

RECORD DRAWING" in QI% ineat location.

1. Record Prints; /Organ Record Prints and newly prepared Record Drawings
into manageab}e gSets. Bind each set with durable paper cover sheets. Include

f “‘cover sheets.

: _'_' follows:

4 ngject name.
Ny, Dafe

o ad Aame of Architect.
\ =gk Name of Contractor.

RECORD SPECIFICATIONS

C TQ‘A Preparation: Mark Specifications to indicate the actual product installation where
> installation varies from that indicated in Specifications, addenda, and contract
modifications.

1 Give particular attention to information on concealed products and installations
that cannot be readily identified and recorded later.

2. Mark copy with the proprietary name and model number of products, materials,
and equipment furnished, including substitutions and product options selected.

PROJECT RECORD DOCUMENTS 017839 -2
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3. Record the name of manufacturer, supplier, Installer, and other information
necessary to provide a record of selections made.
4. Note related Change Orders, Record Product Data, and Record Drawings where

applicable.

cET%

2.3 COMPLETE PROJECT RECORD DOCUMENTS

A.  Preparation: Provide one complete set of Project Record Documents to the Ownerﬁﬁ‘
4 N =y

2.4 RECORD PRODUCT DATA

A.  Preparation: Mark Product Data to indicate the actual produb_t'::t'.‘:\lins‘t":a:_lla:Ton where
installation varies substantially from that indicated in Product l;)__a;__\a%‘%.ubl}}itt'al.

1. Give particular attention to information on concealed products and installations
that cannot be readily identified and recorded Iatgn
2. Include significant changes in the product delivered towProject site and changes

in manufacturer's written instructions for instgllation
3. Note related Change Orders, Record Sz%ca,tiofiﬁs, and Record Drawings where

applicable.

25 MISCELLANEOUS RECORD SUBM ﬁ‘ALS
A.  Assemble miscellaneous recprd %ﬁ‘red by other Specification Sections for
miscellaneous record keeping land*submittal in connection with actual performance of
the Work. Bind or file miscélianeods records and identify each, ready for continued

use and reference. _ }l'

s Wt

PART 3 - EXECUTION = (¢

3.1 RECORDING AND MAINTENANCE

A.  Recofding: Maintain one copy of each submittal during the construction period for
Profec E‘.Eord Document purposes. Post changes and modifications to Project
. Reeort,Documents as they occur; do not wait until the end of Project.
B“::;f;-‘ﬁl\?laiﬁ‘tenance of Record Documents and Samples: Store Record Documents and
L\ “Samples in the field office apart from the Contract Documents used for construction.
?‘“’Do not use Project Record Documents for construction purposes. Maintain Record
Documents in good order and in a clean, dry, legible condition, protected from
w, deterioration and loss. Provide access to Project Record Documents for Architect's
' reference during normal working hours.

END OF SECTION 017839
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