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ADVERTISEMENT FOR BIDS

Sealed bids for OMB/DFM Contract No. MJ1002000004 — Sussex County Courthouse — Roof
Replacement, will be received by the State of Delaware, Office of Management and Budget, Division
of Facilities Management, in the reception area of the Facilities Management Office in the Thomas
Collins Building, 540 S. DuPont Highway, Suite 1 (Third Floor), Dover, DE 19901 until 2:00 p.m.
local time on Thursday, October 25, 2012, at which time they will be publicly opened and read aloud i
the Conference Room. Bidder bears the risk of late delivery. Any bids received after the state tiriic
will be returned unopened.

Project involves the following at the Sussex County Courthouse located in Georgets=m, \Delaware:
removal of existing roof systems to the deck; installation of a temporary roof, taptred ard 1lat stock
polyisocyanurate insulation and a built-up modified roof system with a white refleciive turiace. Project
also includes replacement of the existing sloped copper roofs with a standing <¢an .24 pauge steel metal
roof, coating of the existing flat plate copper roofs, new edge metal, dralls, f.ashings, lightning
protection and partial masonry restoration.

Attention is called to construction schedule as detailed in the Bid Zocemnunts.

A MANDATORY Pre-Bid Meeting will be held on Thursuay. Gewoer 4, 2012, at 10:00 a.m. at the
Sussex County Facilities Management Office, 23708 Shorti Road, Georgetown, Delaware, for the
purpose of establishing the list of subcontractors ans“w, answer questions. Representatives of each
party to any Joint Venture must attend this meeting, AT TENDANCE OF THIS MEETING IS A
PREREQUISITE FOR BIDDING ON THIS ZON1..CT.

Sealed bids shall be addressed to the Difisionmo1'rFacilities Management, 540 S. DuPont Highway,
Suite 1, Dover, DE 19901. The outer exvelope should clearly indicate: "OMB/DFM CONTRACT
NO. MJ1002000004 — SUSSEX“COU.'TY COURTHOUSE - ROOF REPLACEMENT -
SEALED BID - DO NOT OPEN."

Contract documents may he ¢liainid at the office of Professional Roof Services, Inc., 9 Fairview
Avenue, Middletown, DI 1902, phone (302) 376-5220, upon receipt of $50.00 per set/non-refundable.
Checks are to be made pay.hle to "Professional Roof Services, Inc."

Construction desumernis will be available for review at the following locations: Professional Roof
Services, Inc. Dela vare Contractors Association; Associated Builders and Contractors.

Minori¢ - Pusiness Enterprises (MBE), Disadvantaged Business Enterprises (DBE) and Women-Owned
Busincss nterprises (WBE) will be afforded full opportunity to submit bids on this contract and will
ne ueen ject to discrimination on the basis of race, color, national origin or sex in consideration of this
award, Each bid must be accompanied by a bid security equivalent to ten percent of the bid amount
a7d ail additive alternates. The successful bidder must post a performance bond and payment bond in a
sam equal to 100 percent of the contract price upon execution of the contract. The Owner reserves the
right to reject any or all bids and to waive any informalities therein. The Owner may extend the time
and place for the opening of the bids from that described in the advertisement, with not less than two
calendar days notice by certified delivery, facsimile machine or other electronic means to those bidders

receiving plans.

END OF ADVERTISEMENT FOR BIDS



STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

Contract #MJ1002000004 Sussex County Courthouse Roof Replacement
STATE OF DELAWARE
OFFICE OF MANAGEMENT AND BUDGET
PERFORMANCE BOND
Section 001614
Bond Number: D
KNOW ALL PERSONS BY THESE PRESENTS, that we, , as principal
(“Principal”), and , a corpuracor, legally
authorized to do business in the State of Delaware, as surety (“Surety”), are hei.' and |irmly bound
unto the (“Owner™) O1ce »” Management
and Budget in the amount of $ ), to beair to Cwner, for which

payment well and truly to be made, we do bind ourselves, our and each and every of our heirs,
executors, administrations, successors and assigns, jointly and severilly, for and in the whole,
firmly by these presents.

Sealed with our seals and dated this dayof » . 20
NOW THE CONDITION OF THIS OBLIGATION IS SJCH, that if Principal, who has been
awarded by Owner that certain contract knowin &3 Contract No. dated the
day of , 20 (the “Coniract’’), which Contract is incorporated herein by
reference, shall well and truly provide and fur‘ush/all 1.aterials, appliances and tools and perform all
the work required under and pursuant to t'ioter ns/and conditions of the Contract and the Contract
Documents (as defined in the Contract) a»7an: changes or modifications thereto made as therein
provided, shall make good and reimburse, Gwuer sufficient funds to pay the costs of completing the
Contract that Owner may sustain byireass n of any failure or default on the part of Principal, and
shall also indemnify and save harmless Uwner from all costs, damages and expenses arising out of
or by reason of the performa. ce/of the Contract and for as long as provided by the Contract; then
this obligation shall be voiu, bthervise to be and remain in full force and effect.

Surety, for value raceived, ilereby stipulates and agrees, if requested to do so by Owner, to fully
perform and coniplerz the work to be performed under the Contract pursuant to the terms,
conditions and’covinants thereof, if for any cause Principal fails or neglects to so fully perform and
complete suck work

Suret;: 1ot vaiue received, for itself and its successors and assigns, hereby stipulates and agrees that
the.ahligoticn of Surety and its bond shall be in no way impaired or affected by any extension of
time, modification, omission, addition or change in or to the Contract or the work to be performed
‘hercunder, or by any payment thereunder before the time required therein, or by any waiver of any
piovisions thereof, or by any assignment, subletting or other transfer thereof or of any work to be
herformed or any monies due or to become due thereunder; and Surety hereby waives notice of any
and all such extensions, modifications, omissions, additions, changes, payments, waivers,
assignments, subcontracts and transfers and hereby expressly stipulates and agrees that any and all
things done and omitted to be done by and in relation to assignees, subcontractors, and other
transferees shall have the same effect as to Surety as though done or omitted to be done by or in
relation to Principal.



Surety hereby stipulates and agrees that no modifications, omissions or additions in or to the terms
of the Contract shall in any way whatsoever affect the obligation of Surety and its bond.

Any proceeding, legal or equitable, under this Bond may be brought in any court of competen:
jurisdiction in the State of Delaware. Notices to Surety or Contractor may be mailed or delivered
to them at their respective addresses shown below.

IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and s¢als, a1 d such
of them as are corporations have caused their corporate seal to be hereto affixed anuthele presents
to be signed by their duly authorized officers, the day and year first above written.

PRINCIPAL

Name:

Witness or Attest: Address: A

By: ) (SEAL)
Name: Name:
Title:

(Corporate Seal)

SURETY

Name:

Witness or Attest: Address: &

By: (SEAL)
Name: Name:
Title:

(Corporate Sreal)

oS



STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

Contract #MJ1002000004 Sussex County Courthouse Roof Replacement
STATE OF DELAWARE
OFFICE OF MANAGEMENT AND BUDGET
PAYMENT BOND
Section 001615

Bond Number: A
KNOW ALL PERSONS BY THESE PRESENTS, that we, ~_,as principal
(“Principal”), and , a curperation, legally
authorized to do business in the State of Delaware, as surety (“Surety”), aC h:ld and firmly bound
unto the (‘ODwrier’) Office of
Management and Budget, in the amount of (" ), to be paid to

Owner, for which payment well and truly to be made, we do bind ourselves; our and each and every
of our heirs, executors, administrations, successors and assigns,jon:ly'and severally, for and in the
whole firmly by these presents.

Sealed with our seals and dated this day of ,20

NOW THE CONDITION OF THIS OBLIGATICN IS SUCH, that if Principal, who has been
awarded by Owner that certain contract knowii as Coriract No. dated the

day of , 20 (the “Contract”), “/hic'i Contract is incorporated herein by reference,
shall well and truly pay all and every per{on.{urmshing materials or performing labor or service in
and about the performance of the work under #ie Contract, all and every sums of money due him,
her, them or any of them, for all such ma‘erials, labor and service for which Principal is liable,
shall make good and reimburse Dwner ‘wafficient funds to pay such costs in the completion of the
Contract as Owner may sustdn ¥y reason of any failure or default on the part of Principal, and
shall also indemnify and s2v¢ ha:m!Gss Owner from all costs, damages and expenses arising out of
or by reason of the perform<«ncy of the Contract and for as long as provided by the Contract; then
this obligation shall b< void, wtierwise to be and remain in full force and effect.

Surety, for valrCitceived, for itself and its successors and assigns, hereby stipulates and agrees that
the obligation Hf Sui ety and its bond shall be in no way impaired or affected by any extension of
time, modificaticig omission, addition or change in or to the Contract or the work to be performed
thereunde: 01U any payment thereunder before the time required therein, or by any waiver of any
provisions tiereof, or by any assignment, subletting or other transfer thereof or of any work to be
performea or any monies due or to become due thereunder; and Surety hereby waives notice of any
aaurall” such extensions, modifications, omissions, additions, changes, payments, waivers,
as 1gnments, subcontracts and transfers and hereby expressly stipulates and agrees that any and all
tings done and omitted to be done by and in relation to assignees, subcontractors, and other
aansferees shall have the same effect as to Surety as though done or omitted to be done by or in
relation to Principal.

Surety hereby stipulates and agrees that no modifications, omission or additions in or to the terms
of the Contract shall in any way whatsoever affect the obligation of Surety and its bond.



Any proceeding, legal or equitable, under this Bond may be brought in any court of competent
jurisdiction in the State of Delaware. Notices to Surety or Contractor may be mailed or delivered
to them at their respective addresses shown below.

IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and_such
of them as are corporations have caused their corporate seal to be hereto affixed and these{arevents
to be signed by their duly authorized officers, the day and year first above written.

PRINCIPAL

Name: Ve

Witness or Attest: Address:

By: (SEAL)
Name: Name:
Title:

(Corporate Seal)

SURETY

Name:

Witness or Attest: Address: .«

By: (SEAL)
Name: Name:
Title:

(Corporate Scal)



STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT
Contract #MJ1002000004 Sussex County Courthouse Roof Replacement

SUPPLEMENTARY GENERAL CONDITIONS A201-2007
SECTION 011200

The following supplements modify the “General Conditions of the Contract for Construction,” AIA Document A201-2007. Where a portic. |
of the General Conditions is modified or deleted by the Supplementary Conditions, the unaltered portions of the General Conditiorhall |

remain in effect. N\ J
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT
Contract #MC3505000024 Public Health Laboratory Replacement

ARTICLE 1: GENERAL PROVISIONS
1.1 BASIC DEFINITIONS
1.1.1 THE CONTRACT DOCUMENTS
Delete the last sentence in its entirety and replace with the following:

“The Contract Documents also include Advertisement for Bid, Instructions to Siader,
sample forms, the Bid Form, the Contractor's completed Bid and the Award Ltter.’

Add the following Paragraph:

1.1.2 In the event of conflict or discrepancies among the'Co! #rac. Documents, the
Documents prepared by the State of Delaware Division of Facilities
Management shall take precedence over all o*==r docu. ients.

1.2 CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS
Add the following Paragraphs:

1.2.4 In the case of an inconsistency bei.een the Drawings and the Specifications,
or within either document_nat clariiizd by addendum, the better quality or
greater quantity of work ~nall L > provided in accordance with the Architect's
interpretation.

1.2.5 The word “PROVIDS as’used in the Contract Documents shall mean
“FURNISH AN INST,ZL" and shall include, without limitation, all labor,
materials, ecuipiment transportation, services and other items required to
complete.the Viork.

126 The word “r\ODUCT” as used in the Contract Documents means all
me.cericis, systems and equipment.

1.5 OWNERSAIP wAil0 USE OF DRAWINGS, SPECIFICATIONS AND OTHER
INSTRUMLNTS OF SERVICE

Dctew Paragraph 1.5.1 in its entirety and replace with the following:

“All" bre-design studies, drawings, specifications and other documents, inciuding those in
eler ronic form, prepared by the Architect under this Agreement are, and shall remain, the
property of the Owner whether the Project for which they are made is executed or not.
Such documents may be used by the Owner to construct one or more like Projects without
the approval of, or additional compensation to, the Architect. =~ The Contractor,
Subcontractors, Sub-subcontractors and Material or Equipment Suppliers are authorized to
use and reproduce applicable portions of the Drawings, Specifications and other documents
prepared by the Architect and the Architect’s consultants appropriate to and for use in the
execution of their Work under the Contract Documents. They are not to be used by the
Contractor or any Subcontractor, Sub-subcontractor or Material and Equipment Supplier on
other Projects or for additions to this Project outside the scope of the Work without the
specific written consent of the Owner, Architect and Architect's consultants.

SUPPLEMENTARY GENERAL CONDITIONS SG-2



STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT
Contract #MC3505000024 Public Health Laboratory Replacement

The Architect shall not be liable for injury or damage resulting from the re-use of drawings
and specifications if the Architect is not involved in the re-use Project. Prior to re-use of
construction documents for a Project in which the Architect is not also involved, the Owner
will remove from such documents all identification of the original Architect, including name,
address and professional seal or stamp.”

Delete Paragraph 1.5.2 in its entirety.

ARTICLE 2: OWNER

22

INFORMATION AND SERVICES REQUIRED OF THE OWNER

To Subparagraph 2.2.3 — Add the following sentence:

“The Contractor, at their expense shall bear the costs to accura’cly dan.fy the location of
all underground utilities in the area of their excavation and si.7il be ar all cost for any
repairs required, out of failure to accurately identify said uti'#ies.”

Delete Subparagraph 2.2.5 in its entirety and substitute t« following:

225 The Contractor shall be furnished fre » of ciarge up to five (5) sets of the

Drawings and Project Manuals. 1ddition.zi"sets will be furnished at the cost
of reproduction, postage and hand'ig.

ARTICLE 3: CONTRACTOR

3.2

3.3

REVIEW OF CONTRACT DOCI'WMEMTS “ND FIELD CONDITIONS BY CONTRACTOR

Amend Paragraph 3.2.2 to (;tate thacany errors, inconsistencies or omissions discovered
shall be reported to the Archiect 21d Owner immediately.

Delete the third sentencz in P.iragraph 3.2.3.
SUPERVISION AN CONSTRUCTION PROCEDURES

Add the friiow = Furagraphs:

3.3.°1 Iie Contractor shall immediately remove from the Work, whenever requested
to do so by the Owner, any person who is considered by the Owner or Architect
to be incompetent or disposed to be so disorderly, or who for any reason is not
satisfactory to the Owner, and that person shall not again be employed on the
Work without the consent of the Owner or the Architect.

334 The Contractor must provide suitable storage facilities at the Site for the proper
protection and safe storage of their materials. Consult the Owner and the
Architect before storing any materials.

3.3.5 When any room is used as a shop, storeroom, office, etc., by the Contractor or
Subcontractor(s) during the construction of the Work, the Contractor making
use of these areas will be held responsible for any repairs, patching or cleaning
arising from such use.

SUPPLEMENTARY GENERAL CONDITIONS SG-3



STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT
Contract #MC3505000024 Public Health Laboratory Replacement

34 LABOR AND MATERIALS
Add the Following Paragraphs:

3.4.4 Before starting the Work, each Contractor shall carefully examine all
preparatory Work that has been executed to receive their Work. Chack
carefully, by whatever means are required, to insure that its Work and adiaceny,
related Work, will finish to proper contours, planes and levels. Promptly .oty
the General Contractor/Construction Manager of any defects or imperfec.ansiin
preparatory Work which will in any way affect satisfactory coripletica ¢ its
Work. Absence of such notification will be construed as an aucepts ace of
preparatory Work and later claims of defects will not be recornized

345 Under no circumstances shall the Contractor's Work. pixrced prior to
preparatory Work proceed prior to preparatory Wor . hi»ing been completely
cured, dried and/or otherwise made satisfactory ‘w0 . aceive this Work.
Responsibility for timely installation of all r~terials vests solely with the
Contractor responsible for that Work, who<sha'. maintain coordination at all
times.

35 WARRANTY
Add the following Paragraphs:

3.5.1 The Contractor will guars.itee <'| materials and workmanship against original
defects, except injury from nrop/ r and usual wear when used for the purpose
intended, for two yeurs «fter scceptance by the Owner, and will maintain all
items in perfect condiun difing the period of guarantee.

3562 Defects appcaring du ing the period of guarantee will be made good by the
Contractar at hic eapense upon demand of the Owner, it being required that all
work will bu.in pe fect condition when the period of guarantee will have elapsed.

3.5.3 In‘addiion to the General Guarantee there are other guarantees required for
~en. n iteins for different periods of time than the two years as above, and are
p wficuarly so stated in that part of the specifications referring to same. The
saic’ guarantees will commence at the same time as the General Guarantee.

304 If the Contractor fails to remedy any failure, defect or damage within a
reasonable time after receipt of notice, the Owner will have the right to replace,
repair, or otherwise remedy the failure, defect or damage at the Contractor's
expense.

3.1 DOCUMENTS AND SAMPLES AT THE SITE
Add the following Paragraphs:

3.11.1 During the course of the Work, the Contractor shall maintain a record set of
drawings on which the Contractor shall mark the actual physical location of all
piping, valves, equipment, conduit, outlets, access panels, controls, actuators,
including all appurtenances that will be concealed once construction is
complete, etc., including all invert elevations.

SUPPLEMENTARY GENERAL CONDITIONS SG-4



STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT
Contract #MC3505000024 Public Health Laboratory Replacement

3.11.2 At the completion of the project, the Contractor shall obtain a set of reproducible
drawings from the Architect, and neatly transfer all information outlined in 3.11.1
to provide a complete record of the as-built conditions.
3.11.3 The Contractor shall provide two (2) prints of the as-built conditions, along with
the reproducible drawings themselves, to the Owner and one (1) set to the
Architect. In addition, attach one complete set to each of the Operatina_ana
Maintenance Instructions/Manuals.
3.17 In the first sentence of the paragraph, insert “indemnify” between “shall” and “he’y”.
ARTICLE 4: ADMINISTRATION OF THE CONTRACT
42 ADMINISTRATION OF THE CONTRACT
Delete the first sentence of Paragraph 4.2.7 and replace with the fo. “winr :
The Architect will review and approve or take other approririate action upon the Contractor’s
submittals such as Shop Drawings, Product Data and San.;es for the purpose of checking
for conformance with the Contract Documents.
Delete the second sentence of Paragraph 4.2.7-and.rep.zCe with the following:
The Architect's action will be taken with su~h reascnable promptness as to cause no delay
in the Work in the activities of the Ownr., Co ‘ractor or separate Contractors, while allowing
sufficient time in the Owner’s professionc..iudg nent to permit adequate review.

Add the following Paragraph:

4.2.10.1 There will be.nu rullt me project representative provided by the Owner or
Architect on this project.

Add to Paragrapk'4.2.13 <.d in compliance with all local requirements.” to the end of the
sentence
ARTICLE 5: SUBCONTRALU fOF.S

52 AV/ARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE
WORK
Dele.e Paragraph 5.2.3 in its entirety and replace with the following:
2.2.3 If the Owner or Architect has reasonable objection to a person or entity
proposed by the Contractor, the Contractor shall propose another to whom the
Owner or Architect has no reasonable objection, subject to the statutory
requirements of 29 Delaware Code § 6962(d)(10)b.3 and 4.
ARTICLE 6: CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

6.1 OWNER'S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE
CONTRACTS

Delete Paragraph 6.1.4 in its entirety.

SUPPLEMENTARY GENERAL CONDITIONS SG-5



STATE OF DELAWARE

DIVISION OF FACILITIES MANAGEMENT

Contract #MC3505000024 Public Health Laboratory Replacement

6.2

MUTUAL RESPONSIBILITY

6.2.3

In the second sentence, strike the word “shall” and insert the word “may”.

ARTICLE 7: CHANGES IN THE WORK

(SEE ARTICLE 7: CHANGES IN WORK IN THE GENERAL REQUIREMENTS)

ARTICLE 8: TIME

8.2

8.3

PROGRESS AND COMPLETION

Add the following Paragraphs:

8.2.1.1

8.24

Refer to Specification Section SUMMARY OF YvOFX 1ur Contract time
requirements.

If the Work falis behind the Progress Schedi e a¢. submitted by the Contractor,
the Contractor shall employ additional lahor “ind/or equipment necessary to
bring the Work into compliance with the/’rogi »ss Schedule at no additional cost
to the Owner.

DELAYS AND EXTENSION OF TIME

8.3.1

8.3.2.1

Strike “arbitration” and ins«.rt “rei.edies at law or in equity”.
Add the following Pa:agr=ph:

The Contractor/shal-.'ouite the status of the suspension, delay, or interruption
of the Work viith cach. Application for Payment. (The Contractor shall report the
termination of such Cause immediately upon the termination thereof.) Failure to
comply witi.this 1 rocedure shall constitute a waiver for any claim for adjustment
of tire or price vased upon said cause.

Delete Paracrap: 8.3.7 in its entirety and replace with the following:

8.3.3

<xc.pt in the case of a suspension of the Work directed by the Owner, an
e.xension of time under the provisions of Paragraph 8.3.1 shall be the
Contractor's sole remedy in the progress of the Work and there shall be no
payment or compensation to the Contractor for any expense or damage
resulting from the delay.

Add the following Paragraph:

834

By permitting the Contractor to work after the expired time for completion of the
project, the Owner does not waive their rights under the Contract.

8 <X11CLE 9: PAYMENTS AND COMPLETION

9.2

SCHEDULE OF VALUES

Add the following Paragraphs:

9.2.1

The Schedule of Values shall be submitted using AIA Document G702,
Continuation Sheet to G703.

SUPPLEMENTARY GENERAL CONDITIONS SG-6



STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

Contract #MC3505000024 Public Health Laboratory Replacement
922 The Schedule of Values is to include a line item for Project Closeout Document
Submittal. The value of this item is to be no less than 1% of the initial contract
amount.
9.3 APPLICATIONS FOR PAYMENT

9.5

9.6

9.7

9.8

Add the following Paragraph:

9.3.1.3 Application for Payment shall be submitted on AIA Document G707 “App.‘ca.on
and Certificate for Payment”, supported by AIA Document G703 “Contin sation
Sheet”. Said Applications shall be fully executed and notarize .

Add the following Paragraphs:

9.34 Until Closeout Documents have been received nd  outstanding items
completed the Owner will pay 95% (ninety-five z2rcent) <@ the amount due the
Contractor on account of progress payments

9.35 The Contractor shall provide a current /and u, da.2d Progress Schedule to the
Architect with each Application for Peymr 2nt. Fiilure to provide Schedule will be
just cause for rejection of Applicaticn for Fojiient.

DECISIONS TO WITHHOLD CERTIFICATION

Add the following to 9.5.1:

.8 failure to provide a.curiat Progress Schedule;
9 a lien or attachm ant i= file
10 failure to ccmply wi'ah mandatory requirements for maintaining Record

Documents.

PROGRESS PAYMENTS

Delete Parazmapi. 9.6 7 in its entirety and replace with the following:

9.6.1 Afte’ the Architect has approved and issued a Certificate for Payment, payment
sr.all be made by the Owner within 30 days after Owner's receipt of the
Certificate for Payment.

FAIL JRE OF PAYMENT

In first sentence, strike “seven” and insert “thirty (30)". Also strike “binding dispute resolution”
and insert “remedies at law or in equity”.

SUBSTANTIAL COMPLETION

To Subparagraph 9.8.3- Add the following sentence:

“If the Architect is required to make more than 2 inspections of the same portion of work, the
Contractor shall responsible for all costs associated with subsequent inspections including

but not limited to any Architect’s fees.”

9.8.5 In the second sentence, strike “shall” and insert “may”.

SUPPLEMENTARY GENERAL CONDITIONS SG-7



STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT
Contract #MC3505000024 Public Health Laboratory Replacement

ARTICLE 10: PROTECTION OF PERSONS AND PROPERTY
10.1 SAFETY PRECAUTIONS AND PROGRAMS
Add the following Paragraphs:
10.1.1.1.1 Each Contractor shall develop a safety program in accordance :witr.. the
Occupational Safety and Health Act of 1970. A copy of said plan siall e

furnished to the Owner and Architect prior to the commencrinent of that
Contractor's Work.

10.1.2 Each Contractor shall appoint a Safety Representative. Safe’ Rer resentatives
shall be someone who is on site on a full time basis. If de~>mu~'necessary by
the Owner or Architect, Contractor Safety meetings w! '=he scheduled. The
attendance of all Safety Representatives will be re-uire.. Minutes will be

recorded of said meetings by the Contractor ar<will be ':stributed to all parties
as well as posted in all job offices/trailers etc

10.2 SAFETY OF PERSONS AND PROPERTY
Add the following Paragraph:
10.2.41 As required in the Hazardous. Chemico! Act of June 1984, all vendors supplying
any material that may be defincd as hazardous must provide Material Safety
Data Sheets for those procticts. Any chemical product should be considered
hazardous if it has a/.cauton v.arning on the label relating to a potential physical
or health hazard, if it I. <nov'n to be present in the work place, and if employees
may be exposed nde’ normal conditions or in foreseeable emergency
situations. NMatenal Sz iety Data Sheets shall be provided directly to the Owner,
along with the shipping slips that include those products.
10.3 HAZARDOUS M/TERIALS
Delete Paraz-ap. 10.7.3 in its entirety.
10.5 Delete Parz_rap'is 10.3.6 in its entirety.
ARTICLE 11: INSJUR,\NCE AND BONDS
11.1 COI TRACTOR'S LIABILITY INSURANCE
11.1.4 Strike “the Owner” immediately following “(1)" and strike “and (2) the Owner as
an additional insured for claims caused in whole or in part by the Contractor’s
negligent acts or omissions during the Contractor's completed operations.”
2 OWNER’S LIABILITY INSURANCE
Delete Paragraph 11.2 in its entirety.
11.3 PROPERTY INSURANCE

Delete Paragraph 11.3 in its entirety and replace with the following:

SUPPLEMENTARY GENERAL CONDITIONS S5G-8



STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT
Contract #MC3505000024 Public Health Laboratory Replacement

1.3 The State will not provide Builder's All Risk Insurance for the Project. The
Contractor and all Subcontractors shall provide property coverage for their tools
and equipment, as necessary. Any mandatory deductible required by the
Contractor’s Insurance shall be the responsibility of the Contractor.

PERFORMANCE BOND AND PAYMENT BOND

Add the following sentence: “The bonds will conform to those forms approved by th= Cice
of Management and Budget.”

ARTICLE 12: UNCOVERING AND CORRECTION OF WORK

12.2.2

AFTER SUBSTANTIAL COMPLETION

Add the following Paragraph:

12.2.2.1.1 At any time during the progress of the Work, ori=.any ca. - where the nature of
the defects will be such that it is not expedier. to } ave corrected, the Owner, at
its option, will have the right to deduct such sva, or sums, of money from the
amount of the Contract as it considers jistifie.' to adjust the difference in value
between the defective work and that ‘equire I under contract including any
damage to the structure.

12.2.2.1 Strike “one” and insert “two”.

12222 Strike “one” and insert “#vo".

12223 Strike “one” and insart ‘wo”.

12.2.5 In second seri"=nce, str <e “one” and insert “two”.

ARTICLE 13: MISCELLANEOUS PRO\"'SIO} S

13.1

13.6

13.1

GOVERNING iAW

Strike “exc 2pt. =at, 1 the parties have selected arbitration as the method of binding dispute
resolution, t 2 Fe Jeral Arbitration Act shall govern Section 15.4.”

INTERT=ST

Strike “the date payment is due at such rate as the parties may agree upon in writing or, in
the 7.0sence thereof, at the legal rate prevailing from time to time at the place where the
Project is located.” Insert “30 days of presentment of the authorized Certificate of Payment
at the annual rate of 12% or 1% per month.

TIME LIMITS ON CLAIMS

Strike the last sentence.

Add the following Paragraph:

13.8

CONFLICTS WITH FEDERAL STATUTES OR REGULATIONS

SUPPLEMENTARY GENERAL CONDITIONS SG-9



STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT
Contract #MC3505000024 Public Health Laboratory Replacement

13.8.1 If any provision, specifications or requirement of the Contract Documents confiict or is
inconsistent with any statute, law or regulation of the government of the United State of

America, the Contractor shall notify the Architect and Owner immediately upon discovery.

ARTICLE 14: TERMINATION OR SUSPENSION OF THE CONTRACT
14.4 TERMINATION BY THE OWNER FOR CONVENIENCE

Delete Paragraph 14.4.3 in its entirety and replace with the following:

14.4.3 In case of such termination for the Owner's convenience, the Co.tract: r shall
be entitled to receive payment for Work executed, and cost ncur.=a =y reason
of such termination along with reasonable overhead.

ARTICLE 15: CLAIMS AND DISPUTES
15.1.2 Throughout the Paragraph strike “21” and insert “45".
15.1.6 CLAIMS FOR CONSEQUENTIAL DAMAGES
Delete Paragraph 15.1.6 in its entirety.
15.2 INITIAL DECISION

Delete Paragraph 15.2.5 in its entirety.und re, lace with the following:

156.2.5 The Architect will aprroveor i ect Claims by written decision, which shall state
the reasons therefare “nd shiall notify the parties of any change in the Contract
Sum or Contra’it Tima (. both. The approval or rejection of a Claim by the

Architect sha’' be subi ct fo mediation and other remedies at law or in equity.

Delete Paragraph 15.2.3.and. ts subparagraphs in their entirety.

15.3 MEDIATION
15.3.1 S nre ‘oinding dispute resolution” and insert “any or all remedies at law or in
aquiy”.
183.2 In the first sentence, delete “administered by the American Arbitration

Association in accordance with its Construction Industry Mediation Procedure in
effect on the date of the Agreement,” Strike “binding dispute resolution” and
insert “remedies at law and in equity”.
15.4 ARBITRATION
Delete Paragraph 15.4 and its sub-sections in its entirety.

END OF SUPPLEMENTARY GENERAL CONDITIONS
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STATE OF DELAWARE
DEPARTMENT OF LABOR

DIVISION OF INDUSTRIAL AFFAIRS
OFFICE OF LABOR LAW ENFORCEMENT

PHONE :

Mailing Address:

225 CORPORATE BOULEVARD
SUITE 104

NEWARK, DE 19702

(302) 451-3423

Located at:

225 CORPORATE BOULEVARD
SUITE 104

NEWARK, DE 19702

PREVAILING WAGES FOR BUILDING CONSTRUCTION EFFECTIVE MARCH 15, 2012

CERTIF;TD;A/éjg/i BY :

ADMIgefSTRATOR, OFEICE OF

=

CLASSIFICATION NEW CASTLE KENT LUSTLK
ASBESTOS WORKERS 23.22 29.83! 39.20
BOILERMBKERS 65.47 33_:_°,D Nt 48.83
BRICKLAYERS 45.63 4 - €. 45.63
CARPENTERS 49.06 49. ?’_ 39.22
CEMENT FINISHERS 40.38 29.11 21.20
ELECTRICAL LINE WORKERS 43.49 Vo BT 28.44
ELECTRICIANS 59.10 . . 59.10 59.10
ELEVATOR CONSTRUCTORS 73.14 40.93 30.55
GLAZIERS sz.mf—" - 62.60 54.20
INSULATORS 50.36 50.38 50.38
IRON WORKERS on. 70 58.70 58.70
LABORERS 37.20 37.20 37.20
MILLWRIGHTS " T-o.8s 60.85 47.42
DAINTERS . 10.62 40.62 40.62
PILEDRIVERS 77 66.42 37.64 30.45
PLASTERERS iy 21.61 21.61 17.50
PLUMBERS/PIPEFITTERS/STEAMFITTFRS | 57.95 43 .24 46.28
POWER EQUIPMENT OPERATORS 55.81 55.81 24.13
ROOFERS-COMPOSITION 21.01 20,71 17.02
ROOFERS - SHINGLE/SLATE/TIL. 17.59 17.50 16.45
SHEET METAL WORKERS Y 64.39 62.18 62.18
SOFT FLOOR LAYERS N 44.92 44.92 44.92
SPRINKLER FITTERS Vv 50.65 50.65 50.65
TERRAZZO/MARBLE/Tle FNRS 50.50 50.50 4% .45
TERRAZZO/MART Lk, TILE  STRS 57.98 57.98 52763
TRUCK DRIVEI S 22.49] .B9 /20.03
C

T OTan THESE RATES ARE PROMULGATED AND ENFORCED PURSUANT Tg” THE PREVAILING WAGE
REGULATIONS ADOPTED BY THE DEPARTMENT OF LABOR ON APRIL 3, 1992.

LAW "ENFORCEMENT

CLASSIFICATICONS OF WORKERS ARE DETERMINED BY THE DEPARTMENT OF LABOR. FOR
ASSISTANCE IN CLASSIFYING WORKERS, OR FOR A COPY OF THE REGULATIONS OR
CLASSIFICATIONS, PHONE (302) 451-3423.

NON-REGISTERED APPRENTICES MUST BE PAID THE MECHANIC'S RATE.

PROJECT: MJ1002000004 Sussex County Courthouse - Roof Replacement, Sussex County




STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT
Contract #MJ1002000004 Sussex County Courthouse Roof Replacement

SECTION 011400

WAGE DETERMINATION SCHEDULE

1 GENERAL
1.1 DOCUMENT INCLUDES
A State of Delaware Prevailing Wage Rates.
1.2 RELATED DOCUMENTS
A. General and Supplementary Conditions of the Contract.
2 PRODUCTS Not Used.
3 EXECUTION

3.1 WAGE RATES

A. See attached Prevailing Wage Rate predetesmi‘aation for rates. This regulation and the
general State of Delaware prevailing minimum wage rates, as adopted by the Department
of Labor on April 3, 1992, as de.erminc /sy the Division of Industrial Affairs, Office of Labor
Law Enforcement, which shall L paic for each craft or classification of all workers needed
to perform the Contract during the anticipated term therefore in the locality in which public

work is performed, are mae p: rt of this Specification.

END OF DOCUMENT

WAGE DETERMINATION SCHEDULE



SECTION 017419
CONSTRUCTION WASTE MANAGEMENT

PART 1 — GENERAL

1.1

1.2

SUMMARY

A.

Section includes: Administrative and procedural requirements for construction wastz

management activities.

DEFINITIONS

A

Construction, Demolition, and Land clearing (CDL) Waste: Includes alnon-»az . dous solid
wastes resulting from construction, remodeling, alterations, repair, ¢*me.ii>n and land
clearing. Includes material that is recycled, reused, salvaged or dispos d 75 garbage.

Salvage: Recovery of materials for on-site reuse, sale or doi' atic’-*~.a third party.

Reuse: Making use of a material without altering its forr 1. Mat: riais can be reused on-site or
reused on other projects off-site. Examples include <sut are ns t limited to the following:
Crushing or grinding of concrete for use as sub-bd se riaterial. Chipping of land clearing
debris for use as mulch.

Recycling: The process of sorting, cleanir . treai ng, and reconstituting materials for the
purpose of using the material in the m#iufacture of a new product.

Source-Separated CDL Recycline:The nrosess of separating recyclable materials in
separate containers as they are 1er_icfed on the job-site. The separated materials are
hauled directly to a recycling i zility or/ransfer station.

Co-mingled CDL Recycling: "he srocess of collecting mixed recyclable materials in one
container on-site. Th container is taken to a material recovery facility where materials are

separated for recyc ‘nc:
Approved Rec «clifig Tacility: Any of the following:

1. A fiility that can legally accept CDL waste materials for the purpose of processing the
materic's into an altered form for the manufacture of a new product.

2. Mate rial Recovery Facility: A general term used to describe a waste-sorting facility.
Mainanical, hand-separation, or a combination of both procedures, are used to recover

recyclable materials.

SUBMITTALS

A

Contractor shall develop a Waste Management Plan: Submit 3 copies of plan within 14 days
of date established for the Notice to Proceed.

Contractor shall provide Waste Management Report: Concurrent with each Application for
Payment, submit 3 copies of report.



1.4 PERFORMANCE REQUIREMENTS

A. General: Divert a minimum of 75% CDL waste, by weight, from the landfill by one, or a
combination of the following activities:

1. Salvage
2. Reuse
3. Source-Separated CDL Recycling
4. Co-mingled CDL Recycling
B. CDL waste materials that can be salvaged, reused or recycled include, but are no.limite J to,
the following:
1. Acoustical ceiling tiles
2. Asphalt
3. Asphalt shingles
4. Cardboard packaging
5. Carpet and carpet pad
6. Concrete
7. Drywall
8. Fluorescent lights and ballasts
9. Land clearing debris (vegetation, stumpage, di\)
10. Metals
11. Paint (through hazardous waste outlets)
12. Wood

13. Plastic film (sheeting, shrink wrap, rack>ging

14. Window glass

15. Wood

16. Field office waste, including (Jffice.na, 2r, aluminum cans, glass, plastic, and office
cardboard.

14 QUALITY ASSURANCE

A. Waste Managemer.. Ceurdinator Qualifications: Experienced firm, with a record of
successful waste ma. ager.ient coordination of projects with similar requirements, that
employs a LE".D £ 2sredited Professional, certified by the USGBC as waste management
coordinator.

B. Refrigevar’ Recovery Technician Qualifications: Certified by EPA-approved certification
progiam.

C. “Regulatey Requirements: Conduct construction waste management activities in accordance
wih hauling and disposal regulations of all authorities having jurisdiction and all other
appucable laws and ordinances.

L. Preconstruction Conference: Schedule and conduct meeting at Project site prior to
construction activities.

1. Attendees: Inform the following individuals, whose presence is required, of date and time
of meeting.

Owner

Architect

Contractor's superintendent
Major subcontractors

Waste Management Coordinator
Other concerned parties.

~Po0oTw



2. Agenda ltems: Review methods and procedures related to waste management including,

but not limited to, the following:

a. Review and discuss waste management plan including responsibilities of Waste
Management Coordinator.

b. Review requirements for documenting quantities of each type of waste and its
disposition.

c. Review and finalize procedures for materials separation and verify availability «*
containers and bins needed to avoid delays.

d. Review procedures for periodic waste collection and transportation to rec:/cling and
disposal facilities.

e. Review waste management requirements for each trade.

Minutes: Record discussion. Distribute meeting minutes to all pa.ac pan.z,
Note: [f there is a Project Architect, they will perform this role.

1.5 WASTE MANAGEMENT PLAN - Contactor shall develop and dzcur ient the following:

A. Develop a plan to meet the requirements listed in this sZctich aia minimum. Plan shall
consist of waste identification, waste reduction plan ar 1 cost/ evenue analysis. Distinguish
between demolition and construction waste. Indic7.e aucntitas by weight throughout the
plan.

B. Indicate anticipated types and quantities ¢” der. olition, site-cleaning and construction waste
generated by the project. List all assumptions m: de for the quantities estimates.

C. List each type of waste and whether "4l be salvaged, recycled, or disposed of in an landfill.
The plan should included the fo"owina i.>farmation:

1

Types and estimated quan tiee; Uy weight, of CDL waste expected to be generated
during demolition and ~onstr ction.

Proposed metkods for CDL waste salvage, reuse, recycling and disposal during
demolition inclu*71g, Fut not limited to, one or more of the following:

a. Contrazung vith a deconstruction specialist to salvage materials generated,
b. felective “alvage as part of demolition contractor's work,
¢« 1ause of materials on-site or sale or donation to a third party.

Pro,osed methods for salvage, reuse, recycling and disposal during construction
incl’.ding, but not limited to, one or more of the following:

a. Requiring subcontractors to take their CDL waste to a recycling facility;

b. Contracting with a recycling hauler to haul recyclable CDL waste to an approved
recycling or material recovery facility;

c. Processing and reusing materials on-site;

d. Self-hauling to a recycling or material recovery facility.

Name of recycling or material recovery facility receiving the CDL wastes.
Handling and Transportation Procedures: Include method that will be used for separating

recyclable waste including sizes of containers, container labeling, and designated
location on project site where materials separation will be located.



D. Cost/Revenue Analysis: Indicate total cost of waste disposal as if there was no
waste management plan and net additional cost or net savings resulting from
implementing waste management plan. Include the following:

Total quantity of waste.

Estimated cost of disposal (cost per unit). Include hauling and tipping fees and
cost of collection containers for each type of waste.

Total cost of disposal (with no waste management).

Revenue from salvaged materials.

Revenue from recycled materials.

Savings in hauling and tipping fees by donating materials.

Savings in hauling and tipping fees that are avoided.

Handling and transportation costs. Including cost of collection c.ntaine rs for each
type of waste.

9. Net additional cost or net savings from waste managem~nt | lan.

N —
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PART 2 - PRODUCTS (Not Used)

PART 3 — EXECUTION

3.1

3.2

CONSTRUCTION WASTE MANAGEMENT, GENERAL

A

F.

Provide containers for CDL waste that is to be recy.'zd clearly labeled as such with a list of
acceptable and unacceptable materials. The list of acoeptable materials must be the same as
the materials recycled at the receiving mat<rial 1. covery facility or recycling processor.

The collection containers for recyclak’e CBL wiste must contain no more than 10% non-
recyclable material, by volume.

Provide containers for CDL waste inat . s disposed in a landfill clearly labeled as such.

Use detailed material estimates t¢ reduce risk of unplanned and potentially wasteful cuts.

To the greatest extnt russible, include in material purchasing agreements a waste reduction
provision requesting ‘1at r.aterials and equipment be delivered in packaging made of
recyclable ma’erie *halthey reduce the amount of packaging, that packaging be taken back

for reuse or rec, :linc, and to take back all unused product. Insure that subcontractors require
the same provisio:'s in their purchase agreements.

Cordunt regular visual inspections of dumpsters and recycling bins to remove contaminants.

SOURCE SF.PARATION

A

General: Contractor shall separate recyclable materials from CDL waste to the maximum
oxtent possible.

Separate recyclable materials by type.

1. Provide containers, clearly labeled, by type of separated materials or provide other
storage method for managing recyclable materials until they are removed from Project
site.

2. Stockpile processed materials on-site without intermixing with other materials. Place,
grade, and shape stockpiles to drain surface water and to minimize pest attraction. Cover
to prevent windblown dust.

3. Stockpile materials away from demolition area. Do not store within drip line of remaining
trees.

4. Store components off the ground and protect from weather.



3.3 CO-MINGLED RECYCLING

A. General: Do not put CDL waste that will be disposed in a landfill into a co-mingled CDL waste
recycling container.

REMOVAL OF CONSTRUCTION WASTE MATERIALS

A. Remove CDL waste materials from project site on a regular basis. Do not allow CDL wa.te >
accumulate on-site.

B. Transport CDL waste materials off Owner's property and legally dispose of f.cm.

C. Burning of CDL waste is not permitted.

END OF SECTION



WASTE MANAGEMENT PROGRESS REPORT

MATERIAL CATEGORY

DISPOSED IN

MUNICIPAL SOLID
WASTE LANDFILL

DIVERTED FROM LANDFILL BY
RECYCLING,

SALVAGE OR REUSE

Recycled

Salvaged |ARe._|s;1

1.

Acoustical Ceiling Tiles

Asphalt

Asphalt Shingles

Cardboard Packaging

Carpet and Carpet Pad

Concrete

Drywall

X N o o AW

Fluorescent Lights and
Ballasts

Land Clearing Debris
(vegetation, stumpage, dirt)

10.

Metals

11.

Paint (through hazardous
waste outlets)

12.

Wood

13.

Plastic Film {sheeting, shrin’
wrap, packaging)

14.

Window Glass

15.

Field Office Waste{office
paper, aluminur: :ans,
glass, plastic. and coffee
cardboard)

17

16.

Other (inse 1 desc ription)

. Other (insct description)

Total (In Weight)

WEIGHT)

(TOTAL OF ALL ABOVE VALUES - IN

Percentage of
Waste Diverted

(TOTAL WASTE DIVIDED
BY TOTAL DIVERTED)






