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PRE-BID MEETING SUMMARY 
LEGISLATIVE HALL HEAT PUMP REPLACEMENT 

OMB/DFM CONTRACT #’S MJ1002000007 

 
ADDENDUM #1 

A. General 
1. The Mandatory Pre-bid meeting was held at Legislative Hall on March 29, 2013 at 9:00 am.  

 
B. Dates and Deadlines: 

1. Key dates  
a. Bid Due – Monday April 15, 2013 at 2:30 as described in the Invitation to Bid within the 

project manual. 
b. Bid Opening – Monday April 15, 2013 at 2:30. 
c. Questions and substitution submission deadline – Wednesday April 10, 2013. 

 
2. Bids  

a. The contractor must use the bid bond and bid form supplied in project manual. The bid 
form must be submitted in triplicate 

b. Make sure you identify your project name on the front of your envelope when you submit 
your bid.   

 
C. Building Access  

1. A walk thru was conducted during the pre-bid meeting.   
2. A second walk thru will be scheduled for Friday April 5th at 8:00 am. 

 
D. Clarifications  

1. All questions must be submitted in writing and must be faxed to Delaware Engineering and 
Design Corporation, Attn: John Farina, Fax 302 738-7175 or E-mailed to jfarina@dedc-eng.com.  
Phone calls will not be accepted. 

2. All permits required for this effort to be obtained by the contractor. 
3. Contractor to have full time superintendent or working foreman.  
4. This is a Prevailing Wage project. 

 
E. Subcontractor Listing 

1. There are now 5 subcontractor listings on this project: Mechanical, Controls, Testing and 
Balancing, Ceiling and Electrical.  These Subcontractors are identified on the attached bid 
form.  

2. Be sure to list your company name if your company is performing this work. 
3. All companies listed must be registered in the State of Delaware to perform this work. 
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F. Meetings 
1. There will be progress meetings on this project every 2 weeks on a specific day and time, to 

be determined at the kick off meeting. 
2. Contractors shall provide 3 – week look ahead schedule at each meeting to indicate work 

areas and shut downs.  
 

G. Special Considerations: 
1. The two wings will be unoccupied but the remaining of the building will be occupied.  
2. Work to be completed in the occupied areas of the building will be done after hours. 
3. This project will be commissioned. 
4. Please review the Waste management section of the specifications.  This information will be 

required at the end of the project. 
5. Staging area will be in the Capital police parking lot.  

 
H. Whiting-Turner's Role in this project: 

1. Whiting-Turner is the Construction Manager hired by the State of Delaware to follow the 
construction effort and assure that the project remains on schedule. This is not a typical CM 
relationship. Whiting-Turner has no construction responsibilities on this project except to 
manage and follow the construction effort. The prime contractor shall include all items 
necessary to complete all of the work shown on the drawings and detailed on in the 
specifications much like a General Contractor. This includes but not limited to things like 
temporary barriers, floor and wall protection, sanitary facilities, dumpsters, clean up laborers, 
scaffolding and final cleaning. 

2. Whiting Turner will have a full time superintendent on site. This does not alleviate the 
successful contractor from having a full time superintendent or working foreman.   

 
End of Addendum #1  

1. Pre-Bid Meeting Summary (this document) (2 pages) 
2. Sign in sheet (2 pages) 
3. Whiting-Turner Schedule (1 page) 
4. Updated Bid Form (4 pages) 

 
Summarized By: Delaware Engineering and Design Corporation 
   John R. Farina, PE 
Date:   March 29, 2013 



12P223
Legislative Hall - Heat Pump Replacement
PRE-BID MEETING
Fri., March 29, 2013

NAME COMPANY PHONE FAX EMAIL

John Farina DEDC 302-738-7172 302-738-7175 jfarina@dedc-eng.com

John Dunham DFM 302 739 5644 john.dunham@state.de.us

Stanley Griffiths Worth & Company 302 221 2709 302 221 2665 sgriffiths@worthandcompany.com

Rob Rettig Merit Mechanical 302 366 8601 302 368 4616 rob@meritmech.com

Richard Reynolds ID Griffith 302 656 8253 302 656 8268 rmurphy@idgriffith.com

Mike Van Horn MNS Enterprises 302 545 8198 302-659-0540 mike@mnsenterprisesllc.com

Anne Jennings Radius Systems LLC 484 844 3323 302-744-6180 ajennings@radiussystemsllc.com

Ken Kozma Radius Systems LLC 484 832 7847 kkozma@radiussystemsllc.com

Nels Petersen Gaudelli Brothers 856 825 0636 856-327-8864 mimi@gaudellibros.com

Mike Willis William G. Day Co. 302 427 3708 302 427 3755 mikewillis2@verizon.net

Steve Serbu Amakor, Inc, 302 834 8664 302 834 8681 amakor@aol.com

Chip Gruber Schlosser 302 738 7333 302-738-5692 cjgruber@hotmail.com

Jose Wainbright East Coast HVAC, Inc. 302 266 0530 302 266 0532 jose@ecph.net

Ted Lambert Modern Controls 302 325 6800 302 325 6808 tlambert@moderncontrols.com



12P223
Legislative Hall - Heat Pump Replacement
PRE-BID MEETING
Fri., March 29, 2013

NAME COMPANY PHONE FAX EMAIL

Fred Fisher First State Electrical 302 322 0140 302 322 1146 fredf@firststateelectric.com

Steve Piech Diamond State Engineering 302 697 3293 302 697 1328 spiech@diamondelectric.org

Pete Kramer J.S. Kramer, Inc. 302 422 3900 302 422 4850 jskramergc@aol.com

Larry Wall Joseph T Richardson 302 398 8101 302 358 9504 larry@jtrmech.net

Edward Welch Flo Mechanical 302-239-7299 856-327-8864 larrys@flomechanical.com

Matt Bailey Power Plus Electrical 302 736 5070 302 736 5120 mattb3@prodigy.net

Michael McDaniel C&D Contractors 302 764 8013 kvandegrift.cd@verizon.net

C.G. Ware Kent Construction 302 653 6469 302 653 2168 lynn@kentconstruction.com

Jim Huffine H&A Electric 302 678 8252 joew.handa@comcast.net

Lisa Hiott Hiott Refrig & A/C 302 697 3050 302 697 2802 lisahiott@hiotthvacr.com

Bryan Warren B.W. Electric, Inc 302 491 6154 302 491 6155 bwelectric@comcast.net



LEGISLATIVE HALL HEAT PUMP REPLAC
MASTER CONSTRUCTION SCHEDULE
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PRE-CONSTRUCTION

1000 Finalize Pre-construction and Planning 7d 7d 07MAR13 15MAR13
1010 Bid Advertisement and Bid Period 18d 18d 20MAR13 12APR13
1015 Bid Opening 0 0 15APR13
1020 Award Contract / Letter of Intent to Prime Contr 5d 5d 15APR13 19APR13
1025 Submittals / Material Procurement 50d 50d 22APR13 28JUN13
1026 Leg Hall Staff Move 6d 6d 27JUN13 05JUL13

NORTH WING
MECHANICAL ROOM

1028 Construction Start Date 0 0 08JUL13
1030 Mechanical Room Demo 5d 5d 08JUL13 12JUL13
1050 Mechanical Room Install 35d 35d 15JUL13 30AUG13
1060 Mechanical Room Start Up 5d 5d 02SEP13 06SEP13
SECOND FLOOR

1040 2nd Floor Demo 5d 5d 08JUL13 12JUL13
1070 2nd Floor Duct/Electrical/Steel Install 10d 10d 15JUL13 26JUL13
1080 2nd Floor Pipe/Controls/Insulation/Finishes 10d 10d 22JUL13 02AUG13
1090 2nd Floor Punchlist / Turn Over to Owner 5d 5d 05AUG13 09AUG13
FIRST FLOOR

1100 1st Floor Demo 5d 5d 15JUL13 19JUL13

1110 1st Floor Duct/VAV/Electrical/Steel Install 10d 10d 22JUL13 02AUG13

1120 1st Floor Pipe/Controls/Insulation/Finshes 10d 10d 29JUL13 09AUG13

1125 1st Floor Punchlist 1d 1d 12AUG13 12AUG13
1130 1st Floor Complete / Turn Over to Owner 4d 4d 13AUG13 16AUG13
GROUND FLOOR

1140 Ground Floor Demo 5d 5d 22JUL13 26JUL13
1150 Ground Floor Duct/VAV/Electrical/Steel Install 10d 10d 29JUL13 09AUG13
1160 Ground Floor Pipe/Controls/Insulation/Finshes 10d 10d 05AUG13 16AUG13
1170 Ground Floor Punchlist / Turnover to Owner 5d 5d 19AUG13 23AUG13
1180 Balancing 5d 5d 09SEP13 13SEP13
1190 Final Punchlist / Turnover 10d 10d 09SEP13 20SEP13

SOUTH WING
MECHANICAL ROOM

1240 Mechanical Room Demo 5d 5d 26AUG13 30AUG13
1250 Mechanical Room Install 30d 30d 02SEP13 11OCT13
1260 Mechanical Room Startup 5d 5d 14OCT13 18OCT13
SECOND FLOOR

1200 2nd Floor Demo 5d 5d 29JUL13 02AUG13
1210 2nd Floor Duct/VAV/Electrical/Steel Install 10d 10d 05AUG13 16AUG13
1220 2nd Floor Pipe/Controls/Insulation/Finishes 10d 10d 12AUG13 23AUG13
1230 2nd Floor Punchlist/ Turnover to Owner 5d 5d 26AUG13 30AUG13
FIRST FLOOR

1270 1st Floor Demo 5d 5d 05AUG13 09AUG13
1280 1st Floor Duct/VAV/Electrical/Steel Install 10d 10d 12AUG13 23AUG13
1290 1st Floor Pipe/Controls/Insulation/Finishes 10d 10d 19AUG13 30AUG13
1295 1st Floor Punchlist / Turnover to Owner 5d 5d 02SEP13 06SEP13
GROUND FLOOR

1300 Ground Floor Demo 5d 5d 12AUG13 16AUG13
1310 Ground Floor Duct/VAV/Electrical/Steel 10d 10d 19AUG13 30AUG13
1320 Ground Floor Pipe/Controls/Insulation/Finshes 10d 10d 26AUG13 06SEP13
1330 Ground Floor Punchlist / Turnover to Owner 5d 5d 09SEP13 13SEP13
1340 Balancing 5d 5d 21OCT13 25OCT13
1350 Final Punchlist / Turnover 10d 10d 21OCT13 01NOV13

MAIN BUILDING

1360 Controls Installation 40d 40d 05AUG13 27SEP13
1380 Cooling Tower Replacement - Weekend 4d1h 4d1h 21SEP13 * 22SEP13
1390 Chiller Replacement - Weekend 4d1h 4d1h 28SEP13 * 29SEP13
1400 Construction Completion 0 0 01NOV13
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LEGISLATIVE HALL HEAT PUMP REPLACEMENT 

DOVER, DELAWARE 
OMB/DFM# MJ1002000007 

 

BID FORM 
 
For Bids Due:        April 15, 2013 (2:30 p.m.)  To: Mr. John Dunham 

Construction Projects Coordinator 
State of Delaware  
Office of Management and Budget 
540 S. DuPont Highway, Suite 1 
Dover, DE 19901 

 
 
Name of Bidder:               
 
Delaware Business License No.:       Taxpayer ID No.:        
 

(Other License Nos.):                

 
Phone No.:  (            )                              -                                          Fax No.:  (             )               -     
 
 
The undersigned, representing that he has read and understands the Bidding Documents and that this bid is made in accordance 
therewith, that he has visited the site and has familiarized himself with the local conditions under which the Work is to be performed, 
and that his bid is based upon the materials, systems and equipment described in the Bidding Documents without exception, hereby 
proposes and agrees to provide all labor, materials, plant, equipment, supplies, transport and other facilities required to execute the 
work described by the aforesaid documents for the lump sum itemized  below: 
 
$                

($                                                               ) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
BID FORM                00 41 13-1  
 



 
LEGISLATIVE HALL HEAT PUMP REPLACEMENT 

DOVER, DELAWARE 
OMB/DFM# MJ1002000007 

 

BID FORM 
 
 
I/We acknowledge Addendums numbered    and the price(s) submitted include any cost/schedule impact they may have. 
 
This bid shall remain valid and cannot be withdrawn for sixty (60) days from the date of opening of bids, and the undersigned shall 
abide by the Bid Security forfeiture provisions.  Bid Security is attached to this Bid. 
 
The Owner shall have the right to reject any or all bids, and to waive any informality or irregularity in any bid received. 
 
This bid is based upon work being accomplished by the Sub-Contractors named on the list attached to this bid. 
 
Should I/We be awarded this contract, I/We pledge to achieve substantial completion of all the work within   calendar days of 
the Notice to Proceed. 
 
The undersigned represents and warrants that he has complied and shall comply with all requirements of local, state, and national 
laws; that no legal requirement has been or shall be violated in making or accepting this bid, in awarding the contract to him or in the 
prosecution of the work required; that the bid is legal and firm; that he has not, directly or indirectly, entered into any agreement, 
participated in any collusion, or otherwise taken action in restraint of free competitive bidding. 
 
Upon receipt of written notice of the acceptance of this Bid, the Bidder shall, within twenty (20) calendar days, execute the agreement 
in the required form and deliver the Contract Bonds, and Insurance Certificates, required by the Contract Documents. 
 
I am / We are an Individual / a Partnership / a Corporation 
 
By           Trading as         
           (Individual’s / General Partner’s / Corporate Name) 
               
           (State of Corporation) 
 
Business Address:        
          
          
          
 
  
Witness:         By:         
                 ( Authorized Signature ) 
 (SEAL)                         
                 ( Title ) 
                   Date:          
 
 
 
ATTACHMENTS 
 Sub-Contractor List 
 Non-Collusion Statement 
 Bid Security 
 (Others as Required by Project Manuals) 

 
 
 
 
 

BID FORM                00 41 13-2  



 
LEGISLATIVE HALL HEAT PUMP REPLACEMENT 

DOVER, DELAWARE 
OMB/DFM# MJ1002000007 

BID FORM 

SUBCONTRACTOR LIST 
 
In accordance with Title 29, Chapter 6962 (d)(10)b Delaware Code, the following sub-contractor listing must accompany the bid submittal. The name and address of the sub-
contractor must be listed for each category where the bidder intends to use a sub-contractor to perform that category of work. In order to provide full disclosure and acceptance 
of the bid by the Owner, it is required that bidders list themselves as being the sub-contractor for all categories where he/she is qualified and intends to perform such 
work. 
 
Subcontractor Category  Subcontractor         Address (City & State)    Subcontractors tax payer ID # 
               or Delaware Business license # 
 

1. ELECTRICAL                       
         
 

2. MECHANICAL                       
         
 

1. CONTROLS                       
         
 

2. TESTING & BALANCING                     
         
 

3. CEILING                       
 
 
 
 
 
 
 
 
 
 
 
 
         
 
BID FORM                     00 41 13-3  



 
LEGISLATIVE HALL HEAT PUMP REPLACEMENT 

DOVER, DELAWARE 
OMB/DFM# MJ1002000007 

 

BID FORM 

NON-COLLUSION STATEMENT 
 

 
 
This is to certify that the undersigned bidder has neither directly nor indirectly, entered into any agreement, participated in any 
collusion or otherwise taken any action in restraint of free competitive bidding in connection with this proposal submitted this date to 
the Office of Management and Budget, Division of Facilities Management. 
 
All the terms and conditions of OMB/DFM# MJ1002000007 have been thoroughly examined and are understood. 
 
NAME OF BIDDER:             
 
AUTHORIZED REPRESENTATIVE 
(TYPED):              
 
AUTHORIZED REPRESENTATIVE 
(SIGNATURE):              
 
 
TITLE:               
 
ADDRESS OF BIDDER:             
 
               
 
               
 
E-MAIL:    ______________________________________________________________  
 
PHONE NUMBER:             
 
 
 
 
Sworn to and Subscribed before me this       day of       20 . 
 
My Commission expires       .   NOTARY PUBLIC       . 
 
 
 
 
 

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED. 
 
 
 
 
 
 
 
 
BID FORM                00 41 13-4  
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