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Date:    July 10, 2017 
  

Project:    DEMA – New Storage Building     Project #: MJ4501000000 

 

The work herein shall be considered part of the bid documents for the referenced 
project and carried out in accordance with the following supplemental instructions 
issued in accordance with the Contract Documents without change in Contract Sum 
or Contract Time.  Acknowledge receipt of addendum on the bid form as indicated. 
 

General 
 

1. Bids due 2:00pm on Wednesday July 19, 2017 at reception area of the 
Facilities Management Office in the Thomas Collins Building, 540 S. DuPont 
Highway Suite 1 (3rd Floor), Dover DE 19901. 

2. See attached list of all attendees. 

3. Final Addendum will be issued Wednesday, July 12, 2017. 

4. The deadline for RFIs to StudioJAED is Monday July 10, 2017 at 4:00 pm. 

5. RFI and questions are to be submitted via email to Gabe Cheung and Phil 
Conte at StudioJAED. cheungg@studiojaed.com contep@studiojaed.com 

 
Pre Bid Meeting Minutes 
 

1. Introductions 

a. Gabe Cheung, Project Manager, StudioJAED 

 

2. Reviewed Scope 

 

Scope of Work 

New construction of 4,980 SF wood frame storage facility with masonry 

and metal exterior walls, concrete slab on grade and metal roofing at 

DEMA in Smyrna, DE. Project includes overhead garage doors, loading 

dock, ada ramp, and office with limited heating and air conditioning.  

 

3. Reviewed Bid Form 

a. Complete forms as presented, do not edit or alter. 

b. Provide all information requested in full or bid will not be accepted. 

c. Employee drug testing form is required, including sub-contractors. 

d. Acknowledge all addendums as individual items. 

e. Include a copy of your business license, not just a number. 

f. Provide entry for all trades listed on Subcontractor List. If work is to 

be self-performed, enter your company’s information. 
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4. Review Sub Contractor List 

a. Site Work 

b. Concrete 

c. Carpentry 

d. Mechanical 

e. Electrical 

f. Plumbing 

 

5. Review Alternates 

a. Alternate 1: Exterior wall to have an acrylic finish between grade 

and 4’-8” above finish floor, rest of finishes to remain the same as 

base bid. 

b. Alternate #2: Toilet and Storage Rooms. 

 

6. Review Allowances 

a. Allowance #1: $10,000. This is to be included in the Base Bid and 

available for use by the Owner during the project. Any unused 

allowance monies will be credited back to the Owner. 

 

7. Prevailing Wage Project 

a. Rates included in specifications. 

 

8. Schedule 

a. Anticipate prompt award and commencement after bids are 

received. Prep work, including submittals, shall begin prior to field 

mobilization.   

b. It is anticipated at all work shall be completed by December 31st, 

2017 

 

9. Lay Down Area, Security and Occupancy 

a. Laydown and contractor area reviewed on site. 

b. All immediate areas adjacent to construction will be occupied for 

the duration of the project by staff. Contractor is responsible for 

coordinating with the Administration on a daily basis as to location 

of work etc. Contractor to provide all measures for pedestrian 

control and safe occupant passage for project duration. 

 

 

End 


















