ADDENDUM NO. 1
To Drawings and/or Specifications for
Cab Calloway School Pavement Rehabilitation — Bid#2-15-35

February 17, 2015 Project Engineer
Ted C. Williams, PE

ADDENDUM #1 BY LANDMARK SCIENCE & ENGINEERING
106 W. COMMONS BOULEVARD, NEW CASTLE, DE 19720

NOTICE: Attach this addendum to the Project Manual for this project. Tt modifies and becomes a part of
the Contract Documents. Work for materials not specifically mentioned herein are to be as described in
the main body of the specifications and as shown on the Drawings. Acknowledge receipt of this
Addendum in the space provided on the Bid Form.

One (1} electronic copy of shop drawings will be required for review and approval prior to the start of
construction.

The construction Jay down area will be the existing paved area nearest cach phase of the construction.

All existing manhole frames and lids, catch basin frame and lids, utility covers, ete. are to be adjusted
to match proposed pavement overlay elevations.

Millings from the removal of the existing pavement can be utilized in lieu of new GABC provided that
the millings meet the gradation requirements of the GABC.

Borings of the existing pavement are not available,
A separate Confractors Protective Liability Policy is no required.

Sherwin Williams “SETFAST LOW VOC ACRYLIC TRAFFIC MARKING PAINT” is an
acceptable product.

The current DelDOT Asphalt Cost Index (ACI) is $563.33, the actual ACI for the contract will be the
June 2015 ACL

Contractor is responsible for all testing.
There is no restriction on work schedule except for the New Castle County noise requirements.

A purchase order for the work will be issued by April 15, 2015 with work allowed to begin on June 8,
2015 and completion per the project manual.

The attendance list for the mandatory Pre-bid meeting is attached to this Addendum by reference.

All questions are due in the office Landmark Scicnce & Engineering via email to tedw@landmark-
se.com by 5 PM local time on February 23, 2013 for inclusion in Addendum No. 2.
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