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ARTICLE 1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed
in this Agreement and Modifications issued after execution of this Agreement, all of which form the Contract, and are
as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire
and integrated agreement between the parties hereto and supersedes prior negotiations, representations or agreements,
either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9.

ARTICLE 2 THE WORK OF THIS CONTRACT
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in
the Contract Documents to be the responsibility of others.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 3.1 The date of commencement of the Work shall be the date of this Agreement unless a different date is stated
below or provision is made for the date to be fixed in a notice to proceed issued by the Owner.

(Insert the date of commencement if it differs from the date of this Agreement or, if applicable, state that the date will
be fixed in a notice to proceed.)

Date of the Agreement

If, prior to the commencement of the Work, the Owner requires time to file mortgages and other security interests, the
Owner’s time requirement shall be as follows:

N/A
§ 3.2 The Contract Time shall be measured from the date of commencement.

§ 3.3 The Contractor shall achieve Substantial Completion of the entire Work not later than One Hundred and Two (
102 ) days from the date of commencement, or as follows:

(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of
commencement. If appropriate, insert requirements for earlier Substantial Completion of certain portions of the
Work.)
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Portion of Work Substantial Completion Date

, subject to adjustments of this Contract Time as provided in the Contract Documents.
(Insert provisions, if any, for liquidated damages relating to failure to achieve Substantial Completion on time or for
bonus payments for early completion of the Work.)

N/A

ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be One Hundred, Seventy Two Thousand and Nine Hundred dollars ($ 172,900.00 ),
subject to additions and deductions as provided in the Contract Documents.

§ 4.2 The Contract Sum is based upon the following alternates, if any, which are described in the Contract Documents
and are hereby accepted by the Owner:

(State the numbers or other identification of accepted alternates. If the bidding or proposal documents permit the
Owner to accept other alternates subsequent to the execution of this Agreement, attach a schedule of such other
alternates showing the amount for each and the date when that amount expires.)

Deduct Alternate #1
To complete work during day time hours as opposed to afterhours. $5,000.00

*Owner reserves the right to accept this alternate within 60 days of this agreement.

§ 4.3 Unit prices, if any:
(Identify and state the unit price; state quantity limitations, if any, to which the unit price will be applicable.)

Item Units and Limitations Price Per Unit ($0.00)
1. 36" wide, 30" deep, 34" $740.00
high base cabinet

wi/epoxy resin top, raised
back splash and lockable
doors

2. 36" wide, 12" deep, 36" $590.00
high wall cabinet
wi/lockable glass doors

§ 4.4 Allowances included in the Contract Sum, if any:
(Identify allowance and state exclusions, if any, from the allowance price.)

Item Price
N/A

ARTICLE 5 PAYMENTS

§ 5.1 PROGRESS PAYMENTS

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the
month, or as follows:

N/A
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§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the last day of a month, the
Owner shall make payment of the certified amount to the Contractor not later than the last day of the following month.
If an Application for Payment is received by the Architect after the application date fixed above, payment shall be
made by the Owner not later than Thirty (30 ) days after the Architect receives the Application for Payment.

(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor
in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the
various portions of the Work. The schedule of values shall be prepared in such form and supported by such data to
substantiate its accuracy as the Architect may require. This schedule, unless objected to by the Architect, shall be used
as a basis for reviewing the Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of
the period covered by the Application for Payment.

§ 5.1.6 Subject to other provisions of the Contract Documents, the amount of each progress payment shall be
computed as follows:

A Take that portion of the Contract Sum properly allocable to completed Work as determined by
multiplying the percentage completion of each portion of the Work by the share of the Contract Sum
allocated to that portion of the Work in the schedule of values, less retainage of Five percent ( 5 %).
Pending final determination of cost to the Owner of changes in the Work, amounts not in dispute shall
be included as provided in Section 7.3.9 of AIA Document A201™-2007, General Conditions of the
Contract for Construction;

2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and
suitably stored at the site for subsequent incorporation in the completed construction (or, if approved in
advance by the Owner, suitably stored off the site at a location agreed upon in writin g), less retainage of
Five percent ( 5 %);

3 Subtract the aggregate of previous payments made by the Owner; and

4 Subtract amounts, if any, for which the Architect has withheld or nullified a Certificate for Payment as
provided in Section 9.5 of AIA Document A201-2007.

§ 5.1.7 The progress payment amount determined in accordance with Section 5.1.6 shall be further modified under the
following circumstances:
A1 Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to the
full amount of the Contract Sum, less such amounts as the Architect shall determine for incomplete
Work, retainage applicable to such work and unsettled claims; and
(Section 9.8.5 of AIA Document A201-2007 requires release of applicable retainage upon Substantial
Completion of Work with consent of surety, if any.)
2 Add, if final completion of the Work is thereafter materially delayed through no fault of the Contractor,
any additional amounts payable in accordance with Section 9. 10.3 of AIA Document A201-2007.

§ 5.1.8 Reduction or limitation of retainage, if any, shall be as follows:

(If it is intended, prior to Substantial Completion of the entire Work, to veduce or limit the vetainage resulting from the
percentages inserted in Sections 5.1.6.1 and 5.1.6.2 above, and this is not explained elsewhere in the Contract
Daocuments, insert here provisions for such reduction or limitation.)

None

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site.

§ 5.2 FINAL PAYMENT
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when
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1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Section 12.2.2 of AIA Document A201-2007, and to satisfy other requirements, if
any, which extend beyond final payment; and

2 afinal Certificate for Payment has been issued by the Architect.

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the
Architect’s final Certificate for Payment, or as follows:

As per Bidding Documents

ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 INITIAL DECISION MAKER

The Architect will serve as Initial Decision Maker pursuant to Section 15.2 of AIA Document A201-2007, unless the
parties appoint below another individual, not a party to this Agreement, to serve as Initial Decision Maker.

(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if
other than the Architect.)

§ 6.2 BINDING DISPUTE RESOLUTION

For any Claim subject to, but not resolved by, mediation pursuant to Section 15.3 of AIA Document A201-2007, the
method of binding dispute resolution shall be as follows:

(Check the appropriate box. If the Owner and Contractor do not select a method of binding dispute resolution below,
or do not subsequently agree in writing to a binding dispute resolution method other than litigation, Claims will be
resolved by litigation in a court of competent Jurisdiction.)

[ X1 Arbitration pursuant to Section 15.4 of AIA Document A201-2007
[ ] Litigation in a court of competent jurisdiction

[ 1 Other (Specify)

ARTICLE 7 TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
A201-2007.

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-2007.

ARTICLE 8 MISCELLANEOUS PROVISIONS
§ 9.1 Where reference is made in this Agreement to a provision of AIA Document A201-2007 or another Contract

Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.

§ 8.2 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated
below, or in the absence thereof; at the legal rate prevailing from time to time at the place where the Project is located.
(Insert vate of interest agreed upon, if any. )

One percent (1%) per month not to exceed twelve (12%) annum beginning thirty days after the "presentment” (as
opposed to the date) of invoices.

§ 8.3 The Owner’s representative:
(Name, address and other information)
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Marcin Michalski

Red Clay Consolidated School District
1798 Limestone Road

Wilmington, DE 19804

§ 8.4 The Contractor’s representative:
(Name, address and other information)

Tony Ventresca

Vestresca Bros., Inc.

2300 N. DuPont Hwy.

New Castle, DE 19720
Telephone No. 302-658-6436

§ 8.5 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days written notice to the
other party.

§ 8.6 Other provisions:
| None

ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS
§ 9.1 The Contract Documents, except for Modifications issued after execution of this Agreement, are enumerated in
the sections below.

§ 9.1.1 The Agreement is this executed AIA Document A101-2007, Standard Form of Agreement Between Owner
and Contractor.

§ 9.1.2 The General Conditions are AIA Document A201-2007, General Conditions of the Contract for Construction.
§ 9.1.3 The Supplementary and other Conditions of the Contract:

Document Title Date Pages
| None

§ 9.1.4 The Specifications:
(Fither list the Specifications here or refer to an exhibit attached to this Agreement.)

Section Title Date Pages
Red Clay Consolidated ~ 5/29/12 160
School District, Conrad
Science Laborator
Renovation & Casework

§ 9.1.5 The Drawings:
(Either list the Drawings here or refer to an exhibit attached to this Agreement.)

Number Title Date
Al.0 Cover Sheet 5/29/12
A4.1 Demolition Floor Plan
Ad42 New Floor Plans
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A43 Reflective Ceiling Plan
and Finish Plan
Ad.4 Interior Elevations
MEP-1 MEP Floor Plan
MEP-2 Mechanical Electrical
Plumbing Plan
§ 9.1.6 The Addenda, if any:
Number Date Pages
1 6/7/12 2
2 6/8/12 |

Portions of Addenda relating to bidding requirements are not part of the Contract Documents unless the bidding
requirements are also enumerated in this Article 9.

§ 9.1.7 Additional documents, if any, forming part of the Contract Documents:

A AIA Document E201™-2007, Digital Data Protocol Exhibit, if completed by the parties, or the
following;:

None

.2 Other documents, if any, listed below:
(List here any additional documents that are intended to form part of the Contract Documents. AIA
Document A201-2007 provides that bidding requirements such as advertisement or invitation to bid,
Instructions to Bidders, sample forms and the Contractor's bid are not part of the Contract Documents
unless enumerated in this Agreement. They should be listed here only if intended to be part of the
Contract Documents.)

| Exhibit "A" (Bid Documents)

ARTICLE 10 INSURANCE AND BONDS
The Contractor shall purchase and maintain insurance and provide bonds as set forth in Article 11 of AJA Document

A201-2007.
(State bonding requivements, if any, and limits of liability for insurance required in Article 11 of AIA Document
A201-2007.)

Type of insurance or bond Limit of liability or bond amount ($0.00)

Performance & Payment Bonds Performance Bond — 100% of Construction Value

Payment Bond — 100% of Construction Value

Contractor’s Contractual Liability
Insurance:

Minimum Coverage:

Bodily Injury $ 500,000 for each person
$1,000,000 for each occurrence
$1,000,000 aggregate

Property Damage $ 500,000 for each occurrence
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Contractor’s Protective Liability
Insurance

Minimum Coverage to be:
Bodily Injury

Property Damage

Automobile Liability Insurance
Minimum coverage to be:
Bodily

Property Damage

$1,000,000 aggregate

$ 500,000 for each person
$1,000,000 for each occurrence
$1,000,000 aggregate

$ 500,000 for each occurrence
$ 500,000 aggregate

$1,000,000 for each person
$1,000,000 for each occurrence

$500,000 per accident

This Agreement entered into as of the day and year first written above.

OWNER (Signature)
Marcin Michalski

CONTRACTOR (Signature)

Victor Ventresca

(Printed name and title)

(Printed name and title)
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