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INVITATION TO BID 
 

RED CLAY CONSOLIDATED SCHOOL DISTRICT 
PAVEMENT AND REHABILITATION PROJECTS SKYLINE MIDDLE SCHOOL 

 
Bids will be received by the Red Clay Consolidated School District, Office of Facilities and Maintenance at 

1798 Limestone Road, Wilmington, DE 19804 for BID #2-13-52 PAVEMENT AND REHABILITATION 
PROJECT at SKYLINE MIDDLE SCHOOL – June 4, 2013 at 3:00 PM local time. 

 
There will be a MANDATORY pre-bid meeting on May 20th, 2013 at 3:00 PM local time at the Red Clay 

Consolidated School District Skyline Middle School Parking Lot at 2900 Skyline Drive, Wilmington, DE 19808. 
Bidding documents will be available on May 20th, 2013 at the pre-bid meeting and thereafter (from Duffield 

Associates, Inc., 5400 Limestone Road, Wilmington, DE, 19808; phone 302.239.6634) upon receipt of $25.00 
per set/non-refundable.  The drawings and specifications will also be available for viewing/download online for 

free at Duffield Associates’ company website. 
 

The project involves improvements at Skyline Middle School consisting of patching, milling, overlay, and 
restriping of the existing site pavements (up to approximately 11,000 square yards).  The project also includes 
removal and replacement of selected areas of sidewalk and curbing.  For further information, please contact 

Duffield Associates in writing: Joseph Jakubowski, P.E., LEED AP at jjakubowski@duffnet.com or by facsimile 
at 302.239.8485. 

 
Prevailing Wage Rates, as described by Delaware Law, must be adhered to where applicable. 

 
Proposals will be publicly opened and read at the Red Clay Consolidated School District Office of Facilities 

and Maintenance, 1798 Limestone Road, Wilmington, DE 19804, telephone (302) 892-3284 on the date and 
time indicated.  Time and place for opening of bids may be extended from that described above on not less 

than two calendar days’ notice by certified delivery, facsimile machine, or other verifiable electronic means to 
those bidders who obtained copies of the plans and specifications. 

 
Proposals may not be withdrawn for a period of sixty (60) calendar days after the scheduled closing time for 

receipt of bids. 
 

Each bidder must deposit with his bid, security in an amount of not less than 10% of his base bid plus all 
additive alternates, in the form and subject to the conditions provided in the specifications. 

 
The Red Clay Consolidated School District reserves the right to waive irregularities and to reject any and all 

bids. 
 

Marcin Michalski 
Manager of Facilities and Maintenance 
Red Clay Consolidated School District 

1798 Limestone Road 
Wilmington, DE 19804 

(302) 892-3284 
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ARTICLE 1: GENERAL 
 
1.1  DEFINITIONS 

 
1.1.1  Whenever the following terms are used, their intent and meaning shall be interpreted as  

follows: 
 
1.2   STATE:  The State of Delaware. 

 
1.3  AGENCY:  Contracting State Agency as noted on cover sheet. 
 
1.4  DESIGNATED OFFICIAL:  The agent authorized to act for the Agency. 
 
1.5  BIDDING DOCUMENTS:  Bidding Documents include the Bidding Requirements and the 

proposed Contract Documents.  The Bidding Requirements consist of the Advertisement for 
Bid, Invitation to Bid, Instructions to Bidders, Supplementary Instructions to Bidders (if any), 
General Conditions, Supplementary General Conditions, General Requirements, Special 
Provisions (if any), the Bid Form (including the Non-collusion Statement), and other sample 
bidding and contract forms.  The proposed Contract Documents consist of the form of 
Agreement between the Owner and Contractor, as well as the Drawings, Specifications 
(Project Manual) and all Addenda issued prior to execution of the Contract. 

 
1.6  CONTRACT DOCUMENTS:  The Contract Documents consist of the, Instructions to 

Bidders, Supplementary Instructions to Bidders (if any), General Conditions, Supplementary 
General Conditions, General Requirements, Special Provisions (if any), the form of 
agreement between the Owner and the Contractor, Drawings (if any), Specifications (Project 
Manual), and all addenda. 

 
1.7  AGREEMENT:  The form of the Agreement shall be AIA Document A101, Standard Form of 

Agreement between Owner and Contractor where the basis of payment is a STIPULATED 
SUM.  In the case of conflict between the instructions contained therein and the General 
Requirements herein, these General Requirements shall prevail. 

 
1.8  GENERAL REQUIREMENTS (or CONDITIONS):  General Requirements (or conditions) are 

instructions pertaining to the Bidding Documents and to contracts in general.  They contain, 
in summary, requirements of laws of the State; policies of the Agency and instructions to 
bidders. 

 
1.9  SPECIAL PROVISIONS:  Special Provisions are specific conditions or requirements peculiar 

to the bidding documents and to the contract under consideration and are supplemental to 
the General Requirements.  Should the Special Provisions conflict with the General 
Requirements, the Special Provisions shall prevail. 

 
1.10  ADDENDA:  Written or graphic instruments issued by the Owner/Architect prior to the 

execution of the contract which modify or interpret the Bidding Documents by additions, 
deletions, clarifications or corrections. 

 
1.11  BIDDER OR VENDOR:  A person or entity who formally submits a Bid for the material or 

Work contemplated, acting directly or through a duly authorized representative who meets 
the requirements set forth in the Bidding Documents. 

 
1.12  SUB-BIDDER:  A person or entity who submits a Bid to a Bidder for materials or labor, or 

both for a portion of the Work. 
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1.13  BID:  A complete and properly executed proposal to do the Work for the sums stipulated 

therein, submitted in accordance with the Bidding Documents. 
 
1.14  BASE BID:  The sum stated in the Bid for which the Bidder offers to perform the Work 

described in the Bidding Documents as the base, to which Work may be added or from 
which Work may be deleted for sums stated in Alternate Bids (if any are required to be stated 
in the bid). 

 
1.15  ALTERNATE BID (or ALTERNATE):  An amount stated in the Bid, where applicable, to be 

added to or deducted from the amount of the Base Bid if the corresponding change in the 
Work, as described in the Bidding Documents is accepted. 

 
1.16  UNIT PRICE:  An amount stated in the Bid, where applicable, as a price per unit of 

measurement for materials, equipment or services or a portion of the Work as described in 
the Bidding Documents. 

 
1.17  SURETY:  The corporate body which is bound with and for the Contract, or which is liable, 

and which engages to be responsible for the Contractor's payments of all debts pertaining to 
and for his acceptable performance of the Work for which he has contracted. 

 
1.18  BIDDER'S DEPOSIT:  The security designated in the Bid to be furnished by the Bidder as a 

guaranty of good faith to enter into a contract with the Agency if the Work to be performed or 
the material or equipment to be furnished is awarded to him. 

 
1.19  CONTRACT:  The written agreement covering the furnishing and delivery of material or work 

to be performed. 
 
1.20  CONTRACTOR:  Any individual, firm or corporation with whom a contract is made by the 

Agency. 
 
1.21  SUBCONTRACTOR:  An individual, partnership or corporation which has a direct contract 

with a contractor to furnish labor and materials at the job site, or to perform construction labor 
and furnish material in connection with such labor at the job site. 

 
1.22  CONTRACT BOND:  The approved form of security furnished by the contractor and his 

surety as a guaranty of good faith on the part of the contractor to execute the work in 
accordance with the terms of the contract. 

 
ARTICLE 2: BIDDER'S REPRESENTATIONS 
 
2.1  PRE-BID MEETING 
 
2.1.1 A pre-bid meeting for this project will be held at the time and place designated.  Attendance 

at this meeting is a pre-requisite for submitting a Bid, unless this requirement is specifically 
waived elsewhere in the Bid Documents. 

 
2.2  By submitting a Bid, the Bidder represents that: 
 
2.2.1   The Bidder has read and understands the Bidding Documents and that the Bid is made in 

accordance therewith. 
 
2.2.2  The Bidder has visited the site, become familiar with existing conditions under which the 

Work is to be performed, and has correlated the Bidder’s his personal observations with the 
requirements of the proposed Contract Documents. 
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2.2.3  The Bid is based upon the materials, equipment, and systems required by the Bidding 

Documents without exception. 
 
2.3  JOINT VENTURE REQUIREMENTS 

 
2.3.1  For Public Works Contracts, each Joint Venturer shall be qualified and capable to complete 

the Work with their own forces. 
 
2.3.2  Included with the Bid submission, and as a requirement to bid, a copy of the executed Joint 

Venture Agreement shall be submitted and signed by all Joint Venturers involved. 
 
2.3.3  All required Bid Bonds, Performance Bonds, Material and Labor Payment Bonds must be 

executed by both Joint Venturers and be placed in both of their names.  
 
2.3.4  All required insurance certificates shall name both Joint Venturers. 

 
2.3.5  Both Joint Venturers shall sign the Bid Form and shall submit a valid Delaware Business 

License Number with their Bid or shall state that the process of application for a Delaware 
Business License has been initiated. 

 
2.3.6  Both Joint Venturers shall include their Federal E.I. Number with the Bid. 

 
2.3.7  In the event of a mandatory Pre-bid Meeting, each Joint Venturer shall have a representative 

in attendance. 
  
2.3.8  Due to exceptional circumstances and for good cause shown, one or more of these 

provisions may be waived at the discretion of the State. 
 
2.4  ASSIGNMENT OF ANTITRUST CLAIMS 

 
2.4.1  As consideration for the award and execution by the Owner of this contract, the Contractor 

hereby grants, conveys, sells, assigns and transfers to the State of Delaware all of its right, 
title and interests in and to all known or unknown causes of action it presently has or may 
now or hereafter acquire under the antitrust laws of the United States and the State of 
Delaware, relating to the particular goods or services purchased or acquired by the Owner 
pursuant to this contract. 

 
ARTICLE 3: BIDDING DOCUMENTS 
 
3.1  COPIES OF BID DOCUMENTS 
 
3.1.1 Bidders may obtain complete sets of the Bidding Documents from the 

Architectural/Engineering firm designated in the Advertisement or Invitation to Bid in the 
number and for the deposit sum, if any, stated therein. 

 
3.1.2 Bidders shall use complete sets of Bidding Documents for preparation of Bids.  The issuing 

Agency nor the Architect assumes no responsibility for errors or misinterpretations resulting 
from the use of incomplete sets of Bidding Documents. 

 
3.1.3 Any errors, inconsistencies or omissions discovered shall be reported to the Architect 

immediately. 
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3.1.4 The Agency and Architect may make copies of the Bidding Documents available on the 

above terms for the purpose of obtaining Bids on the Work.  No license or grant of use is 
conferred by issuance of copies of the Bidding Documents. 

 
3.2  INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS 
 
3.2.1  The Bidder shall carefully study and compare the Bidding Documents with each other, and 

with other work being bid concurrently or presently under construction to the extent that it 
relates to the Work for which the Bid is submitted, shall examine the site and local conditions, 
and shall report any errors, inconsistencies, or ambiguities discovered to the Architect. 

 
3.2.2  Bidders or Sub-bidders requiring clarification or interpretation of the Bidding Documents shall 

make a written request to the Architect at least seven days prior to the date for receipt of 
Bids.  Interpretations, corrections and changes to the Bidding Documents will be made by 
written Addendum.  Interpretations, corrections, or changes to the Bidding Documents made 
in any other manner shall not be binding. 

 
3.2.3  The apparent silence of the specifications as to any detail, or the apparent omission from it of 

detailed description concerning any point, shall be regarded as meaning that only the best 
commercial practice is to prevail and only material and workmanship of the first quality are to 
be used.  Proof of specification compliance will be the responsibility of the Bidder. 

 
3.2.4 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay 

for all permits, labor, materials, equipment, tools, construction equipment and machinery, 
water, heat, utilities, transportation, and other facilities and services necessary for the proper 
execution and completion of the Work. 

 
3.2.5  The Owner will bear the costs for all impact and user fees associated with the project. 
 
3.3  SUBSTITUTIONS  
 
3.3.1  The materials, products and equipment described in the Bidding Documents establish a 

standard of quality, required function, dimension, and appearance to be met by any 
proposed substitution.  The specification of a particular manufacturer or model number is not 
intended to be proprietary in any way.  Substitutions of products for those named will be 
considered, providing that the Vendor certifies that the function, quality, and performance 
characteristics of the material offered is equal or superior to that specified.  It shall be the 
Bidder's responsibility to assure that the proposed substitution will not affect the intent of the 
design, and to make any installation modifications required to accommodate the substitution. 

 
3.3.2  Requests for substitutions shall be made in writing to the Architect at least ten days prior to 

the date of the Bid Opening.  Such requests shall include a complete description of the 
proposed substitution, drawings, performance and test data, explanation of required 
installation modifications due the substitution, and any other information necessary for an 
evaluation.  The burden of proof of the merit of the proposed substitution is upon the 
proposer.  The Architect’s decision of approval or disapproval shall be final.  The Architect is 
to notify Owner prior to any approvals. 

 
3.3.3  If the Architect approves a substitution prior to the receipt of Bids, such approval shall be set 

forth in an Addendum.  Approvals made in any other manner shall not be binding. 
 
3.3.4  The Architect shall have no obligation to consider any substitutions after the Contract award. 
 
3.4   ADDENDA 
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3.4.1  Addenda will be mailed or delivered to all who are known by the Architect to have received a 

complete set of the Bidding Documents. 
 
3.4.2 Copies of Addenda will be made available for inspection wherever Bidding Documents 

are on file for that purpose. 
 
3.4.3  No Addenda will be issued later than 4 days prior to the date for receipt of Bids except an 

Addendum withdrawing the request for Bids or one which extends the time or changes the 
location for the opening of bids. 

 
3.4.4  Each bidder shall ascertain prior to submitting his Bid that they have received all Addenda 

issued, and shall acknowledge their receipt in their Bid in the appropriate space.  Not 
acknowledging an issued Addenda could be grounds for determining a bid to be non-
responsive. 

 
ARTICLE 4: BIDDING PROCEDURES 
 
4.1  PREPARATION OF BIDS 
 
4.1.1  Submit the bids on the Bid Forms included with the Bidding Documents. 

 
4.1.2  Submit the original Bid Form for each bid.  Bid Forms may be removed from the project 

manual for this purpose. 
 
4.1.3   Execute all blanks on the Bid Form in a non-erasable medium (typewriter or manually in ink). 
 
4.1.4  Where so indicated by the makeup on the Bid Form, express sums in both words and 

figures, in case of discrepancy between the two, the written amount shall govern. 
 
4.1.5  Interlineations, alterations or erasures must be initialed by the signer of the Bid. 
 
4.1.6  BID ALL REQUESTED ALTERNATES AND UNIT PRICES, IF ANY.  If there is no change in 

the Base Bid for an Alternate, enter “No Change”.  The Contractor is responsible for verifying 
that they have received all addenda issued during the bidding period.  Work required by 
Addenda shall automatically become part of the Contract. 

 
4.1.7 Make no additional stipulations on the Bid Form and do not qualify the Bid in any other 

manner. 
 
4.1.8 Each copy of the Bid shall include the legal name of the Bidder and a statement whether the 

Bidder is a sole proprietor, a partnership, a corporation, or any legal entity, and each copy 
shall be signed by the person or persons legally authorized to bind the Bidder to a contract.  
A Bid by a corporation shall further give the state of incorporation and have the corporate 
seal affixed.  A Bid submitted by an agent shall have a current Power of Attorney attached, 
certifying agent's authority to bind the Bidder. 

 
4.1.9  Bidder shall complete the Non-Collusion Statement form included with the Bid Forms and 

include it with their Bid.  
 
4.1.10  In the construction of all Public Works projects for the State of Delaware or any agency 

thereof, preference in employment of laborers, workers or mechanics shall be given to bona 
fide legal citizens of the State who have established citizenship by residence of at least 90 
days in the State. 



PAVEMENT AND REHABILITATION PROJECT  RED CLAY CONSOLIDATED 
SKYLINE MIDDLE SCHOOL  SCHOOL DISTRICT 
WILMINGTON, DELAWARE  RCCSD BID #2-13-52 
 

INSTRUCTIONS TO BIDDERS  ITB-7 

 
4.2  BID SECURITY 
 
4.2.1 All bids shall be accompanied by a deposit of either a good and sufficient bond to the agency 

for the benefit of the agency, with corporate surety authorized to do business in this State, 
the form of the bond and the surety to be approved by the agency, or a security of the bidder 
assigned to the agency, for a sum equal to at least 10% of the bid plus all add alternates, or 
in lieu of the bid bond a security deposit in the form of a certified check, bank treasurer’s 
check, cashier’s check, money order, or other prior approved secured deposit assigned to 
the State.  The bid bond need not be for a specific sum, but may be stated to be for a sum 
equal to 10% of the bid plus all add alternates to which it relates and not to exceed a certain 
stated sum, if said sum is equal to at least 10% of the bid.  The Bid Bond form used shall be 
the standard OMB form (attached). 

 
4.2.2 The Agency has the right to retain the bid security of Bidders to whom an award is being 

considered until either a formal contract has been executed and bonds have been furnished 
or the specified time has elapsed so the Bids may be withdrawn or all Bids have been 
rejected. 

 
4.2.3 In the event of any successful Bidder refusing or neglecting to execute a formal contract and 

bond within 20 days of the awarding of the contract, the bid bond or security deposited by the 
successful bidder shall be forfeited. 

 
4.3  SUBCONTRACTOR LIST 
 
4.3.1  As required by Delaware Code, Title 29, section 6962(d)(10)b, each Bidder shall submit with 

their Bid a completed List of Sub-Contractors included with the Bid Form.  NAME ONLY 
ONE SUBCONTRACTOR FOR EACH TRADE.  A Bid will be considered non-responsive 
unless the completed list is included. 

 
4.3.2  Provide the Name and Address for each listed subcontractor.  Addresses by City, Town or 

Locality, plus State, will be acceptable. 
 
4.3.3  It is the responsibility of the Contractor to ensure that their Subcontractors are in 

compliance with the provisions of this law.  Also, if a Contractor elects to list themselves 
as a Subcontractor for any category, they must specifically name themselves on the Bid 
Form and be able to document their capability to act as Subcontractor in that category in 
accordance with this law. 

 
4.4 EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS   
 
4.4.1 During the performance of this contract, the contractor agrees as follows: 
 

A. The Contractor will not discriminate against any employee or applicant for 
employment because of race, creed, color, sex or national origin.  The Contractor 
will take affirmative action to ensure the applicants are employed, and that 
employees are treated during employment, without regard to their race, creed, color, 
sex or national origin.  Such action shall include, but not be limited to, the following:  
Employment, upgrading, demotion or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship.  The Contractor agrees to post in 
conspicuous places available to employees and applicants for employment notices 
to be provided by the contracting agency setting forth this nondiscrimination clause. 
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B. The Contractor will, in all solicitations or advertisements for employees placed by or 
on behalf of the Contractor, state that all qualified applicants will receive 
consideration for employment without regard to race, creed, color, sex or national 
origin."  

 
4.5  PREVAILING WAGE REQUIREMENT 
  
4.5.1 Wage Provisions: In accordance with Delaware Code, Title 29, Section 6960, renovation 

projects whose total cost shall exceed $15,000, and $100,000 for new construction, the 
minimum wage rates for various classes of laborers and mechanics shall be as determined 
by the Department of Labor, Division of Industrial Affairs of the State of Delaware. 

 
4.5.2  The prevailing wage shall be the wage paid to a majority of employees performing similar 

work as reported in the Department’s annual prevailing wage survey or in the absence of a 
majority, the average paid to all employees reported. 

  
4.5.3  The employer shall pay all mechanics and labors employed directly upon the site of work, 

unconditionally and not less often than once a week and without subsequent deduction or 
rebate on any account, the full amounts accrued at time of payment, computed at wage rates 
not less than those stated in the specifications, regardless of any contractual relationship 
which may be alleged to exist between the employer and such laborers and mechanics. 

 
4.5.4  The scale of the wages to be paid shall be posted by the employer in a prominent and easily 

accessible place at the site of the work. 
 
4.5.5 Every contract based upon these specifications shall contain a stipulation that sworn 

payroll information, as required by the Department of Labor, be furnished weekly.  The 
Department of Labor shall keep and maintain the sworn payroll information for a period of 
6 months from the last day of the work week covered by the payroll. 

 
4.6  SUBMISSION OF BIDS 

 
4.6.1  Enclose the Bid, the Bid Security, and any other documents required to be submitted with the 

Bid in a sealed opaque envelope.  Address the envelope to the party receiving the Bids.  
Identify with the project name, project number, and the Bidder's name and address.  If the 
Bid is sent by mail, enclose the sealed envelope in a separate mailing envelope with the 
notation "BID ENCLOSED" on the face thereof.  The State is not responsible for the opening 
of bids prior to bid opening date and time that are not properly marked. 

 
4.6.2  Deposit Bids at the designated location prior to the time and date for receipt of bids indicated 

in the Advertisement for Bids.  Bids received after the time and date for receipt of bids will be 
marked “LATE BID” and returned. 

 
4.6.3  Bidder assumes full responsibility for timely delivery at location designated for receipt of bids. 
 
4.6.4  Oral, telephonic or telegraphic bids are invalid and will not receive consideration. 
 
4.6.5  Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of 

Bids, provided that they are then fully in compliance with these Instructions to Bidders. 
 
4.7  MODIFICATION OR WITHDRAW OF BIDS 

 
4.7.1  Prior to the closing date for receipt of Bids, a Bidder may withdraw a Bid by personal request 

and by showing proper identification to the Architect.  A request for withdraw by letter or fax, 
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if the Architect is notified in writing prior to receipt of fax, is acceptable.  A fax directing a 
modification in the bid price will render the Bid informal, causing it to be ineligible for 
consideration of award.  Telephone directives for modification of the bid price shall not be 
permitted and will have no bearing on the submitted proposal in any manner. 

 
4.7.2  Bidders submitting Bids that are late shall be notified as soon as practicable and the bid shall 

be returned. 
 
4.7.3    A Bid may not be modified, withdrawn or canceled by the Bidder during a thirty (30) day 

period following the time and date designated for the receipt and opening of Bids, and Bidder 
so agrees in submitting their Bid.  Bids shall be binding for 30 days after the date of the Bid 
opening.   

 
ARTICLE 5: CONSIDERATION OF BIDS 
 
5.1  OPENING/REJECTION OF BIDS 
 
5.1.1  Unless otherwise stated, Bids received on time will be publicly opened and will be read 

aloud.  An abstract of the Bids will be made available to Bidders. 
 
5.1.2  The Agency shall have the right to reject any and all Bids.  A Bid not accompanied by a 

required Bid Security or by other data required by the Bidding Documents, or a Bid which is 
in any way incomplete or irregular is subject to rejection. 

 
5.1.3  If the Bids are rejected, it will be done within thirty (30) calendar day of the Bid opening.  
 
5.2  COMPARISON OF BIDS 
 
5.2.1 After the Bids have been opened and read, the bid prices will be compared and the result of 

such comparisons will be made available to the public.  Comparisons of the Bids may be 
based on the Base Bid plus desired Alternates.  The Agency shall have the right to accept 
Alternates in any order or combination.   

 
5.2.2  The Agency reserves the right to waive technicalities, to reject any or all Bids, or any portion 

thereof, to advertise for new Bids, to proceed to do the Work otherwise, or to abandon the 
Work, if in the judgment of the Agency or its agent(s), it is in the best interest of the State. 

 
5.2.3  An increase or decrease in the quantity for any item is not sufficient grounds for an increase 

or decrease in the Unit Price. 
 
5.2.4  The prices quoted are to be those for which the material will be furnished F.O.B. Job Site and 

include all charges that may be imposed during the period of the Contract. 
 
5.2.5  No qualifying letter or statements in or attached to the Bid, or separate discounts will be 

considered in determining the low Bid except as may be otherwise herein noted.  Cash or 
separate discounts should be computed and incorporated into Unit Bid Price(s). 

 
5.3 DISQUALIFICATION OF BIDDERS 
 
5.3.1  An agency shall determine that each Bidder on any Public Works Contract is responsible 

before awarding the Contract.  Factors to be considered in determining the responsibility 
of a Bidder include: 

 
A. The Bidder’s financial, physical, personnel or other resources including 

Subcontracts; 
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B. The Bidder’s record of performance on past public or private construction 

projects, including, but not limited to, defaults and/or final adjudication or 
admission of violations of the Prevailing Wage Laws in Delaware or any other 
state; 

 
C. The Bidder’s written safety plan; 

 
D. Whether the Bidder is qualified legally to contract with the State; 

 
E. Whether the Bidder supplied all necessary information concerning its 

responsibility; and, 
 

F. Any other specific criteria for a particular procurement, which an agency may 
establish;  provided however, that, the criteria be set forth in the Invitation to Bid 
and is otherwise in conformity with State and/or Federal law. 

 
5.3.2  If an agency determines that a Bidder is nonresponsive and/or nonresponsible, the 

determination shall be in writing and set forth the basis for the determination.  A copy of 
the determination shall be sent to the affected Bidder within five (5) working days of said 
determination. 

 
5.3.3 In addition, any one or more of the following causes may be considered as sufficient for the 

disqualification of a Bidder and the rejection of their Bid or Bids. 
 
5.3.3.1  More than one Bid for the same Contract from an individual, firm or corporation under the 

same or different names.  
  
5.3.3.2  Evidence of collusion among Bidders. 
 
5.3.3.3  Unsatisfactory performance record as evidenced by past experience. 
 
5.3.3.4  If the Unit Prices are obviously unbalanced either in excess or below reasonable cost 

analysis values. 
 
5.3.3.5  If there are any unauthorized additions, interlineation, conditional or alternate bids or 

irregularities of any kind which may tend to make the Bid incomplete, indefinite or ambiguous 
as to its meaning. 

 
5.3.3.6  If the Bid is not accompanied by the required Bid Security and other data required by the 

Bidding Documents. 
 
5.3.3.7  If any exceptions or qualifications of the Bid are noted on the Bid Form. 
 
5.4  ACCEPTANCE OF BID AND AWARD OF CONTRACT 
 
5.4.1  A formal Contract shall be executed with the successful Bidder within twenty (20) calendar 

days after the award of the Contract. 
 
5.4.2  Per Section 6962(d)(13) a., Title 29, Delaware Code, “The contracting agency shall 

award any public works contract within thirty (30) days of the bid opening to the lowest 
responsive and responsible Bidder, unless the Agency elects to award on the basis of 
best value, in which case the election to award on the basis of best value shall be stated 
in the Invitation To Bid.” 
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5.4.3  Each Bid on any Public Works Contract must be deemed responsive by the Agency to be 

considered for award.  A responsive Bid shall conform in all material respects to the 
requirements and criteria set forth in the Contract Documents and specifications. 

 
5.4.4  The Agency shall have the right to accept Alternates in any order or combination, and to 

determine the low Bidder on the basis of the sum of the Base Bid, plus accepted Alternates. 
 
5.4.5  The successful Bidder shall execute a formal contract, submit the required Insurance 

Certificate, and furnish good and sufficient bonds, unless specifically waived in the General 
Requirements, in accordance with the General Requirement, within twenty (20) days of 
official notice of contract award.  Bonds shall be for the benefit of the Agency with surety in 
the amount of 100% of the total contract award.  Said Bonds shall be conditioned upon the 
faithful performance of the contract.  Bonds shall remain in affect for period of one year after 
the date of substantial completion. 

 
5.4.6 If the successful Bidder fails to execute the required Contract and Bond, as aforesaid, 

within twenty (20) calendar days after the date of official Notice of the Award of the 
Contract, their Bid guaranty shall immediately be taken and become the property of the 
State for the benefit of the Agency as liquidated damages, and not as a forfeiture or as a 
penalty.  Award will then be made to the next lowest qualified Bidder of the Work or 
readvertised, as the Agency may decide. 

 
5.4.7  Each bidder shall supply with its bid its taxpayer identification number (i.e., federal employer 

identification number or social security number) or a Delaware business license number, and 
should the vendor be awarded a contract, such vendor shall provide to the agency the 
taxpayer identification or Delaware business license numbers of such subcontractors.  
Such numbers shall be provided on the later of the date on which such subcontractor is 
required to be identified or the time the contract is executed.  Prior to execution of the 
resulting contract, the successful Bidder shall be required to produce proof of its Delaware 
business license if not provided in its bid. 

 
5.4.8  The Bid Security shall be returned to the successful Bidder upon the execution of the formal 

contract.  The Bid Securities of unsuccessful bidders shall be returned within thirty (30) 
calendar days after the opening of the Bids. 

 
ARTICLE 6:  POST-BID INFORMATION 
 
6.1 CONTRACTOR’S QUALIFICATION STATEMENT 
 
6.1.1 Bidders to whom award of a Contract is under consideration shall, if requested by the 

Agency, submit a properly executed AIA Document A305, Contractor’s Qualification 
Statement, unless such a statement has been previously required and submitted. 

 
6.2 BUSINESS DESIGNATION FORM 
 
6.2.1  Successful bidder shall be required to accurately complete an Office of Management and 

Budget Business Designation Form for Subcontractors. 
 
ARTICLE 7:  PERFORMANCE BOND AND PAYMENT BOND 
 
7.1 BOND REQUIREMENTS 
 
7.1.1 The cost of furnishing the required Bonds, that are stipulated in the Bidding Documents, shall 

be included in the Bid. 
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7.1.2 If the Bidder is required by the Agency to secure a bond from other than the Bidder’s usual 

sources, changes in cost will be adjusted as provide in the Contract Documents. 
 
7.1.3  The Performance and Payment Bond forms used shall be the standard OMB forms 

(attached). 
 
7.2 TIME OF DELIVERY AND FORM OF BONDS 
 
7.2.1 The bonds shall be dated on or after the date of the Contract. 
 
7.2.2 The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of 

the surety to affix a certified and current copy of the power of attorney. 
 
ARTICLE 8:  FORM OF AGREEMENT BETWEEN AGENCY AND CONTRACTOR 
 
8.1  Unless otherwise required in the Bidding Documents, the Agreement for the Work will be 

written on AIA Document A101, Standard Form of Agreement Between Owner and 
Contractor Where the Basis of Payment is a Stipulated Sum. 

 
 END OF INSTRUCTIONS TO BIDDERS 
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PAVEMENT AND REHABILITATION PROJECT 
SKYLINE MIDDLE SCHOOL  
WILMINGTON, DELAWARE 

RCCSD BID #2-13-52 

BID FORM 
 
For Bids Due:  June 4, 2013         To: Red Clay Consolidated School District  
        1502 Spruce Avenue    
        Wilmington, DE  19805    
              
              
 
 
Name of Bidder:             
 
Delaware Business License No.:       Taxpayer ID No.:      
 

(Other License Nos.):             
   

 
Phone No.:  (            )                       -                                     Fax No.:  (             )          -     
 
 
The undersigned, representing that he has read and understands the Bidding Documents and that this bid is made in 
accordance therewith, that he has visited the site and has familiarized himself with the local conditions under which 
the Work is to be performed, and that his bid is based upon the materials, systems and equipment described in the 
Bidding Documents without exception, hereby proposes and agrees to provide all labor, materials, plant, equipment, 
supplies, transport and other facilities required to execute the work described by the aforesaid documents for the lump 
sum itemized  below: 

 
$              

($                                                               ) 
 

ALTERNATES 

 
Alternate prices conform to applicable project specification section.  Refer to specifications for a complete description 
of the following Alternates. An “ADD” or “DEDUCT” amount is indicated by the crossed out part that does not apply. 
 
BASE BID ALTERNATE No. 1:   Partial Depth Pavement Reconstruction, PCC Dumpster Pad Construction,  
Catch Basin Sediment Removal, Pavement and Curb Markings (in lieu of Base Bid)     
 
Add/Deduct:               

($                                                               ) 
 
 
ALTERNATE No. 2:  Entrance and Exit Improvements:  Integral PCC Curb and Gutter Reconstruction, PCC  
Sidewalk and Curb Ramp Reconstruction, and Partial Depth Pavement Reconstruction (in addition to Base Bid or  
Base Bid Alternate No. 1)            
 
Add/Deduct:               

($                                                               ) 
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PAVEMENT AND REHABILITATION PROJECT 
SKYLINE MIDDLE SCHOOL  
WILMINGTON, DELAWARE 

RCCSD BID #2-13-52 

BID FORM 
 
 
ALTERNATE No. 3:  PCC Sidewalk Removal and Replacement (in addition to Base Bid or Base Bid Alternate  
No. 1)              
 
Add/Deduct:               

($                                                               ) 
 
ALTERNATE No. 4:  PCC Curb – Type 1 and PCC Sidewalk Removal and Replacement (in addition to Base  
Bid or Base Bid Alternate No. 1)            
 
Add/Deduct:               

($                                                               ) 
 
ALTERNATE No. 5:  Retaining Wall Surface Repairs, and Staircase Removal and Replacement (in addition to  
Base Bid or Base Bid Alternate No. 1)          
 
Add/Deduct:               

($                                                               ) 
 
ALTERNATE No. 6:  Staircase Railing Removal and Replacement (in addition to Base Bid or Base Bid  
Alternate No. 1)             
 
Add/Deduct:               

($                                                               ) 
 
 

UNIT PRICES 

 
Unit prices conform to applicable project specification section. Refer to the specifications for a complete description of 
the following Unit Prices: 

             
      DEDUCT  ADD 
  

             
UNIT PRICE No. 1:  Undercutting and Placement of Compacted GABC    $    $     
 
 
UNIT PRICE No. 2:  PCC Curb – Type 1 Removal and Replacement    $    $      
 
 
UNIT PRICE No. 3: PCC Sidewalk Removal and Replacement     $    $            

 
 

UNIT PRICE No. 4: Full Depth Pavement Patching      $    $           
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PAVEMENT AND REHABILITATION PROJECT 
SKYLINE MIDDLE SCHOOL  
WILMINGTON, DELAWARE 

RCCSD BID #2-13-52 

BID FORM 
 
 
I/We acknowledge Addendums numbered               and the price(s) submitted include any cost/schedule 
impact they may have. 
 
This bid shall remain valid and cannot be withdrawn for sixty (60) days from the date of opening of bids, and the 
undersigned shall abide by the Bid Security forfeiture provisions.  Bid Security is attached to this Bid. 
 
The Owner shall have the right to reject any or all bids, and to waive any informality or irregularity in any bid received. 
 
This bid is based upon work being accomplished by the Sub-Contractors named on the list attached to this bid. 
 
Should I/We be awarded this contract, I/We pledge to achieve substantial completion of all the work within   
calendar days of the Notice to Proceed. 
 
The undersigned represents and warrants that he has complied and shall comply with all requirements of local, state, 
and national laws; that no legal requirement has been or shall be violated in making or accepting this bid, in awarding 
the contract to him or in the prosecution of the work required; that the bid is legal and firm; that he has not, directly or 
indirectly, entered into any agreement, participated in any collusion, or otherwise taken action in restraint of free 
competitive bidding. 
 
Upon receipt of written notice of the acceptance of this Bid, the Bidder shall, within twenty (20) calendar days, execute 
the agreement in the required form and deliver the Contract Bonds, and Insurance Certificates, required by the 
Contract Documents. 
 
I am / We are an Individual / a Partnership / a Corporation 
 
By           Trading as        
           (Individual’s / General Partner’s / Corporate Name) 
               
           (State of Corporation) 
 
Business Address:         
         
         
         
 
  
Witness:         By:        
                 ( Authorized Signature ) 
 (SEAL)                        
                 ( Title ) 

                   Date:         
 
ATTACHMENTS 
 Sub-Contractor List 
 Non-Collusion Statement 
 Bid Security 
 Summary of experience with proposed geotextile overlay system 

(Others as Required by Project Manuals) 
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PAVEMENT AND REHABILITATION PROJECT 
SKYLINE MIDDLE SCHOOL  
WILMINGTON, DELAWARE 

RCCSD BID #2-13-52 

BID FORM 

SUBCONTRACTOR LIST 

 
In accordance with Title 29, Chapter 6962 (d)(10)b Delaware Code, the following sub-contractor listing must accompany the bid submittal. The name and address of the 
sub-contractor must be listed for each category where the bidder intends to use a sub-contractor to perform that category of work. In order to provide full disclosure and 
acceptance of the bid by the Owner, it is required that bidders list themselves as being the sub-contractor for all categories where he/she is qualified and intends 
to perform such work. 

 
Subcontractor Category Subcontractor  Address (City & State)  Subcontractors tax payer ID # 
              or Delaware Business license # 
 
1. Maintenance of Traffic                    
         
 
2. Paving                     
         
   
3. Pavement Fabric                    
         
 
4. Joint/Slurry Sealant                    
         
 
5. PCC Construction                    
         
 
6. Catch Basin Sediment 
 Removal                     
         
 
7. Pavement Markings                    
        
 
8. Staircase Replacement                    
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PAVEMENT AND REHABILITATION PROJECT 
SKYLINE MIDDLE SCHOOL 
WILMINGTON, DELAWARE 

RCCSD BID #2-13-52 

BID FORM 

SUBCONTRACTOR LIST 

 
9. Retaining Wall Surface 
 Repairs                     
         
 
10. Railing Replacement                    

 
 

11.                       
 
 
12.                       
 
 
13.                       
 
 
14.                       
 
 
15.                       



PAVEMENT AND REHABILITATION PROJECT  RED CLAY CONSOLIDATED 
SKYLINE MIDDLE SCHOOL  SCHOOL DISTRICT 
WILMINGTON, DELAWARE  RCCSD BID #2-13-52 
 

BID FORM  BF-8 
 

PAVEMENT AND REHABILITATION PROJECT 
SKYLINE MIDDLE SCHOOL  
WILMINGTON, DELAWARE 

RCCSD BID #2-13-52 

BID FORM 

NON-COLLUSION STATEMENT 
 

 

 
This is to certify that the undersigned bidder has neither directly nor indirectly, entered into any agreement, 
participated in any collusion or otherwise taken any action in restraint of free competitive bidding in connection with 
this proposal submitted this date to Red Clay Consolidated School District. 

 

All the terms and conditions of RCCSD BID #2-13-52 have been thoroughly examined and are understood. 

 

NAME OF BIDDER:            
 
AUTHORIZED REPRESENTATIVE  
(TYPED):              
 
AUTHORIZED REPRESENTATIVE 
(SIGNATURE):             
 
 
TITLE:              
 
ADDRESS OF BIDDER:            
 
              
 
              
 
E-MAIL:              
 
PHONE NUMBER:            
 
 
 
 
Sworn to and Subscribed before me this      day of      20 . 

 

My Commission expires      .   NOTARY PUBLIC      . 

 
 

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED. 
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STATE OF DELAWARE 

OFFICE OF MANAGEMENT AND BUDGET 
 

BID BOND 
 

TO ACCOMPANY PROPOSAL 
(Not necessary if security is used) 

 
 

KNOW ALL MEN BY THESE PRESENTS That:         
    of       in the County of      
and State of       as Principal, and      
   of      in the County of     and State of   
  as Surety, legally authorized to do business in the State of Delaware (“State”), are held and firmly unto the 
State in the sum of           Dollars ($ 
  ), or    percent not to exceed        
     Dollars ($   ) of amount of bid on Contract No.  RCCSD 
BID #2-13-52, to be paid to the State for the use and benefit of Red Clay Consolidated School District for which 
payment well and truly to be made, we do bind ourselves, our and each of our heirs, executors, administrators, and 
successors, jointly and severally for and in the whole firmly by these presents. 
 
 NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bonded Principal who has 
submitted to the Red Clay Consolidated School District a certain proposal to enter into this contract for the furnishing 
of certain material and/or services within the State, shall be awarded this Contract, and if said Principal shall well and 
truly enter into and execute this Contract as may be required by the terms of this Contract and approved by the Red 
Clay Consolidated School District this Contract to be entered into within twenty days after the date of official notice of 
the award thereof in accordance with the terms of said proposal, then this obligation shall be void or else to be and 
remain in full force and virtue.  
 
Sealed with    seal and dated this   day of     in the year of our Lord two 
thousand and      (20 ). 
 

SEALED, AND DELIVERED IN THE 

  Presence of 
 
              

       Name of Bidder (Organization) 
 
 
 Corporate  By:         

      Seal             Authorized Signature 

 
Attest               
                 Title 
 
              
         Name of Surety 
 
Witness:     By:         
 
              
                 Title 
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STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-
2007 
 
 
 
The contract to be utilized on this project shall be the “Standard Form of Agreement Between Owner and 
Contractor” AIA Document A101-2007. 
 
 
 

















PAVEMENT AND REHABILITATION PROJECT  RED CLAY CONSOLIDATED 
SKYLINE MIDDLE SCHOOL  SCHOOL DISTRICT 
WILMINGTON, DELAWARE  RCCSD BID #2-13-52 
 

SUPPLEMENT TO AGREEMENT  SA-1 

SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-2007 
 
 
 
The following supplements modify the “Standard Form of Agreement Between Owner and Contractor,” AIA Document A101-2007.  Where 
a portion of the Standard Form of Agreement is modified or deleted by the following, the unaltered portions of the Standard Form of 
Agreement shall remain in effect. 
 

 
 
 

ARTICLE 5:  PAYMENTS 

 
5.1  PROGRESS PAYMENTS 
 
5.1.3  Delete paragraph 5.1.3 in its entirety and replace with the following: 
 

“Provided that a valid Application for Payment is received by the Architect that meets all 
requirements of the Contract, payment shall be made by the Owner not later than 30 
days after the Owner receives the valid Application for Payment.” 

 
 
ARTICLE 6:  DISPUTE RESOLUTION 
 
6.2  BINDING DISPUTE RESOLUTION 
 

 Check Other – and add the following sentence: 
 

"Any remedies available in law or in equity." 
 

 
ARTICLE 8:  MISCELLANEOUS PROVISIONS 
 
8.2  Insert the following: 
 

"Payments are due 30 days after receipt of a valid Application for Payment.  After that 30 
 day period, interest may be charged at the rate of 1% per month not to exceed 12% per 
 annum." 

 
8.5 Delete paragraph 8.5 in its entirety and replace with the following: 
 

“The Contractor’s representative shall not be changed without ten days written notice to the 
Owner.” 

 
  

 
END OF SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR 
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STATE OF DELAWARE 

OFFICE OF MANAGEMENT AND BUDGET 
 
 

PERFORMANCE BOND 
 
       Bond Number:  ___________________ 
 
KNOW ALL PERSONS BY THESE PRESENTS, that we, ______________________, as 
principal (“Principal”), and ______________________, a ______________________ 
corporation, legally authorized to do business in the State of Delaware, as surety (“Surety”), are 
held and firmly bound unto the  Red Clay Consolidated School District (“Owner”), in the amount 
of _________________ ($___________), to be paid to Owner, for which payment well and truly 
to be made, we do bind ourselves, our and each and every of our heirs, executors, 
administrations, successors and assigns, jointly and severally, for and in the whole, firmly by 
these presents. 
 
Sealed with our seals and dated this __________ day of ____________, 20__. 
 
NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, who has been 
awarded by Owner that certain contract known as Contract No. RCCSD BID #2-13-52 dated the 
__________ day of ____________, 20__ (the “Contract”), which Contract is incorporated herein 
by reference, shall well and truly provide and furnish all materials, appliances and tools and 
perform all the work required under and pursuant to the terms and conditions of the Contract 
and the Contract Documents (as defined in the Contract) or any changes or modifications 
thereto made as therein provided, shall make good and reimburse Owner sufficient funds to pay 
the costs of completing the Contract that Owner may sustain by reason of any failure or default 
on the part of Principal, and shall also indemnify and save harmless Owner from all costs, 
damages and expenses arising out of or by reason of the performance of the Contract and for 
as long as provided by the Contract; then this obligation shall be void, otherwise to be and 
remain in full force and effect. 
 
Surety, for value received, hereby stipulates and agrees, if requested to do so by Owner, to 
fully perform and complete the work to be performed under the Contract pursuant to the terms, 
conditions and covenants thereof, if for any cause Principal fails or neglects to so fully perform 
and complete such work. 
 
Surety, for value received, for itself and its successors and assigns, hereby stipulates and 
agrees that the obligation of Surety and its bond shall be in no way impaired or affected by any 
extension of time, modification, omission, addition or change in or to the Contract or the work to 
be performed thereunder, or by any payment thereunder before the time required therein, or by 
any waiver of any provisions thereof, or by any assignment, subletting or other transfer thereof 
or of any work to be performed or any monies due or to become due thereunder; and Surety 
hereby waives notice of any and all such extensions, modifications, omissions, additions, 
changes, payments, waivers, assignments, subcontracts and transfers and hereby expressly 
stipulates and agrees that any and all things done and omitted to be done by and in relation to 
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assignees, subcontractors, and other transferees shall have the same effect as to Surety as 
though done or omitted to be done by or in relation to Principal. 
 
Surety hereby stipulates and agrees that no modifications, omissions or additions in or to the 
terms of the Contract shall in any way whatsoever affect the obligation of Surety and its bond. 
 
Any proceeding, legal or equitable, under this Bond may be brought in any court of competent 
jurisdiction in the State of Delaware.  Notices to Surety or Contractor may be mailed or 
delivered to them at their respective addresses shown below. 
 
IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and 
such of them as are corporations have caused their corporate seal to be hereto affixed and 
these presents to be signed by their duly authorized officers, the day and year first above 
written. 
 

PRINCIPAL 
 

     Name:         
 
Witness or Attest:  Address:         
 
      By:        (SEAL) 
Name:      Name: 
      Title: 
 (Corporate Seal) 
 
 

SURETY 
 
      Name:         
 
Witness or Attest:  Address:         
 
      By:        (SEAL) 
Name:      Name: 
      Title: 
 (Corporate Seal) 
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STATE OF DELAWARE 
OFFICE OF MANAGEMENT AND BUDGET 

 
 

PAYMENT BOND 
 
 
       Bond Number:  ___________________ 
 
 
KNOW ALL PERSONS BY THESE PRESENTS, that we, ____________________, as principal 
(“Principal”), and __________________, a ____________________ corporation, legally 
authorized to do business in the State of Delaware, as surety (“Surety”), are held and firmly 
bound unto the  Red Clay Consolidated School District (“Owner”), in the amount of 
_________________ ($___________), to be paid to Owner, for which payment well and truly to 
be made, we do bind ourselves, our and each and every of our heirs, executors, 
administrations, successors and assigns, jointly and severally, for and in the whole firmly by 
these presents. 
 
Sealed with our seals and dated this _____________ day of____________, 20__. 
 
NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, who has been 
awarded by Owner that certain contract known as Contract No. RCCSD BID #2-13-52 dated the 
_______ day of _____________, 20__ (the “Contract”), which Contract is incorporated herein 
by reference, shall well and truly pay all and every person furnishing materials or performing 
labor or service in and about the performance of the work under the Contract, all and every 
sums of money due him, her, them or any of them, for all such materials, labor and service for 
which Principal is liable, shall make good and reimburse Owner sufficient funds to pay such 
costs in the completion of the Contract as Owner may sustain by reason of any failure or default 
on the part of Principal, and shall also indemnify and save harmless Owner from all costs, 
damages and expenses arising out of or by reason of the performance of the Contract and for 
as long as provided by the Contract; then this obligation shall be void, otherwise to be and 
remain in full force and effect. 
 
Surety, for value received, for itself and its successors and assigns, hereby stipulates and 
agrees that the obligation of Surety and its bond shall be in no way impaired or affected by any 
extension of time, modification, omission, addition or change in or to the Contract or the work to 
be performed thereunder, or by any payment thereunder before the time required therein, or by 
any waiver of any provisions thereof, or by any assignment, subletting or other transfer thereof 
or of any work to be performed or any monies due or to become due thereunder; and Surety 
hereby waives notice of any and all such extensions, modifications, omissions, additions, 
changes, payments, waivers, assignments, subcontracts and transfers and hereby expressly 
stipulates and agrees that any and all things done and omitted to be done by and in relation to 
assignees, subcontractors, and other transferees shall have the same effect as to Surety as 
though done or omitted to be done by or in relation to Principal. 
 
Surety hereby stipulates and agrees that no modifications, omission or additions in or to the 
terms of the Contract shall in any way whatsoever affect the obligation of Surety and its bond. 



PAVEMENT AND REHABILITATION PROJECT  RED CLAY CONSOLIDATED 
SKYLINE MIDDLE SCHOOL  SCHOOL DISTRICT 
WILMINGTON, DELAWARE  RCCSD BID #2-13-52 
 

PAYMENT BOND  PAB-2 

 
Any proceeding, legal or equitable, under this Bond may be brought in any court of competent 
jurisdiction in the State of Delaware.  Notices to Surety or Contractor may be mailed or 
delivered to them at their respective addresses shown below. 
 
IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and 
such of them as are corporations have caused their corporate seal to be hereto affixed and 
these presents to be signed by their duly authorized officers, the day and year first above 
written. 
 
 
      PRINCIPAL 
 
      Name:         
 
Witness or Attest:  Address:         
 
 
      By:        (SEAL) 
Name:       Name: 
      Title: 
 (Corporate Seal) 
 
 
      SURETY 

 
 

      Name:         
 
Witness or Attest:  Address:         
 
 
      By:        (SEAL) 
Name:      Name: 
      Title: 
 (Corporate Seal) 
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 GENERAL CONDITIONS 
 
 TO THE 
 
 CONTRACT 
 
 
 
 
 
 
The General Conditions of this Contract are as stated in the American Institute of Architects Document AIA 
A201 (2007 Edition) entitled General Conditions of the Contract for Construction and is part of this project 
manual as if herein written in full. 
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SUPPLEMENTARY GENERAL CONDITIONS A201-2007 
 
 
 
The following supplements modify the “General Conditions of the Contract for Construction,” AIA Document A201-2007.  Where a portion 
of the General Conditions is modified or deleted by the Supplementary Conditions, the unaltered portions of the General Conditions shall 
remain in effect. 
 

 
 
 
TABLE OF ARTICLES 
 
 
 
1. GENERAL PROVISIONS 
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4. ADMINISTRATION OF THE CONTRACT 
 
5. SUBCONTRACTORS 
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12. UNCOVERING AND CORRECTION OF WORK 
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14. TERMINATION OR SUSPENSION OF THE CONTRACT 
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ARTICLE 1:  GENERAL PROVISIONS 

 
1.1  BASIC DEFINITIONS 
 
1.1.1 THE CONTRACT DOCUMENTS 
 

Delete the last sentence in its entirety and replace with the following: 
 
“The Contract Documents also include Advertisement for Bid, Instructions to Bidder, 
sample forms, the Bid Form, the Contractor’s completed Bid and the Award Letter.” 

 
 Add the following Paragraph: 

 
1.1.1.1  In the event of conflict or discrepancies among the Contract Documents, the 

Documents prepared by the State of Delaware, Division of Facilities 
Management shall take precedence over all other documents.  

 
1.2  CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS 
 

 Add the following Paragraphs: 
 

1.2.4 In the case of an inconsistency between the Drawings and the 
Specifications, or within either document not clarified by addendum, the 
better quality or greater quantity of work shall be provided in accordance with 
the Architect’s interpretation. 

 
1.2.5 The word “PROVIDE” as used in the Contract Documents shall mean 

“FURNISH AND INSTALL” and shall include, without limitation, all labor, 
materials, equipment, transportation, services and other items required to 
complete the Work. 

 
1.2.6 The word “PRODUCT” as used in the Contract Documents means all 

materials, systems and equipment. 
 
1.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER 

INSTRUMENTS OF SERVICE 
 

 Delete Paragraph 1.5.1 in its entirety and replace with the following: 
 

“All pre-design studies, drawings, specifications and other documents, including those in 
electronic form, prepared by the Architect under this Agreement are, and shall remain, 
the property of the Owner whether the Project for which they are made is executed or 
not.  Such documents may be used by the Owner to construct one or more like Projects 
without the approval of, or additional compensation to, the Architect.  The Contractor, 
Subcontractors, Sub-subcontractors and Material or Equipment Suppliers are authorized 
to use and reproduce applicable portions of the Drawings, Specifications and other 
documents prepared by the Architect and the Architect’s consultants appropriate to and 
for use in the execution of their Work under the Contract Documents.  They are not to be 
used by the Contractor or any Subcontractor, Sub-subcontractor or Material and 
Equipment Supplier on other Projects or for additions to this Project outside the scope of 
the Work without the specific written consent of the Owner, Architect and Architect’s 
consultants. 
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The Architect shall not be liable for injury or damage resulting from the re-use of 
drawings and specifications if the Architect is not involved in the re-use Project.  Prior to 
re-use of construction documents for a Project in which the Architect is not also involved, 
the Owner will remove from such documents all identification of the original Architect, 
including name, address and professional seal or stamp.” 

 
Delete Paragraph 1.5.2 in its entirety.  

 
ARTICLE 2:  OWNER 
 
2.2  INFORMATION AND SERVICES REQUIRED OF THE OWNER 
 

 To Subparagraph 2.2.3 – Add the following sentence: 
 

“The Contractor, at their expense shall bear the costs to accurately identify the location of 
all underground utilities in the area of their excavation and shall bear all cost for any 
repairs required, out of failure to accurately identify said utilities.” 

 
 Delete Subparagraph 2.2.5 in its entirety and substitute the following: 
 

2.2.5 The Contractor shall be furnished free of charge up to five (5) sets of the 
Drawings and Project Manuals.  Additional sets will be furnished at the cost 
of reproduction, postage and handling. 

 
ARTICLE 3:  CONTRACTOR 
 
3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR 
 

Amend Paragraph 3.2.2 to state that any errors, inconsistencies or omissions discovered 
shall be reported to the Architect and Owner immediately. 

  
 Delete the third sentence in Paragraph 3.2.3. 

 
3.3  SUPERVISION AND CONSTRUCTION PROCEDURES 
 

 Add the following Paragraphs: 
 

3.3.2.1 The Contractor shall immediately remove from the Work, whenever requested 
to do so by the Owner, any person who is considered by the Owner or Architect 
to be incompetent or disposed to be so disorderly, or who for any reason is not 
satisfactory to the Owner, and that person shall not again be employed on the 
Work without the consent of the Owner or the Architect. 

 
3.3.4 The Contractor must provide suitable storage facilities at the Site for the proper 

protection and safe storage of their materials.  Consult the Owner and the 
Architect before storing any materials. 

 
3.3.5 When any room is used as a shop, storeroom, office, etc., by the Contractor or 

Subcontractor(s) during the construction of the Work, the Contractor making use 
of these areas will be held responsible for any repairs, patching or cleaning 
arising from such use. 
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3.4  LABOR AND MATERIALS 
 

Add the Following Paragraphs: 
 

3.4.4 Before starting the Work, each Contractor shall carefully examine all preparatory 
Work that has been executed to receive their Work.  Check carefully, by 
whatever means are required, to insure that its Work and adjacent, related 
Work, will finish to proper contours, planes and levels.  Promptly notify the 
General Contractor/Construction Manager of any defects or imperfections in 
preparatory Work which will in any way affect satisfactory completion of its 
Work.  Absence of such notification will be construed as an acceptance of 
preparatory Work and later claims of defects will not be recognized. 

 
3.4.5 Under no circumstances shall the Contractor’s Work proceed prior to 

preparatory Work proceed prior to preparatory Work having been completely 
cured, dried and/or otherwise made satisfactory to receive this Work.  
Responsibility for timely installation of all materials rests solely with the 
Contractor responsible for that Work, who shall maintain coordination at all 
times. 

 
3.5  WARRANTY 
 

 Add the following Paragraphs: 
  

3.5.1 The Contractor will guarantee all materials and workmanship against original 
defects, except injury from proper and usual wear when used for the purpose 
intended, for two years after Acceptance by the Owner, and will maintain all 
items in perfect condition during the period of guarantee. 

 
3.5.2 Defects appearing during the period of guarantee will be made good by the 

Contractor at his expense upon demand of the Owner, it being required that all 
work will be in perfect condition when the period of guarantee will have elapsed. 

 
3.5.3 In addition to the General Guarantee there are other guarantees required for 

certain items for different periods of time than the two years as above, and are 
particularly so stated in that part of the specifications referring to same.  The 
said guarantees will commence at the same time as the General Guarantee. 

 
3.5.4 If the Contractor fails to remedy any failure, defect or damage within a 

reasonable time after receipt of notice, the Owner will have the right to replace, 
repair, or otherwise remedy the failure, defect or damage at the Contractor’s 
expense. 

 
3.11  DOCUMENTS AND SAMPLES AT THE SITE 
 

 Add the following Paragraphs: 
 

3.11.1 During the course of the Work, the Contractor shall maintain a record set of 
drawings on which the Contractor shall mark the actual physical location of all 
piping, valves, equipment, conduit, outlets, access panels, controls, actuators, 
including all appurtenances that will be concealed once construction is 
complete, etc., including all invert elevations. 
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3.11.2 At the completion of the project, the Contractor shall obtain a set of reproducible 
drawings from the Architect, and neatly transfer all information outlined in 3.11.1 
to provide a complete record of the as-built conditions. 

 
3.11.3 The Contractor shall provide two (2) prints of the as-built conditions, along with 

the reproducible drawings themselves, to the Owner and one (1) set to the 
Architect.  In addition, attach one complete set to each of the Operating and 
Maintenance Instructions/Manuals. 

 
3.17 In the second sentence of the paragraph, insert “indemnify” between “shall” and “hold”.  
 

ARTICLE 4:  ADMINISTRATION OF THE CONTRACT 

 
4.2  ADMINISTRATION OF THE CONTRACT 

 
Delete the first sentence of Paragraph 4.2.7 and replace with the following:   
 
The Architect will review and approve or take other appropriate action upon the Contractor’s 
submittals such as Shop Drawings, Product Data and Samples for the purpose of checking 
for conformance with the Contract Documents. 

 
Delete the second sentence of Paragraph 4.2.7 and replace with the following:   

 

The Architect’s action will be taken with such reasonable promptness as to cause no 
delay in the Work in the activities of the Owner, Contractor or separate Contractors, while 
allowing sufficient time in the Owner’s professional judgment to permit adequate review. 

 
 Add the following Paragraph: 
  

4.2.10.1  There will be no full-time project representative provided by the Owner or 
Architect on this project. 

 
Add to Paragraph 4.2.13 “and in compliance with all local requirements.” to the end of the 
sentence 

 

ARTICLE 5:  SUBCONTRACTORS 

 
5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE 

WORK 
 

Delete Paragraph 5.2.3 in its entirety and replace with the following:   
 
5.2.3 If the Owner or Architect has reasonable objection to a person or entity 

proposed by the Contractor, the Contractor shall propose another to whom the 
Owner or Architect has no reasonable objection, subject to the statutory 
requirements of 29 Delaware Code § 6962(d)(10)b.3 and 4. 

 

ARTICLE 6:  CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
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6.1 OWNER’S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE CONTRACTS 
 

 Delete Paragraph 6.1.4 in its entirety. 
 
6.2  MUTUAL RESPONSIBILITY 
 
  6.2.3 In the second sentence, strike the word “shall” and insert the word “may”.  

ARTICLE 7:  CHANGES IN THE WORK 

  
(SEE ARTICLE 7: CHANGES IN WORK IN THE GENERAL REQUIREMENTS) 

 

ARTICLE 8:  TIME 

  
8.2  PROGRESS AND COMPLETION 
 

Add the following Paragraphs: 
 

8.2.1.1 Refer to Specification Section SUMMARY OF WORK for Contract time 
requirements. 

 
8.2.4 If the Work falls behind the Progress Schedule as submitted by the Contractor, 

the Contractor shall employ additional labor and/or equipment necessary to 
bring the Work into compliance with the Progress Schedule at no additional cost 
to the Owner. 

 
8.3 DELAYS AND EXTENSION OF TIME 

 
8.3.1 Strike “arbitration” and insert “remedies at law or in equity”.  

 
 Add the following Paragraph: 

 
8.3.2.1 The Contractor shall update the status of the suspension, delay, or interruption 

of the Work with each Application for Payment.  (The Contractor shall report the 
termination of such cause immediately upon the termination thereof.)  Failure to 
comply with this procedure shall constitute a waiver for any claim for adjustment 
of time or price based upon said cause. 

 
Delete Paragraph 8.3.3 in its entirety and replace with the following: 

 
8.3.3 Except in the case of a suspension of the Work directed by the Owner, an 

extension of time under the provisions of Paragraph 8.3.1 shall be the 
Contractor’s sole remedy in the progress of the Work and there shall be no 
payment or compensation to the Contractor for any expense or damage 
resulting from the delay. 

 
 Add the following Paragraph: 
 

8.3.4 By permitting the Contractor to work after the expired time for completion of the 
project, the Owner does not waive their rights under the Contract. 
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ARTICLE 9:  PAYMENTS AND COMPLETION 

 
9.2 SCHEDULE OF VALUES 
 

 Add the following Paragraphs: 
  

9.2.1 The Schedule of Values shall be submitted using AIA Document G702, 
Continuation Sheet to G703. 

 
9.2.2  The Schedule of Values is to include a line item for Project Closeout Document 

Submittal.  The value of this item is to be no less than 1% of the initial contract 
amount. 

 
9.3  APPLICATIONS FOR PAYMENT 
 

 Add the following Paragraph: 
  

9.3.1.3 Application for Payment shall be submitted on AIA Document G702 “Application 
and Certificate for Payment”, supported by AIA Document G703 “Continuation 
Sheet”.  Said Applications shall be fully executed and notarized. 

 
 Add the following Paragraphs: 
 

9.3.4 Until Closeout Documents have been received and outstanding items 
completed the Owner will pay 95% (ninety-five percent) of the amount due the 
Contractor on account of progress payments. 

 
9.3.5 The Contractor shall provide a current and updated Progress Schedule to the 

Architect with each Application for Payment.  Failure to provide Schedule will be 
just cause for rejection of Application for Payment. 

 
9.5  DECISIONS TO WITHHOLD CERTIFICATION 
 

 Add the following to 9.5.1: 
 

.8 failure to provide a current Progress Schedule; 

.9 a lien or attachment is filed; 

.10 failure to comply with mandatory requirements for maintaining Record Documents. 
 
9.6  PROGRESS PAYMENTS 
 

Delete Paragraph 9.6.1 in its entirety and replace with the following:   
 
9.6.1 After the Architect has approved and issued a Certificate for Payment, payment 

shall be made by the Owner within 30 days after Owner’s receipt of the 
Certificate for Payment. 

 
9.7  FAILURE OF PAYMENT 
 
  In first sentence, strike “seven” and insert “thirty (30)”. Also strike “binding dispute resolution”  
  and insert “remedies at law or in equity”.  
 
9.8  SUBSTANTIAL COMPLETION 
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  To Subparagraph 9.8.3 - Add the following sentence: 
 

“If the Architect is required to make more than 2 inspections of the same portion of work, the 
Contractor shall be responsible for all costs associated with subsequent inspections 
including but not limited to any Architect’s fees.” 

 
9.8.5 In the second sentence, strike “shall” and insert “may”.  

ARTICLE 10:  PROTECTION OF PERSONS AND PROPERTY 

 
10.1 SAFETY PRECAUTIONS AND PROGRAMS 
 

Add the following Paragraphs: 
 
10.1.2.1.1 Each Contractor shall develop a safety program in accordance with the 

Occupational Safety and Health Act of 1970.  A copy of said plan shall be 
furnished to the Owner and Architect prior to the commencement of that 
Contractor’s Work. 

 
10.1.3 Each Contractor shall appoint a Safety Representative.  Safety Representatives 

shall be someone who is on site on a full time basis.  If deemed necessary by 
the Owner or Architect, Contractor Safety meetings will be scheduled.  The 
attendance of all Safety Representatives will be required.  Minutes will be 
recorded of said meetings by the Contractor and will be distributed to all parties 
as well as posted in all job offices/trailers etc. 

 
10.2  SAFETY OF PERSONS AND PROPERTY 
 

Add the following Paragraph: 
 
10.2.4.1 As required in the Hazardous Chemical Act of June 1984, all vendors supplying 

any material that may be defined as hazardous must provide Material Safety 
Data Sheets for those products.  Any chemical product should be considered 
hazardous if it has a caution warning on the label relating to a potential physical 
or health hazard, if it is known to be present in the work place, and if employees 
may be exposed under normal conditions or in foreseeable emergency 
situations.  Material Safety Data Sheets shall be provided directly to the Owner, 
along with the shipping slips that include those products. 

 
10.3  HAZARDOUS MATERIALS 
 

 Delete Paragraph 10.3.3 in its entirety. 
 
  Delete Paragraph 10.3.6 in its entirety. 
 

ARTICLE 11:  INSURANCE AND BONDS 

 
11.1  CONTRACTOR’S LIABILITY INSURANCE 
 

11.1.4 Strike “the Owner” immediately following “(1)” and strike “and (2) the Owner as 
an additional insured for claims caused in whole or in part by the Contractor’s 
negligent acts or omissions during the Contractor’s completed operations.” 
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11.2 OWNER’S LIABILITY INSURANCE 
 

 Delete Paragraph 11.2 in its entirety. 
 
11.3  PROPERTY INSURANCE 
  

Delete Paragraph 11.3 in its entirety and replace with the following:   
 

11.3 The State will not provide Builder’s All Risk Insurance for the Project.  The 
Contractor and all Subcontractors shall provide property coverage for their tools 
and equipment, as necessary.  Any mandatory deductible required by the 
Contractor’s Insurance shall be the responsibility of the Contractor. 

 
11.4   PERFORMANCE BOND AND PAYMENT BOND 
 

11.4.1 Add the following sentence:  “The bonds will conform to those forms approved 
by the Office of Management and Budget.” 

 

ARTICLE 12:  UNCOVERING AND CORRECTION OF WORK 

 
12.2.2  AFTER SUBSTANTIAL COMPLETION 
 

Add the following Paragraph: 
 
12.2.2.1.1 At any time during the progress of the Work, or in any case where the nature of 

the defects will be such that it is not expedient to have corrected, the Owner, at 
its option, will have the right to deduct such sum, or sums, of money from the 
amount of the Contract as it considers justified to adjust the difference in value 
between the defective work and that required under contract including any 
damage to the structure. 

 
12.2.2.1 Strike “one” and insert “two”. 
 
12.2.2.2 Strike “one” and insert “two”. 
 
12.2.2.3 Strike “one” and insert “two”. 
 
12.2.5 In second sentence, strike “one” and insert “two”. 

  

ARTICLE 13:  MISCELLANEOUS PROVISIONS 

 
13.1  GOVERNING LAW 
 
  Strike “except that, if the parties have selected arbitration as the method of binding dispute  
  resolution, the Federal Arbitration Act shall govern Section 15.4.”  
 
13.6  INTEREST 
 
  Strike “the date payment is due at such rate as the parties may agree upon in writing or, in  
  the absence thereof, at the legal rate prevailing from time to time at the place where the  
  Project is located.”  Insert “30 days of presentment of the authorized Certificate of Payment  
  at the annual rate of 12% or 1% per month. 
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13.7  TIME LIMITS ON CLAIMS 
 
  Strike the last sentence. 
  
Add the following Paragraph: 

 
13.8 CONFLICTS WITH FEDERAL STATUTES OR REGULATIONS 
 
13.8.1  If any provision, specifications or requirement of the Contract Documents conflict or is 

inconsistent with any statute, law or regulation of the government of the United State of 
America, the Contractor shall notify the Architect and Owner immediately upon discovery. 

ARTICLE 14: TERMINATION OR SUSPENSION OF THE CONTRACT  

 
14.4 TERMINATION BY THE OWNER FOR  CONVENIENCE 
 

Delete Paragraph 14.4.3 in its entirety and replace with the following:   
 

14.4.3 In case of such termination for the Owner’s convenience, the Contractor shall be 
entitled to receive payment for Work executed, and cost incurred by reason of 
such termination along with reasonable overhead. 

 
ARTICLE 15: CLAIMS AND DISPUTES 
 
15.1.2  Throughout the Paragraph strike “21” and insert “45”. 
 
15.1.6  CLAIMS FOR CONSEQUENTIAL DAMAGES 
 

 Delete Paragraph 15.1.6 in its entirety. 
 
15.2  INITIAL DECISION 
 

Delete Paragraph 15.2.5 in its entirety and replace with the following:   
 
15.2.5 The Architect will approve or reject Claims by written decision, which shall state 

the reasons therefore and shall notify the parties of any change in the Contract 
Sum or Contract Time or both.  The approval or rejection of a Claim by the 
Architect shall be subject to mediation and other remedies at law or in equity. 

 
Delete Paragraph 15.2.6 and its subparagraphs in their entirety.  

 
15.3  MEDIATION 
 

15.3.1 Strike “binding dispute resolution” and insert “any or all remedies at law or in 
equity”.  

 
15.3.2 In the first sentence, delete “administered by the American Arbitration 

Association in accordance with its Construction Industry Mediation Procedure in 
effect on the date of the Agreement,” Strike “binding dispute resolution” and 
insert “remedies at law and in equity”.  

 
15.4  ARBITRATION 
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 Delete Paragraph 15.4 and its sub-sections in its entirety. 
 

END OF SUPPLEMENTARY GENERAL CONDITIONS 
 

  







PAVEMENT AND REHABILITATION PROJECT  RED CLAY CONSOLIDATED 
SKYLINE MIDDLE SCHOOL  SCHOOL DISTRICT 
WILMINGTON, DELAWARE  RCCSD BID #2-13-52 
 

GENERAL REQUIREMENTS  GR-1 
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ARTICLE 1: GENERAL 
 
1.1     CONTRACT DOCUMENTS 
 
1.1.1 The intent of the Contract Documents is to include all items necessary for the proper 

execution and completion of the Work by the Contractor.  The Contract Documents are 
complementary and what is required by one shall be as binding as if required by all.  
Performance by the Contractor shall be required to an extent consistent with the Contract 
Documents and reasonably inferable from them as being necessary to produce the intended 
results. 

 
1.1.2  Work including material purchases shall not begin until the Contractor is in receipt of a 

bonafide State of Delaware Purchase Order.  Any work performed or material purchases 
prior to the issuance of the Purchase Order is done at the Contractor’s own risk and cost. 

 
1.2    EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS 
 
1.2.1  For Public Works Projects financed in whole or in part by state appropriation the 

Contractor agrees that during the performance of this contract: 

 
1. The Contractor will not discriminate against any employee or applicant for 

employment because of race, creed, color, sex or national origin.  The Contractor 
will take positive steps to ensure that applicants are employed and that 
employees are treated during employment without regard to their race, creed, 
color, sex or national origin.  Such action shall include, but not be limited to, the 
following: employment, upgrading, demotion or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship.  The 
Contractor agrees to post in conspicuous places available to employees and 
applicants for employment notices to be provided by the contracting agency 
setting forth this nondiscrimination clause. 

 
2. The Contractor will, in all solicitations or advertisements for employees placed by 

or on behalf of the Contractor, state that all qualified applicants will receive 
consideration for employment without regard to race, creed, color, sex or national 
origin.” 

 

ARTICLE 2: OWNER 

 
(NO ADDITIONAL GENERAL REQUIREMENTS – SEE SUPPLEMENTARY GENERAL 
CONDITIONS) 

 
ARTICLE 3: CONTRACTOR 
 
3.1  Schedule of Values:  The successful Bidder shall within twenty (20) days after receiving 

notice to proceed with the work, furnish to the Owner a complete schedule of values on 
the various items comprising the work. 

 

3.2  Subcontracts:  Upon approval of Subcontractors, the Contractor shall award their 
Subcontracts as soon as possible after the signing of their own contract and see that all 
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material, their own and those of their Subcontractors, are promptly ordered so that the 
work will not be delayed by failure of materials to arrive on time. 

 
3.3  Before commencing any work or construction, the General Contractor is to consult with the 

Owner as to matters in connection with access to the site and the allocation of Ground Areas 
for the various features of hauling, storage, etc. 

 
3.4  The Contractor shall supervise and direct the Work, using the Contractor's best skill and 

attention.  The Contractor shall be solely responsible for and have control over construction 
means, methods, techniques, sequences and procedures and for coordinating all portions of 
the Work under the Contract, unless the Contract Documents give other specific instructions. 

 
3.5  The Contractor shall enforce strict discipline and good order among the Contractor's 

employees and other persons carrying out the Contract.  The Contractor shall not permit 
employment of unfit persons or persons not skilled in tasks assigned to them. 

 
3.6  The Contractor warrants to the Owner that materials and equipment furnished will be new 

and of good quality, unless otherwise permitted, and that the work will be free from defects 
and in conformance with the Contract Documents.  Work not conforming to these 
requirements, including substitutions not properly approved, may be considered defective.  If 
required by the Owner, the Contractor shall furnish evidence as to the kind and quality of 
materials and equipment provided. 

 
3.7  Unless otherwise provided, the Contractor shall pay all sales, consumer, use and other 

similar taxes, and shall secure and pay for required permits, fees, licenses, and inspections 
necessary for proper execution of the Work. 

 
3.8  The Contractor shall comply with and give notices required by laws, ordinances, rules, 

regulations, and lawful orders of public authorities bearing on performance of the Work.  The 
Contractor shall promptly notify the Owner if the Drawings and Specifications are observed to 
be at variance therewith. 

 
3.9  The Contractor shall be responsible to the Owner for the acts and omissions of the 

Contractor's employees, Subcontractors and their agents and employees, and other persons 
performing portions of the Work under contract with the Contractor. 

 
3.10  The Contractor shall keep the premises and surrounding area free from accumulation of 

waste materials or rubbish caused by operations under the Contract.  At completion of the 
Work the Contractor shall remove from and about the Project all waste materials, rubbish, 
the Contractor's tools, construction equipment, machinery and surplus materials.  The 
Contractor shall be responsible for returning all damaged areas to their original conditions. 

 
3.11  STATE LICENSE AND TAX REQUIREMENTS   
 
3.11.1  Each Contractor and Subcontractor shall be licensed to do business in the State of 

Delaware and shall pay all fees and taxes due under State laws.  In conformance with 
Section 2503, Chapter 25, Title 30, Delaware Code, "the Contractor shall furnish the 
Delaware Department of Finance within ten (10) days after entering into any contract with 
a contractor or subcontractor not a resident of this State, a statement of total value of 
such contract or contracts together with the names and addresses of the contracting 
parties.” 

 
3.12.  The Contractor shall comply with all requirements set forth in Section 6962, Chapter 69, 

Title 29 of the Delaware Code. 



PAVEMENT AND REHABILITATION PROJECT  RED CLAY CONSOLIDATED 
SKYLINE MIDDLE SCHOOL  SCHOOL DISTRICT 
WILMINGTON, DELAWARE  RCCSD BID #2-13-52 
 

GENERAL REQUIREMENTS  GR-4 

 

ARTICLE 4: ADMINISTRATION OF THE CONTRACT 

 
4.1  CONTRACT SURETY 
 
4.1.1  PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND 
 
4.1.2  All bonds will be required as follows unless specifically waived elsewhere in the Bidding 

Documents. 
 
4.1.3  Contents of Performance Bonds – The bond shall be in the form approved by the Office 

of Management and Budget.  The bond shall be conditioned upon the faithful compliance 
and performance by the successful bidder of each and every term and condition of the 
contract and the proposal, plans, specifications, and bid documents thereof.  Each term 
and condition shall be met at the time and in the manner prescribed by the Contract, Bid 
documents and the specifications, including the payment in full to every person furnishing 
materiel or performing labor in the performance of the Contract, of all sums of money due 
the person for such labor and materiel.  (The bond shall also contain the successful 
bidder’s guarantee to indemnify and save harmless the State and the agency from all 
costs, damages and expenses growing out of or by reason of the Contract in accordance 
with the Contract.) 

 
4.1.4  Invoking a Performance Bond – The agency may, when it considers that the interest of 

the State so require, cause judgement to be confessed upon the bond.  
 
4.1.5  Within twenty (20) days after the date of notice of award of contract, the Bidder to whom the 

award is made shall furnish a Performance Bond and Labor and Material Payment Bond, 
each equal to the full amount of the Contract price to guarantee the faithful performance of all 
terms, covenants and conditions of the same.  The bonds are to be issued by an acceptable 
Bonding Company licensed to do business in the State of Delaware and shall be issued in 
duplicate. 

 
4.1.6  Performance and Payment Bonds shall be maintained in full force (warranty bond) for a 

period of two (2) years after the date of the Certificate for Final Payment.  The Performance 
Bond shall guarantee the satisfactory completion of the Project and that the Contractor will 
make good any faults or defects in his work which may develop during the period of said 
guarantees as a result of improper or defective workmanship, material or apparatus, whether 
furnished by themselves or their Sub-Contractors.  The Payment Bond shall guarantee that 
the Contractor shall pay in full all persons, firms or corporations who furnish labor or material 
or both labor and material for, or on account of, the work included herein.  The bonds shall 
be paid for by this Contractor.  The Owner shall have the right to demand that the proof 
parties signing the bonds are duly authorized to do so. 

 
4.2  FAILURE TO COMPLY WITH CONTRACT 

 
4.2.1  If any firm entering into a contract with the State, or Agency that neglects or refuses to 

perform or fails to comply with the terms thereof, the Agency which signed the Contract 
may terminate the Contract and proceed to award a new contract in accordance with this 
Chapter 69, Title 29 of the Delaware Code or may require the Surety on the Performance 
Bond to complete the Contract in accordance with the terms of the Performance Bond.  
Nothing herein shall preclude the Agency from pursing additional remedies as otherwise 
provided by law. 
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4.3  CONTRACT INSURANCE AND CONTRACT LIABILITY 
 
4.3.1  In addition to the bond requirements stated in the Bid Documents, each successful 

Bidder shall purchase adequate insurance for the performance of the Contract and, by 
submission of a Bid, agrees to indemnify and save harmless and to defend all legal or 
equitable actions brought against the State, any Agency, officer and/or employee of the 
State, for and from all claims of liability which is or may be the result of the successful 
Bidder’s actions during the performance of the Contract.   

 
4.3.2  The purchase or nonpurchase of such insurance or the involvement of the successful 

Bidder in any legal or equitable defense of any action brought against the successful 
Bidder based upon work performed pursuant to the Contract will not waive any defense 
which the State, its agencies and their respective officers, employees and agents might 
otherwise have against such claims, specifically including the defense of sovereign 
immunity, where applicable, and by the terms of this section, the State and all agencies, 
officers and employees thereof shall not be financially responsible for the consequences 
of work performed, pursuant to said contract. 

 
4.4  RIGHT TO AUDIT RECORDS 
 
4.4.1  The Owner shall have the right to audit the books and records of a Contractor or any 

Subcontractor under any Contract or Subcontract to the extent that the books and 
records relate to the performance of the Contract or Subcontract. 

   
4.4.2  Said books and records shall be maintained by the Contractor for a period of seven (7) 

years from the date of final payment under the Prime Contract and by the Subcontractor 
for a period of seven (7) years from the date of final payment under the Subcontract. 

 
ARTICLE 5: SUBCONTRACTORS 
 
5.1  SUBCONTRACTING REQUIREMENTS 
 
5.1.1  All contracts for the construction, reconstruction, alteration or repair of any public building 

(not a road, street or highway) shall be subject to the following provisions: 
 

1. A contract shall be awarded only to a Bidder whose Bid is accompanied by a 
statement containing, for each Subcontractor category, the name and address 
(city or town and State only – street number and P.O. Box addresses not 
required) of the subcontractor whose services the Bidder intends to use in 
performing the Work and providing the material for such Subcontractor category. 

 
2. A Bid will not be accepted nor will an award of  any Contract be made to any 

Bidder which, as the Prime Contractor, has listed itself as the Subcontractor for 
any Subcontractor unless: 

 
A. It has been established to the satisfaction of the awarding Agency that 

the Bidder has customarily performed the specialty work of such 
Subcontractor category by artisans regularly employed by the Bidder’s 
firm; 

 
B. That the Bidder is duly licensed by the State to engage in such specialty 

work, if the State requires licenses; and 
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C. That the Bidder is recognized in the industry as a bona fide 
Subcontractor or Contractor in such specialty work and Subcontractor 
category. 

 
5.1.2  The decision of the awarding Agency as to whether a Bidder who list itself as the 

Subcontractor for a Subcontractor category shall be final and binding upon all Bidders, 
and no action of any nature shall lie against any awarding agency or its employees or 
officers because of its decision in this regard. 

 
5.1.3  After such a Contract has been awarded, the successful Bidder shall not substitute 

another Subcontractor for any Subcontractor whose name was set forth in the statement 
which accompanied the Bid without the written consent of the awarding Agency.   

 
5.1.4  No Agency shall consent to any substitution of Subcontractors unless the Agency is 

satisfied that the Subcontractor whose name is on the Bidders accompanying statement: 

 

A. Is unqualified to perform the work required; 
 
B. Has failed to execute a timely reasonable Subcontract; 

 
C. Has defaulted in the performance on the portion of the work covered by the 

Subcontract; or 
 

D. Is no longer engaged in such business. 
 
5.2  PENALTY FOR SUBSTITUTION OF SUBCONTRACTORS 
 
5.2.1  Should the Contractor fail to utilize any or all of the Subcontractors in the Contractor’s Bid 

statement in the performance of the Work on the public bidding, the Contractor shall be 
penalized in the amount of (project specific amount*).  The Agency may determine to 
deduct payments of the penalty from the Contractor or have the amount paid directly to 
the Agency.  Any penalty amount assessed against the Contractor may be remitted or 
refunded, in whole or in part, by the Agency awarding the Contract, only if it is 
established to the satisfaction of the Agency that the Subcontractor in question has 
defaulted or is no longer engaged in such business.  No claim for the remission or refund 
of any penalty shall be granted unless an application is filed within one year after the 
liability of the successful Bidder accrues.  All penalty amounts assessed and not 
refunded or remitted to the contractor shall be reverted to the State. 

 

 *one (1) percent of contract amount not to exceed $10,000 

 
5.3  ASBESTOS ABATEMENT 

 

5.3.1  The selection of any Contractor to perform asbestos abatement for State-funded projects 
shall be approved by the Office of Management and Budget, Division of Facilities 
Management pursuant to Chapter 78 of Title 16. 

 
5.4  STANDARDS OF CONSTRUCTION FOR THE PROTECTION OF THE PHYSICALLY 

HANDICAPPED 
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5.4.1  All Contracts shall conform with the standard established by the Delaware Architectural 
Accessibility Board unless otherwise exempted by the Board. 

 
5.5  CONTRACT PERFORMANCE 
 
5.5.1  Any firm entering into a Public Works Contract that neglects or refuses to perform or fails 

to comply with its terms, the Agency may terminate the Contract and proceed to award a 
new Contract or may require the Surety on the Performance Bond to complete the 
Contract in accordance with the terms of the Performance Bond. 

 
ARTICLE 6:  CONSTRUCTION BY OWNER OR SEPARATE CONTRACTORS 
 
6.1  The Owner reserves the right to simultaneously perform other construction or operations 

related to the Project with the Owner's own forces, and to award separate contracts in 
connection with other portions of the Project or other Projects at the same site. 

 
6.2  The Contractor shall afford the Owner and other Contractors reasonable opportunity for 

access and storage of materials and equipment, and for the performance of their activities, 
and shall connect and coordinate their activities with other forces as required by the Contract 
Documents. 

 
ARTICLE 7: CHANGES IN THE WORK 
 
7.1  The Owner, without invalidating the Contract, may order changes in the Work consisting of 

Additions, Deletions, Modifications or Substitutions, with the Contract Sum and Contract 
completion date being adjusted accordingly.   Such changes in the Work shall be authorized 
by written Change Order signed by the Professional, as the duly authorized agent, the 
Contractor and the Owner. 

 
7.2  The Contract Sum and Contract Completion Date shall be adjusted only by a fully executed 

Change Order. 
 
7.3  The additional cost, or credit to the Owner resulting from a change in the Work shall be 

by mutual agreement of the Owner, Contractor and the Architect.  In all cases, this cost 
or credit shall be based on the ‘DPE’ wages required and the “invoice price” of the 
materials/equipment needed. 

 

7.3.1  “DPE” shall be defined to mean “direct personnel expense”.  Direct payroll expense 
includes direct salary plus customary fringe benefits (prevailing wage rates) and 
documented statutory costs such as workman’s compensation insurance, Social 
Security/Medicare, and unemployment insurance (a maximum multiplier of 1.35 times 
DPE). 

 

7.3.2  “Invoice price” of materials/equipment shall be defined to mean the actual cost of 
materials and/or equipment that is paid by the Contractor, (or subcontractor), to a 
material distributor, direct factory vendor, store, material provider, or equipment leasing 
entity.  Rates for equipment that is leased and/or owned by the Contractor or 
subcontractor(s) shall not exceed those listed in the latest version of the “Means Building 
Construction Cost Data” publication. 
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7.3.3  In addition to the above, the General Contractor is allowed a fifteen percent (15%) 
markup for overhead and profit for additional work performed by the General Contractor’s 
own forces.  For additional subcontractor work, the Subcontractor is allowed a fifteen (15) 
percent overhead and profit on change order work above and beyond the direct costs 
stated previously.  To this amount, the General Contractor will be allowed a mark-up not 
exceeding seven and one half percent (7.5%) on the subcontractors work.  These mark-
ups shall include all costs including, but not limited to:  overhead, profit, bonds, 
insurance, supervision, etc.  No markup is permitted on the work of the subcontractors 
subcontractor. No additional costs shall be allowed for changes related to the 
Contractor’s onsite superintendent/staff, or project manager, unless a change in the work 
changes the project duration and is identified by the CPM schedule.  There will be no 
other costs associated with the change order. 

 
ARTICLE 8: TIME 
 
8.1  Time limits, if any, are as stated in the Project Manual.  By executing the Agreement, the 

Contractor confirms that the stipulated limits are reasonable, and that the Work will be 
completed within the anticipated time frame. 

 
8.2  If progress of the Work is delayed at any time by changes ordered by the Owner, by labor 

disputes, fire, unusual delay in deliveries, abnormal adverse weather conditions, unavoidable 
casualties or other causes beyond the Contractor's control, the Contract Time shall be 
extended for such reasonable time as the Owner may determine. 

 
8.3  Any extension of time beyond the date fixed for completion of the construction and 

acceptance of any part of the Work called for by the Contract, or the occupancy of the 
building by the Owner, in whole or in part, previous to the completion shall not be deemed a 
waiver by the Owner of his right to annul or terminate the Contract for abandonment or delay 
in the matter provided for, nor relieve the Contractor of full responsibility. 

 
8.4  SUSPENSION AND DEBARMENT  
 
8.4.1  Per Section 6962(d)(14), Title 29, Delaware Code, “Any Contractor who fails to perform a 

public works contract or complete a public works project within the time schedule 
established by the Agency in the Invitation To Bid, may be subject to Suspension or 
Debarment for one or more of the following reasons:  a) failure to supply the adequate 
labor supply ratio for the project; b) inadequate financial resources; or, c) poor 
performance on the Project.” 

 
8.4.2 “Upon such failure for any of the above stated reasons, the Agency that contracted for 

the public works project may petition the Director of the Office of Management and 
Budget for Suspension or Debarment of the Contractor.  The Agency shall send a copy of 
the petition to the Contractor within three (3) working days of filing with the Director.  If 
the Director concludes that the petition has merit, the Director shall schedule and hold a 
hearing to determine whether to suspend the Contractor, debar the Contractor or deny 
the petition.  The Agency shall have the burden of proving, by a preponderance of the 
evidence, that the Contractor failed to perform or complete the public works project within 
the time schedule established by the Agency and failed to do so for one or more of the 
following reasons:  a) failure to supply the adequate labor supply ratio for the project; b) 
inadequate financial resources; or, c) poor performance on the project.  Upon a finding in 
favor of the Agency, the Director may suspend a Contractor from Bidding on any project 
funded, in whole or in part, with public funds for up to 1 year for a first offense, up to 3 
years for a second offense and permanently debar the Contractor for a third offense.  
The Director shall issue a written decision and shall send a copy to the Contractor and 
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the Agency.  Such decision may be appealed to the Superior Court within thirty (30) days 
for a review on the record.”  

 

8.5  RETAINAGE 

 
8.5.1  Per Section 6962(d)(5) a.3, Title 29, Delaware Code: The Agency may at the beginning 

of each public works project establish a time schedule for the completion of the project.  If 
the project is delayed beyond the completion date due to the Contractor’s failure to meet 
their responsibilities, the Agency may forfeit, at its discretion, all or part of the 
Contractor’s retainage. 

 
8.5.2  This forfeiture of retainage also applies to the timely completion of the punchlist.  A 

punchlist will only be prepared upon the mutual agreement of the Owner, Architect and 
Contractor.  Once the punchlist is prepared, all three parties will by mutual agreement, 
establish a schedule for its completion.  Should completion of the punchlist be delayed 
beyond the established date due to the Contractor’s failure to meet their responsibilities, 
the Agency may hold permanently, at its discretion, all or part of the Contractor’s 
retainage. 

 
ARTICLE 9: PAYMENTS AND COMPLETION 
 
9.1  APPLICATION FOR PAYMENT 
 
9.1.1  Applications for payment shall be made upon AIA Document G702.  There will be a five 

percent (5%) retainage on all Contractor's monthly invoices until completion of the project.  
This retainage may become payable upon receipt of all required closeout documentation, 
provided all other requirements of the Contract Documents have been met. 

 
9.1.2  A date will be fixed for the taking of the monthly account of work done.  Upon receipt of 

Contractor's itemized application for payment, such application will be audited, modified, if 
found necessary, and approved for the amount.  Statement shall be submitted to the Owner. 

 
9.1.3  Section 6516, Title 29 of the Delaware Code annualized interest is not to exceed 12% per 

annum beginning thirty (30) days after the “presentment” (as opposed to the date) of the 
invoice.  

 
9.2  PARTIAL PAYMENTS  
 
9.2.1  Any public works Contract executed by any Agency may provide for partial payments at 

the option of the Owner with respect to materials placed along or upon the sites or stored 
at secured locations, which are suitable for use in the performance of the contract. 

 
9.2.2  When approved by the agency, partial payment may include the values of tested and 

acceptable materials of a nonperishable or noncontaminative nature which have been 
produced or furnished for incorporation as a permanent part of the work yet to be 
completed, provided acceptable provisions have been made for storage.   

 
9.2.2.1   Any allowance made for materials on hand will not exceed the delivered cost of the 

materials as verified by invoices furnished by the Contractor, nor will it exceed the 
contract bid price for the material complete in place. 
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9.2.3  If requested by the Agency, receipted bills from all Contractors, Subcontractors, and material, 
men, etc., for the previous payment must accompany each application for payment.  
Following such a request, no payment will be made until these receipted bills have been 
received by the Owner. 

 
9.3  SUBSTANTIAL COMPLETION 
 
9.3.1 When the building has been made suitable for occupancy, but still requires small items of 

miscellaneous work, the Owner will determine the date when the project has been 
substantially completed. 

 
9.3.2 If, after the Work has been substantially completed, full completion thereof is materially 

delayed through no fault of the Contractor, and without terminating the Contract, the Owner 
may make payment of the balance due for the portion of the Work fully completed and 
accepted.  Such payment shall be made under the terms and conditions governing final 
payment that it shall not constitute a waiver of claims. 

 
9.3.3 On projects where commissioning is included, the commissioning work as defined in the 

specifications must be complete prior to the issuance of substantial completion. 
 
9.4  FINAL PAYMENT 
 
9.4.1  Final payment, including the five percent (5%) retainage if determined appropriate, shall be 

made within thirty (30) days after the Work is fully completed and the Contract fully 
performed and provided that the Contractor has submitted the following closeout 
documentation (in addition to any other documentation required elsewhere in the Contract 
Documents): 

 
9.4.1.1  Evidence satisfactory to the Owner that all payrolls, material bills, and other indebtedness 

connected with the work have been paid, 
 
9.4.1.2  An acceptable RELEASE OF LIENS, 
 
9.4.1.3  Copies of all applicable warranties, 
 
9.4.1.4  As-built drawings, 
 
9.4.1.5  Operations and Maintenance Manuals, 
 
9.4.1.6  Instruction Manuals, 
 
9.4.1.7  Consent of Surety to final payment. 
 
9.4.1.8  The Owner reserves the right to retain payments, or parts thereof, for its protection until the 

foregoing conditions have been complied with, defective work corrected and all 
unsatisfactory conditions remedied. 

 
ARTICLE 10:  PROTECTION OF PERSONS AND PROPERTY 
 
10.1  The Contractor shall be responsible for initiating, maintaining, and supervising all safety 

precautions and programs in connection with the performance of the Contract.  The 
Contractor shall take all reasonable precautions to prevent damage, injury or loss to: 
workers, persons nearby who may be affected, the Work, materials and equipment to be 
incorporated, and existing property at the site or adjacent thereto.  The Contractor shall give 
notices and comply with applicable laws ordinances, rules regulations, and lawful orders of 
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public authorities bearing on the safety of persons and property and their protection from 
injury, damage, or loss.  The Contractor shall promptly remedy damage and loss to property 
at the site caused in whole or in part by the Contractor, a Subcontractor, or anyone directly or 
indirectly employed by any of them, or by anyone for whose acts they may be liable. 

 
10.2  The Contractor shall notify the Owner in the event any existing hazardous material such as 

lead, PCBs, asbestos, etc. is encountered on the project.  The Owner will arrange with a 
qualified specialist for the identification, testing, removal, handling and protection against 
exposure or environmental pollution, to comply with applicable regulation laws and 
ordinances.  The Contractor and Architect will not be required to participate in or to perform 
this operation.  Upon completion of this work, the Owner will notify the Contractor and 
Architect in writing the area has been cleared and approved by the authorities in order for the 
work to proceed.  The Contractor shall attach documentation from the authorities of said 
approval. 

 
10.3  As required in the Hazardous Chemical Information Act of June 1984, all vendors supplying 

any materials that may be defined as hazardous, must provide Material Safety Data Sheets 
for those products.  Any chemical product should be considered hazardous if it has a 
warning caution on the label relating to a potential physical or health hazard, if it is known to 
be present in the work place, and if employees may be exposed under normal conditions or 
in any foreseeable emergency situation.  Material Safety Data Sheets must be provided 
directly to the Owner along with the shipping slips that include those products. 

 
10.4  The Contractor shall certify to the Owner that materials incorporated into the Work are free of 

all asbestos.  This certification may be in the form of Material Safety Data Sheet (MSDS) 
provided by the product manufacturer for the materials used in construction, as specified or 
as provided by the Contractor. 

 
ARTICLE 11:  INSURANCE AND BONDS 
 
11.1  The Contractor shall carry all insurance required by law, such as Unemployment Insurance, 

etc.  The Contractor shall carry such insurance coverage as they desire on their own 
property such as a field office, storage sheds or other structures erected upon the project site 
that belong to them and for their own use.  The Subcontractors involved with this project shall 
carry whatever insurance protection they consider necessary to cover the loss of any of their 
personal property, etc. 

 
11.2  Upon being awarded the Contract, the Contractor shall obtain a minimum of two (2) copies of 

all required insurance certificates called for herein, and submit one (1) copy of each 
certificate, to the Owner, within 20 days of contract award. 

 
11.3  Bodily Injury Liability and Property Damage Liability Insurance shall, in addition to the 

coverage included herein, include coverage for injury to or destruction of any property arising 
out of the collapse of or structural injury to any building or structure due to demolition work 
and evidence of these coverages shall be filed with and approved by the Owner. 

 
11.4  The Contractor's Property Damage Liability Insurance shall, in addition to the coverage noted 

herein, include coverage on all real and personal property in their care, custody and control 
damaged in any way by the Contractor or their Subcontractors during the entire construction 
period on this project. 

 
11.5  Builders Risk (including Standard Extended Coverage Insurance) on the existing building 

during the entire construction period, shall not be provided by the Contractor under this 
contract.  The Owner shall insure the existing building and all of its contents and all this new 
alteration work under this contract during entire construction period for the full insurable value 
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of the entire work at the site.  Note, however, that the Contractor and their Subcontractors 
shall be responsible for insuring building materials (installed and stored) and their tools and 
equipment whenever in use on the project, against fire damage, theft, vandalism, etc. 

 
11.6  Certificates of the insurance company or companies stating the amount and type of 

coverage, terms of policies, etc., shall be furnished to the Owner, within 20 days of contract 
award. 

 
11.7  The Contractor shall, at their own expense, (in addition to the above) carry the following 

forms of insurance: 
 
11.7.1  Contractor's Contractual Liability Insurance 
 
  Minimum coverage to be: 
 

Bodily Injury 
$500,000  for each person 

 $1,000,000  for each occurrence 
 $1,000,000  aggregate 

 

Property Damage 
$500,000  for each occurrence 

 $1,000,000  aggregate 
  
11.7.2  Contractor's Protective Liability Insurance 
 
  Minimum coverage to be: 
 

Bodily Injury 
$500,000  for each person 

 $1,000,000  for each occurrence 
 $1,000,000  aggregate 

 

Property 
Damage 

$500,000  for each occurrence 

 $500,000  aggregate 
 
11.7.3  Automobile Liability Insurance 
 
  Minimum coverage to be: 
 

Bodily Injury 
$1,000,000  for each person 

 $1,000,000  for each occurrence 
Property 
Damage 

$500,000  per accident 

  
11.7.4  Prime Contractor's and Subcontractors' policies shall include contingent and contractual 

liability coverage in the same minimum amounts as 11.7.1 above. 
 
11.7.5  Workmen's Compensation (including Employer's Liability): 
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11.7.5.1  Minimum Limit on employer's liability to be as required by law. 
 
11.7.5.2  Minimum Limit for all employees working at one site. 
 
11.7.6   Certificates of Insurance must be filed with the Owner guaranteeing fifteen (15) days prior 

notice of cancellation, non-renewal, or any change in coverages and limits of liability shown 
as included on certificates. 

 
11.7.7    Social Security Liability 
 
11.7.7.1  With respect to all persons at any time employed by or on the payroll of the Contractor or 

performing any work for or on their behalf, or in connection  with or arising out of the 
Contractor’s business, the Contractor shall accept full and exclusive liability for the payment 
of any and all contributions or taxes or unemployment insurance, or old age retirement 
benefits, pensions or annuities now or hereafter imposed by the Government of the United 
States and the State or political subdivision thereof, whether the same be measured by 
wages, salaries or other remuneration paid to such persons or otherwise. 

 
11.7.7.2  Upon request, the Contractor shall furnish Owner such information on payrolls or 

employment records as may be necessary to enable it to fully comply with the law imposing 
the aforesaid contributions or taxes. 

 
11.7.7.3  If the Owner is required by law to and does pay any and/or all of the aforesaid contributions 

or taxes, the Contractor shall forthwith reimburse the Owner for the entire amount so paid by 
the Owner. 

 
ARTICLE 12:  UNCOVERING AND CORRECTION OF WORK 
 
12.1  The Contractor shall promptly correct Work rejected by the Owner or failing to conform to the 

requirements of the Contract Documents, whether observed before or after Substantial 
Completion and whether or not fabricated, installed or completed, and shall correct any Work 
found to be not in accordance with the requirements of the Contract Documents within a 
period of two years from the date of Substantial Completion, or by terms of an applicable 
special warranty required by the Contract Documents.  The provisions of this Article apply to 
work done by Subcontractors as well as to Work done by direct employees of the Contractor. 

 
12.2  At any time during the progress of the work, or in any case where the nature of the defects 

shall be such that it is not expedient to have them corrected, the Owner, at their option, shall 
have the right to deduct such sum, or sums, of money from the amount of the contract as 
they consider justified to adjust the difference in value between the defective work and that 
required under contract including any damage to the structure. 

 
ARTICLE 13:  MISCELLANEOUS PROVISIONS 
 
13.1  CUTTING AND PATCHING 
 
13.1.1  The Contractor shall be responsible for all cutting and patching.  The Contractor shall 

coordinate the work of the various trades involved. 
 
13.2  DIMENSIONS 
 
13.2.1  All dimensions shown shall be verified by the Contractor by actual measurements at the 

project site.  Any discrepancies between the drawings and specifications and the existing 
conditions shall be referred to the Owner for adjustment before any work affected thereby 
has been performed. 
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13.3  LABORATORY TESTS   

 
13.3.1  Any specified laboratory tests of material and finished articles to be incorporated in the work 

shall be made by bureaus, laboratories or agencies approved by the Owner and reports of 
such tests shall be submitted to the Owner.  The cost of the testing shall be paid for by the 
Contractor. 

 
13.3.2  The Contractor shall furnish all sample materials required for these tests and shall deliver 

same without charge to the testing laboratory or other designated agency when and where 
directed by the Owner. 

 
13.4  ARCHAEOLOGICAL EVIDENCE 
 
13.4.1  Whenever, in the course of construction, any archaeological evidence is encountered on the 

surface or below the surface of the ground, the Contractor shall notify the authorities of the 
Delaware Archaeological Board and suspend work in the immediate area for a reasonable 
time to permit those authorities, or persons designated by them, to examine the area and 
ensure the proper removal of the archaeological evidence for suitable preservation in the 
State Museum. 

 
13.5  GLASS REPLACEMENT AND CLEANING  
 
13.5.1  The General Contractor shall replace without expense to the Owner all glass broken during 

the construction of the project.  If job conditions warrant, at completion of the job the General 
Contractor shall have all glass cleaned and polished. 

 
13.6  WARRANTY  
 
13.6.1  For a period of two (2) years from the date of substantial completion, as evidenced by the 

date of final acceptance of the work, the contractor warrants that work performed under this 
contract conforms to the contract requirements and is free of any defect of equipment, 
material or workmanship performed by the contractor or any of his subcontractors or 
suppliers.  However, manufacturer's warranties and guarantees, if for a period longer than 
two (2) years, shall take precedence over the above warranties.  The contractor shall 
remedy, at his own expense, any such failure to conform or any such defect.  The protection 
of this warranty shall be included in the Contractor's Performance Bond. 

 
ARTICLE 14:  TERMINATION OF CONTRACT 
 
14.1  If the Contractor defaults or persistently fails or neglects to carry out the Work in accordance 

with the Contract Documents or fails to perform a provision of the Contract, the Owner, after 
seven days written notice to the Contractor, may make good such deficiencies and may 
deduct the cost thereof from the payment then or thereafter due the Contractor.  
Alternatively, at the Owner's option, and the Owner may terminate the Contract and take 
possession of the site and of all materials, equipment, tools, and machinery thereon owned 
by the Contractor and may finish the Work by whatever method the Owner may deem 
expedient.  If the costs of finishing the Work exceed any unpaid compensation due the 
Contractor, the Contractor shall pay the difference to the Owner. 

 
14.2  “If the continuation of this Agreement is contingent upon the appropriation of adequate 

state, or federal funds, this Agreement may be terminated on the date beginning on the 
first fiscal year for which funds are not appropriated or at the exhaustion of the 
appropriation.  The Owner may terminate this Agreement by providing written notice to 
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the parties of such non-appropriation.  All payment obligations of the Owner will cease 
upon the date of termination.  Notwithstanding the foregoing, the Owner agrees that it will 
use its best efforts to obtain approval of necessary funds to continue the Agreement by 
taking appropriate action to request adequate funds to continue the Agreement.” 

 
 
 END OF GENERAL REQUIREMENTS 
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TECHNICAL SPECIFICATIONS 
  
TS-1: Mobilization and Demobilization  
 
1.0 DESCRIPTION 
 
 This work shall consist of the assembling, setting up, disassembling and removing 

facilities for the project, transportation of equipment, providing sanitary facilities for the 
Contractor’s use, if necessary, and any other provisions of these Contract Documents, 
local or State law and regulation not specifically included under the remaining Bid Items.  

 
2.0 MATERIALS 
 
 The Contractor shall furnish all materials required for this item, including sanitary 

facilities, if necessary.  These materials and furnishings will not be considered part of the 
various Bid Items of the completed Contract. 

 
3.0 CONSTRUCTION METHODS 
 
 The Contractor shall provide all tools, equipment, materials, labor and work for the 

construction and furnishing of the required facilities and System.  All work under this 
item shall be performed in a safe and workmanlike manner. 

 
4.0 METHOD OF MEASUREMENT 
 

No measurement of this item will be performed. 
 
5.0 BASIS OF PAYMENT 
 

This item will be included as part of the Contract Lump Sum Price as provided in the 
Base Bid and Base Bid Alternate 1, which price shall constitute full compensation for all 
materials, labor, equipment, tools and incidentals necessary to complete the item. 
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TS-2: Maintenance of Traffic 
 
1.0 DESCRIPTION 
 

This work shall consist of furnishing, placing and removing temporary barricades and 
signage to restrict access of pedestrian and vehicular traffic in the proposed work areas 
and related stockpile/laydown areas. 

 
2.0 MATERIALS 
 

The Contractor shall furnish all materials required for this item including, but not limited 
to, temporary barricades, caution tape and signage. 

 
3.0 CONSTRUCTION METHODS 
 

3.1 The Contractor shall provide all tools, equipment, materials, labor and work for 
the furnishing, placement and removal of the required materials. 

 
3.2 Prior to the start of construction, the Contractor shall submit a work plan to the 

Owner, in writing, which indicates a plan to proceed with the proposed work and 
designate areas of the site requiring concurrent occupation by the Contractor.  
Based on this plan, the Owner will designate discrete areas of the site where the 
Contractor can proceed with the proposed work.  It is the intention of the Owner 
to limit work to discrete areas of the site to minimize disruption of general 
activities on the campus.  The Contractor will not be permitted to move to a 
subsequent work area until all work in the previous work area, including clean-up 
and restoration, has been completed. 

 
3.3 Contractor shall minimize disruption of traffic flow on all roadways and in 

parking lots during the execution of the proposed repairs.   
 

4.0 METHOD OF MEASUREMENT 
 

No measurement of this item will be performed. 
 
5.0 BASIS OF PAYMENT 
 

This item will be included as part of the Contract Lump Sum Price as provided in the 
Base Bid and Base Bid Alternate 1, and all selected Alternates, which price shall 
constitute full compensation for all materials, labor, equipment, tools and incidentals 
necessary to complete the item. 
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TS-3: Bituminous Concrete Full Depth Pavement Patching 
 
1.0 DESCRIPTION 
 

This work shall consist of milling and disposal of existing bituminous concrete pavement 
and subgrade materials, as noted on the Contract Drawings.  Subsequently, the subgrade 
should be proofrolled, regraded as necessary to achieve positive drainage, and the 
pavement surface should be reconstructed with new compacted bituminous concrete base 
course and graded aggregate base course, in accordance with the detail provided in the 
Contract Drawings. 
 
750 sy of full depth pavement patching shall be included in the Base Bid.    

 
2.0 MATERIALS 
 

The Contractor shall furnish all materials required for this item including, but not limited 
to, the following: 

 
2.1 Binder Course:  Type B, Hot Mixed, Hot Laid Bituminous Concrete. 

 
2.2 Base Course:  Graded Aggregate Base Course, Type B. 

 
2.3 Tack Coat:  CSS-1-h asphalt. 
 
2.4 Joint Sealant:  Hot poured joint sealant conforming to the requirements of 

Section 807 of the DelDOT Standard Specifications and ASTM D 6690-07 
Standard Specification for Joint and Crack Sealants, Hot Applied, for Concrete 
and Asphalt Pavements  

 
2.5 Geotextile Fabric:  Woven, geotextile fabric, such as Geotex 315 or approved 

equivalent. 
 
3.0 CONSTRUCTION METHODS 
 

3.1 The Contractor shall provide all tools, equipment, materials, labor and work for 
the excavation and removal of the existing pavement and the replacement with 
new pavement, as indicated on the Contract Drawings.  All work under this item 
shall be performed in a safe and workmanlike manner. 

 
3.2 All work shall be performed in accordance with DelDOT Standard Specifications. 
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3.3 The limits of the patching area will be marked on the pavement by the Engineer at 
the start of the project.  Prior to excavation of any existing pavement, the 
Contractor shall discuss the limits of additional disturbance that may be required 
to achieve the proposed construction with the Engineer.  Damage to any areas 
which were not agreed to in advance with the Engineer shall be repaired by the 
Contractor at no additional expense to the Owner. 

 
3.4 Sawcutting of existing bituminous concrete pavement shall be performed around 

the perimeter of the reconstruction area.  Sawcutting should be “squared off” and 
be full depth as required to provide a clean, straight and true edge.   

 
3.5 All excavated materials shall become the property of the Contractor and be 

removed from the site at the completion of the project at no additional expense to 
the Owner.  Where possible, it is preferred that excavated materials be directly 
loaded onto trucks for subsequent off-site disposal. 

 
3.6 Following excavation of the existing pavement section, all loose material shall be 

removed and leveled off.  Subsequently, the exposed subbase shall be compacted 
with at least 3 passes of a minimum 10-ton, smooth drum.  The subgrade shall be 
regraded as necessary to provide drainage of the final pavement section.  

 
3.7 Contractor shall take precautions as necessary to minimize the potential for 

disturbance or softening of the pavement subgrade materials from inclement 
weather or construction traffic.  If exposed, the subgrade soil shall be proofrolled 
by a minimum 10-ton vibratory roller or a fully loaded tandem dump truck in the 
presence of a qualified geotechnical engineer acting as the owner’s representative 
in the field.  Any soft, wet or yielding areas encountered within the pavement 
areas shall be undercut to firm subgrade and backfilled as recommended by the 
geotechnical engineer.  These areas shall be immediately covered by the 
geotextile fabric, pulled tight and lapped a minimum of 12 inches.  Graded 
aggregate base course shall then be placed in a lift thickness not to exceed 8 
inches, compacted with at least 3 passes of a minimum 10-ton vibratory roller.  
Any soft areas that develop after initial construction shall be undercut and 
replaced with graded aggregate at no additional cost to the Owner. 

 
3.8 Prior to the placement of any bituminous concrete, the edges of the patching area 

shall be swept clean, and a tack coat shall be thoroughly applied with a brush to 
provide full coverage of adjacent sawcut pavement edge and any abutting curbs 
and sidewalks. 

 
3.9 Prior to the placement of the new pavement, butt joints shall be constructed at 

each termination location for the surface course along the existing pavement.  The 
edge of the existing pavement shall have a clean, straight and true edge, and 
should be sawcut, if necessary.   
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3.10 The compacted bituminous concrete pavement shall consist of a thickness as 
specified on the Contract Drawings.  The completed pavement surface shall be 
graded to match the surrounding grades and shaped to provide for positive surface 
drainage away from the existing structures.  The contractor shall be responsible to 
establish final site grading that provides positive site drainage at all areas on the 
finished pavement surface.  Following its placement, the binder courses shall be 
compacted in accordance with DelDOT’s Standard Specification requirements 
(minimum of 90% compaction of the TVD for binder course). 

 
3.12 Following completion of construction, the Contractor shall restore all site grades 

in landscaped areas to their pre-construction condition.  The exposed surface shall 
be fine graded and raked free of roots, cobbles and soil lumps which shall be 
removed from the site.  Subsequently, the Contractor shall restore the landscaped 
area to its pre-construction condition by providing topsoil, grass or mulch to 
match its previous condition.  Seeding of grassed areas shall be performed in 
accordance with Delaware Erosion and Sedimentation Control Handbook (1989) 
and DelDOT Standard Specifications Section 734. 
 

3.13 The interface between the new and existing pavement should be sawcut to a depth 
of approximately 1/2-inch and be filled with a hot poured joint sealant in strict 
accordance with Section 807 of the DelDOT Standard Specifications and the 
manufacturer’s printed label instructions.   

 
4.0 METHOD OF MEASUREMENT 
 

The limits of the patching area will be marked on the pavement by the Engineer at the 
start of the project.  750 sy of full depth pavement patching shall be included in the Base 
Bid.    
   
 

5.0 BASIS OF PAYMENT 
 

This item will be included as part of the Contract Lump Sum Price as provided in the 
Base Bid, which price shall constitute full compensation for all materials, labor, 
equipment, tools and incidentals necessary to complete the item. 
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TS-4:  Bituminous Concrete Structural Overlay (with Geosynthetic Overlay Fabric) 
 
1.0 DESCRIPTION 
 

This work shall consist of surface preparation, placement and compaction of a 
bituminous concrete leveling course in areas as needed, asphalt cement binder (AC-20), 
geosynthetic pavement fabric and minimum 1½ inch compacted surface course overlay 
within the pavement limits indicated on the Contract Drawings.  Adjustments to the top 
of manholes, catch basins and cleanouts are included in this item, as well as the spraying 
of herbicide in cracks prior to the structural overlay, and replacement of pavement 
markings to match existing.   

 
2.0 MATERIALS 
 

The Contractor shall furnish all materials required for this item including, but not limited 
to, the following. 

 
2.1 Leveling Course:  Type C, Hot Mixed, Hot Laid Bituminous Concrete. 

 
2.2 Tack Coat:  CSS-1-h asphalt 
 
2.3 Overlay Fabric Binder Coat:  Asphalt Cement, AC-20 

 
2.4 Geosynthetic Overlay Fabric:  Petromat 4598, as manufactured by Propex 

Fabrics, Inc., or approved equivalent. 
 

2.6 Surface Course:  Type C, Hot Mixed, Hot Laid Bituminous Concrete. 
 

2.6 Joint Sealant:  Hot poured joint sealant conforming to the requirements of 
Section 807 of the DelDOT Standard Specifications and ASTM D 6690-07 
Standard Specification for Joint and Crack Sealants, Hot Applied, for Concrete 
and Asphalt Pavements  

 
2.7 Slurry Seal:  Crack sealer modified with equal parts of joint sealant and masons 

sand (DelDOT Standard Specification Section 804). 
 
3.0 CONSTRUCTION METHODS 
 

3.1 The Contractor shall provide all tools, equipment, materials, labor and work for 
the placement and compaction of a pavement overlay in the existing parking lot 
areas as indicated by the Contract Documents.  All work under this item shall be 
performed in a safe and workmanlike manner. 

 
3.2 The limits of pavement overlaying will by marked on the existing pavement by 

the Engineer at the start of the project.  Prior to placement of the overlay, the 
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contractor shall discuss the limits of additional disturbance that may be required 
to achieve the proposed construction with the Owner’s site representative.  
Damage to any areas that were not agreed to in advance with the Owner’s site 
representative shall be repaired by the Contractor at no additional expense to the 
Owner. 

 
3.3 Prior to the placement of the overlay, tapermilled butt joints shall be constructed 

at each termination location for the overlay along the existing pavement.  In 
addition, the edges of the pavement along all existing curbs and sidewalks should 
also be tapermilled.  The tapermilled edges and butt joints should be at least 2 feet 
wide and 1½ inches deep along the curbs and at least 6 feet wide and 1½  inches 
deep at the edge of the pavement overlay.  The edge of the existing pavement 
shall have a clean, straight and true edge, and should be sawcut, if necessary.  

 
3.4 As directed by the Engineer, all catch basins, manholes and cleanouts within the 

overlay areas shall be vertically adjusted flush with the new overlay to promote 
positive pavement drainage.   

 
3.5 Excess materials from the tapermilling shall be removed from the pavement area 

and may be temporarily laid on the adjacent pavement.  However, overnight 
stockpiling of such materials will not be permitted.  Materials which are 
excavated and laid on the adjacent pavement shall be removed and hauled off-site 
by the end of each work day.  Subsequently, the affected pavement areas shall be 
swept clean at the end of each work day.  All excess stockpiled materials shall 
become the property of the Contractor and be removed from the site at the 
completion of the project at no additional expense to the Owner. 

 
3.6 Following tapermilling of the existing pavement section, all loose materials shall 

be removed and the existing surface shall be swept or blown clean of dust.  
Where vegetation is present in cracks in the pavement, spray with an 
approved chemical herbicide (e.g., Roundup).  Subsequently, all cracks in 
excess of 1/8 inch shall be thoroughly cleaned to a depth of at least one inch and 
sealed with a hot poured crack sealer in accordance with the manufacturer’s 
printed label instructions.  A slurry seal shall be utilized to seal cracks wider than 
½ inch in width. 

 
3.7 Following preparation of the existing pavement’s surface, a tack coat shall be 

placed only over the proposed areas to receive a leveling course at a minimum 
rate of 0.05 gallons per square yard.  The tack coat shall be placed the same day 
as the leveling course. 

 
3.8 Following placement of the tack, a leveling course shall be placed in any 

depressed areas as required to reduce undulations in the pavement surface and to 
promote surface drainage.  Following placement, the leveling course shall be 
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compacted in accordance with DelDOT’s Standard Specification requirements for 
binder course. 

 
3.9 After the completion of the leveling course, a hot applied asphalt cement binder 

(AC-20) coat shall then be applied at a minimum rate of 0.25 gallons per square 
yard and in accordance with the overlay fabric manufacturer’s recommendations. 
 The binder coat shall also be hand applied with a brush to the butt joint edges and 
to abutting curbs.  The overlay fabric should then be applied and brushed smooth 
in accordance with the manufacturer’s recommendations.  Side laps shall be at 
least 8 inches wide and end laps shall be at least 18 inches long.  The placement 
of asphalt cement overlay fabric and bituminous concrete overlay shall be placed 
within two hours or as recommended by the fabric supplier.   

 
The geotextile fabric shall be placed by a Contractor experienced in the 
installation of geotextile overlay systems and in conformance with the 
recommendations of the geotextile material’s supplier except as modified by these 
plans and specifications.  The proposed geotextile overlay system shall be 
submitted by the contractor, along with a summary of previous experience with 
similar geotextile overlay systems, for review by the Owner with the Contractor’s 
bid. 

 
 

3.10 The compacted bituminous concrete overlay shall consist of a surface course at 
least 1½ inches thick.  The completed overlay surface shall be graded to match 
the surrounding grades and shaped to provide for positive surface drainage away 
from the existing structures.  The contractor shall be responsible to establish final 
site grading that provides positive site drainage at all areas on the finished 
pavement surface.  Additional thickness of overlay may be required to provide 
positive slope to promote drainage.  The thickness of the surface overlay lifts 
shall be limited to 3 inches.  Where greater thickness is required to establish 
positive drainage, multiple lifts shall be placed. Following its placement, the 
surface course shall be compacted in accordance with DelDOT’s Standard 
Specification requirements for surface course. 

 
3.11 Following completion, the pavement area shall be restriped to match existing 

pavement markings.   
 

3.12 Following completion of construction, the Contractor shall grade all islands and 
landscaped areas with acceptable topsoil, filling all settled and/ or eroded areas, 
so that all surfaces shall be properly drained with no ponding in landscaped areas. 
The surface shall be fine graded and raked free of roots, cobbles and soil lumps 
which shall be removed from the site.  Subsequently, the Contractor shall restore 
the landscaped area by providing topsoil, grass or mulch.  Seeding of grassed 
areas shall be performed in accordance with the current Delaware Erosion and 
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Sedimentation Control Handbook and DelDOT Standard Specifications Section 
734. 

 
4.0 METHOD OF MEASUREMENT 
 

No measurement of this item will be performed. 
 
5.0 BASIS OF PAYMENT 

 
This item will be included as part of the Contract Lump Sum Price as provided in the 
Base Bid, which price shall constitute full compensation for all materials, labor, 
equipment, tools and incidentals necessary to complete the item. 
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TS-5:  Bituminous Concrete Full Depth Pavement Reconstruction 
 
1.0 DESCRIPTION 
 

This work shall consist of sawcutting the existing parking lot pavement, excavation and 
disposal of existing bituminous concrete pavement, aggregate base course, and 
excavation of soil to the proposed boxout depth detailed in the Contract Drawings.  
Subsequently, these materials should be replaced with new materials in accordance with 
the detail provided in the Contract Drawings. 

 
2.0 MATERIALS 
 

The Contractor shall furnish all materials required for this item including, but not limited 
to, the following. 

 
2.1 Surface Course:  Type C, Hot Mixed, Hot Laid Bituminous Concrete. 

 
2.2 Binder Course:  Type B, Hot Mixed, Hot Laid Bituminous Concrete. 

 
2.3 Base Course:  Graded Aggregate Base Course, Type B. 

 
2.4 Tack Coat:  CSS-1-h asphalt. 

 
2.5 Geotextile Fabric:  Woven, geotextile fabric, such as Geotex 315 or approved 

equivalent. 
 

2.6 Joint Sealant:  Hot poured joint sealant conforming to the requirements of 
Section 807 of the DelDOT Standard Specifications and ASTM D 6690-07 
Standard Specification for Joint and Crack Sealants, Hot Applied, for Concrete 
and Asphalt Pavements  

 
3.0 CONSTRUCTION METHODS 
 

3.1 The Contractor shall provide all tools, equipment, materials, labor and work for 
the excavation and removal of the existing pavement and the replacement with 
new pavement, as indicated on the Contract Drawings.  All work under this item 
shall be performed in a safe and workmanlike manner. 

 
3.2 All work shall be performed in accordance with DelDOT Standard Specifications 

Sections 401, 808, 821, and 823. 
 
3.3 The limits of the pavement reconstruction area will be as shown on the project 

drawings and will be marked on the pavement by the Engineer at the start of the 
project.  Prior to excavation of any existing pavement, the Contractor shall 
discuss the limits of additional disturbance that may be required to achieve the 
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proposed construction with the Engineer.  Damage to any areas which were not 
agreed to in advance with the Engineer shall be repaired by the Contractor at no 
additional expense to the Owner. 

 
3.4 Sawcutting of existing bituminous concrete pavement shall be performed around 

the perimeter of the reconstruction area.  Sawcutting should be “squared off” and 
be full depth as required to provide a clean, straight and true edge.   

 
3.5 Excavated materials may be temporarily laid on the adjacent pavement.  

Stockpiling of materials overnight will not be permitted.  Materials which are 
excavated and laid on the adjacent pavement shall be removed and hauled off-site 
by the end of each workday. Subsequently, the affected pavement areas shall be 
swept clean at the end of each workday.  All excess stockpiled materials shall 
become the property of the Contractor and be removed from the site at the 
completion of the project at no additional expense to the Owner.  Where possible, 
it is preferred that excavated materials be directly loaded onto trucks for 
subsequent off-site disposal. 

 
3.6 Following excavation of the existing pavement section and box out of the 

required reconstructed pavement section depth, all loose soils shall be removed 
and leveled off.  Subsequently, the exposed subgrade shall be compacted with at 
least 3 passes of a minimum 10-ton, smooth drum. 

 
3.7 Contractor shall take precautions as necessary to minimize the potential for 

disturbance or softening of the pavement subgrade materials from inclement 
weather or construction traffic.  The subgrade soil shall be proofrolled by a 
minimum 10-ton vibratory roller or a fully loaded tandem dump truck in the 
presence of a qualified geotechnical engineer acting as the owner’s representative 
in the field.  Any soft, wet or yielding areas encountered within the pavement 
areas shall be undercut to firm subgrade and backfilled as recommended by the 
geotechnical engineer.  Soft areas that are observed during the initial excavation 
and require undercutting shall be removed under the provisions of the unit cost 
bid item for Undercutting.  These areas shall be immediately covered by the 
geotextile fabric, pulled tight and lapped a minimum of 12 inches.  Stone base 
course shall then be placed in a lift thickness not to exceed 8 inches, compacted 
with at least 3 passes of a minimum 10-ton vibratory roller.  Any soft areas that 
develop after initial construction shall be undercut and replaced with graded 
aggregate at no additional cost to the Owner. 

 
3.8 Prior to the placement of any bituminous concrete, the edges of the reconstruction 

area shall be swept clean, and a tack coat shall be thoroughly applied with a brush 
to provide full coverage of the sawcut edge and any abutting curbs and sidewalks. 

 
3.11 Prior to the placement of the surface course, tapermilled butt joints shall be 

constructed at each termination location for the surface course along the existing 
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pavement.  Tie-in of the new pavement section with the adjacent, existing 
pavement should be performed in accordance with the details provided in the 
Contract Drawings.   The edges of the pavement along all existing sidewalks 
should also be tapermilled.  The tapermilled edges and butt joints should be at 
least 2 feet wide and 1 ¼ inches deep along the curbs and at least 2 feet wide and 
1 ¼ inches deep at the edge of the pavement surface course.   The edge of the 
existing pavement shall have a clean, straight and true edge, and should be 
sawcut, if necessary.   

 
3.12 As directed by the Owner’s representative, all catch basins, manholes and 

cleanouts within the overlay areas shall be vertically adjusted flush with the new 
overlay to promote positive pavement drainage.  Catch basins/ manholes should 
be adjusted using portland cement concrete bricks and mortar, or with cast in 
place concrete. 

 
3.11 The compacted bituminous concrete pavement reconstruction shall consist of a 

surface course at least 1 ½ inches thick and a base course at least 2 ½ inches 
thick, as indicated on the Contract Drawings.  The completed overlay surface 
shall be graded to match the surrounding grades and shaped to provide for 
positive surface drainage away from the existing structures.  The contractor shall 
be responsible to establish final site grading that provides positive site drainage at 
all areas on the finished pavement surface.  Following its placement, the surface 
and binder courses shall be compacted in accordance with DelDOT’s Standard 
Specification requirements (minimum of 92% compaction of the theoretical 
voidless density (TVD) for surface coarse and minimum of 90% compaction of 
the TVD for binder course). 

 
3.12 Following completion of pavement construction, the Contractor shall stripe the 

pavement areas to match the pavement striping and markings noted on the 
Contract Drawings. 

 
3.13 Following completion of construction, the Contractor shall restore all site grades 

in landscaped areas to their pre-construction condition.  The exposed surface shall 
be fine graded and raked free of roots, cobbles and soil lumps which shall be 
removed from the site.  Subsequently, the Contractor shall restore the landscaped 
area to its pre-construction condition by providing topsoil, grass or mulch to 
match its previous condition.  Seeding of grassed areas shall be performed in 
accordance with Delaware Erosion and Sedimentation Control Handbook (1989) 
and DelDOT Standard Specifications Section 734. 
 

3.14 The interface between the new and existing pavement should be sawcut to a depth 
of approximately 1/2-inch and be filled with a hot poured joint sealant in strict 
accordance with Section 808 of the DelDOT Standard Specifications and the 
manufacturer’s printed label instructions.   
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4.0 METHOD OF MEASUREMENT 
 

No measurement of this item will be performed. 
 
5.0 BASIS OF PAYMENT 
 

This item will be included as part of the Contract Lump Sum Price as provided in the 
Base Bid, which price shall constitute full compensation for all materials, labor, 
equipment, tools and incidentals necessary to complete the item. 
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TS-6:  Concrete Dumpster Pad Construction 
 
1.0 DESCRIPTION 
 

This work shall consist of construction of one reinforced concrete dumpster pad at the 
location indicated on the project drawings.  This work shall include excavation, partial 
demolition/removal of existing pavement, removal of excess materials from the site, 
formwork installation and removal, placement of concrete, backfill and clean-up.  This 
work shall be performed in accordance with the detail provided in the Contract Drawings. 
 

2.0 MATERIALS 
 

The Contractor shall furnish all materials required for this item including, but not limited 
to: 

 
2.1 Portland Cement Concrete:  Delaware Department of Standard Specifications 

Section 812, Class A. 
 

2.2 Base Course:  Delaware SP-57 Stone. 
 
3.0 CONSTRUCTION METHODS 
 

3.1 The Contractor shall provide all tools, equipment, materials, labor and work for 
the removal of existing pavement, construction of the concrete pad and all 
associated work.  All work under this item shall be performed in a safe and 
workmanlike manner. 

 
3.2 The designated portions of existing pavement shall be sawcut over its full depth 

and width, removed, and excavated to the proposed depth.  Care should be taken 
to not disturb adjacent curbs, sidewalks or pavement.  If curbs or sidewalks are 
cracked or otherwise damaged by the Contractor during sidewalk replacement, 
they shall be replaced in kind by the Contractor.  No additional compensation will 
be provided for patching curbs or sidewalks damaged by the Contractor.  All 
work shall be performed in accordance with DelDOT Standard Specifications 
Section 705. 
 

3.3 Prior to the placement of new concrete, all loose soils and existing stone base (if 
present) shall be removed and leveled off by hand excavation.  Subsequently, the 
exposed subgrade shall be compacted with a vibrating plate mechanical 
compactor, and a 8-inch thick layer of stone base shall be placed and compacted 
with a vibratory plate mechanical compactor.    

 
3.4 The Contractor shall take precautions as necessary to minimize potential for 

disturbance or softening of dumpster pad subgrade materials from inclement 
weather.  Soft areas that are observed during the initial excavation and require 
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undercutting will be removed and replaced with graded aggregate or structural 
fill.  Base course utilized as undercut backfill shall be placed in a lift thickness not 
to exceed 8 inches and compacted with at least 3 passes of a minimum 5-ton 
vibratory roller when the size of the area permits, or with a vibrating plate 
mechanical compactor for smaller areas.  Any soft areas that develop after the 
initial excavation shall be undercut and replaced with graded aggregate at no 
additional cost to the Owner.  

 
3.5 The concrete dumpster pad shall be jointed such that control joints are placed at a 

maximum 10 feet on center.  
 

3.6 Following completion of construction, the Contractor shall restore all site grades 
in landscaped areas to their pre-construction condition.  The exposed surface shall 
be fine graded and raked free of roots, cobbles and soil lumps which shall be 
removed from the site.  Subsequently, the Contractor shall restore the landscaped 
area to its pre-construction condition by providing topsoil, grass or mulch to 
match its previous condition.  Seeding of grassed areas shall be performed in 
accordance with Delaware Erosion and Sedimentation Control Handbook (2003). 

 
4.0 METHOD OF MEASUREMENT 
 

No measurement of this item will be performed. 
 
5.0 BASIS OF PAYMENT 
 

This item will be included as part of the Contract Lump Sum Price as provided in the 
Base Bid and Base Bid Alternate 1, which price shall constitute full compensation for all 
materials, labor, equipment, tools and incidentals necessary to complete the item. 
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TS-7:  Catch Basin Sediment Removal  
 
1.0 DESCRIPTION 
 

This work shall consist of the excavation, hauling and disposal of accumulated sediment 
and debris from existing catch basins and drainage inlets as part of the Base Bid.  
   
This work shall include excavation, removal of excess materials from the site, restoration 
and any other item incidental to sediment and debris removal. 

 
2.0 MATERIALS 
 

The Contractor shall furnish all materials required for this item. 
 

3.0 CONSTRUCTION METHODS 
 

3.1 The Contractor shall provide all tools, equipment, materials, labor and work for 
the catch basin maintenance.  All work under this item shall be performed in a 
safe and workmanlike manner. 

 
3.3 Extreme care shall be utilized by the Contractor to minimize damage to the 

existing drainage structures and the existing pavement, walkways, curbs and 
landscaped areas.  Sediment shall be removed using any method of hand tools or 
mechanized equipment.  Prior to any excavation, the Contractor shall discuss the 
limits of disturbance required to achieve the proposed maintenance with the 
Owner’s site representative.  Damage to any areas that were not agreed to in 
advance with the Owner’s site representative shall be repaired by the Contractor 
at no additional expense to the Owner. 

 
4.0 METHOD OF MEASUREMENT 
 

No measurement of this item will be performed. 
 
5.0 BASIS OF PAYMENT 
 

This item will be included as part of the Contract Lump Sum Price as provided in the 
Base Bid and Base Bid Alternate 1, which price shall constitute full compensation for all 
materials, labor, equipment, tools and incidentals necessary to complete the item. 
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TS-8:  Underdrain Installation 
 
1.0 DESCRIPTION 
 

This work shall consist of furnishing and constructing an underdrain, as noted on the 
Contract Drawings.  This work shall also include excavation, removal of excess materials 
from the site, backfill, clean-up, restoration and any other item incidental to the 
construction of the underdrain in accordance with the detail on the Contract Drawing.   

 
2.0 MATERIALS 
 

The Contractor shall furnish all materials required for this item including, but not limited 
to, the following: 

 
2.1 Underdrain Pipe 

 
2.1.1 Pipe:  4 inch diameter polyethylene perforated tubing; Advanced Drainage 

Systems, Inc. (ADS) Perforated Tubing (4"-401) or approved equivalent. 
 

2.1.2 End Cap:  4 inch diameter polyethylene snap end cap; Advanced Drainage 
Systems, Inc. (ADS) Snap End Cap (4"-432) or approved equivalent. 

 
2.1.3 Pipe Tees:  4 inch diameter polyethylene snap tee; Advanced Drainage 

Systems Inc. (ADS) Snap Tee (4"-421) or approved equivalent. 
 

2.2 Drainage Fill:  Delaware SP-57 stone. 
 

2.3 Geotextile Fabric:  Non-woven, needle punched geotextile fabric, such as Geotex 
351, Mirafi 140N or approved equivalent. 

 
3.0 CONSTRUCTION METHODS 
 

3.1  The Contractor shall provide all tools, equipment, materials, labor and work for 
the construction and furnishing of the required facilities and System.  All work 
under this item shall be performed in a safe and workmanlike manner. 

 
3.2 Underdrains shall be constructed to slope downward toward the point of drainage 

at a minimum slope of 0.005 ft./ft.  The base of the underdrains shall be at least 
24 inches below the pavement or ground surface. 

 
3.3 Prior to the placement of the underdrains, the Contractor shall locate and establish 

the elevations of the high and low points for the run of underdrain.  The 
elevations shall be coordinated with the Owner's site representative and recorded 
by the Contractor.  At the completion of project, that Contractor shall provide 
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to the Owner a record of underdrain pipe invert elevations for each high and 
low point. 

 
3.4 The length of underdrain trench excavated at any time shall be limited to the 

length of underdrain that can be placed, and backfilled in one workday.  All 
excavations must be fully backfilled at the end of each workday. 

 
3.5 Stockpiling of excavated materials will not be permitted.  Materials which are 

excavated and laid aside shall be immediately be removed and hauled off-site by 
the end of each workday.  Subsequently, the affected pavement areas shall be 
swept clean at the end of each workday.  All excess materials shall become the 
property of the Contractor and shall be removed from the site at no additional 
expense to the Owner. 

 
3.6 Extreme care shall be utilized by the Contractor to minimize disturbance of 

existing pavement, walkways, curbs and landscaped areas.  Prior to any 
excavation, the Contractor shall discuss the limits of disturbance required to 
achieve the proposed construction with the Owner's site representative.  Damage 
to any areas that were not agreed to in advance with the Owner’s site 
representative shall be repaired by the Contractor at no additional expense to the 
Owner. 

 
3.7 End Caps shall be provided at the exposed end of all underdrain pipes and tees. 
 
3.8 For the underdrain installed in pavement areas, the replacement of the pavement 

section will be included in the Base Bid.  For underdrains installed in landscaped 
areas, topsoil cover shall be provided as part of this item.  The Contractor shall 
restore the landscaped area to its pre-construction condition by providing topsoil 
and grass to match its previous condition.  Seeding of grassed areas shall be 
performed in accordance with Delaware Erosion and Sedimentation Control 
Handbook (2003).  

  
4.0 METHOD OF MEASUREMENT 
 

No measurement of this item will be performed. 
 
5.0 BASIS OF PAYMENT 
 

This item will be included as part of the Contract Lump Sum Price as provided in the 
Base Bid and  Base Bid Alternate 1, which price shall constitute full compensation for all 
materials, labor, equipment, tools and incidentals necessary to complete the item. 
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TS-9: Bituminous Concrete Partial Depth Pavement Reconstruction 
 
1.0 DESCRIPTION 
 

This work shall consist of milling and disposal of existing bituminous concrete pavement, 
as noted on the Contract Drawings.  Subsequently, the subgrade should be proofrolled, 
regraded as necessary to achieve positive drainage, and the pavement surface should be 
reconstructed with new materials in accordance with the detail provided in the Contract 
Drawings. 

 
2.0 MATERIALS 
 

The Contractor shall furnish all materials required for this item including, but not limited 
to, the following: 

 
2.7 Surface Course:  Type C, Hot Mixed, Hot Laid Bituminous Concrete. 
 
2.8 Binder Course:  Type B, Hot Mixed, Hot Laid Bituminous Concrete. 

 
2.9 Base Course:  Graded Aggregate Base Course, Type B. 

 
2.10 Tack Coat:  CSS-1-h asphalt. 
 
2.11 Joint Sealant:  Hot poured joint sealant conforming to the requirements of 

Section 807 of the DelDOT Standard Specifications and ASTM D 6690-07 
Standard Specification for Joint and Crack Sealants, Hot Applied, for Concrete 
and Asphalt Pavements  

 
2.12 Geotextile Fabric:  Woven, geotextile fabric, such as Geotex 315 or approved 

equivalent. 
 

3.0 CONSTRUCTION METHODS 
 

3.1 The Contractor shall provide all tools, equipment, materials, labor and work for 
the excavation and removal of the existing pavement and the replacement with 
new pavement, as indicated on the Contract Drawings.  All work under this item 
shall be performed in a safe and workmanlike manner. 

 
3.2 All work shall be performed in accordance with DelDOT Standard Specifications. 
 
3.3 The limits of the partial depth pavement reconstruction will be marked on the 

pavement by the Engineer at the start of the project.  Prior to excavation of any 
existing pavement, the Contractor shall discuss the limits of additional 
disturbance that may be required to achieve the proposed construction with the 
Engineer.  Damage to any areas which were not agreed to in advance with the 
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Engineer shall be repaired by the Contractor at no additional expense to the 
Owner. 

 
3.4 Sawcutting of existing bituminous concrete pavement shall be performed around 

the perimeter of the reconstruction area.  Sawcutting should be “squared off” and 
be full depth as required to provide a clean, straight and true edge.   

 
3.5 All excavated materials shall become the property of the Contractor and be 

removed from the site at the completion of the project at no additional expense to 
the Owner.  Where possible, it is preferred that excavated materials be directly 
loaded onto trucks for subsequent off-site disposal. 

 
3.6 Following excavation of the existing pavement section, all loose soils shall be 

removed and leveled off.  Subsequently, the exposed subbase shall be compacted 
with at least 3 passes of a minimum 10-ton, smooth drum.  The subgrade shall be 
regraded as necessary to provide drainage of the final pavement section.  

 
3.7 Contractor shall take precautions as necessary to minimize the potential for 

disturbance or softening of the pavement subgrade materials from inclement 
weather or construction traffic.  The subgrade soil shall be proofrolled by a 
minimum 10-ton vibratory roller or a fully loaded tandem dump truck in the 
presence of a qualified geotechnical engineer acting as the owner’s representative 
in the field.  Any soft, wet or yielding areas encountered within the pavement 
areas shall be undercut to firm subgrade and backfilled as recommended by the 
geotechnical engineer.  These areas shall be immediately covered by the 
geotextile fabric, pulled tight and lapped a minimum of 12 inches.  Graded 
aggregate base course shall then be placed in a lift thickness not to exceed 8 
inches, compacted with at least 3 passes of a minimum 10-ton vibratory roller.  
Any soft areas that develop after initial construction shall be undercut and 
replaced with graded aggregate at no additional cost to the Owner. 

 
3.8 Prior to the placement of any bituminous concrete, the edges of the reconstruction 

area shall be swept clean, and a tack coat shall be thoroughly applied with a brush 
to provide full coverage of adjacent sawcut pavement edge and any abutting curbs 
and sidewalks. 

 
3.13 Prior to the placement of the new pavement, butt joints shall be constructed at 

each termination location for the surface course along the existing pavement.  The 
edge of the existing pavement shall have a clean, straight and true edge, and 
should be sawcut, if necessary.   

 
3.14 The compacted bituminous concrete pavement reconstruction shall consist of a 

thickness as specified on the Contract Drawings.  The completed pavement 
surface shall be graded to match the surrounding grades and shaped to provide for 
positive surface drainage away from the existing structures.  The contractor shall 
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be responsible to establish final site grading that provides positive site drainage at 
all areas on the finished pavement surface.  Following its placement, the surface 
and binder courses shall be compacted in accordance with DelDOT’s Standard 
Specification requirements (minimum of 92% compaction of the theoretical 
voidless density (TVD) for surface course and minimum of 90% compaction of 
the TVD for binder course). 

 
3.13 Following completion of pavement construction, the Contractor shall stripe the 

pavement areas to match the existing markings. 
 

3.12 Following completion of construction, the Contractor shall restore all site grades 
in landscaped areas to their pre-construction condition.  The exposed surface shall 
be fine graded and raked free of roots, cobbles and soil lumps which shall be 
removed from the site.  Subsequently, the Contractor shall restore the landscaped 
area to its pre-construction condition by providing topsoil, grass or mulch to 
match its previous condition.  Seeding of grassed areas shall be performed in 
accordance with Delaware Erosion and Sedimentation Control Handbook (1989) 
and DelDOT Standard Specifications Section 734. 
 

3.13 The interface between the new and existing pavement should be sawcut to a depth 
of approximately 1/2-inch and be filled with a hot poured joint sealant in strict 
accordance with Section 807 of the DelDOT Standard Specifications and the 
manufacturer’s printed label instructions.   

 
4.0 METHOD OF MEASUREMENT 
 

No measurement of this item will be performed. 
 
5.0 BASIS OF PAYMENT 
 

This item will be included as part of the Contract Lump Sum Price as provided in the 
Base Bid Alternate 1 and Alternate 2, which price shall constitute full compensation for 
all materials, labor, equipment, tools and incidentals necessary to complete the item. 
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TS-10: Undercutting 
 
1.0 DESCRIPTION 
 

This work shall consist of undercutting and replacing unsuitable subgrade soils as 
directed by the Owner’s representative, including excavation, removal of undercut 
materials from the site, backfilling, clean-up and any other items incidental to 
undercutting. 

 
2.0 MATERIALS 
 

The Contractor shall furnish all materials required for this item including, but not limited 
to: 

 
2.13 Base Course:  Graded Aggregate Base Course, Type B. 
 
2.1. Geotextile Fabric:  Woven, geotextile fabric, such as Geotex 315 or approved 

equivalent. 
 
3.0 CONSTRUCTION METHODS 
 

3.1 The Contractor shall provide all tools, equipment, materials, labor and work for 
the excavation and removal of the unsuitable subgrade soils and their subsequent 
replacement with the specified backfill soils as directed by the Owner’s 
representative.  All work under this item shall be performed in a safe and 
workmanlike manner. 

 
3.2 All work shall be performed in accordance with DelDOT Standard Specifications 

Section 821. 
 

3.3 Following the removal of topsoil and existing pavements, the Owner’s 
representative will review the exposed subgrade and provide recommendations 
for the undercutting of unsuitable subgrade soils as required.  The depth and 
extent of undercut excavation, if required, will be determined by the Owner’s 
representative at the time of excavation. 

 
3.4 All excavated materials shall become the property of the Contractor and be 

removed from the site at the completion of the project at no additional expense to 
the Owner. 

 
3.5 Undercut excavations should be backfilled with graded aggregate.  Backfill shall 

be placed in loose lifts not exceeding 8 inches thick.  Each lift should be 
compacted with at least 3 passes of a minimum 10-ton, walk-behind or 
self-propelled vibratory roller when the size of the area permits, or with a 
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vibrating plate mechanical compactor for smaller areas.  Lift thickness shall be 
reduced to 6 inch loose lift when using a vibratory plate compactor.  

 
3.6 The Contractor shall take precautions as necessary to minimize the potential for 

disturbance or softening of the pavement subgrade materials from inclement 
weather or construction traffic.  As a minimum, this shall include the placement 
of backfill on the same day as the excavation.  Any soft areas which develop shall 
be undercut and replaced with graded aggregate at no additional cost to the 
Owner. 

 
3.7 Where undercutting is performed, the geotextile fabric shall be installed.  The 

fabric should be pulled tight and lapped a minimum of 12 inches. 
 
4.0 METHOD OF MEASUREMENT 
 

Undercutting shall be measured based on the actual cubic yardage of undercut, rounded 
to the nearest 0.5 cubic yard, removed and replaced within the limits indicated by the 
Owner’s site representative. 

 
 
5.0 BASIS OF PAYMENT 
 

The number of cubic yards of material which is removed and replaced shall be paid for at 
the Contract Unit Price for Undercutting, which price shall constitute full compensation 
for all materials, labor, equipment, tools and incidentals necessary to complete the item. 
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TS-11:  Concrete Sidewalk Reconstruction 
 
1.0 DESCRIPTION 
 

This work shall consist of construction of new 4-inch thick concrete sidewalk placed over 
4 inches of stone base course at locations indicated in the base bid of the project.  This 
work shall include excavation, removal of excess materials from the site, formwork 
installation and removal, placement of concrete, backfill and clean-up. This work shall be 
performed in accordance with the detail provided in the Contract Drawings at locations 
marked in the field by the Owner’s representative. 

 
2.0 MATERIALS 
 

The Contractor shall furnish all materials required for this item including, but not limited 
to: 

 
2.1 Portland Cement Concrete:  Delaware Department of Standard Specifications 

Section 812, Class B. 
 

2.2 Base Course:  Delaware SP-57 Stone. 
 
3.0 CONSTRUCTION METHODS 
 

3.1 The Contractor shall provide all tools, equipment, materials, labor and work for 
the removal and replacement of existing concrete sidewalks and all associated 
work.  All work under this item shall be performed in a safe and workmanlike 
manner. 

 
3.2 The designated portions of concrete sidewalk shall be sawcut over its full depth 

and width, removed, and reconstructed to match its existing dimensions.  Care 
should be taken to not disturb adjacent curbs or sidewalks.  If curbs or sidewalks 
are cracked or otherwise damaged by the Contractor during sidewalk replacement, 
they shall be replaced in kind by the Contractor.  No additional compensation will 
be provided for patching curbs or sidewalks damaged by the Contractor.  All 
work shall be performed in accordance with DelDOT Standard Specifications 
Section 705. 

 
3.3 Prior to the placement of new concrete, all loose soils and existing stone base (if 

present) shall be removed and leveled off by hand excavation.  Subsequently, the 
exposed subgrade shall be compacted with a vibrating plate mechanical 
compactor, and a 4-inch thick layer of stone base shall be placed and compacted 
with a vibratory plate mechanical compactor.    

 
3.4 The Contractor shall take precautions as necessary to minimize potential for 

disturbance or softening of sidewalk subgrade materials from inclement weather.  
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Soft areas that are observed during the initial excavation and require undercutting 
will be removed under the provisions of Item 7:  Undercutting.  Base course 
utilized as undercut backfill shall be placed in a lift thickness not to exceed 
8 inches and compacted with at least 3 passes of a minimum 5-ton vibratory roller 
when the size of the area permits, or with a vibrating plate mechanical compactor 
for smaller areas.  Any soft areas that develop after the initial excavation shall be 
undercut and replaced with graded aggregate at no additional cost to the Owner.  

 
3.5 Following completion of construction, the Contractor shall restore all site grades 

in landscaped areas to their pre-construction condition.  The exposed surface shall 
be fine graded and raked free of roots, cobbles and soil lumps which shall be 
removed from the site.  Subsequently, the Contractor shall restore the landscaped 
area to its pre-construction condition by providing topsoil, grass or mulch to 
match its previous condition.  Seeding of grassed areas shall be performed in 
accordance with Delaware Erosion and Sedimentation Control Handbook (2003). 

 
4.0 METHOD OF MEASUREMENT 
 

No measurement of this item will be performed. 
 
5.0 BASIS OF PAYMENT 
 

This item will be included as part of the Contract Lump Sum Price as provided in the 
Alternate 3 and Alternate 4, which price shall constitute full compensation for all 
materials, labor, equipment, tools and incidentals necessary to complete the item. 
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TS-12:  Concrete Curb Reconstruction 
 
1.0 DESCRIPTION 
 

This work shall consist of construction of concrete curbing in accordance with the detail 
on the project drawings.  This work shall also include excavation, removal of excess 
materials from the site, backfill and clean-up.   

 
2.0 MATERIALS 
 

The Contractor shall furnish all materials required for this item including, but not limited 
to: 

 
2.1 Portland Cement Concrete:  Delaware Department of Standard Specifications 

Section 812, Class B. 
 

2.2 Base Course:  Graded Aggregate Base Course, Type B. 
 
3.0 CONSTRUCTION METHODS 
 

3.1 The Contractor shall provide all tools, equipment, materials, labor and work for 
the removal and replacement of existing concrete curbs and all associated work.  
All work under this item shall be performed in a safe and workmanlike manner. 

 
3.2 All work shall be performed in accordance with DelDOT Standard Specifications 

Sections 701 and 812.  
 

3.3 Curb backfill, as required, shall consist of Delaware Graded Aggregate, Type B, 
placed in loose lifts not exceeding 8 inches thick.  All backfill shall be compacted 
to at least 90% of the maximum dry density as determined by the Modified 
Proctor test (ASTM D-1557).  The top 6 inches of backfill shall consist of topsoil 
in existing lawn areas, which should subsequently be seeded and mulched to 
match existing lawn.  Where directed by the Owner’s representative, topsoil shall 
be placed as backfill over the full height of the curb. 

 
4.0 METHOD OF MEASUREMENT 
 

No measurement of this item will be performed. 
 

5.0 BASIS OF PAYMENT 
 

This item will be included as part of the Contract Lump Sum Price as provided in the 
Alternate 4, which price shall constitute full compensation for all materials, labor, 
equipment, tools and incidentals necessary to complete the item. 
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TS-13:  Bonding Agents for Concrete Surface Repairs  
 
1.0  DESCRIPTION 
 

This work shall consist of the placement of bonding agent between new portland-cement 
mortar or concrete and hardened portland-cement mortar or concrete. This work shall 
include partial demolition/removal of existing concrete, removal of excess materials from 
the site, placement of bonding bridge, and clean-up. This work shall be performed in 
accordance with the details provided within these technical specifications at the location 
indicated on the project drawings. 

 
2.0 MATERIALS 
 

The Contractor shall furnish all materials required for this item including, but not limited 
to: 

 
2.1. Portland Cement Mortar Adhesive:  Sika Armatec 110 EpoCem, as 

manufacturered by Sika Corporation, or approved equal 
 

3.0 CONSTRUCTION METHODS 
 

3.1 The Contractor shall provide all tools, equipment, materials, labor and work for 
placement of bonding agents for concrete and all associated work.  All work 
under this item shall be performed in a safe and workmanlike manner. 

 
3.2  Mix and apply components in accordance with the manufacturer’s 

recommendations and until uniform with no lumps.  Mix only that quantity that 
can be applied within its pot life. 

 
3.3  Apply to prepared surface with a stiff-bristle brush, broom or “hopper type” spray 

equipment. Place fresh, plastic concrete/mortar while the bonding adhesive is 
“wet”. 

 
3.4  Adhere to all limitations and cautions for the epoxy resin/portland cement 

adhesive in the manufacturer’s current printed literature.                                         
                      

3.5  The uncured epoxy resin/portland cement adhesive can be cleaned from tools with 
water.  The cured epoxy resin/portland cement adhesive can only be removed 
mechanically. 

 
3.6  Leave finished work and work area in a neat, clean condition without evidence of 

spillovers onto adjacent areas. 
 
4.0 METHOD OF MEASUREMENT 
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No measurement of this item will be performed. 
 
5.0 BASIS OF PAYMENT 
 

This item will be included as part of the Contract Lump Sum Price as provided in the 
Alternate 5, which price shall constitute full compensation for all materials, labor, 
equipment, tools and incidentals necessary to complete the item. 
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TS-14:  Concrete Surface Repairs 
 
1.0  DESCRIPTION 
 

This work shall consist of the patching of exterior vertical surfaces with a polymer-
modified, portland cement mortar. This work shall include partial demolition/removal of 
existing concrete, removal of excess materials from the site, formwork installation and 
removal, placement of cement mortar, and clean-up. This work shall be performed in 
accordance with the details provided within these technical specifications at the location 
indicated on the project drawings. 

 
2.0 MATERIALS 

 
The Contractor shall furnish all materials required for this item including, but not limited 
to: 

 
2.1. Portland Cement Mortar:  SikaTop 123 Plus, as manufactured by Sika 

Corporation, or approved equal 
 

3.0 CONSTRUCTION METHODS 
 

3.2 The Contractor shall provide all tools, equipment, materials, labor and work for 
concrete rehabilitation and all associated work.  All work under this item shall be 
performed in a safe and workmanlike manner. 

 
3.2 Areas to be repaired must be clean, sound, and free of contaminants. All loose and 

deteriorated concrete shall be removed by mechanical means. Mechanically 
prepare concrete substrate to obtain a surface profile of +/- 1/16” (CSP 5 or 
greater as per ICRI Guidelines) with a new exposed aggregate surface.  Area to be 
patched shall not be less than 1/8” in depth.   

 
3.3 Where reinforcing steel with active corrosion is encountered, sandblast the steel 

to a white metal finish to remove all contaminants and rust. Where corrosion has 
occurred due to the presence of chlorides, the steel shall be high pressure washed 
after mechanical cleaning. Prime steel with two coats of Sika Armatec 110 
EpoCem, as manufactured by Sika Corporation, or approved equal. 

 
3.4  Mix and apply components in accordance with the manufacturer’s 

recommendations and until uniform with no lumps.  Mix only that quantity that 
can be applied within its pot life.  Do not retemper material. 

 
3.5 At the time of application, the substrate shall be saturated surface dry with no 

standing water. Mortar must be scrubbed into substrate filling all pores and voids. 
While the scrub coat is still plastic, force material against edge of repair, working 
toward center. If repair area is too large to fill while scrub coat is still wet use 
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Sika Armatec 110 EpoCem in lieu of scrub coat. After filling, consolidate then 
screed. Allow mortar to set to desired stiffness then finish with trowel for smooth 
surface.  Areas where the depth of the repair area to sound concrete is greater than 
1-1/2”, the repair shall be made in lifts of 1-1/2” maximum thickness. The top 
surface of each lift shall be scored to produce a rough surface for the next lift. The 
preceding lift shall be allowed to reach final set before applying fresh material. 
The fresh mortar must be scrubbed into the preceding lift. 

 
3.6  As per ACI recommendations for portland cement concrete, curing is required.  

Moist cure with wet burlap and polyethylene, a fine mist of water or a water-
based compatible curing compound. Moist curing should commence immediately 
after finishing and continue for 48 hours.  Protect newly applied material from 
rain, sun, and wind until compressive strength is 70% of the 28-day compressive 
strength.  Setting time is dependent on temperature and humidity.   

  
3.7  Adhere to all procedures, limitations and cautions for the polymer-modified 

portland cement mortar in the manufacturers current printed technical data sheet 
and literature. 

 
3.8  The uncured polymer-modified portland cement mortar can be cleaned from tools 

with water. The cured polymer -modified portland cement mortar can only be 
removed mechanically. 

 
3.9  Leave finished work and work area in a neat, clean condition without evidence of 

spillovers onto adjacent areas. 
 
4.0 METHOD OF MEASUREMENT 
 

No measurement of this item will be performed. 
 
5.0 BASIS OF PAYMENT 
 

This item will be included as part of the Contract Lump Sum Price as provided in the 
Alternate 5, which price shall constitute full compensation for all materials, labor, 
equipment, tools and incidentals necessary to complete the item. 
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TS-15:  Reinforced Concrete Steps and Landing Reconstruction 
 
1.0 DESCRIPTION 
 

This work shall consist of the construction of in-kind reinforced concrete steps, landing 
and IBC code compliant handrails. Concrete shall be placed over 4 inches of stone base 
course. The top of concrete shall match the adjacent concrete loading dock elevation. 
This work shall include excavation, partial demolition/removal of existing pavement, 
removal of excess materials from the site, formwork installation and removal, placement 
of reinforcing steel,  placement of concrete, backfill and clean-up. This work shall be 
performed in accordance with the details provided within these technical specifications at 
the location indicated on the project drawings. 
 

2.0 MATERIALS 
 

The Contractor shall furnish all materials required for this item including, but not limited 
to: 

 
2.1 Portland Cement Concrete:  Delaware Department of Standard Specifications 

Section 812, Class B. 
 

2.2 Reinforcing Bars:  ASTM A 615/A 615M, Grade 60, deformed. 
 

2.3 Base Course:  Delaware SP-57 Stone. 
 
3.0 CONSTRUCTION METHODS 
 

3.1 The Contractor shall provide all tools, equipment, materials, labor and work for 
the removal and replacement of existing reinforced concrete steps, landing, IBC 
code compliant handrails and all associated work.  All work under this item shall 
be performed in a safe and workmanlike manner. 

 
3.2 The designated portion of concrete shall be removed, and reconstructed to match 

its existing dimensions.  Care should be taken to not disturb adjacent curbs or 
sidewalks.  If curbs or sidewalks are cracked or otherwise damaged by the 
Contractor during sidewalk replacement, they shall be replaced in kind by the 
Contractor.  No additional compensation will be provided for patching curbs or 
sidewalks damaged by the Contractor.  All work shall be performed in accordance 
with DelDOT Standard Specifications Section 705. 

 
3.3 Comply with American Concrete Institute ACI 301 “Specification for Structural 

Concrete for Buildings” and ACI 318 “Building Code Requirements for 
Structural Concrete” (latest editions).  Submit certified mix design and complete 
set of shop drawings for reinforcing steel. Field verify all dimensions before shop 
drawing preparation, fabrication, and modification of existing. 
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3.4 Prior to the placement of new concrete, all loose soils and existing stone base (if 

present) shall be removed and leveled off by hand excavation.  Subsequently, the 
exposed subgrade shall be compacted, and a 4-inch thick layer of stone base shall 
be placed and compacted.    

 
3.5 The Contractor shall take precautions as necessary to minimize potential for 

disturbance or softening of subgrade materials from inclement weather.  Soft 
areas that are observed during the initial excavation and require undercutting will 
be removed and replaced with graded aggregate or structural fill.  Base course 
utilized as undercut backfill shall be placed in a lift thickness not to exceed 
8 inches and compacted with at least 3 passes of a minimum 5-ton vibratory roller 
when the size of the area permits, or with a mechanical compactor for smaller 
areas.  Any soft areas that develop after the initial excavation shall be undercut 
and replaced with graded aggregate at no additional cost to the Owner.  
 

4.0 METHOD OF MEASUREMENT 
 

No measurement of this item will be performed. 
 

5.0 BASIS OF PAYMENT 
 

This item will be included as part of the Contract Lump Sum Price as provided in the 
Alternate 5, which price shall constitute full compensation for all materials, labor, 
equipment, tools and incidentals necessary to complete the item. 
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TS-16:  Aluminum Pipe Railing Reconstruction 
 
1.0 DESCRIPTION 
 
This work shall consist of the construction of in-kind IBC code compliant handrails. This work 

shall include demolition/removal of existing hand railing, removal of excess materials from the 

site, and clean-up. This work shall be performed in accordance with the details provided within 

these technical specifications at the locations indicated on the project drawings.  

 

2.0  MATERIALS 

 
The Contractor shall furnish all materials required for this item including, but not limited 
to: 
 
2.1. Railing Pipe and Components:  Aluminum Pipe Railings, as manufactured by The 

Wagner Company, or approved equal 
 

3.0 CONSTRUCTION METHODS 
 

3.1 The Contractor shall provide all tools, equipment, materials, labor and work for 
the removal and replacement of existing handrails and all associated work.  All 
work under this item shall be performed in a safe and workmanlike manner. 

 
3.2 Submit complete set of shop drawings. Field verify all dimensions before shop 

drawing preparation, fabrication, and modification of existing. 
 
3.3 Supply items to be cast or embedded in concrete. 
 
3.4 When aluminum components come into contact with dissimilar metals, surfaces 

shall be kept from direct contact by painting the dissimilar metal with a heavy 
coat of a proper primer. When aluminum components come into contact with 
cement or lime mortar, exposed aluminum surfaces shall be painted with heavy 
bodied bituminous paint, water-white methacrylate lacquer or zinc chromate. 

 
3.5 Install in accordance with shop drawings and manufacturer’s instructions at 

locations indicated on the drawings. Erect work square and level, horizontal, 
rigid, and free from distortion or defects detrimental to appearance or 
performance. 

 
3.6 Expansion joints shall be provided as needed to allow for thermal expansion or 

contraction. 
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3.7 As installation is completed, wash thoroughly using clean water and soap; rinse 
with clean water. Do not use acid solution, steel wool or other harsh abrasives. If 
stain remains after washing, remove finish and restore in accordance with 
NAAMM/NOMMA Metal Finishes Manual. Finish must not be removed from 
anodized aluminum. Reanodizing can only be done by removing railing and 
returning it to the anodizer. 

 
3.8 Remove stained or otherwise defective work and replace with material that meets 

specification requirements. Repair damaged finish as directed by Architect. 
Replace defective or damaged components as directed by Architect. 

 
4.0 METHOD OF MEASUREMENT 
 

No measurement of this item will be performed. 
 

5.0 BASIS OF PAYMENT 
 

This item will be included as part of the Contract Lump Sum Price as provided in the 
Alternate 6, which price shall constitute full compensation for all materials, labor, 
equipment, tools and incidentals necessary to complete the item. 

 
  


