

BID SUMMARY: 07A - ROOFING

PROJECT: STANTON MIDDLE SCHOOL RENOVATIONS
OWNER: RED CLAY CONSOLIDATED SCHOOL DISTRICT
DATE: JUNE 29, 2015

Contractor	Budget Cost	Base Bid	Δ from Budget	Bid Bond	Bid Form Signed & Notarized (Y or N)	Alternates					Addenda 1 thru 2 Acknowledged
						1	2	3	4	5	
				(Y or N)							
Wilkinson	\$1,023,100.00	\$648,718.00	(\$374,382.00)								
Tri-State Roofing	\$1,023,100.00	\$598,600.00	(\$424,500.00)								
P&C											
DA Nolt	\$1,023,100.00	\$682,431.00	(\$340,669.00)								
G Fedale Roofing											
HK Griffith											
CTA	\$1,023,100.00	\$525,000.00	(\$498,100.00)								
Jottan	\$1,023,100.00	\$632,189.00	(\$390,911.00)								
Average Bid	\$1,023,100.00	\$617,387.60	(\$405,712.40)								

Highlighted Cell = Low Bidder Assumed to Provide a Full Scope of Work

BID SUMMARY: 08A - GLASS, GLAZING, & ALUMINUM

PROJECT: STANTON MIDDLE SCHOOL RENOVATIONS

OWNER: RED CLAY CONSOLIDATED SCHOOL DISTRICT

DATE: JUNE 29, 2015

Contractor	Budget Cost	Base Bid	Δ from Budget	Bid Bond	Bid Form Signed & Notarized (Y or N)	Alternates					Addenda 1 thru 2 Acknowledged
						1	2	3	4	5	
				(Y or N)							
Pottsgrove	\$974,700.00	\$1,190,000.00	\$215,300.00			\$ 30,000.00	\$ -	\$ -	\$ 23,000.00	\$ -	
Zephyr Aluminum											
Homerite	\$974,700.00	\$1,025,000.00	\$50,300.00			\$ 19,000.00			\$ 23,000.00	\$ 40,000.00	
AR Myers	\$974,700.00	\$1,484,650.00	\$509,950.00			\$ 10,355.00			\$ (68,210.00)		
Average Bid	\$974,700.00	\$1,233,216.67	\$258,516.67								

Highlighted Cell = Low Bidder Assumed to Provide a Full Scope of Work

Homerite has some errors; they carried money for atlernate #4 and included money for abatement

BID SUMMARY: 23B - SPRINKLER

PROJECT: STANTON MIDDLE SCHOOL RENOVATIONS

OWNER: RED CLAY CONSOLIDATED SCHOOL DISTRICT

DATE: JUNE 29, 2015

Contractor	Budget Cost	Base Bid	Δ from Budget	Bid Bond	Bid Form Signed & Notarized (Y or N)	Alternates					Addenda 1 thru 5 Acknowledged
						1	2	3	4	5	
				(Y or N)	(Y or N)						
ABJ Sprinkler		\$326,125.00									
Bear	\$881,800.00	\$785,780.00	(\$96,020.00)								
Sobieski	\$881,800.00	\$1,180,000.00	\$298,200.00								
Simplex Grinnell											
Wayman	\$881,800.00	\$514,700.00	(\$367,100.00)								
Average Bid	\$881,800.00	\$826,826.67	(\$54,973.33)								

Highlighted Cell = Low Bidder Assumed to Provide a Full Scope of Work

ABJ SAID THEY WANT TO PULL THEIR BID, THEY MADE A MISTAKE

BID SUMMARY: 26A - ELECTRICAL

PROJECT: STANTON MIDDLE SCHOOL RENOVATIONS

OWNER: RED CLAY CONSOLIDATED SCHOOL DISTRICT

DATE: JUNE 29, 2015

Contractor	Budget Cost	Base Bid	Δ from Budget	Bid Bond	Bid Form Signed & Notarized (Y or N)	Alternates				5	Addenda 1 thru 2 Acknowledged	Other Information			
						1	2	3	4			Shift Labor	Shift Labor	Crew Size	Pricing Options
Preferred				(Y or N)	(Y or N)										
Shields	\$107,500.00	\$75,000.00	(\$32,500.00)			\$ 17,500.00	\$ -	\$ 123,000.00	\$ 29,045.00	\$ -					
Superior	\$107,500.00	\$48,569.00	(\$58,931.00)			\$ 25,814.00	\$ -	\$ 118,646.00	\$ 28,613.00	\$ -					
Tangent															
Wescott	\$107,500.00	\$34,000.00	(\$73,500.00)			\$ 19,000.00	\$ -	\$ 148,000.00	\$ 40,000.00	\$ -					
Average Bid	\$107,500.00	\$41,189.67	(\$66,310.33)												

Highlighted Cell = Low Bidder Assumed to Provide a Full Scope of Work

BID SUMMARY: 31A - SITEWORK

PROJECT: STANTON MIDDLE SCHOOL RENOVATIONS
OWNER: RED CLAY CONSOLIDATED SCHOOL DISTRICT
DATE: JUNE 29, 2015

Contractor	Budget Cost	Base Bid	Δ from Budget	Bid Bond	Bid Form Signed & Notarized (Y or N)	Alternates					Addenda 1 thru 2 Acknowledged	Other Information		
						1	2	3	4	5		Shift Labor	Shift Labor	Crew Size
				(Y or N)	(Y or N)									
Brandywine														
Castle	\$141,000.00	\$278,000.00	\$137,000.00											
Guardian	\$141,000.00	\$204,000.00	\$63,000.00											
JJID														
Merit														
Reybold	\$141,000.00	\$175,173.00	\$34,173.00											
Average Bid	\$141,000.00	\$219,057.67	\$78,057.67											

Highlighted Cell = Low Bidder Assumed to Provide a Full Scope of Work

Pricing Options

[illegible]