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Date:    May 17, 2017 
  

Project:    Caesar Rodney High School  

 Auditorium Roof Replacement 

 

The work herein shall be considered part of the bid documents for the referenced 
project and carried out in accordance with the following supplemental instructions 
issued in accordance with the Contract Documents without change in Contract Sum 
or Contract Time.  Acknowledge receipt of addendum on the bid form as indicated. 
 

 
General 
 

1. A copy of the Pre-Bid sign-in sheet is included herein. 

2. Sealed bids are due at 3:00pm on Jude 1, 2017 at Caesar Rodney School 
District, Facilities Management, 7 Front Street, Wyoming, DE 19934 at 
which time they will be publicly opened and read aloud. 

3. The deadline for RFIs to StudioJAED is Thursday, May 25, 2017 at 4:00 pm. 

4. RFI and questions are to be submitted via email to Paul Guggenberger and 
Philip Conte at StudioJAED.  
guggenbergerp@studiojaed.com   
contep@studiojaed.com 

 
Pre Bid Meeting Notes 

1. Review Scope 

In general, the scope of work includes the following: 

Remove built-up roof at the High School Auditorium as indicated on the 
drawings including roofing, cover board, insulation, metal edge and wood 
blocking. 

Install new white EPDM roof system including tapered insulation, crickets, 
cover board, wood blocking and metal edge. 

2. Review Bid Form 

a. Complete forms as presented, do not edit or alter. 

b. Provide all information requested in full or bid will not be accepted. 

c. Employee drug testing form is required, including sub-contractors. 

d. Acknowledge all addendums as individual items. 

e. Include a copy of your business license, not just a number. 
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3. Review Sub Contractor List 

a. Roofing 

4. Review Alternates 

a. None 

5. Review Unit Prices 

a. None 

6. Review Allowances 

a. None 

7. Prevailing Wage Project 

a. Rates included in specifications. 

8. Schedule 

a. Anticipate prompt award and commencement after bids are 

received. 

b. All work shall be completed before students return.  

c. Mobilization 6/19/17.  Substantial Completion 8/21/17. 

9. Lay Down Area, Security and Occupancy 

10. Establish a walk thru date for Contractors 

 

Clarifications 
 

1. A Town of Camden business license is required for all contractors. 

2. Work hours are 6:00 to 4:00. 

3. No work will be permitted on Thursday, August 3 due to events at the 
school. 

4. Toilet facilities shall be provided by the contractor. 

5. The Owner will engage a third party inspector for the project.  Contractor 
shall coordinate schedule and activities with the inspector. 

6. The Owner will engage an abatement contractor for removal of 
contaminated flashing residue.  Contractor shall coordinate schedule and 
activities with the abatement contractor. 

 
End 
 








