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INVITATION TO BID 

 

Sealed bids for Contract No. XXX Caesar Rodney School District – Caesar Rodney High School 

Gymnasium Roof Replacement  will be received by the Caesar Rodney School District, Facilities 
Management, 7 Front Street, Wyoming, DE 19934 until 2:30 p.m. local time on xxxx, at which time they will 
be publicly opened and read aloud in the Conference Room.  Bidder bears the risk of late delivery.  
Any bids received after the stated time will be returned unopened. 
 

Project involves the following at Caesar Rodney School District – Caesar Rodney High School 

Gymnasium Roof Replacement. 
 

A MANDATORY Pre-Bid Meeting will be held on xxxx at xxxx  at 239 Old North Rd, Camden, DE 19934 
for the purpose of establishing the list of subcontractors and to answer questions.  Representatives of each 

party to any Joint Venture must attend this meeting.  ATTENDANCE OF THIS MEETING IS A 

PREREQUISITE FOR BIDDING ON THIS CONTRACT. 
 
Sealed bids shall be addressed to Caesar Rodney School District.  The outer envelope should clearly 
indicate:   

" CONTRACT NO. ___________________ - CAESAR RODNEY SCHOOL DISTRICT – Caesar Rodney 

High School Auditorium Room Replacement- SEALED BID - DO NOT OPEN." 
 
Contract documents may be obtained at Reprographics Center, Inc., 298 Churchmans Road, New Castle, 
DE 19720, upon receipt of $30.00 per set/non-refundable.  Electronic contract documents may also be 
purchased upon receipt of $25.00 per set/non-refundable.  Checks are to be made payable to 
“StudioJAED”.  Drawings will be available on date of pre bid for purchase. 
 
Construction documents will be available for review at the following locations:  StudioJAED Office. 
 
Bidders will not be subject to discrimination on the basis of race, creed, color, sex, sexual orientation, 
gender identity or national origin in consideration of this award, and Minority Business Enterprises, 
Disadvantaged Business Enterprises, Women-Owned Business Enterprises and Veteran-Owned Business 
Enterprises will be afforded full opportunity to submit bids on this contract.  Each bid must be accompanied 
by a bid security equivalent to ten percent of the bid amount and all additive alternates.  The successful 
bidder must post a performance bond and payment bond in a sum equal to 100 percent of the contract 
price upon execution of the contract.  The Owner reserves the right to reject any or all bids and to waive any 
informalities therein.  The Owner may extend the time and place for the opening of the bids from that 
described in the advertisement, with not less than two calendar days’ notice by certified delivery, facsimile 
machine or other electronic means to those bidders receiving plans. 
 

END OF SECTION 
 

 
 
 
 

guggenbergerp
Text Box
NOT FOR BIDDING



 

 

 

guggenbergerp
Text Box
NOT FOR BIDDING



Caesar Rodney School District  Gymnasium Roof Replacement 
February 9, 2018  Camden-Wyoming, DE 

 

StudioJAED Architects & Engineers  INSTRUCTIONS TO BIDDERS  

Project No. 16061  00 21 13 - 1 
 

INSTRUCTIONS TO BIDDERS 
 
 

 
 

 

TABLE OF ARTICLES 
 
 
 
1. DEFINITIONS 
 
 
 
2. BIDDER’S REPRESENTATION 
 
 
 
3. BIDDING DOCUMENTS 
 
 
 
4. BIDDING PROCEDURES 
 
 
 
5. CONSIDERATION OF BIDS 
 
 
 
6. POST-BID INFORMATION 
 
 
 
7. PERFORMANCE BOND AND PAYMENT BOND 
 
 
 
8. FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

guggenbergerp
Text Box
NOT FOR BIDDING



Caesar Rodney School District  Gymnasium Roof Replacement 
February 9, 2018  Camden-Wyoming, DE 

 

StudioJAED Architects & Engineers  INSTRUCTIONS TO BIDDERS  

Project No. 16061  00 21 13 - 2 
 

 

ARTICLE 1: GENERAL 

 
1.1  DEFINITIONS 
 
1.1.1 Whenever the following terms are used, their intent and meaning shall be interpreted as  

follows: 
 
1.2   STATE:  The State of Delaware. 
 
1.3  AGENCY:  Contracting State Agency as noted on cover sheet. 
 
1.4  DESIGNATED OFFICIAL:  The agent authorized to act for the Agency. 
 
1.5 BIDDING DOCUMENTS:  Bidding Documents include the Bidding Requirements and the 

proposed Contract Documents.  The Bidding Requirements consist of the Advertisement for 
Bid, Invitation to Bid, Instructions to Bidders, Supplementary Instructions to Bidders (if any), 
General Conditions, Supplementary General Conditions, General Requirements, Special 
Provisions (if any), the Bid Form (including the Non-collusion Statement), and other sample 
bidding and contract forms.  The proposed Contract Documents consist of the form of 
Agreement between the Owner and Contractor, as well as the Drawings, Specifications 
(Project Manual) and all Addenda issued prior to execution of the Contract. 

 
1.6 CONTRACT DOCUMENTS:  The Contract Documents consist of the, Instructions to 

Bidders, Supplementary Instructions to Bidders (if any), General Conditions, Supplementary 
General Conditions, General Requirements, Special Provisions (if any), the form of 
agreement between the Owner and the Contractor, Drawings (if any), Specifications (Project 
Manual), and all addenda. 

 
1.7 AGREEMENT:  The form of the Agreement shall be AIA Document A101, Standard Form of 

Agreement between Owner and Contractor where the basis of payment is a STIPULATED 
SUM.  In the case of conflict between the instructions contained therein and the General 
Requirements herein, these General Requirements shall prevail. 

 
1.8 GENERAL REQUIREMENTS (or CONDITIONS):  General Requirements (or conditions) 

are instructions pertaining to the Bidding Documents and to contracts in general.  They 
contain, in summary, requirements of laws of the State; policies of the Agency and 
instructions to bidders. 

 
1.9 SPECIAL PROVISIONS:  Special Provisions are specific conditions or requirements 

peculiar to the bidding documents and to the contract under consideration and are 
supplemental to the General Requirements.  Should the Special Provisions conflict with the 
General Requirements, the Special Provisions shall prevail. 

 
1.10 ADDENDA:  Written or graphic instruments issued by the Owner/Architect prior to the 

execution of the contract which modify or interpret the Bidding Documents by additions, 
deletions, clarifications or corrections. 

 
1.11 BIDDER OR VENDOR:  A person or entity who formally submits a Bid for the material or 

Work contemplated, acting directly or through a duly authorized representative who meets 
the requirements set forth in the Bidding Documents. 

 
1.12 SUB-BIDDER:  A person or entity who submits a Bid to a Bidder for materials or labor, or 

both for a portion of the Work. 
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1.13 BID:  A complete and properly executed proposal to do the Work for the sums stipulated 
therein, submitted in accordance with the Bidding Documents. 

 
1.14 BASE BID:  The sum stated in the Bid for which the Bidder offers to perform the Work 

described in the Bidding Documents as the base, to which Work may be added or from 
which Work may be deleted for sums stated in Alternate Bids (if any are required to be 
stated in the bid). 

 
1.15 ALTERNATE BID (or ALTERNATE):  An amount stated in the Bid, where applicable, to be 

added to or deducted from the amount of the Base Bid if the corresponding change in the 
Work, as described in the Bidding Documents is accepted. 

 
1.16 UNIT PRICE:  An amount stated in the Bid, where applicable, as a price per unit of 

measurement for materials, equipment or services or a portion of the Work as described in 
the Bidding Documents. 

 
1.17 SURETY:  The corporate body which is bound with and for the Contract, or which is liable, 

and which engages to be responsible for the Contractor's payments of all debts pertaining to 
and for his acceptable performance of the Work for which he has contracted. 

 
1.18 BIDDER'S DEPOSIT:  The security designated in the Bid to be furnished by the Bidder as a 

guaranty of good faith to enter into a contract with the Agency if the Work to be performed or 
the material or equipment to be furnished is awarded to him. 

 
1.19 CONTRACT:  The written agreement covering the furnishing and delivery of material or 

work to be performed. 
 
1.20 CONTRACTOR:  Any individual, firm or corporation with whom a contract is made by the 

Agency. 
 
1.21 SUBCONTRACTOR:  An individual, partnership or corporation which has a direct contract 

with a contractor to furnish labor and materials at the job site, or to perform construction 
labor and furnish material in connection with such labor at the job site. 

 
1.22 CONTRACT BOND:  The approved form of security furnished by the contractor and his 

surety as a guaranty of good faith on the part of the contractor to execute the work in 
accordance with the terms of the contract. 

 

ARTICLE 2: BIDDER'S REPRESENTATIONS 
 
2.1  PRE-BID MEETING 
 
2.1.1 A pre-bid meeting for this project will be held at the time and place designated.  Attendance 

at this meeting is a pre-requisite for submitting a Bid, unless this requirement is specifically 
waived elsewhere in the Bid Documents. 

 
2.2  By submitting a Bid, the Bidder represents that: 
 
2.2.1  The Bidder has read and understands the Bidding Documents and that the Bid is made in 

accordance therewith. 
 
2.2.2 The Bidder has visited the site, become familiar with existing conditions under which the 

Work is to be performed, and has correlated the Bidder’s his personal observations with the 
requirements of the proposed Contract Documents. 
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2.2.3 The Bid is based upon the materials, equipment, and systems required by the Bidding 
Documents without exception. 

 
2.3  JOINT VENTURE REQUIREMENTS 
 
2.3.1 For Public Works Contracts, each Joint Venturer shall be qualified and capable to complete 

the Work with their own forces. 
 
2.3.2 Included with the Bid submission, and as a requirement to bid, a copy of the executed Joint 

Venture Agreement shall be submitted and signed by all Joint Venturers involved. 
 
2.3.3 All required Bid Bonds, Performance Bonds, Material and Labor Payment Bonds must be 

executed by both Joint Venturers and be placed in both of their names.  
 
2.3.4  All required insurance certificates shall name both Joint Venturers. 
 
2.3.5 Both Joint Venturers shall sign the Bid Form and shall submit a copy of a valid Delaware 

Business License with their Bid. 
 
2.3.6  Both Joint Venturers shall include their Federal E.I. Number with the Bid. 
 
2.3.7 In the event of a mandatory Pre-bid Meeting, each Joint Venturer shall have a representative 

in attendance. 
  
2.3.8 Due to exceptional circumstances and for good cause shown, one or more of these 

provisions may be waived at the discretion of the State. 
 
2.4  ASSIGNMENT OF ANTITRUST CLAIMS 
 
2.4.1 As consideration for the award and execution by the Owner of this contract, the Contractor 

hereby grants, conveys, sells, assigns and transfers to the State of Delaware all of its right, 
title and interests in and to all known or unknown causes of action it presently has or may 
now or hereafter acquire under the antitrust laws of the United States and the State of 
Delaware, relating to the particular goods or services purchased or acquired by the Owner 
pursuant to this contract. 

 

ARTICLE 3: BIDDING DOCUMENTS 
 
3.1  COPIES OF BID DOCUMENTS 
 
3.1.1 Bidders may obtain complete sets of the Bidding Documents from the 

Architectural/Engineering firm designated in the Advertisement or Invitation to Bid in the 
number and for the deposit sum, if any, stated therein. 

 
3.1.2 Bidders shall use complete sets of Bidding Documents for preparation of Bids.  The issuing 

Agency nor the Architect assumes no responsibility for errors or misinterpretations resulting 
from the use of incomplete sets of Bidding Documents. 

 
3.1.3 Any errors, inconsistencies or omissions discovered shall be reported to the Architect 

immediately. 
 
3.1.4 The Agency and Architect may make copies of the Bidding Documents available on the 

above terms for the purpose of obtaining Bids on the Work.  No license or grant of use is 
conferred by issuance of copies of the Bidding Documents. 

 
3.2  INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS 
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3.2.1 The Bidder shall carefully study and compare the Bidding Documents with each other, and 

with other work being bid concurrently or presently under construction to the extent that it 
relates to the Work for which the Bid is submitted, shall examine the site and local 
conditions, and shall report any errors, inconsistencies, or ambiguities discovered to the 
Architect. 

 
3.2.2 Bidders or Sub-bidders requiring clarification or interpretation of the Bidding Documents 

shall make a written request to the Architect at least seven days prior to the date for receipt 
of Bids.  Interpretations, corrections and changes to the Bidding Documents will be made by 
written Addendum.  Interpretations, corrections, or changes to the Bidding Documents made 
in any other manner shall not be binding. 

 
3.2.3 The apparent silence of the specifications as to any detail, or the apparent omission from it 

of detailed description concerning any point, shall be regarded as meaning that only the best 
commercial practice is to prevail and only material and workmanship of the first quality are to 
be used.  Proof of specification compliance will be the responsibility of the Bidder. 

 
3.2.4 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay 

for all permits, labor, materials, equipment, tools, construction equipment and machinery, 
water, heat, utilities, transportation, and other facilities and services necessary for the proper 
execution and completion of the Work. 

 
3.2.5 The Owner will bear the costs for all impact and user fees associated with the project. 
 
3.3  SUBSTITUTIONS  
 
3.3.1 The materials, products and equipment described in the Bidding Documents establish a 

standard of quality, required function, dimension, and appearance to be met by any 
proposed substitution.  The specification of a particular manufacturer or model number is 
not intended to be proprietary in any way.  Substitutions of products for those named will be 
considered, providing that the Vendor certifies that the function, quality, and performance 
characteristics of the material offered is equal or superior to that specified.  It shall be the 
Bidder's responsibility to assure that the proposed substitution will not affect the intent of the 
design, and to make any installation modifications required to accommodate the 
substitution. 

 
3.3.2 Requests for substitutions shall be made in writing to the Architect at least ten days prior to 

the date of the Bid Opening.  Such requests shall include a complete description of the 
proposed substitution, drawings, performance and test data, explanation of required 
installation modifications due the substitution, and any other information necessary for an 
evaluation.  The burden of proof of the merit of the proposed substitution is upon the 
proposer.  The Architect’s decision of approval or disapproval shall be final.  The Architect is 
to notify Owner prior to any approvals. 

 
3.3.3 If the Architect approves a substitution prior to the receipt of Bids, such approval shall be set 

forth in an Addendum.  Approvals made in any other manner shall not be binding. 
 
3.3.4 The Architect shall have no obligation to consider any substitutions after the Contract award. 
 
3.4   ADDENDA 
 
3.4.1 Addenda will be mailed or delivered to all who are known by the Architect to have received a 

complete set of the Bidding Documents. 
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3.4.2 Copies of Addenda will be made available for inspection wherever Bidding Documents are 
on file for that purpose. 

 
3.4.3 No Addenda will be issued later than 4 days prior to the date for receipt of Bids except an 

Addendum withdrawing the request for Bids or one which extends the time or changes the 
location for the opening of bids. 

 
3.4.4 Each bidder shall ascertain prior to submitting his Bid that they have received all Addenda 

issued, and shall acknowledge their receipt in their Bid in the appropriate space.  Not 
acknowledging an issued Addenda could be grounds for determining a bid to be non-
responsive. 

 

ARTICLE 4: BIDDING PROCEDURES 
 
4.1  PREPARATION OF BIDS 
 
4.1.1 Submit the bids on the Bid Forms included with the Bidding Documents. 
 
4.1.2 Submit the original Bid Form for each bid.  Bid Forms may be removed from the project 

manual for this purpose. 
 
4.1.3  Execute all blanks on the Bid Form in a non-erasable medium (typewriter or manually in ink). 
 
4.1.4 Where so indicated by the makeup on the Bid Form, express sums in both words and 

figures, in case of discrepancy between the two, the written amount shall govern. 
 
4.1.5 Interlineations, alterations or erasures must be initialed by the signer of the Bid. 
 
4.1.6 BID ALL REQUESTED ALTERNATES AND UNIT PRICES, IF ANY.  If there is no change 

in the Base Bid for an Alternate, enter “No Change”.  The Contractor is responsible for 
verifying that they have received all addenda issued during the bidding period.  Work 
required by Addenda shall automatically become part of the Contract. 

 
4.1.7 Make no additional stipulations on the Bid Form and do not qualify the Bid in any other 

manner. 
 
4.1.8 Each copy of the Bid shall include the legal name of the Bidder and a statement whether the 

Bidder is a sole proprietor, a partnership, a corporation, or any legal entity, and each copy 
shall be signed by the person or persons legally authorized to bind the Bidder to a contract.  
A Bid by a corporation shall further give the state of incorporation and have the corporate 
seal affixed.  A Bid submitted by an agent shall have a current Power of Attorney attached, 
certifying agent's authority to bind the Bidder. 

 
4.1.9 Bidder shall complete the Non-Collusion Statement form included with the Bid Forms and 

include it with their Bid.  
 
4.1.10 In the construction of all Public Works projects for the State of Delaware or any agency 

thereof, preference in employment of laborers, workers or mechanics shall be given to bona 
fide legal citizens of the State who have established citizenship by residence of at least 90 
days in the State. 

 
4.1.11 Each bidder shall include in their bid a copy of a valid Delaware Business License.’ 
 
4.1.12 Each bidder shall include signed Affidavit(s) for the Bidder and each listed Subcontractor 

certifying compliance with OMB Regulation 4104- “Regulations for the Drug Testing of 
Contractor and Subcontractor Employees Working on “Large Public Works Projects.”  
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“Large Public Works” is based upon the current threshold required for bidding Public Works 
as set by the Purchasing and Contracting Advisory Council. 

 
4.2  BID SECURITY 
 
4.2.1 All bids shall be accompanied by a deposit of either a good and sufficient bond to the 

agency for the benefit of the agency, with corporate surety authorized to do business in this 
State, the form of the bond and the surety to be approved by the agency, or a security of the 
bidder assigned to the agency, for a sum equal to at least 10% of the bid plus all add 
alternates, or in lieu of the bid bond a security deposit in the form of a certified check, bank 
treasurer’s check, cashier’s check, money order, or other prior approved secured deposit 
assigned to the State.  The bid bond need not be for a specific sum, but may be stated to be 
for a sum equal to 10% of the bid plus all add alternates to which it relates and not to exceed 
a certain stated sum, if said sum is equal to at least 10% of the bid.  The Bid Bond form 
used shall be the standard OMB form (attached). 

 
4.2.2 The Agency has the right to retain the bid security of Bidders to whom an award is being 

considered until either a formal contract has been executed and bonds have been furnished 
or the specified time has elapsed so the Bids may be withdrawn or all Bids have been 
rejected. 

 
4.2.3 In the event of any successful Bidder refusing or neglecting to execute a formal contract and 

bond within 20 days of the awarding of the contract, the bid bond or security deposited by 
the successful bidder shall be forfeited. 

 
4.3  SUBCONTRACTOR LIST 
 
4.3.1 As required by Delaware Code, Title 29, section 6962(d)(10)b, each Bidder shall submit with 

their Bid a completed List of Sub-Contractors included with the Bid Form.  NAME ONLY 
ONE SUBCONTRACTOR FOR EACH TRADE.  A Bid will be considered non-responsive 
unless the completed list is included. 

 
4.3.2 Provide the Name and Address for each listed subcontractor.  Addresses by City, Town or 

Locality, plus State, will be acceptable. 
 
4.3.3 It is the responsibility of the Contractor to ensure that their Subcontractors are in compliance 

with the provisions of this law.  Also, if a Contractor elects to list themselves as a 
Subcontractor for any category, they must specifically name themselves on the Bid Form 
and be able to document their capability to act as Subcontractor in that category in 
accordance with this law. 

 
4.4 EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS   
 
4.4.1 During the performance of this contract, the contractor agrees as follows: 
 

A. The Contractor will not discriminate against any employee or applicant for 
employment because of race, creed, sex, color, sexual orientation, gender identity 
or national origin.  The Contractor will take affirmative action to ensure the 
applicants are employed, and that employees are treated during employment, 
without regard to their race, creed, sex, color, sexual orientation, gender identity or 
national origin.  Such action shall include, but not be limited to, the following:  
Employment, upgrading, demotion or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship.  The Contractor agrees to post in 
conspicuous places available to employees and applicants for employment notices 
to be provided by the contracting agency setting forth this nondiscrimination clause. 
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B. The Contractor will, in all solicitations or advertisements for employees placed by or 

on behalf of the Contractor, state that all qualified applicants will receive 
consideration for employment without regard to race, creed, sex, color, sexual 
orientation, gender identity or national origin."  

 
4.5  PREVAILING WAGE REQUIREMENT 
  
4.5.1 Wage Provisions: For renovation and new construction projects whose costs exceed the 

thresholds contained in Delaware Code, Title 29, Section 6960, the minimum wage rates for 
various classes of laborers and mechanics shall be as determined by the Department of 
Labor, Division of Industrial Affairs of the State of Delaware. 

 
4.5.2 The employer shall pay all mechanics and labors employed directly upon the site of work, 

unconditionally and not less often than once a week and without subsequent deduction or 
rebate on any account, the full amounts accrued at time of payment, computed at wage 
rates not less than those stated in the specifications, regardless of any contractual 
relationship which may be alleged to exist between the employer and such laborers and 
mechanics. 

 
4.5.3 The scale of the wages to be paid shall be posted by the employer in a prominent and easily 

accessible place at the site of the work. 
 
4.5.4 Every contract based upon these specifications shall contain a stipulation that sworn payroll 

information, as required by the Department of Labor, be furnished weekly.  The Department 
of Labor shall keep and maintain the sworn payroll information for a period of 6 months from 
the last day of the work week covered by the payroll. 

 
4.6  SUBMISSION OF BIDS 
 
4.6.1 Enclose the Bid, the Bid Security, and any other documents required to be submitted with 

the Bid in a sealed opaque envelope.  Address the envelope to the party receiving the Bids.  
Identify with the project name, project number, and the Bidder's name and address.  If the 
Bid is sent by mail, enclose the sealed envelope in a separate mailing envelope with the 
notation "BID ENCLOSED" on the face thereof.  The State is not responsible for the opening 
of bids prior to bid opening date and time that are not properly marked. 

 
4.6.2 Deposit Bids at the designated location prior to the time and date for receipt of bids indicated 

in the Advertisement for Bids.  Bids received after the time and date for receipt of bids will be 
marked “LATE BID” and returned. 

 
4.6.3 Bidder assumes full responsibility for timely delivery at location designated for receipt of 

bids. 
 
4.6.4 Oral, telephonic or telegraphic bids are invalid and will not receive consideration. 
 
4.6.5 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of 

Bids, provided that they are then fully in compliance with these Instructions to Bidders. 
 
 
 
4.7  MODIFICATION OR WITHDRAW OF BIDS 
 
4.7.1 Prior to the closing date for receipt of Bids, a Bidder may withdraw a Bid by personal request 

and by showing proper identification to the Architect.  A request for withdraw by letter or fax, 
if the Architect is notified in writing prior to receipt of fax, is acceptable.  A fax directing a 
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modification in the bid price will render the Bid informal, causing it to be ineligible for 
consideration of award.  Telephone directives for modification of the bid price shall not be 
permitted and will have no bearing on the submitted proposal in any manner. 

 
4.7.2 Bidders submitting Bids that are late shall be notified as soon as practicable and the bid 

shall be returned. 
 
4.7.3   A Bid may not be modified, withdrawn or canceled by the Bidder during a thirty (30) day 

period following the time and date designated for the receipt and opening of Bids, and 
Bidder so agrees in submitting their Bid.  Bids shall be binding for 30 days after the date of 
the Bid opening.   

 

ARTICLE 5: CONSIDERATION OF BIDS 
 
5.1  OPENING/REJECTION OF BIDS 
 
5.1.1 Unless otherwise stated, Bids received on time will be publicly opened and will be read 

aloud.  An abstract of the Bids will be made available to Bidders. 
 
5.1.2 The Agency shall have the right to reject any and all Bids.  A Bid not accompanied by a 

required Bid Security or by other data required by the Bidding Documents, or a Bid which is 
in any way incomplete or irregular is subject to rejection. 

 
5.1.3 If the Bids are rejected, it will be done within thirty (30) calendar day of the Bid opening.  
 
5.2  COMPARISON OF BIDS 
 
5.2.1 After the Bids have been opened and read, the bid prices will be compared and the result of 

such comparisons will be made available to the public.  Comparisons of the Bids may be 
based on the Base Bid plus desired Alternates.  The Agency shall have the right to accept 
Alternates in any order or combination.   

 
5.2.2 The Agency reserves the right to waive technicalities, to reject any or all Bids, or any portion 

thereof, to advertise for new Bids, to proceed to do the Work otherwise, or to abandon the 
Work, if in the judgment of the Agency or its agent(s), it is in the best interest of the State. 

 
5.2.3 An increase or decrease in the quantity for any item is not sufficient grounds for an increase 

or decrease in the Unit Price. 
 
5.2.4 The prices quoted are to be those for which the material will be furnished F.O.B. Job Site 

and include all charges that may be imposed during the period of the Contract. 
 
5.2.5 No qualifying letter or statements in or attached to the Bid, or separate discounts will be 

considered in determining the low Bid except as may be otherwise herein noted.  Cash or 
separate discounts should be computed and incorporated into Unit Bid Price(s). 

 
 
 
 
 
5.3 DISQUALIFICATION OF BIDDERS 
 
5.3.1 An agency shall determine that each Bidder on any Public Works Contract is responsible 

before awarding the Contract.  Factors to be considered in determining the responsibility 
of a Bidder include: 
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A. The Bidder’s financial, physical, personnel or other resources including 
Subcontracts; 

 
B. The Bidder’s record of performance on past public or private construction 

projects, including, but not limited to, defaults and/or final adjudication or 
admission of violations of the Prevailing Wage Laws in Delaware or any other 
state; 

 
C. The Bidder’s written safety plan; 

 
D. Whether the Bidder is qualified legally to contract with the State; 

 
E. Whether the Bidder supplied all necessary information concerning its 

responsibility; and, 
 

F. Any other specific criteria for a particular procurement, which an agency may 
establish;  provided however, that, the criteria be set forth in the Invitation to Bid 
and is otherwise in conformity with State and/or Federal law. 

 
5.3.2 If an agency determines that a Bidder is nonresponsive and/or nonresponsible, the 

determination shall be in writing and set forth the basis for the determination.  A copy of 
the determination shall be sent to the affected Bidder within five (5) working days of said 
determination. 

 
5.3.3 In addition, any one or more of the following causes may be considered as sufficient for the 

disqualification of a Bidder and the rejection of their Bid or Bids. 
 
5.3.3.1 More than one Bid for the same Contract from an individual, firm or corporation under the 

same or different names.  
  
5.3.3.2  Evidence of collusion among Bidders. 
 
5.3.3.3  Unsatisfactory performance record as evidenced by past experience. 
 
5.3.3.4 If the Unit Prices are obviously unbalanced either in excess or below reasonable cost 

analysis values. 
 
5.3.3.5 If there are any unauthorized additions, interlineation, conditional or alternate bids or 

irregularities of any kind which may tend to make the Bid incomplete, indefinite or 
ambiguous as to its meaning. 

 
5.3.3.6 If the Bid is not accompanied by the required Bid Security and other data required by the 

Bidding Documents. 
 
5.3.3.7  If any exceptions or qualifications of the Bid are noted on the Bid Form. 
 
5.4  ACCEPTANCE OF BID AND AWARD OF CONTRACT 
 
5.4.1 A formal Contract shall be executed with the successful Bidder within twenty (20) calendar 

days after the award of the Contract. 
 
5.4.2 Per Section 6962(d)(13) a., Title 29, Delaware Code, “The contracting agency shall award 

any public works contract within thirty (30) days of the bid opening to the lowest 
responsive and responsible Bidder, unless the Agency elects to award on the basis of 
best value, in which case the election to award on the basis of best value shall be stated 
in the Invitation To Bid.” 
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5.4.3 Each Bid on any Public Works Contract must be deemed responsive by the Agency to be 

considered for award.  A responsive Bid shall conform in all material respects to the 
requirements and criteria set forth in the Contract Documents and specifications. 

 
5.4.4 The Agency shall have the right to accept Alternates in any order or combination, and to 

determine the low Bidder on the basis of the sum of the Base Bid, plus accepted Alternates. 
 
5.4.5 The successful Bidder shall execute a formal contract, submit the required Insurance 

Certificate, and furnish good and sufficient bonds, unless specifically waived in the General 
Requirements, in accordance with the General Requirement, within twenty (20) days of 
official notice of contract award.  The successful Bidder shall provide two business days 
prior to contract execution, copies of the Employee Drug Testing Program for the Bidder and 
all listed Subcontractors.  Bonds shall be for the benefit of the Agency with surety in the 
amount of 100% of the total contract award.  Said Bonds shall be conditioned upon the 
faithful performance of the contract.  Bonds shall remain in affect for period of one year after 
the date of substantial completion. 

 
5.4.6 If the successful Bidder fails to execute the required Contract,Bond and all required 

information, as aforesaid, within twenty (20) calendar days after the date of official Notice of 
the Award of the Contract, their Bid guaranty shall immediately be taken and become the 
property of the State for the benefit of the Agency as liquidated damages, and not as a 
forfeiture or as a penalty.  Award will then be made to the next lowest qualified Bidder of the 
Work or readvertised, as the Agency may decide. 

 
5.4.7 Each bidder shall supply with its bid its taxpayer identification number (i.e., federal employer 

identification number or social security number) and a copy of its Delaware business license, 
and should the vendor be awarded a contract, such vendor shall provide to the agency the 
taxpayer identification license numbers of such subcontractors.  Such numbers shall be 
provided on the later of the date on which such subcontractor is required to be identified or 
the time the contract is executed.  The successful Bidder shall provide to the agency to 
which it is contracting, within 30 days of entering into such public works contract, copies of 
all Delaware Business licenses of subcontractors and/or independent contractors that will 
perform work for such public works contract.  However, if a subcontractor or independent 
contractor is hired or contracted more than 20 days after the Bidder entered the public works 
contract the Delaware Business license of such subcontractor or independent contractor 
shall be provided to the agency within 10 days of being contracted or hired. 

 
5.4.8 The Bid Security shall be returned to the successful Bidder upon the execution of the formal 

contract.  The Bid Securities of unsuccessful bidders shall be returned within thirty (30) 
calendar days after the opening of the Bids. 

 

 

 
 

 

 

ARTICLE 6:  POST-BID INFORMATION 
 
6.1 CONTRACTOR’S QUALIFICATION STATEMENT 
 
6.1.1 Bidders to whom award of a Contract is under consideration shall, if requested by the 

Agency, submit a properly executed AIA Document A305, Contractor’s Qualification 
Statement, unless such a statement has been previously required and submitted. 

 
6.2 BUSINESS DESIGNATION FORM 
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6.2.1 Successful bidder shall be required to accurately complete an Office of Management and 

Budget Business Designation Form for Subcontractors. 
 

ARTICLE 7:  PERFORMANCE BOND AND PAYMENT BOND 
 
7.1 BOND REQUIREMENTS 
 
7.1.1 The cost of furnishing the required Bonds, that are stipulated in the Bidding Documents, 

shall be included in the Bid. 
 
7.1.2 If the Bidder is required by the Agency to secure a bond from other than the Bidder’s usual 

sources, changes in cost will be adjusted as provide in the Contract Documents. 
 
7.1.3 The Performance and Payment Bond forms used shall be the standard OMB forms 

(attached). 
 
7.2 TIME OF DELIVERY AND FORM OF BONDS 
 
7.2.1 The bonds shall be dated on or after the date of the Contract. 
 
7.2.2 The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of 

the surety to affix a certified and current copy of the power of attorney. 
 

ARTICLE 8:  FORM OF AGREEMENT BETWEEN AGENCY AND CONTRACTOR 
 
8.1 Unless otherwise required in the Bidding Documents, the Agreement for the Work will be 

written on AIA Document A101, Standard Form of Agreement Between Owner and 
Contractor Where the Basis of Payment is a Stipulated Sum. 

 
 END OF INSTRUCTIONS TO BIDDERS 
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BID FORM 
 

For Bids Due:        (DATE)   To:  Caesar Rodney School District    

 

                

                

                

 

Name of Bidder:               

 

Delaware Business License No.:       Taxpayer ID No.:        

(A copy of Bidder’s Delaware Business License must be attached to this form.) 

 

(Other License Nos.):                

 

Phone No.:  (            )                              -                                          Fax No.:  (             )               -     
 

The undersigned, representing that he has read and understands the Bidding Documents and that this bid is made in accordance 

therewith, that he has visited the site and has familiarized himself with the local conditions under which the Work is to be performed, 

and that his bid is based upon the materials, systems and equipment described in the Bidding Documents without exception, hereby 

proposes and agrees to provide all labor, materials, plant, equipment, supplies, transport and other facilities required to execute the 

work described by the aforesaid documents for the lump sum itemized  below: 

 

$                

($                                                               ) 

 

ALTERNATES 

Alternate prices conform to applicable project specification section.  Refer to specifications for a complete description of the 

following Alternates. An “ADD” or “DEDUCT” amount is indicated by the crossed out part that does not apply. 

 

 

ALTERNATES: None  
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BID FORM 

UNIT PRICES 

 

Unit prices conform to applicable project specification section. Refer to the specifications for a complete description of the following 

Unit Prices: 

                

      ADD       DEDUCT 
             

UNIT PRICE No. 1: None          $    $                    

 

 

 

 

ALLOWANCES 

 

The following allowance is set aside for unpredicted scope on the project, to be verified and billed as the project conditions dictate: 

 

ALLOWANCE #1:  None 
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BID FORM 
 

I/We acknowledge Addendums numbered    and the price(s) submitted include any cost/schedule impact they may have. 

 

This bid shall remain valid and cannot be withdrawn for thirty (30) days from the date of opening of bids (60 days for School Districts 

and Department of Education), and the undersigned shall abide by the Bid Security forfeiture provisions.  Bid Security is attached to 

this Bid. 

 

The Owner shall have the right to reject any or all bids, and to waive any informality or irregularity in any bid received. 

 

This bid is based upon work being accomplished by the Sub-Contractors named on the list attached to this bid. 

 

Should I/We be awarded this contract, I/We pledge to achieve substantial completion of all the work within   calendar days of 

the Notice to Proceed. 

 

The undersigned represents and warrants that he has complied and shall comply with all requirements of local, state, and national 

laws; that no legal requirement has been or shall be violated in making or accepting this bid, in awarding the contract to him or in the 

prosecution of the work required; that the bid is legal and firm; that he has not, directly or indirectly, entered into any agreement, 

participated in any collusion, or otherwise taken action in restraint of free competitive bidding. 

 

Upon receipt of written notice of the acceptance of this Bid, the Bidder shall, within twenty (20) calendar days, execute the agreement 

in the required form and deliver the Contract Bonds, and Insurance Certificates, required by the Contract Documents. 

 

I am / We are an Individual / a Partnership / a Corporation 

 

By           Trading as         

           (Individual’s / General Partner’s / Corporate Name) 

               

           (State of Corporation) 

 

Business Address:        

          

          

          

 

  

Witness:         By:         
                 ( Authorized Signature ) 

 (SEAL)                         

                 ( Title ) 

                   Date:          
 

 

ATTACHMENTS 
 Sub-Contractor List 

 Non-Collusion Statement 

 Affidavit(s) of Employee Drug Testing Program 

 Bid Security 

Copy of Business License 

 (Others as Required by Project Manuals) 
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BID FORM 

NON-COLLUSION STATEMENT 

 

 

 
This is to certify that the undersigned bidder has neither directly nor indirectly, entered into any agreement, participated in any 

collusion or otherwise taken any action in restraint of free competitive bidding in connection with this proposal submitted this date (to 

the Office of Management and Budget, Division of Facilities Management). 

 

All the terms and conditions of (Project or Contract Number) have been thoroughly examined and are understood. 

 

NAME OF BIDDER:             
 

AUTHORIZED REPRESENTATIVE 

(TYPED):              
 

AUTHORIZED REPRESENTATIVE 

(SIGNATURE):              

 

 

TITLE:               

 

ADDRESS OF BIDDER:             
 

               

 

               

 

E-MAIL:    ______________________________________________________________  

 

PHONE NUMBER:             

 

 

 

 

Sworn to and Subscribed before me this       day of       20 . 

 

My Commission expires       .   NOTARY PUBLIC       . 

 

 

 

 

 

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED. 
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AFFIDAVIT 

OF 

EMPLOYEE DRUG TESTING PROGRAM 

 

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large Public Works Projects requires 

that Contractors and Subcontractors implement a program of mandatory drug testing for Employees who work on Large Public Works 

Contracts funded all or in part with public funds. 

 

 

 

We hereby certify that we have in place or will implement during the entire term of the contract a Mandatory Drug Testing Program 

for our employees on the jobsite that complies with this regulation: 

 

 

Contractor/Subcontractor Name:           

 

Contractor/Subcontractor Address:          

 

              

 

              

 

Authorized Representative (typed or printed):         

 

Authorized Representative (signature):          

 

Title:              

 

 

 

 

Sworn to and Subscribed before me this    day of       20 . 

 

My Commission expires      .   NOTARY PUBLIC       . 

 

 

 

 

 

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED. 
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Caesar Rodney School District 

Gymnasium Roof Replacement 

 

BID BOND 

 

TO ACCOMPANY PROPOSAL 

(Not necessary if security is used) 

 

 
KNOW ALL MEN BY THESE PRESENTS That:         

    of       in the County of      

and State of       as Principal, and      

   of      in the County of     and State of   

  as Surety, legally authorized to do business in the State of Delaware (“State”), are held and firmly unto the 

State in the sum of           Dollars ($ 

  ), or    percent not to exceed        

     Dollars ($   ) of amount of bid on Contract No.   

  , to be paid to the State for the use and benefit of State of Delaware Office of Management and 

Budget for which payment well and truly to be made, we do bind ourselves, our and each of our heirs, executors, 

administrators, and successors, jointly and severally for and in the whole firmly by these presents. 
 

 NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bonded Principal who has 

submitted to the State of Delaware Office of Management and Budget a certain proposal to enter into this contract for 

the furnishing of certain material and/or services within the State, shall be awarded this Contract, and if said Principal 

shall well and truly enter into and execute this Contract as may be required by the terms of this Contract and approved 

by the State of Delaware Office of Management and Budget this Contract to be entered into within twenty days after the 

date of official notice of the award thereof in accordance with the terms of said proposal, then this obligation shall be 

void or else to be and remain in full force and virtue.  
 

Sealed with    seal and dated this   day of     in the year of our Lord two 

thousand and      (20 ). 
 

SEALED, AND DELIVERED IN THE 

   Presence of 

              

       Name of Bidder (Organization) 

 

 Corporate  By:         

      Seal             Authorized Signature 

Attest               

                 Title 

              

         Name of Surety 

Witness:     By:         

 

              

                 Title 

END OF SECTION 
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CONTRACT FOR CONSTRUCTION A101-2007 

 
 
 
The following supplements modify the “Standard Form of Agreement Between Owner and Constructor,” AIA Document A101-2007.  
Where a portion of the Standard Form of Agreement is modified or deleted by the following, the unaltered portions of the Standard Form 
of Agreement shall remain in effect. 
 

 
 
 
ARTICLE 5:  PAYMENTS 
 
5.1  PROGRESS PAYMENTS 
 
5.1.3  Delete paragraph 5.1.3 in its entirety and replace with the following: 
 

“Provided that a valid Application for Payment is received by the Architect that meets all 
requirements of the Contract, payment shall be made by the Owner not later than 30 
days after the Owner receives the valid Application for Payment.” 

 
 
ARTICLE 6:  DISPUTE RESOLUTION 
 
6.2  BINDING DISPUTE RESOLUTION 
 

 Check Other – and add the following sentence: 
 

"Any remedies available in law or in equity." 
 

 
ARTICLE 8:  MISCELLANEOUS PROVISIONS 

 
8.2  Insert the following: 
 

"Payments are due 30 days after receipt of a valid Application for Payment.  After that 30 
 day period, interest may be charged at the rate of 1% per month not to exceed 12% per 
 annum." 

 
8.5 Delete paragraph 8.5 in its entirety and replace with the following: 
 

“The Contractor’s representative shall not be changed without ten days written notice to the 
Owner.” 

END OF SECTION 
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 STANDARD FORM OF AGREEMENT 
 
 BETWEEN 
 
 OWNER AND CONTRACTOR 
 
 
 
 
 
 
The Standard Form of Agreement Between Owner and Contractor are as stated in the American Institute of 
Architects Document AIA A101 (2007 Edition) entitled Standard Form of Agreement Between Owner and 
Contractor and is part of this project manual as if herein written in full. 
 

END OF SECTION 
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Caesar Rodney School District 

Gymnasium Roof Replacement 

 

 

PERFORMANCE BOND 

 

        Bond Number:  ___________________ 

 

KNOW ALL PERSONS BY THESE PRESENTS, that we, ______________________, as principal 

(“Principal”), and ______________________, a ______________________ corporation, legally 

authorized to do business in the State of Delaware, as surety (“Surety”), are held and firmly bound 

unto the  State of Delaware Office of Management and Budget(“Owner”), in the amount of 

_________________ ($___________), to be paid to Owner, for which payment well and truly to be 

made, we do bind ourselves, our and each and every of our heirs, executors, administrations, 

successors and assigns, jointly and severally, for and in the whole, firmly by these presents. 

 

Sealed with our seals and dated this __________ day of ____________, 20__. 

 

NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, who has been 

awarded by Owner that certain contract known as Caesar Rodney School District Gymnasium 

Roof Replacement dated the __________ day of ____________, 20__ (the “Contract”), which 

Contract is incorporated herein by reference, shall well and truly provide and furnish all materials, 

appliances and tools and perform all the work required under and pursuant to the terms and 

conditions of the Contract and the Contract Documents (as defined in the Contract) or any changes 

or modifications thereto made as therein provided, shall make good and reimburse Owner sufficient 

funds to pay the costs of completing the Contract that Owner may sustain by reason of any failure 

or default on the part of Principal, and shall also indemnify and save harmless Owner from all 

costs, damages and expenses arising out of or by reason of the performance of the Contract and for 

as long as provided by the Contract; then this obligation shall be void, otherwise to be and remain in 

full force and effect. 

 

Surety, for value received, hereby stipulates and agrees, if requested to do so by Owner, to fully 

perform and complete the work to be performed under the Contract pursuant to the terms, 

conditions and covenants thereof, if for any cause Principal fails or neglects to so fully perform and 

complete such work. 

 

Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees that 

the obligation of Surety and its bond shall be in no way impaired or affected by any extension of 

time, modification, omission, addition or change in or to the Contract or the work to be performed 

thereunder, or by any payment thereunder before the time required therein, or by any waiver of any 

provisions thereof, or by any assignment, subletting or other transfer thereof or of any work to be  

 

 

performed or any monies due or to become due thereunder; and Surety hereby waives notice of any 

and all such extensions, modifications, omissions, additions, changes, payments, waivers,  
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assignments, subcontracts and transfers and hereby expressly stipulates and agrees that any and all 

things done and omitted to be done by and in relation to assignees, subcontractors, and other 

transferees shall have the same effect as to Surety as though done or omitted to be done by or in 

relation to Principal. 

 

Surety hereby stipulates and agrees that no modifications, omissions or additions in or to the terms 

of the Contract shall in any way whatsoever affect the obligation of Surety and its bond. 

 

Any proceeding, legal or equitable, under this Bond may be brought in any court of competent 

jurisdiction in the State of Delaware.  Notices to Surety or Contractor may be mailed or delivered 

to them at their respective addresses shown below. 

 

IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such 

of them as are corporations have caused their corporate seal to be hereto affixed and these presents 

to be signed by their duly authorized officers, the day and year first above written. 

 

PRINCIPAL 

 

     Name:         

 

Witness or Attest:  Address:         

 

      By:         (SEAL) 

Name:      Name: 

      Title: 

 (Corporate Seal) 

 

 

SURETY 

 

      Name:         

 

Witness or Attest:  Address:         

 

      By:         (SEAL) 

Name:      Name: 

      Title: 

 (Corporate Seal) 
 

END OF SECTION 
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Caesar Rodney School District 

Gymnasium Roof Replacement 

 

 

PAYMENT BOND 

 

 

        Bond Number:  ___________________ 

 

 

KNOW ALL PERSONS BY THESE PRESENTS, that we, ____________________, as principal 

(“Principal”), and __________________, a ____________________ corporation, legally 

authorized to do business in the State of Delaware, as surety (“Surety”), are held and firmly bound 

unto the  State of Delaware Office of Management and Budget (“Owner”), in the amount of 

_________________ ($___________), to be paid to Owner, for which payment well and truly to be 

made, we do bind ourselves, our and each and every of our heirs, executors, administrations, 

successors and assigns, jointly and severally, for and in the whole firmly by these presents. 

 

Sealed with our seals and dated this _____________ day of____________, 20__. 

 

NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, who has been 

awarded by Owner that certain contract known as Caesar Rodney School District Gymnasium 

Roof Replacement dated the _______ day of _____________, 20__ (the “Contract”), which 

Contract is incorporated herein by reference, shall well and truly pay all and every person 

furnishing materials or performing labor or service in and about the performance of the work under 

the Contract, all and every sums of money due him, her, them or any of them, for all such materials, 

labor and service for which Principal is liable, shall make good and reimburse Owner sufficient 

funds to pay such costs in the completion of the Contract as Owner may sustain by reason of any 

failure or default on the part of Principal, and shall also indemnify and save harmless Owner from 

all costs, damages and expenses arising out of or by reason of the performance of the Contract and 

for as long as provided by the Contract; then this obligation shall be void, otherwise to be and 

remain in full force and effect. 

 

Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees that 

the obligation of Surety and its bond shall be in no way impaired or affected by any extension of 

time, modification, omission, addition or change in or to the Contract or the work to be performed 

thereunder, or by any payment thereunder before the time required therein, or by any waiver of any 

provisions thereof, or by any assignment, subletting or other transfer thereof or of any work to be 

performed or any monies due or to become due thereunder; and Surety hereby waives notice of any 

and all such extensions, modifications, omissions, additions, changes, payments, waivers, 

assignments, subcontracts and transfers and hereby expressly stipulates and agrees that any and all 

things done and omitted to be done by and in relation to assignees, subcontractors, and other  
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transferees shall have the same effect as to Surety as though done or omitted to be done by or in 

relation to Principal. 

 

Surety hereby stipulates and agrees that no modifications, omission or additions in or to the terms 

of the Contract shall in any way whatsoever affect the obligation of Surety and its bond. 

 

Any proceeding, legal or equitable, under this Bond may be brought in any court of competent 

jurisdiction in the State of Delaware.  Notices to Surety or Contractor may be mailed or delivered 

to them at their respective addresses shown below. 

 

IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such 

of them as are corporations have caused their corporate seal to be hereto affixed and these presents 

to be signed by their duly authorized officers, the day and year first above written. 

 

 

PRINCIPAL 

 

      Name:         

 

Witness or Attest:  Address:         

 

 

      By:        (SEAL) 

Name:       Name: 

      Title: 

 (Corporate Seal) 

 

 

SURETY 

 

 

      Name:         

 

Witness or Attest:  Address:         

 

 

      By:        (SEAL) 

Name:      Name: 

      Title: 

 (Corporate Seal) 
 
 
 
 
 
 

END OF SECTION 

guggenbergerp
Text Box
NOT FOR BIDDING



Caesar Rodney School District  Gymnasium Roof Replacement 
February 9, 2018  Camden-Wyoming, DE 
 

StudioJAED Architects & Engineers  GENERAL CONDITIONS TO THE CONTRACT  

Project No. 16061  00 61 13.18 - 1 

 
 

 
 
 
 
 
 
 
 
 GENERAL CONDITIONS 
 
 TO THE 
 
 CONTRACT 
 
 
 
 
 
 
The General Conditions of this Contract are as stated in the American Institute of Architects Document AIA 
A201 (2007 Edition) entitled General Conditions of the Contract for Construction and is part of this project 
manual as if herein written in full. 
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APPLICATION AND CERTIFICATE FOR PAYMENT FORMS G702-1992 & G703-1992 
 
 
The application and certificate for payment forms to be utilized on this project shall be the “Application and 
Certificate for Payment Forms” AIA G702-1992 and AIA G703-1992. 
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SUPPLEMENTARY GENERAL CONDITIONS A201-2007 
 
 
 
The following supplements modify the “General Conditions of the Contract for Construction,” AIA Document A201-2007.  Where a portion 
of the General Conditions is modified or deleted by the Supplementary Conditions, the unaltered portions of the General Conditions shall 
remain in effect. 
 

 
 
 
TABLE OF ARTICLES 
 

 

 

1. GENERAL PROVISIONS 
 
2. OWNER 
 
3. CONTRACTOR 
 
4. ADMINISTRATION OF THE CONTRACT 
 
5. SUBCONTRACTORS 
 
6. CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
 
7. CHANGES IN THE WORK 
 
8. TIME 
 
9. PAYMENTS AND COMPLETION 
 
10. PROTECTION OF PERSONS AND PROPERTY 
 
11. INSURANCE AND BONDS 
 
12. UNCOVERING AND CORRECTION OF WORK 
 
13. MISCELLANEOUS PROVISIONS 
 
14. TERMINATION OR SUSPENSION OF THE CONTRACT 
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ARTICLE 1:  GENERAL PROVISIONS 
 
1.1  BASIC DEFINITIONS 
 
1.1.1 THE CONTRACT DOCUMENTS 
 

Delete the last sentence in its entirety and replace with the following: 
 
“The Contract Documents also include Advertisement for Bid, Instructions to Bidder, 
sample forms, the Bid Form, the Contractor’s completed Bid and the Award Letter.” 

 
 Add the following Paragraph: 

 
1.1.1.1  In the event of conflict or discrepancies among the Contract Documents, the 

Documents prepared by the State of Delaware, Division of Facilities 
Management shall take precedence over all other documents.  

 
1.2  CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS 
 

 Add the following Paragraphs: 
 

1.2.4 In the case of an inconsistency between the Drawings and the Specifications, 
or within either document not clarified by addendum, the better quality or 
greater quantity of work shall be provided in accordance with the Architect’s 
interpretation. 

 
1.2.5 The word “PROVIDE” as used in the Contract Documents shall mean 

“FURNISH AND INSTALL” and shall include, without limitation, all labor, 
materials, equipment, transportation, services and other items required to 
complete the Work. 

 
1.2.6 The word “PRODUCT” as used in the Contract Documents means all 

materials, systems and equipment. 
 
1.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER 

INSTRUMENTS OF SERVICE 
 

 Delete Paragraph 1.5.1 in its entirety and replace with the following: 
 

“All pre-design studies, drawings, specifications and other documents, including those in 
electronic form, prepared by the Architect under this Agreement are, and shall remain, the 
property of the Owner whether the Project for which they are made is executed or not.  
Such documents may be used by the Owner to construct one or more like Projects without 
the approval of, or additional compensation to, the Architect.  The Contractor, 
Subcontractors, Sub-subcontractors and Material or Equipment Suppliers are authorized to 
use and reproduce applicable portions of the Drawings, Specifications and other documents 
prepared by the Architect and the Architect’s consultants appropriate to and for use in the 
execution of their Work under the Contract Documents.  They are not to be used by the 
Contractor or any Subcontractor, Sub-subcontractor or Material and Equipment Supplier on 
other Projects or for additions to this Project outside the scope of the Work without the 
specific written consent of the Owner, Architect and Architect’s consultants. 
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The Architect shall not be liable for injury or damage resulting from the re-use of drawings 
and specifications if the Architect is not involved in the re-use Project.  Prior to re-use of 
construction documents for a Project in which the Architect is not also involved, the Owner 
will remove from such documents all identification of the original Architect, including name, 
address and professional seal or stamp.” 

 
Delete Paragraph 1.5.2 in its entirety.  

 
ARTICLE 2:  OWNER 
 
2.2  INFORMATION AND SERVICES REQUIRED OF THE OWNER 
 

 To Subparagraph 2.2.3 – Add the following sentence: 
 

“The Contractor, at their expense shall bear the costs to accurately identify the location of 
all underground utilities in the area of their excavation and shall bear all cost for any 
repairs required, out of failure to accurately identify said utilities.” 

 
 Delete Subparagraph 2.2.5 in its entirety and substitute the following: 
 

2.2.5 The Contractor shall be furnished free of charge up to five (5) sets of the 
Drawings and Project Manuals.  Additional sets will be furnished at the cost 
of reproduction, postage and handling. 

 
ARTICLE 3:  CONTRACTOR 
 
3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR 
 

Amend Paragraph 3.2.2 to state that any errors, inconsistencies or omissions discovered 
shall be reported to the Architect and Owner immediately. 

  
 Delete the third sentence in Paragraph 3.2.3. 

 
3.3  SUPERVISION AND CONSTRUCTION PROCEDURES 
 

 Add the following Paragraphs: 
 

3.3.2.1 The Contractor shall immediately remove from the Work, whenever requested 
to do so by the Owner, any person who is considered by the Owner or Architect 
to be incompetent or disposed to be so disorderly, or who for any reason is not 
satisfactory to the Owner, and that person shall not again be employed on the 
Work without the consent of the Owner or the Architect. 

 
3.3.4 The Contractor must provide suitable storage facilities at the Site for the proper 

protection and safe storage of their materials.  Consult the Owner and the 
Architect before storing any materials. 

 
3.3.5 When any room is used as a shop, storeroom, office, etc., by the Contractor or 

Subcontractor(s) during the construction of the Work, the Contractor making 
use of these areas will be held responsible for any repairs, patching or cleaning 
arising from such use. 
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3.4  LABOR AND MATERIALS 
 

Add the Following Paragraphs: 
 

3.4.4 Before starting the Work, each Contractor shall carefully examine all 
preparatory Work that has been executed to receive their Work.  Check 
carefully, by whatever means are required, to insure that its Work and adjacent, 
related Work, will finish to proper contours, planes and levels.  Promptly notify 
the General Contractor/Construction Manager of any defects or imperfections in 
preparatory Work which will in any way affect satisfactory completion of its 
Work.  Absence of such notification will be construed as an acceptance of 
preparatory Work and later claims of defects will not be recognized. 

 
3.4.5 Under no circumstances shall the Contractor’s Work proceed prior to 

preparatory Work proceed prior to preparatory Work having been completely 
cured, dried and/or otherwise made satisfactory to receive this Work.  
Responsibility for timely installation of all materials rests solely with the 
Contractor responsible for that Work, who shall maintain coordination at all 
times. 

 
3.5  WARRANTY 
 

 Add the following Paragraphs: 
  

3.5.1 The Contractor will guarantee all materials and workmanship against original 
defects, except injury from proper and usual wear when used for the purpose 
intended, for two years after Acceptance by the Owner, and will maintain all 
items in perfect condition during the period of guarantee. 

 
3.5.2 Defects appearing during the period of guarantee will be made good by the 

Contractor at his expense upon demand of the Owner, it being required that all 
work will be in perfect condition when the period of guarantee will have elapsed. 

 
3.5.3 In addition to the General Guarantee there are other guarantees required for 

certain items for different periods of time than the two years as above, and are 
particularly so stated in that part of the specifications referring to same.  The 
said guarantees will commence at the same time as the General Guarantee. 

 
3.5.4 If the Contractor fails to remedy any failure, defect or damage within a 

reasonable time after receipt of notice, the Owner will have the right to replace, 
repair, or otherwise remedy the failure, defect or damage at the Contractor’s 
expense. 

 
3.11  DOCUMENTS AND SAMPLES AT THE SITE 
 

 Add the following Paragraphs: 
 

3.11.1 During the course of the Work, the Contractor shall maintain a record set of 
drawings on which the Contractor shall mark the actual physical location of all 
piping, valves, equipment, conduit, outlets, access panels, controls, actuators, 
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including all appurtenances that will be concealed once construction is 
complete, etc., including all invert elevations. 

 
3.11.2 At the completion of the project, the Contractor shall obtain a set of reproducible 

drawings from the Architect, and neatly transfer all information outlined in 3.11.1 
to provide a complete record of the as-built conditions. 

 
3.11.3 The Contractor shall provide two (2) prints of the as-built conditions, along with 

the reproducible drawings themselves, to the Owner and one (1) set to the 
Architect.  In addition, attach one complete set to each of the Operating and 
Maintenance Instructions/Manuals. 

 
3.17 In the second sentence of the paragraph, insert “indemnify” between “shall” and “hold”.  
 
ARTICLE 4:  ADMINISTRATION OF THE CONTRACT 
 
4.2  ADMINISTRATION OF THE CONTRACT 

 
Delete the first sentence of Paragraph 4.2.7 and replace with the following:   
 
The Architect will review and approve or take other appropriate action upon the Contractor’s 
submittals such as Shop Drawings, Product Data and Samples for the purpose of checking 
for conformance with the Contract Documents. 

 
Delete the second sentence of Paragraph 4.2.7 and replace with the following:   
 
The Architect’s action will be taken with such reasonable promptness as to cause no delay 
in the Work in the activities of the Owner, Contractor or separate Contractors, while allowing 
sufficient time in the Owner’s professional judgment to permit adequate review. 

 
 Add the following Paragraph: 
  

4.2.10.1 There will be no full-time project representative provided by the Owner or 
Architect on this project. 

 
Add to Paragraph 4.2.13 “and in compliance with all local requirements.” to the end of the 
sentence 

 
ARTICLE 5:  SUBCONTRACTORS 
 
5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE 

WORK 
 

Delete Paragraph 5.2.3 in its entirety and replace with the following:   
 
5.2.3 If the Owner or Architect has reasonable objection to a person or entity 

proposed by the Contractor, the Contractor shall propose another to whom the 
Owner or Architect has no reasonable objection, subject to the statutory 
requirements of 29 Delaware Code § 6962(d)(10)b.3 and 4. 

 
ARTICLE 6:  CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
 
6.1 OWNER’S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE 

CONTRACTS 
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 Delete Paragraph 6.1.4 in its entirety. 
 
6.2  MUTUAL RESPONSIBILITY 
 
  6.2.3 In the second sentence, strike the word “shall” and insert the word “may”.  
 
 
 
 
ARTICLE 7:  CHANGES IN THE WORK 
  

(SEE ARTICLE 7: CHANGES IN WORK IN THE GENERAL REQUIREMENTS) 
 
ARTICLE 8:  TIME 
  
8.2  PROGRESS AND COMPLETION 
 

Add the following Paragraphs: 
 

8.2.1.1 Refer to Specification Section SUMMARY OF WORK for Contract time 
requirements. 

 
8.2.4 If the Work falls behind the Progress Schedule as submitted by the Contractor, 

the Contractor shall employ additional labor and/or equipment necessary to 
bring the Work into compliance with the Progress Schedule at no additional cost 
to the Owner. 

 
8.3 DELAYS AND EXTENSION OF TIME 

 
8.3.1 Strike “arbitration” and insert “remedies at law or in equity”.  

 
 Add the following Paragraph: 

 
8.3.2.1 The Contractor shall update the status of the suspension, delay, or interruption 

of the Work with each Application for Payment.  (The Contractor shall report the 
termination of such cause immediately upon the termination thereof.)  Failure to 
comply with this procedure shall constitute a waiver for any claim for adjustment 
of time or price based upon said cause. 

 
Delete Paragraph 8.3.3 in its entirety and replace with the following: 

 
8.3.3 Except in the case of a suspension of the Work directed by the Owner, an 

extension of time under the provisions of Paragraph 8.3.1 shall be the 
Contractor’s sole remedy in the progress of the Work and there shall be no 
payment or compensation to the Contractor for any expense or damage 
resulting from the delay. 

 
 Add the following Paragraph: 
 

8.3.4 By permitting the Contractor to work after the expired time for completion of the 
project, the Owner does not waive their rights under the Contract. 

 
ARTICLE 9:  PAYMENTS AND COMPLETION 
 
9.2 SCHEDULE OF VALUES 
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 Add the following Paragraphs: 
  

9.2.1 The Schedule of Values shall be submitted using AIA Document G702, 
Continuation Sheet to G703. 

 
9.2.2  The Schedule of Values is to include a line item for Project Closeout Document 

Submittal.  The value of this item is to be no less than 2% of the initial contract 
amount. 

 
 
9.3  APPLICATIONS FOR PAYMENT 
 

 Add the following Paragraph: 
  

9.3.1.3 Application for Payment shall be submitted on AIA Document G702 “Application 
and Certificate for Payment”, supported by AIA Document G703 “Continuation 
Sheet”.  Said Applications shall be fully executed and notarized. 

 
 Add the following Paragraphs: 
 

9.3.4 Until Closeout Documents have been received and outstanding items 
completed the Owner will pay 95% (ninety-five percent) of the amount due the 
Contractor on account of progress payments. 

 
9.3.5 The Contractor shall provide a current and updated Progress Schedule to the 

Architect with each Application for Payment.  Failure to provide Schedule will be 
just cause for rejection of Application for Payment. 

 
9.5  DECISIONS TO WITHHOLD CERTIFICATION 
 

 Add the following to 9.5.1: 
 

.8 failure to provide a current Progress Schedule; 

.9 a lien or attachment is filed; 

.10 failure to comply with mandatory requirements for maintaining Record 
Documents. 

 
9.6  PROGRESS PAYMENTS 
 

Delete Paragraph 9.6.1 in its entirety and replace with the following:   
 
9.6.1 After the Architect has approved and issued a Certificate for Payment, payment 

shall be made by the Owner within 30 days after Owner’s receipt of the 
Certificate for Payment. 

 
9.7  FAILURE OF PAYMENT 
 
  In first sentence, strike “seven” and insert “thirty (30)”. Also strike “binding dispute resolution” 
  and insert “remedies at law or in equity”.  
 
9.8  SUBSTANTIAL COMPLETION 
 
  To Subparagraph 9.8.3 - Add the following sentence: 
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“If the Architect is required to make more than 2 inspections of the same portion of work, the 
Contractor shall be responsible for all costs associated with subsequent inspections 
including but not limited to any Architect’s fees.” 

 
9.8.5 In the second sentence, strike “shall” and insert “may”.  

 
 
 
 
 
 
 
 
ARTICLE 10:  PROTECTION OF PERSONS AND PROPERTY 
 
10.1 SAFETY PRECAUTIONS AND PROGRAMS 
 

Add the following Paragraphs: 
 
10.1.1.1.1 Each Contractor shall develop a safety program in accordance with the 

Occupational Safety and Health Act of 1970.  A copy of said plan shall be 
furnished to the Owner and Architect prior to the commencement of that 
Contractor’s Work. 

 
10.1.2 Each Contractor shall appoint a Safety Representative.  Safety Representatives 

shall be someone who is on site on a full time basis.  If deemed necessary by 
the Owner or Architect, Contractor Safety meetings will be scheduled.  The 
attendance of all Safety Representatives will be required.  Minutes will be 
recorded of said meetings by the Contractor and will be distributed to all parties 
as well as posted in all job offices/trailers etc. 

 
10.2  SAFETY OF PERSONS AND PROPERTY 
 

Add the following Paragraph: 
 
10.2.4.1 As required in the Hazardous Chemical Act of June 1984, all vendors supplying 

any material that may be defined as hazardous must provide Material Safety 
Data Sheets for those products.  Any chemical product should be considered 
hazardous if it has a caution warning on the label relating to a potential physical 
or health hazard, if it is known to be present in the work place, and if employees 
may be exposed under normal conditions or in foreseeable emergency 
situations.  Material Safety Data Sheets shall be provided directly to the Owner, 
along with the shipping slips that include those products. 

 
10.3  HAZARDOUS MATERIALS 
 

 Delete Paragraph 10.3.3 in its entirety. 
 
  Delete Paragraph 10.3.6 in its entirety. 
 
ARTICLE 11:  INSURANCE AND BONDS 
 
11.1  CONTRACTOR’S LIABILITY INSURANCE 
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11.1.4 Strike “the Owner” immediately following “(1)” and strike “and (2) the Owner as 
an additional insured for claims caused in whole or in part by the Contractor’s 
negligent acts or omissions during the Contractor’s completed operations.” 

 
11.2 OWNER’S LIABILITY INSURANCE 
 

 Delete Paragraph 11.2 in its entirety. 
 
11.3  PROPERTY INSURANCE 
  

Delete Paragraph 11.3 in its entirety and replace with the following:   
 

11.3 The State will not provide Builder’s All Risk Insurance for the Project.  The 
Contractor and all Subcontractors shall provide property coverage for their tools 
and equipment, as necessary.  Any mandatory deductible required by the 
Contractor’s Insurance shall be the responsibility of the Contractor. 

11.4   PERFORMANCE BOND AND PAYMENT BOND 
 

11.4.1 Add the following sentence:  “The bonds will conform to those forms approved 
by the Office of Management and Budget.” 

 
ARTICLE 12:  UNCOVERING AND CORRECTION OF WORK 
 
12.2.2  AFTER SUBSTANTIAL COMPLETION 
 

Add the following Paragraph: 
 
12.2.2.1.1 At any time during the progress of the Work, or in any case where the nature of 

the defects will be such that it is not expedient to have corrected, the Owner, at 
its option, will have the right to deduct such sum, or sums, of money from the 
amount of the Contract as it considers justified to adjust the difference in value 
between the defective work and that required under contract including any 
damage to the structure. 

 
12.2.2.1 Strike “one” and insert “two”. 
 
12.2.2.2 Strike “one” and insert “two”. 
 
12.2.2.3 Strike “one” and insert “two”. 
 
12.2.5 In second sentence, strike “one” and insert “two”. 

  
ARTICLE 13:  MISCELLANEOUS PROVISIONS 
 
13.1  GOVERNING LAW 
 
  Strike “except that, if the parties have selected arbitration as the method of binding dispute  
  resolution, the Federal Arbitration Act shall govern Section 15.4.”  
 
13.6  INTEREST 
 
  Strike “the date payment is due at such rate as the parties may agree upon in writing or, in  
  the absence thereof, at the legal rate prevailing from time to time at the place where the  
  Project is located.”  Insert “30 days of presentment of the authorized Certificate of Payment  
  at the annual rate of 12% or 1% per month. 
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13.7  TIME LIMITS ON CLAIMS 
 
  Strike the last sentence. 
  
Add the following Paragraph: 
 
13.8 CONFLICTS WITH FEDERAL STATUTES OR REGULATIONS 
 
13.8.1 If any provision, specifications or requirement of the Contract Documents conflict or is 

inconsistent with any statute, law or regulation of the government of the United State of 
America, the Contractor shall notify the Architect and Owner immediately upon discovery. 

 
 
 
 
 
 
  
ARTICLE 14: TERMINATION OR SUSPENSION OF THE CONTRACT  
 
14.4 TERMINATION BY THE OWNER FOR  CONVENIENCE 
 

Delete Paragraph 14.4.3 in its entirety and replace with the following:   
 

14.4.3 In case of such termination for the Owner’s convenience, the Contractor shall 
be entitled to receive payment for Work executed, and cost incurred by reason 
of such termination along with reasonable overhead. 

 
ARTICLE 15: CLAIMS AND DISPUTES 
 
15.1.2  Throughout the Paragraph strike “21” and insert “45”. 
 
15.1.6  CLAIMS FOR CONSEQUENTIAL DAMAGES 
 

 Delete Paragraph 15.1.6 in its entirety. 
 
15.2  INITIAL DECISION 
 

Delete Paragraph 15.2.5 in its entirety and replace with the following:   
 
15.2.5 The Architect will approve or reject Claims by written decision, which shall state 

the reasons therefore and shall notify the parties of any change in the Contract 
Sum or Contract Time or both.  The approval or rejection of a Claim by the 
Architect shall be subject to mediation and other remedies at law or in equity. 

 
Delete Paragraph 15.2.6 and its subparagraphs in their entirety.  

 
15.3  MEDIATION 
 

15.3.1 Strike “binding dispute resolution” and insert “any or all remedies at law or in 
equity”.  

 
15.3.2 In the first sentence, delete “administered by the American Arbitration 

Association in accordance with its Construction Industry Mediation Procedure in 
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effect on the date of the Agreement,” Strike “binding dispute resolution” and 
insert “remedies at law and in equity”.  

 
15.4  ARBITRATION 
 

 Delete Paragraph 15.4 and its sub-sections in its entirety. 
 

END OF SECTION 
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State of Delaware Department of Labor 

Division of Industrial Affairs 

Office of Labor Law Enforcement 
 
 
The Prevailing Wages to be utilized on this project shall be the “Prevailing Wages for Building Construction 
Effective March 15, 2017”. 
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ARTICLE 1: GENERAL 
 
1.1     CONTRACT DOCUMENTS 
 
1.1.1 The intent of the Contract Documents is to include all items necessary for the proper 

execution and completion of the Work by the Contractor.  The Contract Documents are 
complementary and what is required by one shall be as binding as if required by all.  
Performance by the Contractor shall be required to an extent consistent with the Contract 
Documents and reasonably inferable from them as being necessary to produce the intended 
results. 

 
1.1.2 Work including material purchases shall not begin until the Contractor is in receipt of a 

bonafide State of Delaware Purchase Order.  Any work performed or material purchases 
prior to the issuance of the Purchase Order is done at the Contractor’s own risk and cost. 

 
1.2    EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS 
 
1.2.1 For Public Works Projects financed in whole or in part by state appropriation the Contractor 

agrees that during the performance of this contract: 
 

1. The Contractor will not discriminate against any employee or applicant for 
employment because of race, creed, sex, color, sexual orientation, gender identity 
or national origin.  The Contractor will take positive steps to ensure that applicants 
are employed and that employees are treated during employment without regard 
to their race, creed, sex, color, sexual orientation, gender identity or national origin.  
Such action shall include, but not be limited to, the following: employment, 
upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection for 
training, including apprenticeship.  The Contractor agrees to post in conspicuous 
places available to employees and applicants for employment notices to be 
provided by the contracting agency setting forth this nondiscrimination clause. 

 
2. The Contractor will, in all solicitations or advertisements for employees placed by 

or on behalf of the Contractor, state that all qualified applicants will receive 
consideration for employment without regard to race, creed, sex, color, sexual 
orientation, gender identity or national origin.” 

 

ARTICLE 2: OWNER 
 

(NO ADDITIONAL GENERAL REQUIREMENTS – SEE SUPPLEMENTARY GENERAL 
CONDITIONS) 

 

ARTICLE 3: CONTRACTOR 
 
3.1 Schedule of Values:  The successful Bidder shall within twenty (20) days after receiving 

notice to proceed with the work, furnish to the Owner a complete schedule of values on the 
various items comprising the work. 

 
3.2 Subcontracts:  Upon approval of Subcontractors, the Contractor shall award their 

Subcontracts as soon as possible after the signing of their own contract and see that all 
material, their own and those of their Subcontractors, are promptly ordered so that the work 
will not be delayed by failure of materials to arrive on time. 

 
3.3 Before commencing any work or construction, the General Contractor is to consult with the 

Owner as to matters in connection with access to the site and the allocation of Ground 
Areas for the various features of hauling, storage, etc. 
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3.4 The Contractor shall supervise and direct the Work, using the Contractor's best skill and 

attention.  The Contractor shall be solely responsible for and have control over construction 
means, methods, techniques, sequences and procedures and for coordinating all portions of 
the Work under the Contract, unless the Contract Documents give other specific 
instructions. 

 
3.5 The Contractor shall enforce strict discipline and good order among the Contractor's 

employees and other persons carrying out the Contract.  The Contractor shall not permit 
employment of unfit persons or persons not skilled in tasks assigned to them. 

 
3.6 The Contractor warrants to the Owner that materials and equipment furnished will be new 

and of good quality, unless otherwise permitted, and that the work will be free from defects 
and in conformance with the Contract Documents.  Work not conforming to these 
requirements, including substitutions not properly approved, may be considered defective.  If 
required by the Owner, the Contractor shall furnish evidence as to the kind and quality of 
materials and equipment provided. 

 
3.7 Unless otherwise provided, the Contractor shall pay all sales, consumer, use and other 

similar taxes, and shall secure and pay for required permits, fees, licenses, and inspections 
necessary for proper execution of the Work. 

 
3.8 The Contractor shall comply with and give notices required by laws, ordinances, rules, 

regulations, and lawful orders of public authorities bearing on performance of the Work.  The 
Contractor shall promptly notify the Owner if the Drawings and Specifications are observed 
to be at variance therewith. 

 
3.9 The Contractor shall be responsible to the Owner for the acts and omissions of the 

Contractor's employees, Subcontractors and their agents and employees, and other 
persons performing portions of the Work under contract with the Contractor. 

 
3.10 The Contractor shall keep the premises and surrounding area free from accumulation of 

waste materials or rubbish caused by operations under the Contract.  At completion of the 
Work the Contractor shall remove from and about the Project all waste materials, rubbish, 
the Contractor's tools, construction equipment, machinery and surplus materials.  The 
Contractor shall be responsible for returning all damaged areas to their original conditions. 

 
3.11  STATE LICENSE AND TAX REQUIREMENTS   
 
3.11.1 Each Contractor and Subcontractor shall be licensed to do business in the State of 

Delaware and shall pay all fees and taxes due under State laws.  In conformance with 
Section 2503, Chapter 25, Title 30, Delaware Code, "the Contractor shall furnish the 
Delaware Department of Finance within ten (10) days after entering into any contract with 
a contractor or subcontractor not a resident of this State, a statement of total value of 
such contract or contracts together with the names and addresses of the contracting 
parties.” 

 
3.12 The Contractor shall comply with all requirements set forth in Section 6962, Chapter 69, 

Title 29 of the Delaware Code. 
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3.13 During the contract Work, the Contractor and each listed Subcontractor, shall implement 
an Employee Drug Testing Program in accordance with OMB Regulation 4104- 
“Regulations for the Drug Testing of Contractor and Subcontractor Employees Working 
on “Large Public Works Projects”.  “Large Public Works” is based upon the current 
threshold required for bidding Public Works as set by the Purchasing and Contracting 
Advisory Council.   

 

ARTICLE 4: ADMINISTRATION OF THE CONTRACT 
 
4.1  CONTRACT SURETY 
 
4.1.1  PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND 
 
4.1.2 All bonds will be required as follows unless specifically waived elsewhere in the Bidding 

Documents. 
 
4.1.3 Contents of Performance Bonds – The bond shall be in the form approved by the Office 

of Management and Budget.  The bond shall be conditioned upon the faithful compliance 
and performance by the successful bidder of each and every term and condition of the 
contract and the proposal, plans, specifications, and bid documents thereof.  Each term 
and condition shall be met at the time and in the manner prescribed by the Contract, Bid 
documents and the specifications, including the payment in full to every person furnishing 
materiel or performing labor in the performance of the Contract, of all sums of money due 
the person for such labor and materiel.  (The bond shall also contain the successful 
bidder’s guarantee to indemnify and save harmless the State and the agency from all 
costs, damages and expenses growing out of or by reason of the Contract in accordance 
with the Contract.) 

 
4.1.4 Invoking a Performance Bond – The agency may, when it considers that the interest of 

the State so require, cause judgement to be confessed upon the bond.  
 
4.1.5 Within twenty (20) days after the date of notice of award of contract, the Bidder to whom the 

award is made shall furnish a Performance Bond and Labor and Material Payment Bond, 
each equal to the full amount of the Contract price to guarantee the faithful performance of 
all terms, covenants and conditions of the same.  The bonds are to be issued by an 
acceptable Bonding Company licensed to do business in the State of Delaware and shall be 
issued in duplicate. 

 
4.1.6 Performance and Payment Bonds shall be maintained in full force (warranty bond) for a 

period of two (2) years after the date of the Certificate for Final Payment.  The Performance 
Bond shall guarantee the satisfactory completion of the Project and that the Contractor will 
make good any faults or defects in his work which may develop during the period of said 
guarantees as a result of improper or defective workmanship, material or apparatus, 
whether furnished by themselves or their Sub-Contractors.  The Payment Bond shall 
guarantee that the Contractor shall pay in full all persons, firms or corporations who furnish 
labor or material or both labor and material for, or on account of, the work included herein.  
The bonds shall be paid for by this Contractor.  The Owner shall have the right to demand 
that the proof parties signing the bonds are duly authorized to do so. 

 
 

guggenbergerp
Text Box
NOT FOR BIDDING



Caesar Rodney School District  Gymnasium Roof Replacement 
February 9, 2018  Camden-Wyoming, DE 
 

 
StudioJAED Architects & Engineers  GENERAL REQUIRMEENTS 

Project No. 16061  00 81 13 - 5 

 
4.2  FAILURE TO COMPLY WITH CONTRACT 
 
4.2.1 If any firm entering into a contract with the State, or Agency that neglects or refuses to 

perform or fails to comply with the terms thereof, the Agency which signed the Contract 
may terminate the Contract and proceed to award a new contract in accordance with this 
Chapter 69, Title 29 of the Delaware Code or may require the Surety on the Performance 
Bond to complete the Contract in accordance with the terms of the Performance Bond.  
Nothing herein shall preclude the Agency from pursing additional remedies as otherwise 
provided by law. 

 
4.3  CONTRACT INSURANCE AND CONTRACT LIABILITY 
 
4.3.1 In addition to the bond requirements stated in the Bid Documents, each successful Bidder 

shall purchase adequate insurance for the performance of the Contract and, by 
submission of a Bid, agrees to indemnify and save harmless and to defend all legal or 
equitable actions brought against the State, any Agency, officer and/or employee of the 
State, for and from all claims of liability which is or may be the result of the successful 
Bidder’s actions during the performance of the Contract.   

 
4.3.2 The purchase or nonpurchase of such insurance or the involvement of the successful 

Bidder in any legal or equitable defense of any action brought against the successful 
Bidder based upon work performed pursuant to the Contract will not waive any defense 
which the State, its agencies and their respective officers, employees and agents might 
otherwise have against such claims, specifically including the defense of sovereign 
immunity, where applicable, and by the terms of this section, the State and all agencies, 
officers and employees thereof shall not be financially responsible for the consequences 
of work performed, pursuant to said contract. 

 
4.4  RIGHT TO AUDIT RECORDS 
 
4.4.1 The Owner shall have the right to audit the books and records of a Contractor or any 

Subcontractor under any Contract or Subcontract to the extent that the books and records 
relate to the performance of the Contract or Subcontract. 

   
4.4.2 Said books and records shall be maintained by the Contractor for a period of seven (7) 

years from the date of final payment under the Prime Contract and by the Subcontractor 
for a period of seven (7) years from the date of final payment under the Subcontract. 

 

ARTICLE 5: SUBCONTRACTORS 

 
5.1  SUBCONTRACTING REQUIREMENTS 
 
5.1.1 All contracts for the construction, reconstruction, alteration or repair of any public building 

(not a road, street or highway) shall be subject to the following provisions: 
 

1. A contract shall be awarded only to a Bidder whose Bid is accompanied by a 
statement containing, for each Subcontractor category, the name and address 
(city or town and State only – street number and P.O. Box addresses not 
required) of the subcontractor whose services the Bidder intends to use in 
performing the Work and providing the material for such Subcontractor category. 
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2. A Bid will not be accepted nor will an award of  any Contract be made to any 

Bidder which, as the Prime Contractor, has listed itself as the Subcontractor for 
any Subcontractor unless: 

 
A. It has been established to the satisfaction of the awarding Agency that 

the Bidder has customarily performed the specialty work of such 
Subcontractor category by artisans regularly employed by the Bidder’s 
firm; 

 
B. That the Bidder is duly licensed by the State to engage in such specialty 

work, if the State requires licenses; and 
 

C. That the Bidder is recognized in the industry as a bona fide Subcontractor 
or Contractor in such specialty work and Subcontractor category. 

 
5.1.2 The decision of the awarding Agency as to whether a Bidder who list itself as the 

Subcontractor for a Subcontractor category shall be final and binding upon all Bidders, 
and no action of any nature shall lie against any awarding agency or its employees or 
officers because of its decision in this regard. 

 
5.1.3 After such a Contract has been awarded, the successful Bidder shall not substitute 

another Subcontractor for any Subcontractor whose name was set forth in the statement 
which accompanied the Bid without the written consent of the awarding Agency.   

 
5.1.4 No Agency shall consent to any substitution of Subcontractors unless the Agency is 

satisfied that the Subcontractor whose name is on the Bidders accompanying statement: 
 

A. Is unqualified to perform the work required; 
 
B. Has failed to execute a timely reasonable Subcontract; 

 
C. Has defaulted in the performance on the portion of the work covered by the 

Subcontract; or 
 

D. Is no longer engaged in such business. 
 
5.1.5 Should a Bidder be awarded a contract, such successful Bidder shall provide to the agency 

the taxpayer identification license numbers of such subcontractors.  Such numbers shall be 
provided on the later of the date on which such subcontractor is required to be identified or 
the time the contract is executed.    The successful Bidder shall provide to the agency to 
which it is contracting, within 30 days of entering into such public works contract, copies of 
all Delaware Business licenses of subcontractors and/or independent contractors that will 
perform work for such public works contract.  However, if a subcontractor or independent 
contractor is hired or contracted more than 20 days after the Bidder entered the public works 
contract the Delaware Business license of such subcontractor or independent contractor 
shall be provided to the agency within 10 days of being contracted or hired. 
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5.2  PENALTY FOR SUBSTITUTION OF SUBCONTRACTORS 
 
5.2.1 Should the Contractor fail to utilize any or all of the Subcontractors in the Contractor’s Bid 

statement in the performance of the Work on the public bidding, the Contractor shall be 
penalized in the amount of (project specific amount*).  The Agency may determine to deduct 
payments of the penalty from the Contractor or have the amount paid directly to the Agency.  
Any penalty amount assessed against the Contractor may be remitted or refunded, in whole 
or in part, by the Agency awarding the Contract, only if it is established to the satisfaction of 
the Agency that the Subcontractor in question has defaulted or is no longer engaged in such 
business.  No claim for the remission or refund of any penalty shall be granted unless an 
application is filed within one year after the liability of the successful Bidder accrues.  All 
penalty amounts assessed and not refunded or remitted to the contractor shall be reverted 
to the State. 

 
 *one (1) percent of contract amount not to exceed $10,000 

 
5.3  ASBESTOS ABATEMENT 
 
5.3.1 The selection of any Contractor to perform asbestos abatement for State-funded projects 

shall be approved by the Office of Management and Budget, Division of Facilities 
Management pursuant to Chapter 78 of Title 16. 

 
5.4 STANDARDS OF CONSTRUCTION FOR THE PROTECTION OF THE PHYSICALLY 

HANDICAPPED 
 
5.4.1 All Contracts shall conform with the standard established by the Delaware Architectural 

Accessibility Board unless otherwise exempted by the Board. 
 
5.5  CONTRACT PERFORMANCE 
 
5.5.1 Any firm entering into a Public Works Contract that neglects or refuses to perform or fails 

to comply with its terms, the Agency may terminate the Contract and proceed to award a 
new Contract or may require the Surety on the Performance Bond to complete the 
Contract in accordance with the terms of the Performance Bond. 

 

ARTICLE 6:  CONSTRUCTION BY OWNER OR SEPARATE CONTRACTORS 
 
6.1 The Owner reserves the right to simultaneously perform other construction or operations 

related to the Project with the Owner's own forces, and to award separate contracts in 
connection with other portions of the Project or other Projects at the same site. 

 
6.2 The Contractor shall afford the Owner and other Contractors reasonable opportunity for 

access and storage of materials and equipment, and for the performance of their activities, 
and shall connect and coordinate their activities with other forces as required by the Contract 
Documents. 

 

ARTICLE 7: CHANGES IN THE WORK 
 
7.1 The Owner, without invalidating the Contract, may order changes in the Work consisting of 

Additions, Deletions, Modifications or Substitutions, with the Contract Sum and Contract 
completion date being adjusted accordingly.   Such changes in the Work shall be authorized 
by written Change Order signed by the Professional, as the duly authorized agent, the 
Contractor and the Owner. 
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7.2 The Contract Sum and Contract Completion Date shall be adjusted only by a fully executed 

Change Order. 
 
7.3 The additional cost, or credit to the Owner resulting from a change in the Work shall be by 

mutual agreement of the Owner, Contractor and the Architect.  In all cases, this cost or 
credit shall be based on the ‘DPE’ wages required and the “invoice price” of the 
materials/equipment needed. 

 
7.3.1 “DPE” shall be defined to mean “direct personnel expense”.  Direct payroll expense includes 

direct salary plus customary fringe benefits (prevailing wage rates) and documented 
statutory costs such as workman’s compensation insurance, Social Security/Medicare, and 
unemployment insurance (a maximum multiplier of 1.35 times DPE). 

 
7.3.2 “Invoice price” of materials/equipment shall be defined to mean the actual cost of materials 

and/or equipment that is paid by the Contractor, (or subcontractor), to a material distributor, 
direct factory vendor, store, material provider, or equipment leasing entity.  Rates for 
equipment that is leased and/or owned by the Contractor or subcontractor(s) shall not 
exceed those listed in the latest version of the “Means Building Construction Cost Data” 
publication. 

 
7.3.3 In addition to the above, the General Contractor is allowed a fifteen percent (15%) 

markup for overhead and profit for additional work performed by the General Contractor’s 
own forces.  For additional subcontractor work, the Subcontractor is allowed a fifteen (15) 
percent overhead and profit on change order work above and beyond the direct costs 
stated previously.  To this amount, the General Contractor will be allowed a mark-up not 
exceeding seven and one half percent (7.5%) on the subcontractors work.  These mark-
ups shall include all costs including, but not limited to:  overhead, profit, bonds, insurance, 
supervision, etc.  No markup is permitted on the work of the subcontractors 
subcontractor. No additional costs shall be allowed for changes related to the Contractor’s 
onsite superintendent/staff, or project manager, unless a change in the work changes the 
project duration and is identified by the CPM schedule.  There will be no other costs 
associated with the change order. 

 

ARTICLE 8: TIME 
 
8.1 Time limits, if any, are as stated in the Project Manual.  By executing the Agreement, the 

Contractor confirms that the stipulated limits are reasonable, and that the Work will be 
completed within the anticipated time frame. 

 
8.2 If progress of the Work is delayed at any time by changes ordered by the Owner, by labor 

disputes, fire, unusual delay in deliveries, abnormal adverse weather conditions, 
unavoidable casualties or other causes beyond the Contractor's control, the Contract Time 
shall be extended for such reasonable time as the Owner may determine. 

 
8.3 Any extension of time beyond the date fixed for completion of the construction and 

acceptance of any part of the Work called for by the Contract, or the occupancy of the 
building by the Owner, in whole or in part, previous to the completion shall not be deemed a 
waiver by the Owner of his right to annul or terminate the Contract for abandonment or delay 
in the matter provided for, nor relieve the Contractor of full responsibility. 
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8.4  SUSPENSION AND DEBARMENT  

 
8.4.1 Per Section 6962(d)(14), Title 29, Delaware Code, “Any Contractor who fails to perform a 

public works contract or complete a public works project within the time schedule 
established by the Agency in the Invitation To Bid, may be subject to Suspension or 
Debarment for one or more of the following reasons:  a) failure to supply the adequate labor 
supply ratio for the project; b) inadequate financial resources; or, c) poor performance on the 
Project.” 

 
8.4.2 “Upon such failure for any of the above stated reasons, the Agency that contracted for the 

public works project may petition the Director of the Office of Management and Budget for 
Suspension or Debarment of the Contractor.  The Agency shall send a copy of the petition 
to the Contractor within three (3) working days of filing with the Director.  If the Director 
concludes that the petition has merit, the Director shall schedule and hold a hearing to 
determine whether to suspend the Contractor, debar the Contractor or deny the petition.  
The Agency shall have the burden of proving, by a preponderance of the evidence, that 
the Contractor failed to perform or complete the public works project within the time 
schedule established by the Agency and failed to do so for one or more of the following 
reasons:  a) failure to supply the adequate labor supply ratio for the project; b) inadequate 
financial resources; or, c) poor performance on the project.  Upon a finding in favor of the 
Agency, the Director may suspend a Contractor from Bidding on any project funded, in 
whole or in part, with public funds for up to 1 year for a first offense, up to 3 years for a 
second offense and permanently debar the Contractor for a third offense.  The Director 
shall issue a written decision and shall send a copy to the Contractor and the Agency.  
Such decision may be appealed to the Superior Court within thirty (30) days for a review 
on the record.”  

 
8.5  RETAINAGE 

 
8.5.1 Per Section 6962(d)(5) a.3, Title 29, Delaware Code: The Agency may at the beginning of 

each public works project establish a time schedule for the completion of the project.  If 
the project is delayed beyond the completion date due to the Contractor’s failure to meet 
their responsibilities, the Agency may forfeit, at its discretion, all or part of the Contractor’s 
retainage. 

 
8.5.2 This forfeiture of retainage also applies to the timely completion of the punchlist.  A 

punchlist will only be prepared upon the mutual agreement of the Owner, Architect and 
Contractor.  Once the punchlist is prepared, all three parties will by mutual agreement, 
establish a schedule for its completion.  Should completion of the punchlist be delayed 
beyond the established date due to the Contractor’s failure to meet their responsibilities, 
the Agency may hold permanently, at its discretion, all or part of the Contractor’s 
retainage. 

 

ARTICLE 9: PAYMENTS AND COMPLETION 
 
9.1  APPLICATION FOR PAYMENT 
 
9.1.1 Applications for payment shall be made upon AIA Document G702.  There will be a five 

percent (5%) retainage on all Contractor's monthly invoices until completion of the project.  
This retainage may become payable upon receipt of all required closeout documentation, 
provided all other requirements of the Contract Documents have been met. 

 
9.1.2 A date will be fixed for the taking of the monthly account of work done.  Upon receipt of 

Contractor's itemized application for payment, such application will be audited, modified, if 
found necessary, and approved for the amount.  Statement shall be submitted to the Owner. 
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9.1.3 Section 6516, Title 29 of the Delaware Code annualized interest is not to exceed 12% per 

annum beginning thirty (30) days after the “presentment” (as opposed to the date) of the 
invoice.  

 
9.2 PARTIAL PAYMENTS  
 
9.2.1 Any public works Contract executed by any Agency may provide for partial payments at 

the option of the Owner with respect to materials placed along or upon the sites or stored 
at secured locations, which are suitable for use in the performance of the contract. 

 
9.2.2 When approved by the agency, partial payment may include the values of tested and 

acceptable materials of a nonperishable or noncontaminative nature which have been 
produced or furnished for incorporation as a permanent part of the work yet to be 
completed, provided acceptable provisions have been made for storage.   

 
9.2.2.1  Any allowance made for materials on hand will not exceed the delivered cost of the 

materials as verified by invoices furnished by the Contractor, nor will it exceed the 
contract bid price for the material complete in place. 

 
9.2.3 If requested by the Agency, receipted bills from all Contractors, Subcontractors, and 

material, men, etc., for the previous payment must accompany each application for 
payment.  Following such a request, no payment will be made until these receipted bills 
have been received by the Owner. 

 
9.3  SUBSTANTIAL COMPLETION 
 
9.3.1 When the building has been made suitable for occupancy, but still requires small items of 

miscellaneous work, the Owner will determine the date when the project has been 
substantially completed. 

 
9.3.2 If, after the Work has been substantially completed, full completion thereof is materially 

delayed through no fault of the Contractor, and without terminating the Contract, the Owner 
may make payment of the balance due for the portion of the Work fully completed and 
accepted.  Such payment shall be made under the terms and conditions governing final 
payment that it shall not constitute a waiver of claims. 

 
9.3.3 On projects where commissioning is included, the commissioning work as defined in the 

specifications must be complete prior to the issuance of substantial completion. 
 
9.4  FINAL PAYMENT 
 
9.4.1 Final payment, including the five percent (5%) retainage if determined appropriate, shall be 

made within thirty (30) days after the Work is fully completed and the Contract fully 
performed and provided that the Contractor has submitted the following closeout 
documentation (in addition to any other documentation required elsewhere in the Contract 
Documents): 

 
9.4.1.1 Evidence satisfactory to the Owner that all payrolls, material bills, and other indebtedness 

connected with the work have been paid, 
 
9.4.1.2  An acceptable RELEASE OF LIENS, 
 
9.4.1.3  Copies of all applicable warranties, 
 
9.4.1.4  As-built drawings, 
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9.4.1.5  Operations and Maintenance Manuals, 
 
9.4.1.6  Instruction Manuals, 
 
9.4.1.7  Consent of Surety to final payment. 
 
9.4.1.8 The Owner reserves the right to retain payments, or parts thereof, for its protection until the 

foregoing conditions have been complied with, defective work corrected and all 
unsatisfactory conditions remedied. 

 

ARTICLE 10:  PROTECTION OF PERSONS AND PROPERTY 
 
10.1 The Contractor shall be responsible for initiating, maintaining, and supervising all safety 

precautions and programs in connection with the performance of the Contract.  The 
Contractor shall take all reasonable precautions to prevent damage, injury or loss to: 
workers, persons nearby who may be affected, the Work, materials and equipment to be 
incorporated, and existing property at the site or adjacent thereto.  The Contractor shall give 
notices and comply with applicable laws ordinances, rules regulations, and lawful orders of 
public authorities bearing on the safety of persons and property and their protection from 
injury, damage, or loss.  The Contractor shall promptly remedy damage and loss to property 
at the site caused in whole or in part by the Contractor, a Subcontractor, or anyone directly 
or indirectly employed by any of them, or by anyone for whose acts they may be liable. 

 
10.2 The Contractor shall notify the Owner in the event any existing hazardous material such as 

lead, PCBs, asbestos, etc. is encountered on the project.  The Owner will arrange with a 
qualified specialist for the identification, testing, removal, handling and protection against 
exposure or environmental pollution, to comply with applicable regulation laws and 
ordinances.  The Contractor and Architect will not be required to participate in or to perform 
this operation.  Upon completion of this work, the Owner will notify the Contractor and 
Architect in writing the area has been cleared and approved by the authorities in order for 
the work to proceed.  The Contractor shall attach documentation from the authorities of said 
approval. 

 
10.3 As required in the Hazardous Chemical Information Act of June 1984, all vendors supplying 

any materials that may be defined as hazardous, must provide Material Safety Data Sheets 
for those products.  Any chemical product should be considered hazardous if it has a 
warning caution on the label relating to a potential physical or health hazard, if it is known to 
be present in the work place, and if employees may be exposed under normal conditions or 
in any foreseeable emergency situation.  Material Safety Data Sheets must be provided 
directly to the Owner along with the shipping slips that include those products. 

 
10.4 The Contractor shall certify to the Owner that materials incorporated into the Work are free 

of all asbestos.  This certification may be in the form of Material Safety Data Sheet (MSDS) 
provided by the product manufacturer for the materials used in construction, as specified or 
as provided by the Contractor. 

 

ARTICLE 11:  INSURANCE AND BONDS 
 
11.1 The Contractor shall carry all insurance required by law, such as Unemployment Insurance, 

etc.  The Contractor shall carry such insurance coverage as they desire on their own 
property such as a field office, storage sheds or other structures erected upon the project 
site that belong to them and for their own use.  The Subcontractors involved with this project 
shall carry whatever insurance protection they consider necessary to cover the loss of any of 
their personal property, etc. 
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11.2 Upon being awarded the Contract, the Contractor shall obtain a minimum of two (2) copies 

of all required insurance certificates called for herein, and submit one (1) copy of each 
certificate, to the Owner, within 20 days of contract award. 

 
11.3 Bodily Injury Liability and Property Damage Liability Insurance shall, in addition to the 

coverage included herein, include coverage for injury to or destruction of any property arising 
out of the collapse of or structural injury to any building or structure due to demolition work 
and evidence of these coverages shall be filed with and approved by the Owner. 

 
11.4 The Contractor's Property Damage Liability Insurance shall, in addition to the coverage 

noted herein, include coverage on all real and personal property in their care, custody and 
control damaged in any way by the Contractor or their Subcontractors during the entire 
construction period on this project. 

 
11.5 Builders Risk (including Standard Extended Coverage Insurance) on the existing building 

during the entire construction period, shall not be provided by the Contractor under this 
contract.  The Owner shall insure the existing building and all of its contents and all this new 
alteration work under this contract during entire construction period for the full insurable 
value of the entire work at the site.  Note, however, that the Contractor and their 
Subcontractors shall be responsible for insuring building materials (installed and stored) and 
their tools and equipment whenever in use on the project, against fire damage, theft, 
vandalism, etc. 

 
11.6 Certificates of the insurance company or companies stating the amount and type of 

coverage, terms of policies, etc., shall be furnished to the Owner, within 20 days of contract 
award. 

 
11.7 The Contractor shall, at their own expense, (in addition to the above) carry the following 

forms of insurance: 
 
11.7.1  Contractor's Contractual Liability Insurance 
 
  Minimum coverage to be: 
 

Bodily Injury $500,000  for each person 
 $1,000,000  for each occurrence 
 $1,000,000  aggregate 

 
Property Damage $500,000  for each occurrence 

 $1,000,000  aggregate 
  
11.7.2  Contractor's Protective Liability Insurance 
 
  Minimum coverage to be: 
 

Bodily Injury $500,000  for each person 
 $1,000,000  for each occurrence 
 $1,000,000  aggregate 

 
Property Damage $500,000  for each occurrence 

 $500,000  aggregate 
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11.7.3  Automobile Liability Insurance 
 
  Minimum coverage to be: 
 

Bodily Injury $1,000,000  for each person 
 $1,000,000  for each occurrence 

Property Damage $500,000  per accident 
  
11.7.4 Prime Contractor's and Subcontractors' policies shall include contingent and contractual 

liability coverage in the same minimum amounts as 11.7.1 above. 
 
11.7.5  Workmen's Compensation (including Employer's Liability): 
 
11.7.5.1  Minimum Limit on employer's liability to be as required by law. 
 
11.7.5.2  Minimum Limit for all employees working at one site. 
 
11.7.6  Certificates of Insurance must be filed with the Owner guaranteeing fifteen (15) days prior 

notice of cancellation, non-renewal, or any change in coverages and limits of liability shown 
as included on certificates. 

 
11.7.7    Social Security Liability 
 
11.7.7.1 With respect to all persons at any time employed by or on the payroll of the Contractor or 

performing any work for or on their behalf, or in connection  with or arising out of the 
Contractor’s business, the Contractor shall accept full and exclusive liability for the payment 
of any and all contributions or taxes or unemployment insurance, or old age retirement 
benefits, pensions or annuities now or hereafter imposed by the Government of the United 
States and the State or political subdivision thereof, whether the same be measured by 
wages, salaries or other remuneration paid to such persons or otherwise. 

 
11.7.7.2 Upon request, the Contractor shall furnish Owner such information on payrolls or 

employment records as may be necessary to enable it to fully comply with the law imposing 
the aforesaid contributions or taxes. 

 
11.7.7.3 If the Owner is required by law to and does pay any and/or all of the aforesaid contributions 

or taxes, the Contractor shall forthwith reimburse the Owner for the entire amount so paid by 
the Owner. 

 

ARTICLE 12:  UNCOVERING AND CORRECTION OF WORK 
 
12.1 The Contractor shall promptly correct Work rejected by the Owner or failing to conform to 

the requirements of the Contract Documents, whether observed before or after Substantial 
Completion and whether or not fabricated, installed or completed, and shall correct any 
Work found to be not in accordance with the requirements of the Contract Documents within 
a period of two years from the date of Substantial Completion, or by terms of an applicable 
special warranty required by the Contract Documents.  The provisions of this Article apply to 
work done by Subcontractors as well as to Work done by direct employees of the 
Contractor. 

 
12.2 At any time during the progress of the work, or in any case where the nature of the defects 

shall be such that it is not expedient to have them corrected, the Owner, at their option, shall 
have the right to deduct such sum, or sums, of money from the amount of the contract as 
they consider justified to adjust the difference in value between the defective work and that 
required under contract including any damage to the structure. 
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ARTICLE 13:  MISCELLANEOUS PROVISIONS 
 
13.1  CUTTING AND PATCHING 
 
13.1.1 The Contractor shall be responsible for all cutting and patching.  The Contractor shall 

coordinate the work of the various trades involved. 
 
13.2  DIMENSIONS 
 
13.2.1 All dimensions shown shall be verified by the Contractor by actual measurements at the 

project site.  Any discrepancies between the drawings and specifications and the existing 
conditions shall be referred to the Owner for adjustment before any work affected thereby 
has been performed. 

 
13.3  LABORATORY TESTS   
 
13.3.1 Any specified laboratory tests of material and finished articles to be incorporated in the work 

shall be made by bureaus, laboratories or agencies approved by the Owner and reports of 
such tests shall be submitted to the Owner.  The cost of the testing shall be paid for by the 
Contractor. 

 
13.3.2 The Contractor shall furnish all sample materials required for these tests and shall deliver 

same without charge to the testing laboratory or other designated agency when and where 
directed by the Owner. 

 
13.4  ARCHAEOLOGICAL EVIDENCE 
 
13.4.1 Whenever, in the course of construction, any archaeological evidence is encountered on the 

surface or below the surface of the ground, the Contractor shall notify the authorities of the 
Delaware Archaeological Board and suspend work in the immediate area for a reasonable 
time to permit those authorities, or persons designated by them, to examine the area and 
ensure the proper removal of the archaeological evidence for suitable preservation in the 
State Museum. 

 
13.5  GLASS REPLACEMENT AND CLEANING  
 
13.5.1 The General Contractor shall replace without expense to the Owner all glass broken during 

the construction of the project.  If job conditions warrant, at completion of the job the General 
Contractor shall have all glass cleaned and polished. 

 
13.6  WARRANTY  
 
13.6.1 For a period of two (2) years from the date of substantial completion, as evidenced by the 

date of final acceptance of the work, the contractor warrants that work performed under this 
contract conforms to the contract requirements and is free of any defect of equipment, 
material or workmanship performed by the contractor or any of his subcontractors or 
suppliers.  However, manufacturer's warranties and guarantees, if for a period longer than 
two (2) years, shall take precedence over the above warranties.  The contractor shall 
remedy, at his own expense, any such failure to conform or any such defect.  The protection 
of this warranty shall be included in the Contractor's Performance Bond. 
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ARTICLE 14:  TERMINATION OF CONTRACT 
 
14.1 If the Contractor defaults or persistently fails or neglects to carry out the Work in accordance 

with the Contract Documents or fails to perform a provision of the Contract, the Owner, after 
seven days written notice to the Contractor, may make good such deficiencies and may 
deduct the cost thereof from the payment then or thereafter due the Contractor.  
Alternatively, at the Owner's option, and the Owner may terminate the Contract and take 
possession of the site and of all materials, equipment, tools, and machinery thereon owned 
by the Contractor and may finish the Work by whatever method the Owner may deem 
expedient.  If the costs of finishing the Work exceed any unpaid compensation due the 
Contractor, the Contractor shall pay the difference to the Owner. 

 
14.2 “If the continuation of this Agreement is contingent upon the appropriation of adequate 

state, or federal funds, this Agreement may be terminated on the date beginning on the 
first fiscal year for which funds are not appropriated or at the exhaustion of the 
appropriation.  The Owner may terminate this Agreement by providing written notice to the 
parties of such non-appropriation.  All payment obligations of the Owner will cease upon 
the date of termination.  Notwithstanding the foregoing, the Owner agrees that it will use 
its best efforts to obtain approval of necessary funds to continue the Agreement by taking 
appropriate action to request adequate funds to continue the Agreement.” 

 
 
 END OF GENERAL REQUIREMENTS 
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SECTION 01 10 00
SUMMARY

PART 1  GENERAL
1.01 PROJECT

A. Project Name:  Caesar Rodney High School Gym Roof Replacement.
B. Owner's Name:  Caesar Rodney School District.
C. The Project consists of the alteration of Partial Roof Replacement and Associated Construction.

1.02 CONTRACT DESCRIPTION
A. Contract Type:  A single prime contract based on a Stipulated Price as described in Section 0

52 13.
1.03 DESCRIPTION OF ALTERATIONS WORK

A. Scope of demolition and removal work is shown on drawings and specified in Section 02 41 00.
B. Scope of alterations work is shown on drawings.

1.04 OWNER OCCUPANCY
A. Owner intends to continue to occupy adjacent portions of the existing building during the entire

construction period.
B. Cooperate with Owner to minimize conflict and to facilitate Owner's operations.

1.05 SCHEDULE
A. On-Site Construction

1. Start Date:  June 11, 2018
2. Completion Date:  July 20, 2018

END OF SECTION
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SECTION 01 20 00
PRICE AND PAYMENT PROCEDURES

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Procedures for preparation and submittal of applications for progress payments.
B. Change procedures.

1.02 SCHEDULE OF VALUES
A. Electronic media printout including equivalent information will be considered in lieu of standard

form specified; submit sample to Architect for approval.
B. Forms filled out by hand will not be accepted.

1.03 APPLICATIONS FOR PROGRESS PAYMENTS
A. Payment Period:  Submit at intervals stipulated in the Agreement.
B. Electronic media printout including equivalent information will be considered in lieu of standard

form specified; submit sample to Architect for approval.
C. Forms filled out by hand will not be accepted.
D. Execute certification by signature of authorized officer.
E. Submit three copies of each Application for Payment.

1.04 MODIFICATION PROCEDURES
A. For minor changes not involving an adjustment to the Contract Price or Contract Time, Architect

will issue instructions directly to Contractor.
B. For other required changes, Architect will issue a document signed by Owner instructing

Contractor to proceed with the change, for subsequent inclusion in a Change Order.
1. The document will describe the required changes and will designate method of

determining any change in Contract Price or Contract Time.
2. Promptly execute the change.

C. For changes for which advance pricing is desired, Architect will issue a document that includes
a detailed description of a proposed change with supplementary or revised drawings and
specifications, a change in Contract Time for executing the change with a stipulation of any
overtime work required and the period of time during which the requested price will be
considered valid.  Contractor shall prepare and submit a fixed price quotation within 5 days.

D. Computation of Change in Contract Amount:  As specified in the Agreement and Conditions of
the Contract.

E. Execution of Change Orders:  Architect will issue Change Orders for signatures of parties as
provided in the Conditions of the Contract.

PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION - NOT USED

END OF SECTION
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SECTION 01 30 00
ADMINISTRATIVE REQUIREMENTS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Preconstruction meeting.
B. Site mobilization meeting.
C. Progress meetings.
D. Construction progress schedule.
E. Submittals for review, information, and project closeout.
F. Submittal procedures.

PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION
3.01 PRECONSTRUCTION MEETING

A. Owner will schedule a meeting after Notice of Award.
B. Attendance Required:

1. Owner.
2. Architect.
3. Contractor.

C. Agenda:
1. Execution of Owner-Contractor Agreement.
2. Submission of executed bonds and insurance certificates.
3. Distribution of Contract Documents.
4. Submission of list of Subcontractors, list of Products, schedule of values, and progress

schedule.
5. Designation of personnel representing the parties to Contract, OMB and Architect.
6. Procedures and processing of field decisions, submittals, substitutions, applications for

payments, proposal request, Change Orders, and Contract closeout procedures.
7. Scheduling.

D. Record minutes and distribute copies within two days after meeting to participants, with two
copies to Architect, Owner, participants, and those affected by decisions made.

3.02 SITE MOBILIZATION MEETING
A. Owner will schedule a meeting at the Project site prior to Contractor occupancy.
B. Attendance Required:

1. Contractor.
2. Owner.
3. Architect.
4. Contractor's Superintendent.
5. Contractor's Project Manager.
6. Major Subcontractors.

C. Agenda:
1. Use of premises by Owner and Contractor.
2. Owner's requirements and occupancy prior to completion.
3. Construction facilities and controls provided by Contractor and Owner.
4. Security and housekeeping procedures.
5. Schedules.
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6. Application for payment procedures.
7. Procedures for maintaining record documents.
8. Requirements for start-up of equipment.

D. Record minutes and distribute copies within two days after meeting to participants, with two
copies to Architect, Owner, participants, and those affected by decisions made.

3.03 PROGRESS MEETINGS
A. Schedule and administer meetings throughout progress of the Work at maximum monthly

intervals.
B. Attendance Required:  Job superintendent, major Subcontractors and suppliers, Owner, and

Architect, as appropriate to agenda topics for each meeting.
C. Agenda:

1. Review minutes of previous meetings.
2. Review of Work progress.
3. Field observations, problems, and decisions.
4. Identification of problems that impede, or will impede, planned progress.
5. Review of submittals schedule and status of submittals.
6. Maintenance of progress schedule.
7. Corrective measures to regain projected schedules.
8. Planned progress during succeeding work period.
9. Maintenance of quality and work standards.
10. Effect of proposed changes on progress schedule and coordination.
11. Other business relating to Work.

D. Record minutes and distribute copies within two days after meeting to participants, with two
copies to Architect, Owner, participants, and those affected by decisions made.

3.04 CONSTRUCTION PROGRESS SCHEDULE
A. Within 10 days after date of the Agreement, submit preliminary schedule defining planned

operations for the first 60 days of Work, with a general outline for remainder of Work.
B. If preliminary schedule requires revision after review, submit revised schedule within 10 days.
C. Within 20 days after review of preliminary schedule, submit draft of proposed complete

schedule for review.
1. Include written certification that major contractors have reviewed and accepted proposed

schedule.
D. Within 10 days after joint review, submit complete schedule.
E. Submit updated schedule with each Application for Payment.

3.05 SUBMITTALS FOR REVIEW
A. When the following are specified in individual sections, submit them for review:

1. Product data.
2. Shop drawings.
3. Samples for selection.
4. Samples for verification.

B. Submit to Architect for review for the limited purpose of checking for conformance with
information given and the design concept expressed in the contract documents.

C. Samples will be reviewed only for aesthetic, color, or finish selection.
D. After review, provide copies and distribute in accordance with SUBMITTAL PROCEDURES

article below and for record documents purposes described in Section 01 78 00 - Closeout
Submittals.
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3.06 SUBMITTALS FOR INFORMATION
A. When the following are specified in individual sections, submit them for information:

1. Design data.
2. Certificates.
3. Test reports.
4. Inspection reports.
5. Manufacturer's instructions.
6. Manufacturer's field reports.
7. Other types indicated.

B. Submit for Architect's knowledge as contract administrator or for Owner.  No action will be
taken.

3.07 SUBMITTALS FOR PROJECT CLOSEOUT
A. When the following are specified in individual sections, submit them at project closeout:

1. Project record documents.
2. Operation and maintenance data.
3. Warranties.
4. Bonds.
5. Other types as indicated.

B. Submit for Owner's benefit during and after project completion.
3.08 NUMBER OF COPIES OF SUBMITTALS

A. Documents for Review:
1. Small Size Sheets, Not Larger Than 8-1/2 x 11 inches:  Submit the number of copies that

Contractor requires, plus two copies that will be retained by Architect.
B. Documents for Information:  Submit two copies.
C. Samples:  Submit the number specified in individual specification sections; one of which will be

retained by Architect.
1. After review, produce duplicates.
2. Retained samples will not be returned to Contractor unless specifically so stated.

3.09 SUBMITTAL PROCEDURES
A. Transmit each submittal with approved form.
B. Sequentially number the transmittal form.  Revise submittals with original number and a

sequential alphabetic suffix.
C. Identify Project, Contractor, Subcontractor or supplier; pertinent drawing and detail number, and

specification section number, as appropriate on each copy.
D. Apply Contractor's stamp, signed or initialed certifying that review, approval, verification of

Products required, field dimensions, adjacent construction Work, and coordination of
information is in accordance with the requirements of the Work and Contract Documents.

E. Schedule submittals to expedite the Project, and coordinate submission of related items.
F. For each submittal for review, allow 15 days excluding delivery time to and from the Contractor.
G. Identify variations from Contract Documents and Product or system limitations that may be

detrimental to successful performance of the completed Work.
H. Provide space for Contractor and Architect review stamps.
I. When revised for resubmission, identify all changes made since previous submission.
J. Distribute reviewed submittals as appropriate.  Instruct parties to promptly report any inability to

comply with requirements.
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K. Submittals not requested will not be recognized or processed.
END OF SECTION
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EMPLOYEE DRUG TESTING REPORT FORM 

 

Period Ending:__________________ 
 

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on 

Large Public Works Projects requires that Contractors and Subcontractors who work on Large 

Public Works Contracts funded all or in part with public funds submit Testing Report Forms to 

the Owner no less than quarterly. 

 

 

Project Number:           

 

Project Name:            

 

Contractor/Subcontractor Name:         

 

Contractor/Subcontractor Address:         

             

             

 

Number of employees who worked on the jobsite during the report period:    

 

Number of employees subject to random testing during the report period:    

 

Number of Negative Results       Number of Positive Results    

 

Action taken on employee(s) in response to a failed or positive random test: 

              

              

              

 

 

 

Authorized Representative of Contractor/Subcontractor:        

(typed or printed) 

 

Authorized Representative of Contractor/Subcontractor:        

       (signature) 

  

Date: _______________ 
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EMPLOYEE DRUG TESTING  

REPORT OF POSITIVE RESULTS 

 

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on 

Large Public Works Projects requires that Contractors and Subcontractors who work on Large 

Public Works Contracts funded all or in part with public funds to notify the Owner in writing of 

a positive random drug test. 

 

 

Project Number:           

 

Project Name:            

 

Contractor/Subcontractor Name:         

 

Contractor/Subcontractor Address:         

             

             

 

Name of employee with positive test result:       

 

Last 4 digits of employee SSN:    

 

Date test results received:     

 

Action taken on employee in response to a positive test result: 

              

              

              

 

 

Authorized Representative of Contractor/Subcontractor:        

(typed or printed) 

 

Authorized Representative of Contractor/Subcontractor:        

     (signature) 

 

Date: _______________ 

 

This form shall be sent by mail to the Owner within 24 hours of receipt of test results.    

 

Enclose this test results form in a sealed envelope with the notation "Drug Testing Form – DO 

NOT OPEN" on the face thereof and place in a separate mailing envelope. 
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SECTION 01 35 53
SECURITY PROCEDURES

PART 1  GENERAL
1.01 SECURITY PROGRAM

A. Protect Work, existing premises and Owner's operations from theft, vandalism, and
unauthorized entry.

B. Initiate program at project mobilization.
C. Maintain program throughout construction period until Owner acceptance precludes the need

for Contractor security.
1.02 ENTRY CONTROL

A. Restrict entrance of persons and vehicles into Project site and existing facilities.
B. Allow entrance only to authorized persons with proper identification.

1.03 PERSONNEL IDENTIFICATION
A. Provide identification badge to each person authorized to enter premises.
B. Badge To Include:  Personal photograph, name, assigned number, expiration date and

employer.
C. Require return of badges at expiration of their employment on the Work.

1.04 RESTRICTIONS
A. Do not allow cameras on site or photographs taken except by written approval of Owner.

PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION - NOT USED

END OF SECTION

guggenbergerp
Text Box
NOT FOR BIDDING



 

 

 

guggenbergerp
Text Box
NOT FOR BIDDING



Caesar Rodney School District Gymnasium Roof Replacement
February 9, 2018 Camden-Wyoming, DE

StudioJAED Architects & Engineers
Project No. 16061

QUALITY REQUIREMENTS
01 40 00 - 1

SECTION 01 40 00
QUALITY REQUIREMENTS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Control of installation.
B. Tolerances.
C. Testing and inspection services.
D. Manufacturers' field services.

PART 3  EXECUTION
2.01 CONTROL OF INSTALLATION

A. Monitor quality control over suppliers, manufacturers, products, services, site conditions, and
workmanship, to produce Work of specified quality.

B. Comply with manufacturers' instructions, including each step in sequence.
C. Should manufacturers' instructions conflict with Contract Documents, request clarification from

Architect before proceeding.
D. Comply with specified standards as minimum quality for the Work except where more stringent

tolerances, codes, or specified requirements indicate higher standards or more precise
workmanship.

E. Have Work performed by persons qualified to produce required and specified quality.
F. Verify that field measurements are as indicated on shop drawings or as instructed by the

manufacturer.
G. Secure products in place with positive anchorage devices designed and sized to withstand

stresses, vibration, physical distortion, and disfigurement.
2.02 TOLERANCES

A. Monitor fabrication and installation tolerance control of products to produce acceptable Work. 
Do not permit tolerances to accumulate.

B. Comply with manufacturers' tolerances.  Should manufacturers' tolerances conflict with Contract
Documents, request clarification from Architect before proceeding.

C. Adjust products to appropriate dimensions; position before securing products in place.
2.03 TESTING AND INSPECTION

A. See individual specification sections for testing required.
B. Re-testing required because of non-conformance to specified requirements shall be performed

by the same agency on instructions by Architect.
C. Re-testing required because of non-conformance to specified requirements shall be paid for by

Contractor.
2.04 MANUFACTURERS' FIELD SERVICES

A. When specified in individual specification sections, require material or product suppliers or
manufacturers to provide qualified staff personnel to observe site conditions, conditions of
surfaces and installation, quality of workmanship, start-up of equipment, test, adjust and
balance of equipment and operation as applicable, and to initiate instructions when necessary.

B. Report observations and site decisions or instructions given to applicators or installers that are
supplemental or contrary to manufacturers' written instructions.
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2.05 DEFECT ASSESSMENT
A. Replace Work or portions of the Work not conforming to specified requirements.
B. If, in the opinion of Architect, it is not practical to remove and replace the Work, Architect will

direct an appropriate remedy or adjust payment.
END OF SECTION
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SECTION 01 42 16
DEFINITIONS

PART 1  GENERAL
1.01 SUMMARY

A. Other definitions are included in individual specification sections.
1.02 DEFINITIONS

A. Furnish:  To supply, deliver, unload, and inspect for damage.
B. Install:  To unpack, assemble, erect, apply, place, finish, cure, protect, clean, start up, and make

ready for use.
C. Product:  Material, machinery, components, equipment, fixtures, and systems forming the work

result. Not materials or equipment used for preparation, fabrication, conveying, or erection and
not incorporated into the work result.  Products may be new, never before used, or re-used
materials or equipment.

D. Provide:  To furnish and install.
E. Supply:  Same as Furnish.

PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION - NOT USED

END OF SECTION
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SECTION 01 50 00
TEMPORARY FACILITIES AND CONTROLS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Temporary sanitary facilities.
B. Security requirements.
C. Vehicular access and parking.
D. Waste removal facilities and services.

1.02 TEMPORARY SANITARY FACILITIES
A. Provide and maintain required facilities and enclosures.  Provide at time of project mobilization.
B. Maintain daily in clean and sanitary condition.

1.03 BARRIERS
A. Provide barriers to prevent unauthorized entry to construction areas, to prevent access to areas

that could be hazardous to workers or the public, to allow for owner's use of site and to protect
existing facilities and adjacent properties from damage from construction operations and
demolition.

B. Protect non-owned vehicular traffic, stored materials, site, and structures from damage.
C. Traffic Controls:  Coordinate with the Owner.

1.04 SECURITY 
A. Provide security and facilities to protect Work, existing facilities, and Owner's operations from

unauthorized entry, vandalism, or theft.
B. Coordinate with Owner's security program.

1.05 VEHICULAR ACCESS AND PARKING
A. Coordinate access and haul routes with governing authorities and Owner.
B. Provide and maintain access to fire hydrants, free of obstructions.
C. Parking is limited in this area.  Parking will be coordinated by the contractor and will be off-site.

1.06 WASTE REMOVAL
A. Provide waste removal facilities and services as required to maintain the site in clean and

orderly condition.
B. Provide containers with lids.  Remove trash from site daily.
C. If materials to be recycled or re-used on the project must be stored on-site, provide suitable

non-combustible containers; locate containers holding flammable material outside the structure
unless otherwise approved by the authorities having jurisdiction.

D. Open free-fall chutes are not permitted.  Terminate closed chutes into appropriate containers
with lids.

1.07 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS
A. Remove temporary utilities, equipment, facilities, materials, prior to Substantial Completion

inspection.
B. Clean and repair damage caused by installation or use of temporary work.
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PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION - NOT USED

END OF SECTION
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SECTION 01 60 00
PRODUCT REQUIREMENTS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Transportation, handling, storage and protection.
B. Product option requirements.
C. Substitution limitations and procedures.

1.02 SUBMITTALS
A. Product Data Submittals:  Submit manufacturer's standard published data.  Mark each copy to

identify applicable products, models, options, and other data.  Supplement manufacturers'
standard data to provide information specific to this Project.

B. Shop Drawing Submittals:  Prepared specifically for this Project; indicate utility and electrical
characteristics, utility connection requirements, and location of utility outlets for service for
functional equipment and appliances.

C. Sample Submittals:  Illustrate functional and aesthetic characteristics of the product, with
integral parts and attachment devices. Coordinate sample submittals for interfacing work.
1. For selection from standard finishes, submit samples of the full range of the

manufacturer's standard colors, textures, and patterns.
PART 2  PRODUCTS
2.01 NEW PRODUCTS

A. Provide new products unless specifically required or permitted by the Contract Documents.
B. Where all other criteria are met, Contractor shall give preference to products that:

1. If used on interior, have lower emissions, as defined in Section 01 61 16.
2. If wet-applied, have lower VOC content, as defined in Section 01 61 16.
3. Have a published GreenScreen Chemical Hazard Analysis.

2.02 PRODUCT OPTIONS
A. Products Specified by Reference Standards or by Description Only:  Use any product meeting

those standards or description.
B. Products Specified by Naming One or More Manufacturers:  Use a product of one of the

manufacturers named and meeting specifications, no options or substitutions allowed.
C. Products Specified by Naming One or More Manufacturers with a Provision for Substitutions: 

Submit a request for substitution for any manufacturer not named.
PART 3  EXECUTION
3.01 SUBSTITUTION PROCEDURES

A. Instructions to Bidders specify time restrictions for submitting requests for substitutions during
the bidding period.  Comply with requirements specified in this section.

B. Document each request with complete data substantiating compliance of proposed substitution
with Contract Documents.

C. A request for substitution constitutes a representation that the submitter:
1. Has investigated proposed product and determined that it meets or exceeds the quality

level of the specified product.
2. Will provide the same warranty for the substitution as for the specified product.
3. Will coordinate installation and make changes to other Work that may be required for the

Work to be complete with no additional cost to Owner.
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4. Waives claims for additional costs or time extension that may subsequently become
apparent.

D. Substitution Submittal Procedure:
1. Submit three copies of request for substitution for consideration.  Limit each request to one

proposed substitution.
2. Submit shop drawings, product data, and certified test results attesting to the proposed

product equivalence.  Burden of proof is on proposer.
3. The Architect will notify Contractor in writing of decision to accept or reject request.

3.02 TRANSPORTATION AND HANDLING
A. Package products for shipment in manner to prevent damage; for equipment, package to avoid

loss of factory calibration.
B. If special precautions are required, attach instructions prominently and legibly on outside of

packaging.
C. Coordinate schedule of product delivery to designated prepared areas in order to minimize site

storage time and potential damage to stored materials.
D. Transport and handle products in accordance with manufacturer's instructions.
E. Transport materials in covered trucks to prevent contamination of product and littering of

surrounding areas.
F. Promptly inspect shipments to ensure that products comply with requirements, quantities are

correct, and products are undamaged.
G. Provide equipment and personnel to handle products by methods to prevent soiling,

disfigurement, or damage.
H. Arrange for the return of packing materials, such as wood pallets, where economically feasible.

3.03 STORAGE AND PROTECTION
A. Designate receiving/storage areas for incoming products so that they are delivered according to

installation schedule and placed convenient to work area in order to minimize waste due to
excessive materials handling and misapplication.

B. Store and protect products in accordance with manufacturers' instructions.
C. Store with seals and labels intact and legible.
D. Store sensitive products in weather tight, climate controlled, enclosures in an environment

favorable to product.
E. For exterior storage of fabricated products, place on sloped supports above ground.
F. Protect products from damage or deterioration due to construction operations, weather,

precipitation, humidity, temperature, sunlight and ultraviolet light, dirt, dust, and other
contaminants.

G. Comply with manufacturer's warranty conditions, if any.
H. Cover products subject to deterioration with impervious sheet covering.  Provide ventilation to

prevent condensation and degradation of products.
I. Prevent contact with material that may cause corrosion, discoloration, or staining.
J. Provide equipment and personnel to store products by methods to prevent soiling,

disfigurement, or damage.
K. Arrange storage of products to permit access for inspection. Periodically inspect to verify

products are undamaged and are maintained in acceptable condition.
END OF SECTION
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SECTION 01 61 16
VOLATILE ORGANIC COMPOUND (VOC) CONTENT RESTRICTIONS

PART 1  GENERAL
1.01 SECTION INCLUDES
1.02 DEFINITIONS

A. Interior of Building:  Anywhere inside the exterior weather barrier.
1.03 SUBMITTALS

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Product Data:  For each VOC-restricted product used in the project, submit evidence of

compliance.
PART 2  PRODUCTS
2.01 MATERIALS
PART 3  EXECUTION
3.01 FIELD QUALITY CONTROL

A. Owner reserves the right to reject non-compliant products, whether installed or not, and require
their removal and replacement with compliant products at no extra cost to Owner.

B. Additional costs to restore indoor air quality due to installation of non-compliant products will be
borne by Contractor.

END OF SECTION
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SECTION 01 70 00
EXECUTION AND CLOSEOUT REQUIREMENTS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Examination, preparation, and general installation procedures.
B. Cutting and patching.
C. Cleaning and protection.
D. Starting of systems and equipment.
E. Demonstration and instruction of Owner personnel.
F. Closeout procedures, except payment procedures.
G. General requirements for maintenance service.

1.02 RELATED REQUIREMENTS
A. Section 01 10 00 - Summary:  Limitations on working in existing building; continued occupancy;

work sequence; identification of salvaged and relocated materials.
B. Section 01 30 00 - Administrative Requirements:  Submittals procedures.
C. Section 01 40 00 - Quality Requirements:  Testing and inspection procedures.
D. Section 07 84 00 - Firestopping.

1.03 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Cutting and Patching:  Submit written request in advance of cutting or alteration that affects:

1. Structural integrity of any element of Project.
2. Integrity of weather exposed or moisture resistant element.
3. Efficiency, maintenance, or safety of any operational element.
4. Visual qualities of sight exposed elements.
5. Work of Owner or separate Contractor.

1.04 PROJECT CONDITIONS
A. Protect site from puddling or running water.  Provide water barriers as required to protect site

from soil erosion.
B. Ventilate enclosed areas to assist cure of materials, to dissipate humidity, and to prevent

accumulation of dust, fumes, vapors, or gases.
C. Noise Control:  Provide methods, means, and facilities to minimize noise produced by

construction operations.
D. Pest Control:  Provide methods, means, and facilities to prevent pests and insects from

damaging the work.
E. Rodent Control:  Provide methods, means, and facilities to prevent rodents from accessing or

invading premises.
1.05 COORDINATION

A. See Section 01 10 00 for occupancy-related requirements.
B. Coordinate scheduling, submittals, and work of the various sections of the Project Manual to

ensure efficient and orderly sequence of installation of interdependent construction elements,
with provisions for accommodating items installed later.

C. Notify affected utility companies and comply with their requirements.

guggenbergerp
Text Box
NOT FOR BIDDING



Caesar Rodney School District Gymnasium Roof Replacement
February 9, 2018 Camden-Wyoming, DE

StudioJAED Architects & Engineers
Project No. 16061

EXECUTION AND CLOSEOUT REQUIREMENTS
01 70 00 - 2

D. Verify that utility requirements and characteristics of new operating equipment are compatible
with building utilities.  Coordinate work of various sections having interdependent responsibilities
for installing, connecting to, and placing in service, such equipment.

E. Coordinate space requirements, supports, and installation of mechanical and electrical work
that are indicated diagrammatically on Drawings.  Follow routing shown for pipes, ducts, and
conduit, as closely as practicable; place runs parallel with lines of building. Utilize spaces
efficiently to maximize accessibility for other installations, for maintenance, and for repairs.

F. In finished areas except as otherwise indicated, conceal pipes, ducts, and wiring within the
construction.  Coordinate locations of fixtures and outlets with finish elements.

G. Coordinate completion and clean-up of work of separate sections.
PART 2  PRODUCTS
2.01 PATCHING MATERIALS

A. New Materials:  As specified in product sections; match existing products and work for patching
and extending work.

B. Type and Quality of Existing Products:  Determine by inspecting and testing products where
necessary, referring to existing work as a standard.

C. Product Substitution:  For any proposed change in materials, submit request for substitution
described in Section 01 60 00.

PART 3  EXECUTION
3.01 EXAMINATION

A. Verify that existing site conditions and substrate surfaces are acceptable for subsequent work. 
Start of work means acceptance of existing conditions.

B. Verify that existing substrate is capable of structural support or attachment of new work being
applied or attached.

C. Examine and verify specific conditions described in individual specification sections.
D. Take field measurements before confirming product orders or beginning fabrication, to minimize

waste due to over-ordering or misfabrication.
E. Verify that utility services are available, of the correct characteristics, and in the correct

locations.
F. Prior to Cutting:  Examine existing conditions prior to commencing work, including elements

subject to damage or movement during cutting and patching.  After uncovering existing work,
assess conditions affecting performance of work.  Beginning of cutting or patching means
acceptance of existing conditions.

3.02 GENERAL INSTALLATION REQUIREMENTS
A. Install products as specified in individual sections, in accordance with manufacturer's

instructions and recommendations, and so as to avoid waste due to necessity for replacement.
B. Make vertical elements plumb and horizontal elements level, unless otherwise indicated.
C. Install equipment and fittings plumb and level, neatly aligned with adjacent vertical and

horizontal lines, unless otherwise indicated.
D. Make consistent texture on surfaces, with seamless transitions, unless otherwise indicated.
E. Make neat transitions between different surfaces, maintaining texture and appearance.  

3.03 CUTTING AND PATCHING
A. Whenever possible, execute the work by methods that avoid cutting or patching.
B. Perform whatever cutting and patching is necessary to:
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1. Complete the work.
2. Fit products together to integrate with other work.
3. Provide openings for penetration of mechanical, electrical, and other services.
4. Match work that has been cut to adjacent work.
5. Repair areas adjacent to cuts to required condition.
6. Repair new work damaged by subsequent work.
7. Remove samples of installed work for testing when requested.
8. Remove and replace defective and non-conforming work.

C. Execute work by methods that avoid damage to other work and that will provide appropriate
surfaces to receive patching and finishing.  In existing work, minimize damage and restore to
original condition.

D. Employ original installer to perform cutting for weather exposed and moisture resistant
elements, and sight exposed surfaces.

E. Cut rigid materials using masonry saw or core drill.  Pneumatic tools not allowed without prior
approval.

F. Restore work with new products in accordance with requirements of Contract Documents.
G. Fit work air tight to pipes, sleeves, ducts, conduit, and other penetrations through surfaces.
H. At penetrations of fire rated walls, partitions, ceiling, or floor construction, completely seal voids

with fire rated material in accordance with Section 07 84 00, to full thickness of the penetrated
element.

I. Patching:
1. Finish patched surfaces to match finish that existed prior to patching.  On continuous

surfaces, refinish to nearest intersection or natural break.  For an assembly, refinish entire
unit.

2. Match color, texture, and appearance.
3. Repair patched surfaces that are damaged, lifted, discolored, or showing other

imperfections due to patching work. If defects are due to condition of substrate, repair
substrate prior to repairing finish.

3.04 PROGRESS CLEANING
A. Maintain areas free of waste materials, debris, and rubbish.  Maintain site in a clean and orderly

condition.
B. Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces, and other closed

or remote spaces, prior to enclosing the space.
C. Broom and vacuum clean interior areas prior to start of surface finishing, and continue cleaning

to eliminate dust.
D. Collect and remove waste materials, debris, and trash/rubbish from site periodically and dispose

off-site; do not burn or bury.
3.05 PROTECTION OF INSTALLED WORK

A. Protect installed work from damage by construction operations.
B. Provide special protection where specified in individual specification sections.
C. Provide temporary and removable protection for installed products. Control activity in immediate

work area to prevent damage.
D. Remove protective coverings when no longer needed; reuse or recycle plastic coverings if

possible.
3.06 SYSTEM STARTUP

A. Coordinate schedule for start-up of various equipment and systems.
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B. Verify that each piece of equipment or system has been checked for proper lubrication, drive
rotation, belt tension, control sequence, and for conditions that may cause damage.

C. Verify tests, meter readings, and specified electrical characteristics agree with those required by
the equipment or system manufacturer.

D. Verify that wiring and support components for equipment are complete and tested.
E. Execute start-up under supervision of applicable Contractor personnel and manufacturer's

representative in accordance with manufacturers' instructions.
F. Submit a written report that equipment or system has been properly installed and is functioning

correctly.
3.07 DEMONSTRATION AND INSTRUCTION

A. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, maintenance,
and shutdown of each item of equipment at scheduled time, at equipment location.

B. Provide a qualified person who is knowledgeable about the Project to perform demonstration
and instruction of owner personnel.

C. Utilize operation and maintenance manuals as basis for instruction.  Review contents of manual
with Owner personnel in detail to explain all aspects of operation and maintenance.

D. Prepare and insert additional data in operations and maintenance manuals when need for
additional data becomes apparent during instruction.

3.08 ADJUSTING
A. Adjust operating products and equipment to ensure smooth and unhindered operation.
B. Testing, adjusting, and balancing HVAC systems:  See Section 23 05 93.

3.09 FINAL CLEANING
A. Remove all labels that are not permanent.  Do not paint or otherwise cover fire test labels or

nameplates on mechanical and electrical  equipment.
B. Clean equipment and fixtures to a sanitary condition with cleaning materials appropriate to the

surface and material being cleaned.
C. Clean debris from roofs, gutters, downspouts, and drainage systems.
D. Clean site; sweep paved areas, rake clean landscaped surfaces.
E. Remove waste, surplus materials, trash/rubbish, and construction facilities from the site;

dispose of in legal manner; do not burn or bury.
3.10 CLOSEOUT PROCEDURES

A. Make submittals that are required by governing or other authorities.
B. Notify Architect when work is considered ready for Substantial Completion.  
C. Submit written certification that Contract Documents have been reviewed, work has been

inspected, and that work is complete in accordance with Contract Documents and ready for
Architect's review.

D. Correct items of work listed in executed Certificates of Substantial Completion and comply with
requirements for access to Owner-occupied areas.

E. Notify Architect when work is considered finally complete.
F. Complete items of work determined by Architect's final inspection.
G. Provided completed documentation as follows:

1. Consent to Surety of Final Payment
2. Certificate of Substantial Completion
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3. Contractor Satisfaction of Debt and Claims
4. Release of Liens for the Contractor, his Subcontractors, and his Suppliers

3.11 MAINTENANCE
A. Provide service and maintenance of components indicated in specification sections.
B. Maintenance Period:  As indicated in specification sections or, if not indicated, not less than one

year from the Date of Substantial Completion or the length of the specified warranty, whichever
is longer.

C. Examine system components at a frequency consistent with reliable operation.  Clean, adjust,
and lubricate as required.

D. Include systematic examination, adjustment, and lubrication of components.  Repair or replace
parts whenever required.  Use parts produced by the manufacturer of the original component.

E. Maintenance service shall not be assigned or transferred to any agent or subcontractor without
prior written consent of the Owner.

END OF SECTION
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SECTION 01 74 19
CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL

PART 1  GENERAL
1.01 WASTE MANAGEMENT REQUIREMENTS

A. Owner requires that this project generate the least amount of trash and waste possible.
B. Employ processes that ensure the generation of as little waste as possible due to error, poor

planning, breakage, mishandling, contamination, or other factors.
C. Minimize trash/waste disposal in landfills; reuse, salvage, or recycle as much waste as

economically feasible.
D. This project is dependent on diversion of 75 percent, by weight, of potential landfill trash/waste

by recycling and/or salvage.
E. Contractor shall submit periodic Waste Disposal Reports; all landfill disposal, incineration,

recycling, salvage, and reuse must be reported regardless of to whom the cost or savings
accrues; use the same units of measure on all reports.

F. Contractor shall develop and follow a Waste Management Plan designed to implement these
requirements.

G. Methods of trash/waste disposal that are not acceptable are:
1. Burning on the project site.
2. Burying on the project site.
3. Dumping or burying on other property, public or private.
4. Other illegal dumping or burying.

H. Regulatory Requirements:   Contractor is responsible for knowing and complying with regulatory
requirements, including but not limited to Federal, state and local requirements, pertaining to
legal disposal of all construction and demolition waste materials.

1.02 RELATED REQUIREMENTS
A. Section 01 10 00 - Summary:  List of items to be salvaged from the existing building for

relocation in project or for Owner.
B. Section 01 30 00 - Administrative Requirements:  Additional requirements for project meetings,

reports, submittal procedures, and project documentation.
C. Section 01 50 00 - Temporary Facilities and Controls:  Additional requirements related to

trash/waste collection and removal facilities and services.
D. Section 01 60 00 - Product Requirements:  Waste prevention requirements related to delivery,

storage, and handling.
E. Section 01 70 00 - Execution and Closeout Requirements:  Trash/waste prevention procedures

related to demolition, cutting and patching, installation, protection, and cleaning.
1.03 DEFINITIONS

A. Clean:  Untreated and unpainted;  not contaminated with oils, solvents, caulk, or the like.
B. Construction and Demolition Waste:  Solid wastes typically including building materials,

packaging, trash, debris, and rubble resulting from construction, remodeling, repair and
demolition operations.

C. Hazardous:  Exhibiting the characteristics of hazardous substances, i.e., ignitibility, corrosivity,
toxicity or reactivity.

D. Nonhazardous:  Exhibiting none of the characteristics of hazardous substances, i.e., ignitibility,
corrosivity, toxicity, or reactivity.
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E. Nontoxic:  Neither immediately poisonous to humans nor poisonous after a long period of
exposure.

F. Recyclable:  The ability of a product or material to be recovered at the end of its life cycle and
remanufactured into a new product for reuse by others.

G. Recycle:  To remove a waste material from the project site to another site for remanufacture
into a new product for reuse by others.

H. Recycling:  The process of sorting, cleansing, treating and reconstituting solid waste and other
discarded materials for the purpose of using the altered form.  Recycling does not include
burning, incinerating, or thermally destroying waste.

I. Return:  To give back reusable items or unused products to vendors for credit.
J. Reuse:  To reuse a construction waste material in some manner on the project site.
K. Salvage:  To remove a waste material from the project site to another site for resale or reuse by

others.
L. Sediment:  Soil and other debris that has been eroded and transported by storm or well

production run-off water.
M. Source Separation:  The act of keeping different types of waste materials separate beginning

from the first time they become waste.
N. Toxic:  Poisonous to humans either immediately or after a long period of exposure.
O. Trash:  Any product or material unable to be reused, returned, recycled, or salvaged.
P. Waste:  Extra material or material that has reached the end of its useful life in its intended use. 

Waste includes salvageable, returnable, recyclable, and reusable material.
1.04 SUBMITTALS

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Waste Management Plan:  Include the following information:

1. Analysis of the trash and waste projected to be generated during the entire project
construction cycle, including types and quantities.

2. Landfill Options: The name, address, and telephone number of the landfill(s) where
trash/waste will be disposed of, the applicable landfill tipping fee(s), and the projected cost
of disposing of all project trash/waste in the landfill(s).

C. Waste Disposal Reports:  Submit at specified intervals, with details of quantities of trash and
waste, means of disposal or reuse, and costs; show both totals to date and since last report.
1. Submit updated Report with each Application for Progress Payment; failure to submit

Report will delay payment.
2. Submit Report on a form acceptable to Owner.
3. Landfill Disposal:  Include the following information:

a. Identification of material.
b. Amount, in tons or cubic yards, of trash/waste material from the project disposed of in

landfills.
c. State the identity of landfills, total amount of tipping fees paid to landfill, and total

disposal cost.
d. Include manifests, weight tickets, receipts, and invoices as evidence of quantity and

cost.
4. Incinerator Disposal:  Include the following information:

a. Identification of material.
b. Amount, in tons or cubic yards, of trash/waste material from the project delivered to

incinerators.
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c. State the identity of incinerators, total amount of fees paid to incinerator, and total
disposal cost.

d. Include manifests, weight tickets, receipts, and invoices as evidence of quantity and
cost.

5. Recycled and Salvaged Materials:  Include the following information for each:
a. Identification of material, including those retrieved by installer for use on other

projects.
b. Amount, in tons or cubic yards, date removed from the project site, and receiving

party.
c. Transportation cost, amount paid or received for the material, and the net total cost or

savings of salvage or recycling each material.
d. Include manifests, weight tickets, receipts, and invoices as evidence of quantity and

cost.
e. Certification by receiving party that materials will not be disposed of in landfills or by

incineration.
6. Material Reused on Project:  Include the following information for each:

a. Identification of material and how it was used in the project.
b. Amount, in tons or cubic yards.
c. Include weight tickets as evidence of quantity.

7. Other Disposal Methods:  Include information similar to that described above, as
appropriate to disposal method.

PART 2  PRODUCTS
2.01 PRODUCT SUBSTITUTIONS

A. See Section 01 60 00 - Product Requirements for substitution submission procedures.
PART 3  EXECUTION
3.01 WASTE MANAGEMENT PROCEDURES

A. See Section 01 30 00 for additional requirements for project meetings, reports, submittal
procedures, and project documentation.

B. See Section 01 50 00 for additional requirements related to trash/waste collection and removal
facilities and services.

C. See Section 01 60 00 for waste prevention requirements related to delivery, storage, and
handling.

D. See Section 01 70 00 for trash/waste prevention procedures related to demolition, cutting and
patching, installation, protection, and cleaning.

3.02 WASTE MANAGEMENT PLAN IMPLEMENTATION
A. Communication:  Distribute copies of the Waste Management Plan to job site foreman, each

subcontractor, Owner, and Architect.
B. Instruction:  Provide on-site instruction of appropriate separation, handling, and recycling,

salvage, reuse, and return methods to be used by all parties at the appropriate stages of the
project.

C. Meetings:  Discuss trash/waste management goals and issues at project meetings.
1. Pre-construction meeting.
2. Regular job-site meetings.

D. Facilities:  Provide specific facilities for separation and storage of materials for recycling,
salvage, reuse, return, and trash disposal, for use by all contractors and installers.
1. Provide containers as required.
2. Provide adequate space for pick-up and delivery and convenience to subcontractors.
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3. Keep recycling and trash/waste bin areas neat and clean and clearly marked in order to
avoid contamination of materials.

E. Hazardous Wastes:  Separate, store, and dispose of hazardous wastes according to applicable
regulations.

F. Recycling:  Separate, store, protect, and handle at the site identified recyclable waste products
in order to prevent contamination of materials and to maximize recyclability of identified
materials.  Arrange for timely pickups from the site or deliveries to recycling facility in order to
prevent contamination of recyclable materials.

G. Salvage:  Set aside, sort, and protect products to be salvaged for reuse off-site.
END OF SECTION
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SECTION 01 78 00
CLOSEOUT SUBMITTALS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Project Record Documents.
B. Operation and Maintenance Data.
C. Warranties and bonds.

1.02 RELATED REQUIREMENTS
A. Section 01 30 00 - Administrative Requirements:  Submittals procedures, shop drawings,

product data, and samples.
B. Section 01 70 00 - Execution and Closeout Requirements:  Contract closeout procedures.
C. Individual Product Sections:  Specific requirements for operation and maintenance data.
D. Individual Product Sections:  Warranties required for specific products or Work.

1.03 SUBMITTALS
A. Project Record Documents:  Submit documents to Architect with claim for final Application for

Payment.
B. Operation and Maintenance Data:

1. For equipment, or component parts of equipment put into service during construction and
operated by Owner, submit completed documents within ten days after acceptance.

2. Submit one copy of completed documents 15 days prior to final inspection.  This copy will
be reviewed and returned after final inspection, with Architect comments.  Revise content
of all document sets as required prior to final submission.

3. Submit two sets of revised final documents in final form within 10 days after final
inspection.

C. Warranties and Bonds:
1. For equipment or component parts of equipment put into service during construction with

Owner's permission, submit documents within 10 days after acceptance.
2. Make other submittals within 10 days after Date of Substantial Completion, prior to final

Application for Payment.
3. For items of Work for which acceptance is delayed beyond Date of Substantial

Completion, submit within 10 days after acceptance, listing the date of acceptance as the
beginning of the warranty period.

PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION
3.01 PROJECT RECORD DOCUMENTS

A. Maintain on site one set of the following record documents; record actual revisions to the Work:
1. Drawings.
2. Addenda.
3. Change Orders and other modifications to the Contract.

B. Ensure entries are complete and accurate, enabling future reference by Owner.
C. Store record documents separate from documents used for construction.
D. Record information concurrent with construction progress.
E. Record Drawings :  Legibly mark each item to record actual construction including:

1. Field changes of dimension and detail.
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2. Details not on original Contract drawings.
3.02 OPERATION AND MAINTENANCE DATA

A. Source Data:  For each product or system, list names, addresses and telephone numbers of
Subcontractors and suppliers, including local source of supplies and replacement parts.

B. Product Data:  Mark each sheet to clearly identify specific products and component parts, and
data applicable to installation.  Delete inapplicable information.

C. Drawings:  Supplement product data to illustrate relations of component parts of equipment and
systems, to show control and flow diagrams.  Do not use Project Record Documents as
maintenance drawings.

D. Typed Text:  As required to supplement product data.  Provide logical sequence of instructions
for each procedure, incorporating manufacturer's instructions.

3.03 WARRANTIES AND BONDS
A. Obtain warranties and bonds, executed in duplicate by responsible Subcontractors, suppliers,

and manufacturers, within 10 days after completion of the applicable item of work.  Except for
items put into use with Owner's permission, leave date of beginning of time of warranty until the
Date of Substantial completion is determined.

B. Verify that documents are in proper form, contain full information, and are notarized.
C. Co-execute submittals when required.
D. Retain warranties and bonds until time specified for submittal.

END OF SECTION
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SECTION 02 41 00
DEMOLITION

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Selective demolition of building elements.
B. Selective demolition of building elements for alteration purposes.

PART 2  PRODUCTS -- NOT USED
PART 3  EXECUTION
3.01 SCOPE

A. Remove and dispose of building elements identifed on the drawings and/or those required to
facilitate new work.

3.02 GENERAL PROCEDURES AND PROJECT CONDITIONS
A. Comply with applicable codes and regulations for demolition operations and safety of adjacent

structures and the public.
1. Provide, erect, and maintain temporary barriers and security devices.
2. Conduct operations to minimize effects on and interference with adjacent structures and

occupants.
3. Do not close or obstruct roadways or sidewalks without permit.
4. Conduct operations to minimize obstruction of public and private entrances and exits; do

not obstruct required exits at any time; protect persons using entrances and exits from
removal operations.

5. Obtain written permission from owners of adjacent properties when demolition equipment
will traverse, infringe upon or limit access to their property.

B. Do not begin removal until receipt of notification to proceed from Owner.
C. Protect existing structures and other elements that are not to be removed.

1. Provide bracing and shoring.
D. Minimize production of dust due to demolition operations; do not use water if that will result in

ice, flooding, sedimentation of public waterways or storm sewers, or other pollution.
E. If hazardous materials are discovered during removal operations, stop work and notify Architect

and Owner; hazardous materials include regulated asbestos containing materials, lead, PCB's,
and mercury.

3.03 SELECTIVE DEMOLITION FOR ALTERATIONS
A. Drawings showing existing construction are based on casual field observation and existing

record documents only.
1. Verify that construction arrangements are as shown.
2. Report discrepancies to Architect before disturbing existing installation.
3. Beginning of demolition work constitutes acceptance of existing conditions that would be

apparent upon examination prior to starting demolition.
B. Maintain weatherproof exterior building enclosure; take care to prevent water and humidity

damage.
C. Remove existing work as indicated and as required to accomplish new work.

1. Remove items indicated on drawings.
D. Services (Including, but not limited to, HVAC, Plumbing, Fire Protection, Electrical, and

Telecommunications):  Remove existing systems and equipment as required to facilitate new
work.
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1. Maintain existing active systems that are to remain in operation; maintain access to
equipment and operational components.

2. Where existing active systems serve occupied facilities but are to be replaced with new
services, maintain existing systems in service until new systems are complete and ready
for service.

E. Protect existing work to remain.
1. Prevent movement of structure; provide shoring and bracing if necessary.
2. Perform cutting to accomplish removals neatly and as specified for cutting new work.
3. Repair adjacent construction and finishes damaged during removal work.
4. Patch as specified for patching new work.

3.04 DEBRIS AND WASTE REMOVAL
A. Remove debris, junk, and trash from site.
B. Leave site in clean condition, ready for subsequent work.
C. Clean up spillage and wind-blown debris from public and private lands.

END OF SECTION
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SECTION 06 10 00
ROUGH CARPENTRY

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Preservative treated wood materials.
B. Concealed wood blocking, nailers, and supports.

1.02 RELATED REQUIREMENTS
A. Section 07 62 00 - Sheet Metal Flashing and Trim:  Drip flashings.
B. Section 09 21 16 - Gypsum Board Assemblies:  Gypsum-based sheathing.
C. Section 08 41 13.10 and 08 44 13:  Window openings to receive wood blocking.

1.03 REFERENCE STANDARDS
A. AFPA (WFCM) - Wood Frame Construction Manual for One- and Two-Family Dwellings;

American Forest and Paper Association.
B. ASTM A153/A153M - Standard Specification for Zinc Coating (Hot-Dip) on Iron and Steel

Hardware.
C. ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or

Zinc-Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process.
D. ASTM C208 - Standard Specification for Cellulosic Fiber Insulating Board.
E. ASTM C578 - Standard Specification for Rigid, Cellular Polystyrene Thermal Insulation.
F. ASTM C1396/C1396M - Standard Specification for Gypsum Board.
G. ASTM D2898 - Standard Test Methods for Accelerated Weathering of Fire-Retardant-Treated

Wood for Fire Testing.
H. ASTM E84 - Standard Test Method for Surface Burning Characteristics of Building Materials.
I. AWPA C9 - Plywood -- Preservative Treatment by Pressure Processes; American Wood

Protection Association.
J. AWPA U1 - Use Category System: User Specification for Treated Wood.
K. ICC-ES AC38 - Acceptance Criteria for Water-Resistive Barriers; ICC Evaluation Service, Inc.
L. PS 20 - American Softwood Lumber Standard.
M. SPIB (GR) - Grading Rules.
N. WCLIB (GR) - Standard Grading Rules for West Coast Lumber No. 17.
O. WWPA G-5 - Western Lumber Grading Rules.

1.04 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Product Data:  Provide technical data on wood preservative materials and application

instructions.
C. Manufacturer's Certificate:  Certify that wood products supplied for rough carpentry meet or

exceed specified requirements.
1.05 QUALITY ASSURANCE

A. Lumber:  Comply with PS 20 and approved grading rules and inspection agencies.
1. Lumber of other species or grades, or graded by other agencies, is acceptable provided

structural and appearance characteristics are equivalent to or better than products
specified.
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B. Preservative-Treated Wood:  Provide lumber and plywood marked or stamped by an
ALSC-accredited testing agency, certifying level and type of treatment in accordance with
AWPA standards.

1.06 DELIVERY, STORAGE, AND HANDLING
A. General: Cover wood products to protect against moisture. Support stacked products to prevent

deformation and to allow air circulation. 
B. Fire Retardant Treated Wood: Prevent exposure to precipitation during shipping, storage, or

installation.
PART 2  PRODUCTS
2.01 GENERAL REQUIREMENTS

A. Dimension Lumber:  Comply with PS 20 and requirements of specified grading agencies.
1. Species:  Douglas Fir-Larch, unless otherwise indicated.
2. If no species is specified, provide any species graded by the agency specified; if no

grading agency is specified, provide lumber graded by any grading agency meeting the
specified requirements.

3. Grading Agency:  Any grading agency whose rules are approved by the Board of Review,
American Lumber Standard Committee (www.alsc.org) and who provides grading service
for the species and grade specified; provide lumber stamped with grade mark unless
otherwise indicated.

B. Lumber fabricated from old growth timber is not permitted.
2.02 DIMENSION LUMBER FOR CONCEALED APPLICATIONS

A. Grading Agency:  Southern Pine Inspection Bureau, Inc. (SPIB).
B. Sizes:  Nominal sizes as indicated on drawings, S4S.
C. Moisture Content:  S-dry or MC19.
D. Miscellaneous Framing, Blocking, Nailers, Grounds, and Furring:

1. Lumber: S4S No. 2 or Standard Grade.
2. Boards:  Standard or No. 3.

E. Miscellaneous Blocking, Furring, Nailers, and Curbs:
1. Lumber:  S4S, No. 1 or Construction Grade.
2. Boards:  Standard.

2.03 ACCESSORIES
A. Fasteners and Anchors:

1. Metal and Finish:  Hot-dipped galvanized steel per ASTM A 153/A 153M; or Stainless Steel
for high humidity and preservative-treated wood locations, unfinished steel elsewhere.

2. Anchors:  Toggle bolt type for anchorage to hollow masonry.
2.04 FACTORY WOOD TREATMENT

A. Treated Lumber and Plywood:  Comply with requirements of AWPA U1 - Use Category System
for wood treatments determined by use categories, expected service conditions, and specific
applications.  
1. Preservative-Treated Wood:  Provide lumber and plywood marked or stamped by an

ALSC-accredited testing agency, certifying level and type of treatment in accordance with
AWPA standards. 

B. Preservative Treatment:
1. Manufacturers:

a. Arch Wood Protection, Inc.:  www.wolmanizedwood.com.
b. Viance, LLC:  www.treatedwood.com.
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c. Osmose, Inc:  www.osmose.com.
d. Substitutions:  Not permitted.

C. Preservative Pressure Treatment of Lumber Above Grade:  AWPA U1, Use Category UC3B,
Commodity Specification A using waterborne preservative to 0.25 lb/cu ft retention.
1. Kiln dry lumber after treatment to maximum moisture content of 19 percent.
2. Treat lumber in contact with roofing, flashing, or waterproofing.
3. Treat lumber in contact with masonry or concrete.
4. Treat lumber less than 18 inches above grade.

a. Treat lumber in other locations as indicated.
5. Preservative Pressure Treatment of Plywood Above Grade:  AWPA U1, Use Category

UC2 and UC3B, Commodity Specification F using waterborne preservative to 0.25 lb/cu ft
retention.
a. Kiln dry plywood after treatment to maximum moisture content of 15 percent.
b. Treat plywood in contact with masonry or concrete.
c. Treat plywood in other locations as indicated.

PART 3  EXECUTION
3.01 INSTALLATION - GENERAL

A. Select material sizes to minimize waste. 
B. Reuse scrap to the greatest extent possible; clearly separate scrap for use on site as accessory

components, including: shims, bracing, and blocking.
C. Where treated wood is used on interior, provide temporary ventilation during and immediately

after installation sufficient to remove indoor air contaminants.
3.02 TOLERANCES

A. Framing Members:  1/4 inch from true position, maximum.
B. Surface Flatness of Floor:  1/8 inch in 10 feet maximum, and 1/4 inch in 30 feet maximum.
C. Variation from Plane (Other than Floors):  1/4 inch in 10 feet maximum, and 1/4 inch in 30 feet

maximum.
3.03 CLEANING

A. Waste Disposal:
1. Comply with applicable regulations.
2. Do not burn scrap on project site.
3. Do not burn scraps that have been pressure treated.
4. Do not send materials treated with pentachlorophenol, CCA, or ACA to co-generation

facilities or “waste-to-energy” facilities.
B. Do not leave any wood, shavings, sawdust, etc. on the ground or buried in fill.  
C. Prevent sawdust and wood shavings from entering the storm drainage system.

END OF SECTION
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SECTION 07 01 50
PREPARATION FOR RE-ROOFING

PART 1 - GENERAL
1.01 SCOPE OF WORK

A. Remove the existing roofing layers, insulation, recovery board, base flashings, sheet metal, vent
stack flashings, and metal wall panels completely to the existing structural deck.   Sweep and
clean all debris off of the deck and adjacent areas.

B. Remove all marked obsolete equipment and install new decking as required.
C. All roof work shall be conducted within the contract time limits but in no case while students or

teachers are in the building.
D. Remove and reinstall ALL rooftop equipment as necessary to extend the existing curb flashings

to a minimum of 8 inches above the finished roof surface and 12 inches above the finished roof
surface for all vents.  This shall include removal and re-installation of the existing exhaust fans,
ventilators and all other equipment on areas to be re-roofed.  Disconnect electric surface and
controls and extend wiring / controls as necessary to achieve the required minimum heights.

1.02 PRE-INSTALLATION CONFERENCE
A. Review installation procedures and coordination required with related work.

1.03 ENVIRONMENTAL REQUIREMENTS
A. Do not remove existing roofing system or damaged decking when weather conditions threaten

the integrity of the building contents or intended continued occupancy.  Maintain continued
temporary protection prior to installation of the new roofing system.  Provide temporary weather
protection to insure that the building is weather tight and that no damage occurs to the building,
interior contents, furnishings, equipment and finished during re-roofing operations.

1.04 PROTECTION
A. It shall be the Contractor's responsibility to respond immediately to correction of roof leakage

during construction.  A four (4) hour time limit shall be given from the time of notification of
emergency conditions.  In the event of water penetration during rain or a storm, the Contractor
shall provide for repair of the building contents and interior including, but not limited to, all
interior contents, furnishings, equipment, building systems and finishes.  If the Contractor does
not respond or cannot be contacted, the Owner will affect repairs or emergency action and the
Contractor shall be back charged for all expenses and damages, if any.

1.05 SCHEDULING
A. Schedule work to coincide with commencement of installation of new roofing system.

PART 2 - PRODUCTS
2.01 MATERIALS

A. Temporary protection; Sheet Polyethylene.  Provide weights or fasteners to retain sheeting in
position.

B. Base Sheet:  ASTM D-4601 Type II.  Provide weights, adhesives or fasteners to retain sheeting
in position.

C. Quick-setting cement for deck repair
PART 3 - EXECUTION
3.01 EXAMINATION

A. Roofing Contractor to verify existing site conditions, including roof dimensions.  The Owner and
Architect assume no responsibility for the existing actual conditions that the Contractor may
encounter during the course of work that can be reasonably foreseen during the Pre-Bid

guggenbergerp
Text Box
NOT FOR BIDDING



Caesar Rodney School District Gymnasium Roof Replacement
February 9, 2018 Camden-Wyoming, DE

StudioJAED Architects & Engineers
Project No. 16061

PREPARATION FOR RE-ROOFING
07 01 50 - 2

inspection.  The building layout was taken from existing drawings.  The Contractor shall verify all
dimensions and conditions in the field prior to demolition and notify the Architect should any
conditions encountered vary from the Contract Documents.

B. Verify that existing roof surface is clear and ready for work.
3.02 MATERIALS REMOVAL

A. Remove all membrane, cant strips, insulation, expansion joints, base flashings, and any other
items required for installation of the new roof.  In addition, completely remove all nails and other
debris to leave a smooth, even surface for re-roofing.

B. Under certain conditions, it will be necessary and desirable to incorporate one or more of the
following methods for removal of dirt, silt, gravel, debris, roof membrane, and insulation from the
roof surface in order to preserve the ecology, eliminate unsightly conditions, and protect the
building surfaces:

C. Enclosed chutes with protective shrouds on the building and ground surfaces.
D. All debris dumped from the roof shall be transported from the roof via chutes into dumpsters or

trucks, and this debris shall be removed from the premises when vehicles are full at the
Contractors cost.  No debris shall be transported from the area being worked on over a
previously finished roof without an underlayment of 3/4" plywood.

E. Perform all demolition and re-roofing work in such a manner as to not damage or affect the load
carrying capacity of the existing structural system.

F. Contractor shall provide cut off (night tie in) at the end of each day's work.
G. All curbs are to be raised to a minimum height of 8” above the finished roof surface. Be sure to

calculate tapered insulation + recovery board + new roof system when calculating blocking
heights

H. All soil stacks must be raised a minimum of 8” above the finished roof surface. No soil stack
may be sleeved with the joint facing to weather.

I. All abandoned drain lines must be capped with a threaded cap.
J. All abandoned curbs  must be removed and the deck replaced with like kind materials and color.
K. All heat pumps are to be disconnected by a licensed mechanical contractor and set aside until

the roof is replaced. The units are to be reinstalled after work is complete and fed through a
goose neck penetration. The roofing contract must hire a certified mechanical contractor for all
mechanical reclamation work and disconnect

L. Areas of deteriorated deck are to be filled by mixing fast setting cement mix with water per
manufacturer’s instructions to fill damaged areas and level uneven areas of deck.

END OF SECTION
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SECTION 07 53 00
ELASTOMERIC MEMBRANE ROOFING

PART 1 - GENERAL
1.01 WORK INCLUDED

A. Work under this section covers the installation of a new Fully Adhered white EPDM roofing
system.  Contractor shall include all related items of work as noted herein or indicated on the
drawings or otherwise required to complete the specified elements of work and provide the
necessary 20 year Warranty for this project. Contractor to follow all details and assembly
requirements as outlined by the manufacturer for the 20 year warranty.

B. Contractor shall remove all flashings, counterflashings, and existing roof system down as noted
on the drawings. Contractor will dispose of all materials as described in the scope of work
section.  Any material removal shall comply with state and local codes and requirements and
shall be disposed of in a legal manner.

C. Contractor shall include in bid price all the required wood blocking on the roof and at roof
perimeter and penetrations. Any wood blocking required to accommodate new insulation
heights or to be removed shall be included in base bid price.

D. All curbs less than 8” in flashing height shall be raised by adding wood blocking. All blocking and
costs associated with raising mechanical equipment are the responsibility of the roofing
contractor and should be included in bid price. Walkway pads shall be installed at access area
and around main units per drawings.

E. Contractor shall provide owner all MSDS sheets prior to start of roofing work.
F. Smoking will not be permitted on this re-roofing project.  Fines will be applied to all offenders.
G. Roofing contractor shall adequately staff roofing project once project has begun. Owner fully

expects re-roofing to commence every day weather permits.
1.02 THIS SECTION INCLUDES THE FOLLOWING:

A. Adhered membrane roofing system.
B. Roof insulation.
C. Edge Metal

1.03 DEFINITIONS
A. Roofing Terminology:  Refer to ASTM D 1079 and glossary of NRCA's "The NRCA Roofing and

Waterproofing Manual" for definition of terms related to roofing work in this Section.
1.04 PERFORMANCE REQUIREMENTS

A. General:  Provide installed roofing membrane and base flashings that remain watertight; do not
permit the passage of water; and resist specified uplift pressures, thermally induced movement,
and exposure to weather without failure.

B. Material Compatibility:  Provide roofing materials that are compatible with one another under
conditions of service and application required, as demonstrated by roofing membrane
manufacturer based on testing and field experience.

C. FMG Listing:  Provide roofing membrane, base flashings, and component materials that comply
with requirements in FMG 4450 and FMG 4470 as part of a membrane roofing system and that
are listed in FMG's "Approval Guide" for Class 1 or noncombustible construction, as applicable. 
Identify materials with FMG markings.

D. Fire/Windstorm Classification:  Class 1A-90.
E. Hail Resistance:  SH.
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1.05 SUBMITTALS
A. Product Data:  For each type of product indicated.
B. Base flashings and membrane terminations.
C. Insulation fastening patterns.
D. Installer Certificates:  Signed by roofing system manufacturer certifying that Installer is 

authorized, or licensed by the manufacturer to install their roofing systems, and be eligible to
receive the manufacturer’s warranty.

E. Manufacturer Certificates:  Signed by the manufacturer certifying that roofing system complies
with requirements specified in "Performance Requirements" Article.

F. Submit evidence of meeting performance requirements, ie. Assembly Letter.
1.06 PREINSTALLATION CONFERENCE

A. Preinstallation Conference:  Conduct conference at Project site.  Review methods and
procedures related to roofing system including, but not limited to, the following:
1. Meet with Owner; roofing Installer; roofing system manufacturer's representative; and

installers whose work interfaces with or affects roofing, including installers of roof
accessories.

2. Review methods and procedures related to roofing installation, including manufacturer's
written instructions.

3. Review and finalize construction schedule and verify availability of materials, Installer's
personnel, equipment, and facilities needed to make progress and avoid delays.

4. Examine deck substrate conditions and finishes for compliance with requirements,
including flatness and fastening.

5. Review structural loading limitations of roof deck during and after roofing.
6. Review base flashings, special roofing details, roof drainage, roof penetrations, equipment

curbs, and condition of other construction that will affect roofing system.
7. Review governing regulations and requirements for insurance and certificates if applicable.
8. Review temporary protection requirements for roofing system during and after installation.
9. Review roof observation and repair procedures after roofing installation.

1.07 DELIVERY, STORAGE, AND HANDLING
A. Deliver roofing materials to Project site in original containers with seals unbroken and labeled

with manufacturer's name, product brand name and type, date of manufacture, and directions
for storing and mixing with other components.

B. Store liquid materials in their original undamaged containers in a clean, dry, protected location
and within the temperature range required by roofing system manufacturer.  Protect stored
liquid material from direct sunlight.

C. Discard and legally dispose of liquid material that cannot be applied within its stated shelf life.
D. Protect roof insulation materials from physical damage and from deterioration by sunlight,

moisture, soiling, and other sources.  Store in a dry location.  Comply with insulation
manufacturer's written instructions for handling, storing, and protecting during installation.

E. Handle and store roofing materials and place equipment in a manner to avoid permanent
deflection of deck.

1.08 PROJECT CONDITIONS
A. Weather Limitations:  Proceed with installation only when existing and forecasted weather

conditions permit roofing system to be installed according to manufacturer's written instructions
and warranty requirements.
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1.09 WARRANTY
A. Special Warranty:  Manufacturer's Warranty standard form, without monetary limitation, in which

manufacturer agrees to repair or replace components of membrane roofing system that fail in
materials or workmanship within specified warranty period.  Failure includes roof leaks.

B. Warranty includes roofing membrane, base flashings, roofing accessories, roof insulation,
fasteners, walkway products and other components of membrane roofing system.

C. Warranty Period:  20 years coverage from date of Substantial Completion.
D. Special Project Warranty:  Submit roofing Installer's warranty, on warranty form at end of this

Section, signed by Installer, covering Work of this Section, including all components of
membrane roofing system such as roofing membrane, base flashing, roof insulation, fasteners,
cover boards, and walkway products, for the following warranty period:

E. Warranty Period:  Two years from date of Substantial Completion.
PART 2  PRODUCTS
2.01 EPDM ROOFING MEMBRANE

A. EPDM Roofing Membrane:  ASTM D 4637, Type  I, 60 mil, white, nonreinforced uniform, flexible
sheet made from EPDM.

2.02 MANUFACTURERS
A. Manufacturer from only the following:

1. Firestone
2. Carlisle
3. John Mansville

2.03 AUXILIARY MATERIALS
A. General:  Auxiliary materials recommended by roofing system manufacturer for intended use

and compatible with membrane roofing.
B. Liquid-type auxiliary materials shall meet VOC limits of authorities having jurisdiction.
C. Sheet Flashing:  60-mil- (1.5-mm-) thick EPDM, partially cured or cured, according to

application.
D. Bonding Adhesive:  Manufacturer's standard bonding adhesive or VOC Compliant if applicable.
E. Seaming Material:  Manufacturer's standard synthetic-rubber polymer primer and 3-inch-

(75-mm-) wide minimum, butyl splice tape with release film with a stripping ply application of 6”
Flashing centered over the lap splice.

F. Lap Sealant:  Manufacturer's standard single-component sealant, color to match roofing
membrane.

G. Water Cutoff Mastic:  Manufacturer's standard butyl mastic sealant.
H. Metal Termination Bars:  Manufacturer's standard predrilled stainless-steel or aluminum bars,

approximately 1 by 1/8 inch thick; with anchors.
I. Fasteners:  Heavy Duty heat treated steel fasteners and metal plates meeting

corrosion-resistance provisions in FMG 4470, designed for fastening membrane to substrate
and insulation materials and acceptable to membrane roofing system manufacturer.

J. Miscellaneous Accessories:  Provide pourable sealers, preformed cone and vent sheet
flashings, preformed inside and outside corner sheet flashings, T-joint covers, in-seam sealants,
termination reglets, cover strips, and other accessories, color to match roofing membrane.

2.04 EDGE METAL
A. Fabricated edge metal system: .050 gauge standard Kynar finish.

guggenbergerp
Text Box
NOT FOR BIDDING



Caesar Rodney School District Gymnasium Roof Replacement
February 9, 2018 Camden-Wyoming, DE

StudioJAED Architects & Engineers
Project No. 16061

ELASTOMERIC MEMBRANE ROOFING
07 53 00 - 4

B. Edge System: Metal edge system, specified by the roofing manufacturer as an integral part of
the roofing system warranty.

C. Aluminum: .050 gauge
D. Paint type: Standard Kynar 500 Finish
E. Paint warranty: 20 year paint finish warranty

1. Manufacturer:
a. AnchorGard Platinum by Firestone Metal Products
b. Secure Edge by Carlisle SynTec

2.05 ROOF INSULATION
A. General:  Provide preformed roof insulation boards that comply with requirements and

referenced standards, selected from manufacturer's standard sizes and of thicknesses
indicated.

B. Polyisocyanurate Board Insulation:  ASTM C 1289, Type II, felt or glass-fiber mat facer on both
major surfaces.

C. Board Thickness:  Tapered and Uniform
D. Board Size:  48 x 96 inch
E. Compressive strength 20 psi

2.06 MANUFACTURER
A. Firestone (ISO 95+), Carlisle (HP-H)
B. Provide preformed crickets as noted on the roof drawings. Fabricated by manufacturer to slopes

indicated.
2.07 INSULATION ACCESSORIES

A. Fasteners:  Factory-coated Heavy Duty fasteners and metal  plates meeting
corrosion-resistance provisions in FMG 4470, designed for fastening roof insulation to
substrate, and acceptable to roofing system manufacturer.

B. Insulation Adhesive: A two-component low-rise polyurethane adhesive designed for anchoring
acceptable roof insulation to specific substrates.

C. Cover Board
1. Cover Board: Tested to ASTM C 1289, Type II, felt or glass-fiber mat facer on both major

surfaces.
2. Thickness .5” (R Value 2.5)
3. Board Size: 4’x4’

a. Products:
1) Firestone Iso Gard HD
2) Carlisle Secure Shield HD

2.08 WALKWAYS
A. Flexible Walkways:  Factory-formed, nonporous, heavy-duty, solid-rubber, slip-resisting,

surface-textured walkway pads, approximately 3/16 inch (5 mm) thick, and acceptable to
membrane roofing system manufacturer.

2.09 HVAC ROOF SUPPORTS
A. Furnish and install condensing unit support frame as manufactured by MIRO Industries Inc.

www.miroind.com
1. Mechanical Unit Support: HD-Mechanical Supports SKU:c802a174a9fe
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PART 3  EXECUTION
3.01 EXAMINATION

A. Examine substrates, areas, and conditions, with Installer present, for compliance with the
following requirements and other conditions affecting performance of roofing system:

B. Verify that roof openings and penetrations are in place and set and braced and that roof drains
are securely clamped in place.

C. Verify that wood blocking, curbs, and nailers are securely anchored to roof deck at penetrations
and terminations and that nailers match thicknesses of insulation.

D. Verify that minimum concrete drying period recommended by roofing system manufacturer has
passed.

E. Verify that concrete substrate is visibly dry and free of moisture.  Test for capillary moisture by
plastic sheet method according to ASTM D 4263.

F. Verify that concrete curing compounds that will impair adhesion of roofing components to roof
deck have been removed.

G. Proceed with installation only after unsatisfactory conditions have been corrected.
3.02 PREPARATION

A. Clean substrate of dust, debris, moisture, and other substances detrimental to roofing
installation according to roofing system manufacturer's written instructions.  Remove sharp
projections.

B. Prevent materials from entering and clogging roof drains and conductors and from spilling or
migrating onto surfaces of other construction.  Remove roof-drain plugs when no work is taking
place or when rain is forecast.

C. Complete terminations and base flashings and provide temporary seals to prevent water from
entering completed sections of roofing system at the end of the workday or when rain is
forecast.  Remove and discard temporary seals before beginning work on adjoining roofing.

3.03 INSULATION INSTALLATION
A. Mechanically Fastened Insulation for Steel Deck:  Install each layer of insulation and secure to

deck using mechanical fasteners specifically designed and sized for fastening specified
board-type roof insulation to deck type.

B. Fasten insulation with Heavy Duty Fasteners at a rate of 8 fasteners and plates per 4’x8’ board
in the field; 16 fasteners and plates per 4’x8’ board in the perimeter and 32 fasteners and plates
per 4’x8’ board in the corners of the roof system.

C. Adhesive Attach Cover Board to Insulation: Prior to commencing production, a test insulation
board must be installed to verify ambient conditions, adhesive application rate, and rise are
sufficient to achieve good adhesion over entire insulation board. An authorized supplier shall be
used to perform the required testing.  Consult Manufacturer’s Technical Information Sheets
(TIS) or Technical Manual for additional application, storage, and handling information.

D. Apply ½” wide beads to deck or substrate spaced as outlined above.  Allow adhesive to rise to
¾“–1”.  Rise time will be a few minutes depending upon ambient temperature.

E. Set the insulation boards immediately after foam rises but prior to adhesive skinning over.
F. Immediately after positioning the insulation, weight each board using full pails of bonding

adhesive or other available weight.  Position pails so they are centered over the corners of the
insulation boards.  Weight shall be left in place for about 5-15 minutes.  Adhesive cures quicker
at warmer temperatures than colder temperature.  Boards must have weight placed immediately
after they are set in place.  Consult TIS for set-up time information.

G. Insulation may be walked on and roofed over after weight is removed.
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H. Application rate of adhesive is 12” o.c bead spacing. in the field of the roof with bead spacing of
6” o.c. in the perimeter and 4” o.c. in the corners of the building.

I. Comply with Manufacturer’s written instructions for installing roof insulation. Coordinate
installing membrane roofing system components so insulation is not exposed to precipitation or
left exposed at the end of the workday.

J. Comply with membrane roofing system Manufacturer’s written instructions for installing roof
insulation.

K. Install tapered insulation under area of roofing to conform to slopes indicated.
L. Trim surface of insulation where necessary at roof drains so completed surface is flush and

does not restrict flow of water.
M. Install insulation with long joints of insulation in a continuous straight line with end joints

staggered between rows, abutting edges and ends between boards.  Fill gaps exceeding 1/4
inch (6 mm) with insulation.

N. Cut and fit insulation within 1/4 inch (6 mm) of nailers, projections, and penetrations.
3.04 ADHERED ROOFING MEMBRANE INSTALLATION

A. Install roofing membrane over area to receive roofing according to membrane roofing system
manufacturer's written instructions.  Unroll roofing membrane and allow to relax before
installing.

B. Accurately align roofing membrane and maintain uniform side and end laps of minimum
dimensions required by manufacturer.

C. Bonding Adhesive:  Apply bonding adhesive to substrate and underside of roofing membrane at
rate required by manufacturer and allow to partially dry before installing roofing membrane.  Do
not apply bonding adhesive to splice area of roofing membrane.

D. Tape Seam Installation:  Clean and prime both faces of splice areas, apply splice tape, and
firmly roll side and end laps of overlapping roofing membranes according to manufacturer's
written instructions to ensure a watertight seam installation. Apply stripping ply application of 6” 
Flashing centered over the lap splice.

E. Apply lap sealant and seal exposed edges of roofing membrane terminations.
F. Repair tears, voids, and lapped seams in roofing that does not meet requirements.
G. Spread sealant or mastic bed over deck drain flange at deck drains and securely seal roofing

membrane in place with clamping ring.
3.05 BASE FLASHING INSTALLATION

A. Install sheet flashings and preformed flashing accessories and adhere to substrates according
to membrane roofing system manufacturer's written instructions.

B. Apply bonding adhesive to substrate and underside of sheet flashing at required rate and allow
to partially dry.  Do not apply bonding adhesive to seam area of flashing.

C. Flash penetrations and field-formed inside and outside corners with cured or uncured sheet
flashing.

D. Clean splice areas, apply splicing cement, and firmly roll side and end laps of overlapping
sheets to ensure a watertight seam installation.  Apply lap sealant and seal exposed edges of
sheet flashing terminations.

E. Terminate and seal top of sheet flashings and mechanically anchor to substrate through
termination bars.
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3.06 WALKWAY INSTALLATION
A. Flexible Walkways:  Install walkway products in locations indicated.  Adhere walkway products

to substrate with compatible adhesive according to roofing system manufacturer's written
instructions.

3.07 FIELD QUALITY CONTROL
A. Final Roof Inspection:  Arrange for roofing system manufacturer's technical personnel to inspect

roofing installation on completion.
B. Notify Architect or Owner 48 hours in advance of date and time of inspection.
C. Repair or remove and replace components of membrane roofing system where test results or

inspections indicate that they do not comply with specified requirements.
D. Additional testing and inspecting, at Contractor's expense, will be performed to determine

compliance of replaced or additional work with specified requirements. Contractors will be
required to have manufacturer’s representative perform inspections no less than 3 times a week
during roof application. Cost of inspections will be included in base bid price.

3.08 PROTECTING AND CLEANING
A. Protect membrane roofing system from damage and wear during remainder of construction

period.  When remaining construction will not affect or endanger roofing, inspect roofing for
deterioration and damage, describing its nature and extent in a written report, with copies to
Architect and Owner.

B. Correct deficiencies in or remove membrane roofing system that does not comply with
requirements, repair substrates and repair or reinstall membrane roofing system to a condition
free of damage and deterioration at time of Substantial Completion and according to warranty
requirements.

END OF SECTION
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SECTION 07 90 05
JOINT SEALERS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Sealants and joint backer rods.
B. Precompressed foam sealers.

1.02 RELATED REQUIREMENTS
A. Section 01 61 16 - Volatile Organic Compound (VOC) Content Restrictions.
B. Section 01 78 39 - Construction Waste Management and Disposal:  Limitations on disposal of

removed materials; requirements for recycling.
1.03 REFERENCE STANDARDS

A. ASTM C834 - Standard Specification for Latex Sealants.
B. ASTM C920 - Standard Specification for Elastomeric Joint Sealants.
C. ASTM C1193 - Standard Guide for Use of Joint Sealants.
D. ASTM D1056 - Standard Specification for Flexible Cellular Materials--Sponge or Expanded

Rubber.
E. ASTM D1667 - Standard Specification for Flexible Cellular Materials--Poly(Vinyl Chloride) Foam

(Closed-Cell).
1.04 ADMINISTRATIVE REQUIREMENTS

A. Coordinate the work with other sections referencing this section.
1.05 SUBMITTALS

A. See Section 01 33 00 - Administrative Requirements, for submittal procedures.
B. Product Data:  Provide data indicating sealant chemical characteristics, performance criteria,

substrate preparation, limitations, and color availability.
C. Samples:  Submit two samples, 2 x 1/2 in size illustrating sealant colors for selection.
D. Manufacturer's Installation Instructions:  Indicate special procedures, surface preparation, and

perimeter conditions requiring special attention.
1.06 QUALITY ASSURANCE

A. Manufacturer Qualifications:  Company specializing in manufacturing the Products specified in
this section with minimum 5 years documented experience.

B. Applicator Qualifications:  Company specializing in performing the work of this section with
minimum 5 years experience.

1.07 FIELD CONDITIONS
A. Maintain temperature and humidity recommended by the sealant manufacturer during and after

installation.
1.08 COORDINATION

A. Coordinate the work with all sections referencing this section.
1.09 WARRANTY

A. See Section 01 78 00 - Closeout Submittals, for additional warranty requirements.
B. Correct defective work within a five year period after Date of Substantial Completion.
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C. Warranty:  Include coverage for installed sealants and accessories which fail to achieve airtight
seal, exhibit loss of adhesion or cohesion, or do not cure.

PART 2  PRODUCTS
2.01 MANUFACTURERS

A. Polyurethane Sealants:
1. Pecora Corporation:  www.pecora.com.
2. Bostik, Inc www.bostik-us.com
3. BASF Construction Chemicals-Building Systems:  www.buildingsystems.basf.com.
4. Substitutions:  See Section 01 60 00 - Product Requirements.

B. Acrylic Sealants (ASTM C920):
1. Pecora Corporation; www.pecora.com.
2. Tremco, Inc www.tremcosealants.com.
3. Bostik, Inc. www.bostik-us.com.
4. Substitutions:  See Section 01 60 00 - Product Requirements.

C. Preformed Compressible Foam Sealers and backer rods:
1. Sandell Manufacturing Company, Inc:  www.sandellmfg.com.
2. Emseal Joint Systems, Ltd.
3. Dayton Superior Corporation:  www.daytonsuperior.com.
4. Substitutions:  See Section 01 60 00 - Product Requirements.

2.02 SEALANTS
A. Sealants and Primers - General:  Provide only products having lower volatile organic compound

(VOC) content than required by South Coast Air Quality Management District Rule No.1168.
B. Type 1 - General Purpose Exterior Sealant:  Polyurethane; ASTM C920, Grade NS, Class 25,

Uses M, G, and A; single component.
1. Color:  Standard colors matching finished surfaces.
2. Product: Dynatrol II manufactured by Pecora.
3. Applications:  Use for:

a. Control, expansion, and soft joints in masonry.
b. Joints between concrete and other materials.
c. Joints between metal frames and other materials.
d. Other exterior joints for which no other sealant is indicated.

C. Type 2 - General Purpose Interior Sealant: Acrylic emulsion latex; ASTM C 834, Type OP,
Grade NF single component, paintable.
1. Color:  Standard colors matching finished surfaces.
2. Product:  AC-20 + Silicone manufactured by Pecora.
3. Applications:  Use for:

a. Interior wall and ceiling control joints.
b. Joints between door and window frames and wall surfaces.
c. Other interior joints for which no other type of sealant is indicated.

D. Type 3 - Exterior Expansion Joint Sealer:  ASTM D 2628, hollow neoprene (polychloroprene)
compression gasket.
1. Black color.
2. Size and Shape: . As indicated by drawings.
3. Product:  Poly seal manufactured by Sandell mfg.
4. Applications:  Use for:

a. Exterior wall expansion joints.
E. Type 4 - Acoustical Sealant: acrylic sealant; ASTM C 920, Grade NS, Class 12-1/2, Uses M and

A; single component, solvent release curing, non-skinning.
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1. Product:  AIS-919 manufactured by Pecora.
2. Applications:  Use for concealed locations only:

a. Sealant bead between top stud runner and structure and between bottom stud track
and floor and where shown on plans.

F. Type 5 - Concrete Paving Joint Sealant:  Polyurethane, self-leveling; ASTM C920, Class 25,
Uses T, I, M and A; single component.
1. Color:  Gray.
2. Product:  Dynatred manufactured by Pecora.
3. Applications:  Use for:

a. Joints in sidewalks and vehicular paving.
b. Where shown on plans.

2.03 ACCESSORIES
A. Primer:  Non-staining type, recommended by sealant manufacturer to suit application.
B. Joint Cleaner:  Non-corrosive and non-staining type, recommended by sealant manufacturer;

compatible with joint forming materials.
C. Joint Backing:  Round foam rod compatible with sealant; ASTM D 1667, closed cell PVC;

oversized 30 to 50 percent larger than joint width.
D. Bond Breaker:  Pressure sensitive tape recommended by sealant manufacturer to suit

application.
PART 3  EXECUTION
3.01 EXAMINATION

A. Verify that substrate surfaces and joint openings are ready to receive work.
B. Verify that joint backing and release tapes are compatible with sealant.

3.02 PREPARATION
A. Remove loose materials and foreign matter that could impair adhesion of sealant.
B. Clean and prime joints in accordance with manufacturer's instructions.
C. Perform preparation in accordance with manufacturer's instructions and ASTM C1193.
D. Protect elements surrounding the work of this section from damage or disfigurement.

3.03 INSTALLATION
A. Perform work in accordance with sealant manufacturer's requirements for preparation of

surfaces and material installation instructions.
B. Perform installation in accordance with ASTM C1193.
C. Perform acoustical sealant application work in accordance with ASTM C919.
D. Measure joint dimensions and size joint backers to achieve width-to-depth ratio, neck

dimension, and surface bond area as recommended by manufacturer, except where specific
dimensions are indicated.

E. Measure joint dimensions and size joint backers to achieve the following, unless otherwise
indicated:
1. Width/depth ratio of 2:1.
2. Neck dimension no greater than 1/3 of the joint width.
3. Surface bond area on each side not less than 75 percent of joint width.

F. Install bond breaker where joint backing is not used.
G. Install sealant free of air pockets, foreign embedded matter, ridges, and sags.
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H. Apply sealant within recommended application temperature ranges.  Consult manufacturer
when sealant cannot be applied within these temperature ranges.

I. Tool joints concave.
J. Precompressed Foam Sealant:  Do not stretch; avoid joints except at corners, ends, and

intersections; install with face 1/8 to 1/4 inch below adjoining surface.
3.04 CLEANING

A. Clean adjacent soiled surfaces.
3.05 PROTECTION

A. Protect sealants until cured.
END OF SECTION
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