

BID TABULATION
PENNS WAY RENOVATIONS
CONTRACT #2022-04

DBF #0999J034.A01
12/5/2024

BID ITEM	Kimball Construction	Commonwealth Construction	Bancroft Construction	Ventresca Brothers	TriCon Construction Management
BASE BID	\$6,685,300.00	\$6,797,000.00	\$6,839,400.00	\$7,342,000.00	\$7,351,000.00
Alternate No. 1:	\$170,524.00	\$155,500.00	\$154,250.00	\$206,300.00	\$154,339.59
Alternate No. 2:	\$150,695.00	\$108,700.00	\$72,855.00	\$118,300.00	\$93,491.36
Alternate No. 3:	\$245,480.00	\$30,200.00	\$217,445.00	\$193,600.00	\$29,902.53
Alternate No. 4:	\$146,068.00	\$141,800.00	\$140,750.00	\$213,200.00	\$140,836.94
Alternate No. 5:	\$75,114.00	\$51,500.00	\$39,600.00	\$56,500.00	\$42,035.95
Alternate No. 6:	\$37,025.00	\$33,900.00	\$33,865.00	\$34,500.00	\$50,346.78
Alternate No. 7:	\$20,000 / \$39,271	\$23,600 / \$8,900	\$44,593 / \$32,162	\$25,400 / \$48,400	\$73,057.55 / \$28,039.83
Alternate No. 8:	\$592,478.00	\$603,700.00	\$524,970.00	\$509,300.00	\$327,081.23
Alternate No. 9:	\$1,102,252.00	\$1,077,900.00	\$1,163,300.00	\$1,037,400.00	\$1,074,074.40
Alternate No. 10:	\$1,038,512.00	\$580,000.00	\$743,970.00	\$877,000.00	\$774,809.35
Alternate No. 11:	\$642,856.00	\$564,500.00	\$532,470.00	\$533,500.00	\$767,524.19
Bid Bond	✓	✓	✓	✓	✓
Addendums 1, 2, 3, 4, 5	X	✓	✓	✓	X
Calendar Days	350	420	357	395	172
Subcontractor List	✓	✓	✓	✓	Did not submit.
Non-Collusions Statement	✓	✓	✓	✓	✓
Affidavit of Employee Drug Testing	✓	✓	✓	✓	✓
Affidavit of Contractor Qualifications	✓	✓	✓	✓	X