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SECTION 00 11 16 
INVITATION TO BID 

Sealed bids for OMB/DFM Contract No. MC3514000083 – DHCI Fire Alarm System 
Replacement, will be received by the State of Delaware, Office of Management and Budget, 
Division of Facilities Management by way of the Bonfire Portal at https://DFM.bonfirehub.com 
until 1:00 PM local time on Thursday, December 3, 2026. Bids may also be delivered in person 
to 122 Martin Luther King Jr BLVD S Dover DE 19901 no later than the date and time indicated 
above. Bidder bears the risk of late submission 

Bids will be opened and read aloud at 2:00 PM local time on Thursday December 3, 2026 at the 
Haslet Armory, 122 Martin Luther King Blvd. S., Dover, DE 19901. 

Project involves the monitoring of the campus fire alarm systems and partial system replacement on 
the DHCI campus in Smyrna, DE. 

A MANDATORY Pre-Bid Meeting will be held on Thursday, November 5, 2026, at 10:00 AM at 
State of Delaware, Office of Management and Budget, Division of Facilities Management, at 122 
Martin Luther King Blvd-South, Dover DE 19901, Haslet Armory Building for the purpose of 
establishing the listing of subcontractors and to answer questions.  Upon arrival, attendees are to 
check in at front desk for directions to pre-bid meeting room. Representatives of each party to any 
Joint Venture must attend this meeting. ATTENDANCE AT THIS MEETING IS A PREREQUISITE 
FOR BIDDING ON THIS CONTRACT. 

Contract documents may be obtained at the office of Fayda Engineering & Energy Solutions, LLC, 
801 W. Newport Pike, Wilmington, DE 19804 upon receipt of $50.00 per electronic copy or $500.00 
printed copy, non-refundable. Checks are to be made payable to “Fayda Engineering & Energy 
Solutions, LLC.”.  

Bidders will not be subject to discrimination on the basis of race, creed, color, sex, sexual orientation, 
gender identity or national origin in consideration of this award, and Minority Business Enterprises, 
Disadvantaged Business Enterprises, Women-Owned Business Enterprises and Veteran-Owned 
Business Enterprises will be afforded full opportunity to submit bids on this contract. Each bid must 
be accompanied by a bid security equivalent to ten percent of the bid amount and all additive 
alternates. The successful bidder must post a performance bond and payment bond in a sum equal 
to 100 percent of the contract price upon execution of the contract. The Owner reserves the right to 
reject any or all bids and to waive any informalities therein. The Owner may extend the time and 
place for the opening of the bids from that described in the advertisement, with not less than two 
calendar days’ notice by certified delivery, facsimile machine or other electronic means to those 
bidders’ receiving plans. 

END OF INVITATION TO BID 
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SECTION 00 21 13 

INSTRUCTIONS TO BIDDERS 

TABLE OF ARTICLES 

1. GENERAL

2. BIDDER’S REPRESENTATION

3. BIDDING DOCUMENTS

4. BIDDING PROCEDURES

5. CONSIDERATION OF BIDS

6. POST-BID INFORMATION

7. PERFORMANCE BOND AND PAYMENT BOND
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ARTICLE 1: GENERAL 

1.1 DEFINITIONS 

1.1.1 Whenever the following terms are used, their intent and meaning shall be interpreted as 
follows: 

1.2 STATE:  The State of Delaware. 

1.3 AGENCY:  Contracting State Agency as noted on cover sheet. 

1.4 DESIGNATED OFFICIAL:  The agent authorized to act for the Agency. 

1.5 BIDDING DOCUMENTS:  Bidding Documents include the Bidding Requirements and the 
proposed Contract Documents.  The Bidding Requirements consist of the Advertisement for 
Bid, Invitation to Bid, Instructions to Bidders, Supplementary Instructions to Bidders (if any), 
General Conditions, Supplementary General Conditions, General Requirements, Special 
Provisions (if any), the Bid Form (including the Non-collusion Statement), and other sample 
bidding and contract forms.  The proposed Contract Documents consist of the form of 
Agreement between the Owner and Contractor, as well as the Drawings, Specifications 
(Project Manual) and all Addenda issued prior to execution of the Contract. 

1.6 CONTRACT DOCUMENTS:  The Contract Documents consist of the, Instructions to 
Bidders, Supplementary Instructions to Bidders (if any), General Conditions, Supplementary 
General Conditions, General Requirements, Special Provisions (if any), the form of 
agreement between the Owner and the Contractor, Drawings (if any), Specifications (Project 
Manual), and all addenda. 

1.7 AGREEMENT:  The form of the Agreement shall be AIA Document A101, Standard Form of 
Agreement between Owner and Contractor where the basis of payment is a STIPULATED 
SUM.  In the case of conflict between the instructions contained therein and the General 
Requirements herein, these General Requirements shall prevail. 

1.8 GENERAL REQUIREMENTS (or CONDITIONS):  General Requirements (or conditions) are 
instructions pertaining to the Bidding Documents and to contracts in general.  They contain, 
in summary, requirements of laws of the State; policies of the Agency and instructions to 
bidders. 

1.9 SPECIAL PROVISIONS:  Special Provisions are specific conditions or requirements peculiar 
to the bidding documents and to the contract under consideration and are supplemental to 
the General Requirements.  Should the Special Provisions conflict with the General 
Requirements, the Special Provisions shall prevail. 

1.10 ADDENDA:  Written or graphic instruments issued by the Owner/Architect prior to the 
execution of the contract which modify or interpret the Bidding Documents by additions, 
deletions, clarifications or corrections. 

1.11 BIDDER OR VENDOR:  A person or entity who formally submits a Bid for the material or 
Work contemplated, acting directly or through a duly authorized representative who meets 
the requirements set forth in the Bidding Documents. 

1.12 SUB-BIDDER:  A person or entity who submits a Bid to a Bidder for materials or labor, or 
both for a portion of the Work. 

1.13 BID:  A complete and properly executed proposal to do the Work for the sums stipulated 
therein, submitted in accordance with the Bidding Documents. 
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1.14 BASE BID:  The sum stated in the Bid for which the Bidder offers to perform the Work 

described in the Bidding Documents as the base, to which Work may be added or from 
which Work may be deleted for sums stated in Alternate Bids (if any are required to be 
stated in the bid). 

 
1.15 ALTERNATE BID (or ALTERNATE):  An amount stated in the Bid, where applicable, to be 

added to or deducted from the amount of the Base Bid if the corresponding change in the 
Work, as described in the Bidding Documents is accepted. 

 
1.16 UNIT PRICE:  An amount stated in the Bid, where applicable, as a price per unit of 

measurement for materials, equipment or services or a portion of the Work as described in 
the Bidding Documents. 

 
1.17 SURETY:  The corporate body which is bound with and for the Contract, or which is liable, 

and which engages to be responsible for the Contractor's payments of all debts pertaining to 
and for his acceptable performance of the Work for which he has contracted. 

 
1.18 BIDDER'S DEPOSIT:  The security designated in the Bid to be furnished by the Bidder as a 

guaranty of good faith to enter into a contract with the Agency if the Work to be performed or 
the material or equipment to be furnished is awarded to him. 

 
1.19 CONTRACT:  The written agreement covering the furnishing and delivery of material or work 

to be performed. 
 
1.20 CONTRACTOR:  Any individual, firm or corporation with whom a contract is made by the 

Agency. 
 
1.21 SUBCONTRACTOR:  An individual, partnership or corporation which has a direct contract 

with a contractor to furnish labor and materials at the job site, or to perform construction 
labor and furnish material in connection with such labor at the job site. 

 
1.22 CONTRACT BOND:  The approved form of security furnished by the contractor and his 

surety as a guaranty of good faith on the part of the contractor to execute the work in 
accordance with the terms of the contract. 

 
1.23 CUSTOM FABRICATION: As defined in 29 Del. C. § 6902, the term “custom 

fabrication” means the offsite fabrication, assembly, or other production of non-standard 
goods or materials, including components, fixtures or parts thereof, specifically for a public 
works project.  Such goods and materials shall include those used in the following trades or 
systems: (1) Plumbing or pipe fitting systems, including heating, ventilating, air-conditioning, 
refrigeration systems, sheet metal or other duct systems; (2) Electrical systems; (3) 
Mechanical insulation work; (4) Ornamental iron work; and (5) Commercial signage that 
does not attempt or appear to direct the movement of traffic on highways or roadways or 
interfere with, imitate, or resemble any official traffic sign, signal or device. 

 
ARTICLE 2: BIDDER'S REPRESENTATION 
 
2.1  PRE-BID MEETING 
 
2.1.1 A pre-bid meeting for this project will be held at the time and place designated.  Attendance 

at this meeting is a pre-requisite for submitting a Bid, unless this requirement is specifically 
waived elsewhere in the Bid Documents. 

 
2.2  By submitting a Bid, the Bidder represents that: 
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2.2.1  The Bidder has read and understands the Bidding Documents and that the Bid is made in 

accordance therewith. 
 
2.2.2 The Bidder has visited the site, become familiar with existing conditions under which the 

Work is to be performed, and has correlated the Bidder’s personal observations with the 
requirements of the proposed Contract Documents. 

 
2.2.3 The Bid is based upon the materials, equipment, and systems required by the Bidding 

Documents without exception. 
 
2.2.4 Bidder has accounted for the possibility of price increases due to the direct and indirect 

effect of tariffs, other international events, inflation, and supply chain interruptions.  Change 
Orders will be denied if they are based upon any of these events.  Bidder is expected to 
account for these possibilities and include them in the bid. 

 
2.3  JOINT VENTURE REQUIREMENTS 
 
2.3.1 For Public Works Contracts, each Joint Venturer shall be qualified and capable to complete 

the Work with their own forces. 
 
2.3.2 Included with the Bid submission, and as a requirement to bid, a copy of the executed Joint 

Venture Agreement shall be submitted and signed by all Joint Venturers involved. 
 
2.3.3 All required Bid Bonds, Performance Bonds, Material and Labor Payment Bonds must be 

executed by both Joint Venturers and be placed in both of their names.  
 
2.3.4  All required insurance certificates shall name both Joint Venturers. 
 
2.3.5 Both Joint Venturers shall sign the Bid Form. 
 
2.3.6  Both Joint Venturers shall include their Federal E.I. Number with the Bid. 
 
2.3.7 In the event of a mandatory Pre-bid Meeting, each Joint Venturer shall have a representative 

in attendance. 
  
2.3.8 Due to exceptional circumstances and for good cause shown, one or more of these 

provisions may be waived at the discretion of the State. 
 
2.4  ASSIGNMENT OF ANTITRUST CLAIMS 
 
2.4.1 As consideration for the award and execution by the Owner of this contract, the Contractor 

hereby grants, conveys, sells, assigns and transfers to the State of Delaware all of its right, 
title and interests in and to all known or unknown causes of action it presently has or may 
now or hereafter acquire under the antitrust laws of the United States and the State of 
Delaware, relating to the particular goods or services purchased or acquired by the Owner 
pursuant to this contract. 

 
ARTICLE 3: BIDDING DOCUMENTS 
 
3.1  COPIES OF BID DOCUMENTS 
 
3.1.1 Bidders may obtain complete sets of the Bidding Documents from the 

Architectural/Engineering firm designated in the Advertisement or Invitation to Bid in the 
number and for the deposit sum, if any, stated therein. 
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3.1.2 Bidders shall use complete sets of Bidding Documents for preparation of Bids.  The issuing 
Agency nor the Architect assumes no responsibility for errors or misinterpretations resulting 
from the use of incomplete sets of Bidding Documents. 

 
3.1.3 Any errors, inconsistencies or omissions discovered shall be reported to the Architect 

immediately. 
 
3.1.4 The Agency and Architect may make copies of the Bidding Documents available on the 

above terms for the purpose of obtaining Bids on the Work.  No license or grant of use is 
conferred by issuance of copies of the Bidding Documents. 

 
3.2  INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS 
 
3.2.1 The Bidder shall carefully study and compare the Bidding Documents with each other, and 

with other work being bid concurrently or presently under construction to the extent that it 
relates to the Work for which the Bid is submitted, shall examine the site and local 
conditions, and shall report any errors, inconsistencies, or ambiguities discovered to the 
Architect. 

 
3.2.2 Bidders or Sub-bidders requiring clarification or interpretation of the Bidding Documents shall 

make a written request to the Architect at least seven days prior to the date for receipt of 
Bids.  Interpretations, corrections and changes to the Bidding Documents will be made by 
written Addendum.  Interpretations, corrections, or changes to the Bidding Documents made 
in any other manner shall not be binding. 

 
3.2.3 The apparent silence of the specifications as to any detail, or the apparent omission from it 

of detailed description concerning any point, shall be regarded as meaning that only the best 
commercial practice is to prevail and only material and workmanship of the first quality are to 
be used.  Proof of specification compliance will be the responsibility of the Bidder. 

 
3.2.4 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay 

for all permits, labor, materials, equipment, tools, construction equipment and machinery, 
water, heat, utilities, transportation, and other facilities and services necessary for the proper 
execution and completion of the Work. 

 
3.2.5 The Owner will bear the costs for all impact and user fees associated with the project. 
 
3.3  SUBSTITUTIONS  
 
3.3.1 The materials, products and equipment described in the Bidding Documents establish a 

standard of quality, required function, dimension, and appearance to be met by any 
proposed substitution.  The specification of a particular manufacturer or model number is not 
intended to be proprietary in any way.  Substitutions of products for those named will be 
considered, providing that the Vendor certifies that the function, quality, and performance 
characteristics of the material offered is equal or superior to that specified.  It shall be the 
Bidder's responsibility to assure that the proposed substitution will not affect the intent of the 
design, and to make any installation modifications required to accommodate the substitution. 

 
3.3.2 Requests for substitutions shall be made in writing to the Architect at least ten days prior to 

the date of the Bid Opening.  Such requests shall include a complete description of the 
proposed substitution, drawings, performance and test data, explanation of required 
installation modifications due the substitution, and any other information necessary for an 
evaluation.  The burden of proof of the merit of the proposed substitution is upon the 
proposer.  The Architect’s decision of approval or disapproval shall be final.  The Architect is 
to notify Owner prior to any approvals. 
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3.3.3 If the Architect approves a substitution prior to the receipt of Bids, such approval shall be set 

forth in an Addendum.  Approvals made in any other manner shall not be binding. 
 
3.3.4 The Architect shall have no obligation to consider any substitutions after the Contract award. 
 
3.4   ADDENDA 
 
3.4.1 Addenda will be mailed or delivered to all who are known by the Architect to have received a 

complete set of the Bidding Documents. 
 
3.4.2 Copies of Addenda will be made available for inspection wherever Bidding Documents are 

on file for that purpose. 
 
3.4.3 No Addenda will be issued later than 2 calendar days prior to the date for receipt of Bids 

except an Addendum withdrawing the request for Bids or one which extends the time or 
changes the location for the opening of bids. 

 
3.4.4 Each bidder shall ascertain prior to submitting his Bid that they have received all Addenda 

issued, and shall acknowledge their receipt in their Bid in the appropriate space.  Not 
acknowledging an issued Addenda could be grounds for determining a bid to be non-
responsive. 

 
ARTICLE 4: BIDDING PROCEDURES 
 
4.1  PREPARATION OF BIDS 
 
4.1.1 Submit the bids on the Bid Forms included with the Bidding Documents. 
 
4.1.2 Submit the original Bid Form for each bid.  Bid Forms may be removed from the project 

manual for this purpose. 
 
4.1.3  Execute all blanks on the Bid Form. 
 
4.1.4 Where so indicated by the makeup on the Bid Form, express sums in both words and 

figures, in case of discrepancy between the two, the written amount shall govern. 
 
  
 
4.1.5 BID ALL REQUESTED ALTERNATES AND UNIT PRICES, IF ANY.  If there is no change 

in the Base Bid for an Alternate, enter “No Change”.  The Contractor is responsible for 
verifying that they have received all addenda issued during the bidding period.  Work 
required by Addenda shall automatically become part of the Contract. 

 
4.1.6 Make no additional stipulations on the Bid Form and do not qualify the Bid in any other 

manner. 
4.1.7 Each copy of the Bid shall include the legal name of the Bidder and a statement whether the 

Bidder is a sole proprietor, a partnership, a corporation, or any legal entity, and each copy 
shall be signed by the person or persons legally authorized to bind the Bidder to a contract.  
A Bid by a corporation shall further give the state of incorporation and have the corporate 
seal affixed.  A Bid submitted by an agent shall have a current Power of Attorney attached, 
certifying agent's authority to bind the Bidder. 

 
4.1.8 Bidder shall complete the Non-Collusion Statement form included with the Bid Forms and 

include it with their Bid.  
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4.1.9 In the construction of all Public Works projects for the State of Delaware or any agency 
thereof, preference in employment of laborers, workers or mechanics shall be given to bona 
fide legal citizens of the State who have established citizenship by residence of at least 90 
days in the State. 

 
4.1.10 Each bidder shall include a signed Affidavit for the Bidder certifying compliance with OMB 

Regulation 4104 - “Regulations for the Drug Testing of Contractor and Subcontractor 
Employees Working on “Large Public Works Projects.”  “Large Public Works” is based upon 
the current threshold required for bidding Public Works as set by the Purchasing and 
Contracting Advisory Council. 

 
4.2  BID SECURITY 
 
4.2.1 All bids shall be accompanied by a deposit of either a good and sufficient bond to the 

agency for the benefit of the agency, with corporate surety authorized to do business in this 
State, the form of the bond and the surety to be approved by the agency, or a security of the 
bidder assigned to the agency, for a sum equal to at least 10% of the bid plus all add 
alternates, or in lieu of the bid bond a security deposit in the form of a certified check, bank 
treasurer’s check, cashier’s check, money order, or other prior approved secured deposit 
assigned to the State.  The bid bond need not be for a specific sum, but may be stated to be 
for a sum equal to 10% of the bid plus all add alternates to which it relates and not to exceed 
a certain stated sum, if said sum is equal to at least 10% of the bid.  The Bid Bond form used 
shall be the standard OMB form (attached).  The bid bond may be an electronic bond and 
need not be transmitted as a paper document. 

 
4.2.2 The Agency has the right to retain the bid security of Bidders to whom an award is being 

considered until either a formal contract has been executed and bonds have been furnished 
or the specified time has elapsed so the Bids may be withdrawn or all Bids have been 
rejected. 

 
4.2.3 In the event of any successful Bidder refusing or neglecting to execute a formal contract and 

bond within 20 days of the awarding of the contract, the bid bond or security deposited by 
the successful bidder shall be forfeited. 

 
4.3  SUBCONTRACTOR LIST 
 
4.3.1 In accordance with Title 29, Chapter 69, Section 6962(d)(10)b of the Delaware Code, 

each Bidder shall submit with their Bid a completed List of Sub-Contractors included with 
the Bid Form.  NAME ONLY ONE SUBCONTRACTOR FOR EACH TRADE. The bidder 
must list in each category the full name and address (City & State) of the sub-contractor 
that the Bidder will be using to perform the work and provide material for that 
subcontractor category.  Should the Bidder’s listed subcontractor intend to provide any of 
their subcontractor category of work through a third-tier contractor, the Bidder shall list 
that third-tier contractor’s full name and address (City & State).  If the Bidder intends to 
perform any category of work itself, it must list its full name and address.  For 
clarification, if the Bidder intends to perform the work themselves, the Bidder may not 
insert “not applicable”, “N/A”, “self” or anything other than its own full name and address 
(City & State).  To do so shall cause the bid to be rejected.  In addition, the failure to 
produce a completed subcontractor list with the bid submittal shall cause the bid to be 
rejected. If you have more than three (3) third-tier contractors to report in any 
subcontractor category, print out additional page(s) containing the appropriate category, 
complete the rest of your list of third-tier contractors for that category, notate the addition 
in parentheses as (CONTINUATION) next to the subcontractor category and an asterisk 
(*) next to any additional third-tier contractors, and submit it with your bid.  
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4.3.2 It is the responsibility of the Contractor to ensure that their Subcontractors are in compliance 
with the provisions of this law.  Also, if a Contractor elects to list themselves as a 
Subcontractor for any category, they must specifically name themselves on the Bid Form 
and be able to document their capability to act as Subcontractor in that category in 
accordance with this law. 

 
4.4  AFFIDAVIT OF CONTRACTOR QUALIFICATIONS 
 
4.4.1 In accordance with Title 29, Chapter 69, Section 6962(d)(10)b.3 of the Delaware Code, 

each Bidder shall submit with their Bid the Affidavit of Contractor Qualifications certifying 
that the Bidder will abide by the contractor’s qualifications outlined in the construction bid 
specifications for the duration of the contract term. After a contract has been awarded the 
successful bidder shall not substitute another subcontractor whose name was submitted 
on the Subcontractor Form except for the reasons in the statute and not without written 
consent from the awarding agency. Failure to utilize the subcontractors on the list will 
subject the successful bidder to penalties as outlined in the General Requirements 
Section 5.2 of the contract.    

 
4.5  AFFIDAVIT OF CRAFT TRAINING COMPLIANCE 
 
4.5.1 In accordance with Title 29, Chapter 69, Section 6962(c)(13) of the Delaware Code, 

contractors and subcontractors must provide craft training for journeyman and apprentice 
levels if all of the following apply: 

 
A. A project meets the prevailing wage requirement under Title 29, Chapter 69, 

Section 6960 of the Delaware Code. 
B. The contractor employs 10 or more total employees. 
C. The project is not a federal highway project 

 
Failure to provide required craft training on the project may subject the successful 
contractor and/or subcontractor(s) to penalties as outlined in Title 29, Chapter 69, Section 
6962(c)(13) of the Delaware Code. 

    
 Bidders shall submit the Affidavit of Craft Training Compliance prior to contract execution. 
  
4.6  EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS   
 
4.6.1  During the performance of this contract, the contractor agrees as follows: 
 

A. The Contractor will not discriminate against any employee or applicant for 
employment because of race, creed, sex, color, sexual orientation, gender identity 
or national origin.  The Contractor will take affirmative action to ensure the 
applicants are employed, and that employees are treated during employment, 
without regard to their race, creed, sex, color, sexual orientation, gender identity or 
national origin.  Such action shall include, but not be limited to, the following:  
Employment, upgrading, demotion or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship.  The Contractor agrees to post in 
conspicuous places available to employees and applicants for employment notices 
to be provided by the contracting agency setting forth this nondiscrimination clause. 

 
B. The Contractor will, in all solicitations or advertisements for employees placed by or 

on behalf of the Contractor, state that all qualified applicants will receive 
consideration for employment without regard to race, creed, sex, color, sexual 
orientation, gender identity or national origin."  
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4.7   PREVAILING WAGE REQUIREMENT 
  
4.7.1 Wage Provisions: For renovation and new construction projects whose costs exceed the 

thresholds contained in Delaware Code, Title 29, Section 6960, the minimum wage rates for 
various classes of laborers and mechanics shall be as determined by the Department of 
Labor, Division of Industrial Affairs of the State of Delaware. 

 
4.7.2 The employer shall pay all mechanics and labors employed directly upon the site of work, or 

engaged in custom fabrication work, as that term is defined in Article 1.23 herein and as also 
as defined in 29 Del. C § 6902 and described in 29 Del. C. § 6960(b), regardless of where 
the work is performed, unconditionally and not less often than once a week and without 
subsequent deduction or rebate on any account, the full amounts accrued at time of 
payment, computed at wage rates not less than those stated in the specifications, regardless 
of any contractual relationship which may be alleged to exist between the employer and 
such laborers and mechanics. 

 
4.7.3 As per 29 Del. C. § 6960(b), the scale of the wages to be paid must be posted by the 

employer in a prominent and easily accessible place at the site of the work.  There may be 
withheld from the employer so much of accrued payments as may be considered necessary 
by the Department of Labor to pay laborers and mechanics employed by the employer the 
difference between the rates of wages required by the contract to be paid laborers and 
mechanics on the work and rates of wages received by such laborers and mechanics to be 
remitted to the Department of Labor for distribution upon resolution of any claims. 

 
4.7.4 Every contract based upon these specifications shall contain a stipulation that sworn payroll 

information, as required by the Department of Labor, be furnished weekly.  The Department 
of Labor shall keep and maintain the sworn payroll information for a period of 6 months from 
the last day of the work week covered by the payroll. 

 
4.8  SUBMISSION OF BIDS 
 
4.8.1 Enclose the Bid, the Bid Security, and any other documents required to be submitted with 

the Bid.   
 
4.8.2 Deposit Bids at the designated location prior to the time and date for receipt of bids indicated 

in the Advertisement for Bids.  Bids received after the time and date for receipt of bids will be 
marked “LATE BID” and returned. 

 
4.8.3 Bidder assumes full responsibility for timely delivery at location designated for receipt of 

bids. 
 
4.8.4 Oral, telephonic, paper or telegraphic bids are invalid and will not receive consideration. 
 
4.8.5 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of 

Bids, provided that they are then fully in compliance with these Instructions to Bidders. 
 
4.8.6 Compliance with Federal Bureau of Investigation rules mandates training for Contractors, 

Subcontractors, their employees, and custodial workers with access to locations that have 
access to Criminal Justice Information Services (CJIS).  The contract awardee must have 
fingerprinting and background checks done for all Subcontractors and employees. 

 
4.9  MODIFICATION OR WITHDRAW OF BIDS 
 
4.9.1 Prior to the closing date for receipt of Bids, a Bidder may withdraw a Bid by personal request 

and by showing proper identification to the Architect.  A request for withdraw by letter or fax, 
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if the Architect is notified in writing prior to receipt of fax, is acceptable.  A fax directing a 
modification in the bid price will render the Bid informal, causing it to be ineligible for 
consideration of award.  Telephone directives for modification of the bid price shall not be 
permitted and will have no bearing on the submitted proposal in any manner. 

 
4.9.2 Bidders submitting Bids that are late shall be notified as soon as practicable and the bid shall 

be returned. 
 
4.9.3   A Bid may not be modified, withdrawn or canceled by the Bidder during a thirty (30) day 

period following the time and date designated for the receipt and opening of Bids, and 
Bidder so agrees in submitting their Bid.  Bids shall be binding for 30 days after the date of 
the Bid opening.   

 
ARTICLE 5: CONSIDERATION OF BIDS 
 
5.1  OPENING/REJECTION OF BIDS 
 
5.1.1 Unless otherwise stated, Bids received on time will be publicly opened and will be read 

aloud.  An abstract of the Bids will be made available to Bidders. 
 
5.1.2 The Agency shall have the right to reject any and all Bids.  A Bid not accompanied by a 

required Bid Security or by other data required by the Bidding Documents, or a Bid which is 
in any way incomplete or irregular is subject to rejection. 

 
5.1.3 If the Bids are rejected, it will be done within thirty (30) calendar days of the Bid opening.  
 
5.2  COMPARISON OF BIDS 
 
5.2.1 After the Bids have been opened and read, the bid prices will be compared and the result of 

such comparisons will be made available to the public.  Comparisons of the Bids may be 
based on the Base Bid plus desired Alternates.  The Agency shall have the right to accept 
Alternates in any order or combination.   

 
5.2.2 The Agency reserves the right to waive technicalities, to reject any or all Bids, or any portion 

thereof, to advertise for new Bids, to proceed to do the Work otherwise, or to abandon the 
Work, if in the judgment of the Agency or its agent(s), it is in the best interest of the State. 

 
5.2.3 An increase or decrease in the quantity for any item is not sufficient grounds for an increase 

or decrease in the Unit Price. 
 
5.2.4 The prices quoted are to be those for which the material will be furnished F.O.B. Job Site 

and include all charges that may be imposed during the period of the Contract. 
 
5.2.5 No qualifying letter or statements in or attached to the Bid, or separate discounts will be 

considered in determining the low Bid except as may be otherwise herein noted.  Cash or 
separate discounts should be computed and incorporated into Unit Bid Price(s). 

 
5.2.6 Bidder must account for the possibility of price increases due to the direct and indirect effect 

of tariffs or other international events, inflation, and supply chain interruptions.  Change 
Orders will be denied if they are based upon any of these events.  Bidder is expected to 
account for these possibilities and include them in the bid. 

 
5.3 DISQUALIFICATION OF BIDDERS 
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5.3.1 An agency shall determine that each Bidder on any Public Works Contract is responsible 
before awarding the Contract.  Factors to be considered in determining the responsibility 
of a Bidder include: 

 
A. The Bidder’s financial, physical, personnel or other resources including 

Subcontracts; 
 

B. The Bidder’s record of performance on past public or private construction 
projects, including, but not limited to, defaults and/or final adjudication or 
admission of violations of the Prevailing Wage Laws in Delaware or any other 
state; 

 
C. The Bidder’s written safety plan; 

 
D. Whether the Bidder is qualified legally to contract with the State; 

 
E. Whether the Bidder supplied all necessary information concerning its 

responsibility; and, 
 

F. Any other specific criteria for a particular procurement, which an agency may 
establish; provided however, that, the criteria be set forth in the Invitation to Bid 
and is otherwise in conformity with State and/or Federal law. 

 
G. Any Bidder who is debarred in another State and/or by the United States 

Government is also debarred in Delaware. 
 
5.3.2 If an agency determines that a Bidder is nonresponsive and/or nonresponsible, the 

determination shall be in writing and set forth the basis for the determination.  A copy of 
the determination shall be sent to the affected Bidder within five (5) working days of said 
determination. 

 
5.3.3 In addition, any one or more of the following causes may be considered as sufficient for the 

disqualification of a Bidder and the rejection of their Bid or Bids. 
 
5.3.3.1 More than one Bid for the same Contract from an individual, firm or corporation under the 

same or different names.  
  
5.3.3.2  Evidence of collusion among Bidders. 
 
5.3.3.3  Unsatisfactory performance record as evidenced by past experience. 
 
5.3.3.4 If the Unit Prices are obviously unbalanced either in excess or below reasonable cost 

analysis values. 
 
5.3.3.5 If there are any unauthorized additions, interlineation, conditional or alternate bids or 

irregularities of any kind which may tend to make the Bid incomplete, indefinite or 
ambiguous as to its meaning. 

 
5.3.3.6 If the Bid is not accompanied by the required Bid Security and other data required by the 

Bidding Documents. 
 
5.3.3.7  If any exceptions or qualifications of the Bid are noted on the Bid Form. 
 
5.4  ACCEPTANCE OF BID AND AWARD OF CONTRACT 
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5.4.1 A formal Contract shall be executed with the successful Bidder within twenty (20) calendar 
days after the award of the Contract. 

 
5.4.2 Per Section 6962(d)(13)a., Title 29, Delaware Code, “The contracting agency shall award 

any public works contract within thirty (30) days of the bid opening to the lowest 
responsive and responsible Bidder, unless the Agency elects to award on the basis of 
best value, in which case the election to award on the basis of best value shall be stated 
in the Invitation To Bid. Any public school district and its board shall award public works 
contracts in accordance with this section’s requirements except it shall award the contract 
within 60 days of the bid opening.” 

 
5.4.3 Each Bid on any Public Works Contract must be deemed responsive by the Agency to be 

considered for award.  A responsive Bid shall conform in all material respects to the 
requirements and criteria set forth in the Contract Documents and specifications. 

 
5.4.4 The Agency shall have the right to accept Alternates in any order or combination, and to 

determine the low Bidder on the basis of the sum of the Base Bid, plus accepted Alternates. 
 
5.4.5 The successful Bidder shall execute a formal contract, submit the required Insurance 

Certificate, and furnish good and sufficient bonds, unless specifically waived in the General 
Requirements, in accordance with the General Requirement, within twenty (20) days of 
official notice of contract award.  The successful Bidder shall provide, at least two business 
days prior to contract execution, copies of the Employee Drug Testing Program for the 
Bidder and all listed Subcontractors.  Bonds shall be for the benefit of the Agency with surety 
in the amount of 100% of the total contract award.  Said Bonds shall be conditioned upon 
the faithful performance of the contract.  Bonds shall remain in affect for period of two (2) 
years after the date of the Certificate of Final Payment. 

 
5.4.6 If the successful Bidder fails to execute the required Contract, Bond and all required 

information, as aforesaid, within twenty (20) calendar days after the date of official Notice of 
the Award of the Contract, their Bid guaranty shall immediately be taken and become the 
property of the State for the benefit of the Agency as liquidated damages, and not as a 
forfeiture or as a penalty.  Award will then be made to the next lowest qualified Bidder of the 
Work or readvertised, as the Agency may decide. 

 
5.4.7 Each bidder shall supply with its bid its taxpayer identification number (i.e., federal employer 

identification number or social security number) and should the vendor be awarded a 
contract, such vendor shall provide to the agency the taxpayer identification license numbers 
of such subcontractors.  Such numbers shall be provided on the later of the date on which 
such subcontractor is required to be identified or the time the contract is executed.  
The successful Bidder shall provide to the agency to which it is contracting, within 30 days of 
entering into such public works contract, copies of all Delaware Business licenses of 
subcontractors and/or independent contractors that will perform work for such public works 
contract.  However, if a subcontractor or independent contractor is hired or contracted more 
than 20 days after the Bidder entered the public works contract the Delaware Business 
license of such subcontractor or independent contractor shall be provided to the agency 
within 10 days of being contracted or hired. 

 
5.4.8 The Bid Security shall be returned to the successful Bidder upon the execution of the formal 

contract.  The Bid Securities of unsuccessful bidders shall be returned within thirty (30) 
calendar days after the opening of the Bids. 

 
ARTICLE 6:  POST-BID INFORMATION 
 
6.1 CONTRACTOR’S QUALIFICATION STATEMENT 
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6.1.1 Bidders to whom an award of a Contract is under consideration shall, if requested by the 
Agency, submit a properly executed AIA Document A305, Contractor’s Qualification 
Statement, unless such a statement has been previously required and submitted. 

 
6.2 Bidders to whom an award of a Contract has been made must produce their Delaware 

Business License before the Contract can be executed.  
 
ARTICLE 7:  PERFORMANCE BOND AND PAYMENT BOND 
 
7.1 BOND REQUIREMENTS 
 
7.1.1 The cost of furnishing the required Bonds, that are stipulated in the Bidding Documents, 

shall be included in the Bid. 
 
7.1.2 If the Bidder is required by the Agency to secure a bond from other than the Bidder’s usual 

sources, changes in cost will be adjusted as provide in the Contract Documents. 
 
7.1.3 The Performance and Payment Bond forms used shall be the standard OMB forms 

(attached). 
 
7.2 TIME OF DELIVERY AND FORM OF BONDS 
 
7.2.1 The bonds shall be dated on or after the date of the Contract. 
 
7.2.2 The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of 

the surety to affix a certified and current copy of the power of attorney. 
 

7.2.3 The Performance Bond and/or the Payment Bond may be electronic bonds and need not be 
transmitted as paper documents.  

 
ARTICLE 8:  FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR 
 
8.1 Unless otherwise required in the Bidding Documents, the Agreement for the Work will be 

written on AIA Document A101, Standard Form of Agreement Between Owner and 
Contractor Where the Basis of Payment is a Stipulated Sum. 

 
 
 END OF SECTION 
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SECTION 00 26 00 
PROCUREMENT SUBSTITUTION PROCEDURES 

1.1 DEFINITIONS 

A. Procurement Substitution Requests: Requests for changes in products, materials, equipment, 
and methods of construction from those indicated in the Procurement and Contracting 
Documents, submitted prior to receipt of bids. 

B. Substitution Requests: Requests for changes in products, materials, equipment, and methods of 
construction from those indicated in the Contract Documents, submitted following Contract 
award. See Section 01 25 00 "Substitution Procedures" for conditions under which Substitution 
requests will be considered following Contract award. 

1.2 QUALITY ASSURANCE 

A. Compatibility of Substitutions: Investigate and document compatibility of proposed substitution 
with related products and materials. Engage a qualified testing agency to perform compatibility 
tests recommended by manufacturers. 

1.3 PROCUREMENT SUBSTITUTIONS 

A. Procurement Substitutions, General: By submitting a bid, the Bidder represents that its bid is 
based on materials and equipment described in the Procurement and Contracting Documents, 
including Addenda. Bidders are encouraged to request approval of qualifying substitute 
materials and equipment when the Specifications Sections list materials and equipment by 
product or manufacturer name. 

B. Procurement Substitution Requests will be received and considered by Owner when the 
following conditions are satisfied, as determined by Architect; otherwise requests will be 
returned without action: 

1. Extensive revisions to the Contract Documents are not required. 
2. Proposed changes are in keeping with the general intent of the Contract Documents, 

including the level of quality of the Work represented by the requirements therein. 
3. The request is fully documented and properly submitted. 

1.4 SUBMITTALS 

A. Procurement Substitution Request: Submit to Architect. Procurement Substitution Request must 
be made in writing by prime contract Bidder only in compliance with the following 
requirements: 

1. Requests for substitution of materials and equipment will be considered if received no 
later than 10 days prior to date of bid opening. 
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2. Submittal Format: Submit one copy of each written Procurement Substitution Request, 
using form bound in Project Manual. 

3. Submittal Format: Submit Procurement Substitution Request, using format provided to 
Architect. 

a. Identify the product or the fabrication or installation method to be replaced in each 
request. Include related Specifications Sections and drawing numbers. 

b. Provide complete documentation on both the product specified and the proposed 
substitute, including the following information as appropriate: 

1) Point-by-point comparison of specified and proposed substitute product 
data, fabrication drawings, and installation procedures. 

2) Copies of current, independent third-party test data of salient product or 
system characteristics. 

3) Samples where applicable or when requested by Architect. 
4) Detailed comparison of significant qualities of the proposed substitute with 

those of the Work specified. Significant qualities may include attributes 
such as performance, weight, size, durability, visual effect, sustainable 
design characteristics, warranties, and specific features and requirements 
indicated. Indicate deviations, if any, from the Work specified. 

5) Material test reports from a qualified testing agency indicating and 
interpreting test results for compliance with requirements indicated. 

6) Coordination information, including a list of changes or modifications 
needed to other parts of the Work and to construction performed by Owner 
and separate contractors, which will become necessary to accommodate the 
proposed substitute. 

c. Provide certification by manufacturer that the substitute proposed is equal to or 
superior to that required by the Procurement and Contracting Documents, and that 
its in-place performance will be equal to or superior to the product or equipment 
specified in the application indicated. 

d. Bidder, in submitting the Procurement Substitution Request, waives the right to 
additional payment or an extension of Contract Time because of the failure of the 
substitute to perform as represented in the Procurement Substitution Request. 

B. Architect's Action: 

1. Architect may request additional information or documentation necessary for evaluation 
of the Procurement Substitution Request. Architect will notify all bidders of acceptance 
of the proposed substitute by means of an Addendum to the Procurement and Contracting 
Documents. 

C. Architect's approval of a substitute during bidding does not relieve Contractor of the 
responsibility to submit required shop drawings and to comply with all other requirements of 
the Contract Documents. 

END OF SECTION CANNOT BE U
SED FOR BID
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FAYDA ENGINEERING & ENERGY SOLUTIONS PROCUREMENT SUBSTITUTION PROCEDURES 
FE&ES Comm.: 24-1637 00 26 00-3 

SUBSTITUTION 
REQUEST 

(During the Bidding Period)  
 

 
Project: DHCI Fire Alarm System Replacement 
 

Delaware Hospital f/t Chronically Ill 
 
To:  Fayda Engineering & Energy Solutions, LLC 
 

801 W. Newport Pike, Wilmington DE 19804 
 
Re: Substitution Request 

 
Substitution Request Number:  
 
From:   
 
Date:   
 
A/E Project Number: 24-1637 
 
Contract For: MC3514000083 
 

  
 

Specification Title:  
    
 
Section:                      Page:   
  

Description :   
 
Article/Paragraph:   

  
 

Proposed Substitution:  
Manufacturer:   Address: Phone:  
Trade Name:   Model No.:  
 
Attached data includes product description, specifications, drawings, photographs, and performance and test data adequate for evaluation of 
the request; applicable portions of the data are clearly identified. 
 
Attached data also includes a description of changes to the Contract Documents that the proposed substitution will require for its proper 
installation. 
  
 

The Undersigned certifies: 
• Proposed substitution has been fully investigated and determined to be equal or superior in all respects to specified product. 
• Same warranty will be furnished for proposed substitution as for specified product. 
• Same maintenance service and source of replacement parts, as applicable, is available. 
• Proposed substitution will have no adverse effect on other trades and will not affect or delay progress schedule. 
• Proposed substitution does not affect dimensions and functional clearances. 
• Payment will be made for changes to building design, including A/E design, detailing, and construction costs caused by the substitution. 
  
 

Submitted by:  

Signed by:  

Firm:  

Address:  

 

Telephone:  
  
 

A/E’s REVIEW AND ACTION 
 
☐ Substitution approved - Make submittals in accordance with Specification Section 01 33 00 Submittal Procedures. 
☐ Substitution approved as noted - Make submittals in accordance with Specification Section 01 33 00 Submittal Procedures. 
☐ Substitution rejected - Use specified materials. 
☐ Substitution Request received too late - Use specified materials. 
 
Signed by:  Date:  
 
Supporting Data Attached:  ☐ Drawings          ☐ Product Data          ☐ Samples          ☐ Tests          ☐ Reports               ☐  
 
  

CANNOT BE U
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DHCI FIRE ALARM SYSTEM REPLACEMENT DHSS-DELAWARE HOSPITAL F/T CHRONICALLY ILL 
OMB/DFM PROJECT #: MC3514000083 
 

 
PROCUREMENT SUBSTITUTION PROCEDURES FAYDA ENGINEERING & ENERGY SOLUTIONS 
00 26 00-4 FE&ES Comm.: 24-1637 

 
 
 
 
 
 
 
 
 

THIS PAGE INTENTIONALLY LEFT BLANK 
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DHSS-DELAWARE HOSPITAL F/T CHRONICALLY ILL                                                             DHCI FIRE ALARM SYSTEM REPLACEMENT 
                                                                                                                                                              OMB/DFM PROJECT #: MC3514000083                                                                          

 
BID FORM 

FIRE ALARM SYSTEM REPLACEMENT  
DELAWARE HOSPITAL F/T CHRONICALLY ILL 

OMB/DFM PROJECT: MC3514000083 
 

FAYDA ENGINEERING & ENERGY SOLUTIONS BID FORM 
FE&ES Comm.: 24-1637 00 41 13-1 

 
 
For Bids Due: Thursday, December 3, 2026 at 1:00 PM    To: Mr. Michael Bailey, Construction Project Manager 
         OMB/Division of Facilities Management 

 Haslet Armory Building  
 122 Martin Luther King Drive 
 Dover, DE 19901 

 
 
Name of Bidder:               
 
Delaware Business License No.:       Taxpayer ID No.:        
 

(Other License Nos.):                

 
Phone No.:  (            )                              -                                          Fax No.:  (             )               -     
 
 
The undersigned, representing that he has read and understands the Bidding Documents and that this bid is made in accordance therewith, 
that he has visited the site and has familiarized himself with the local conditions under which the Work is to be performed, and that his 
bid is based upon the materials, systems and equipment described in the Bidding Documents without exception, hereby proposes and 
agrees to provide all labor, materials, plant, equipment, supplies, transport and other facilities required to execute the work described by 
the aforesaid documents for the lump sum itemized  below: 
 
BASE BID: PROVIDE ALL WORK SHOWN ON THE CONTRACT DOCUMENTS. 
  
Amount:                               ($                    ) 
 

ALTERNATES 
Alternate #1: Locate new Fire Alarm System Head End at the New Hospital in lieu of the Candee 500 Wing Nurses Station. 
 
ADD/DEDUCT Amount:                 ($                    ) 
 
ALLOWANCES: 
 

ALLOWANCE #1: We have included an allowance amount equal to $50,000 in the Base Bid for miscellaneous costs not identified on 
the bid documents. I/We have reviewed and familiarized ourselves with the requirements contained in Specification Section 01 21 00 
Allowances. 
 

Acknowledged by: __________________________________________________ 
 

 
UNIT PRICES:  
 

 

There are no Unit Prices. 
 
I/We acknowledge Addendums numbered    and the price(s) submitted include any cost/schedule impact they may have. 
 

CANNOT BE U
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DHCI FIRE ALARM SYSTEM REPLACEMENT DHSS-DELAWARE HOSPITAL F/T CHRONICALLY ILL 
OMB/DFM PROJECT #: MC3514000083 
  

BID FORM 
FIRE ALARM SYSTEM REPLACEMENT  

DELAWARE HOSPITAL F/T CHRONICALLY ILL 
OMB/DFM PROJECT: MC3514000083 

 

BID FORM FAYDA ENGINEERING & ENERGY SOLUTIONS 
00 41 13-2 FE&ES Comm.: 24-1637 

This bid shall remain valid and cannot be withdrawn for thirty (30) days from the date of opening of bids (60 days for School Districts 
and Department of Education), and the undersigned shall abide by the Bid Security forfeiture provisions.  Bid Security is attached to 
this Bid. 
 
The Owner shall have the right to reject any or all bids, and to waive any informality or irregularity in any bid received. 
 
This bid is based upon work being accomplished by the Sub-Contractors named on the list attached to this bid. 
 
Should I/We be awarded this contract, I/We pledge to achieve substantial completion of all the work within   calendar days of 
the Notice to Proceed. 
 
The undersigned represents and warrants that he has complied and shall comply with all requirements of local, state, and national laws; 
that no legal requirement has been or shall be violated in making or accepting this bid, in awarding the contract to him or in the 
prosecution of the work required; that the bid is legal and firm; that he has not, directly or indirectly, entered into any agreement, 
participated in any collusion, or otherwise taken action in restraint of free competitive bidding. 
 
Upon receipt of written notice of the acceptance of this Bid, the Bidder shall, within twenty (20) calendar days, execute the agreement 
in the required form and deliver the Contract Bonds, and Insurance Certificates, required by the Contract Documents. 
 
I am / We are an Individual / a Partnership / a Corporation 
 
By           Trading as         
           (Individual’s / General Partner’s / Corporate Name) 
               
           (State of Corporation) 
 
Business Address:        
          
          
          
 
  
Witness:         By:         
                 (Authorized Signature) 
 (SEAL)                         
                 (Title) 
                   Date:          
 
 
ATTACHMENTS 
 Sub-Contractor List 
 Non-Collusion Statement 
 Affidavit of Employee Drug Testing Program 
 Affidavit of Contractor Qualifications 
 Bid Security 
 (Others as Required by Project Manuals) CANNOT BE U

SED FOR BID
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DHSS-DELAWARE HOSPITAL F/T CHRONICALLY ILL                                                                                                                                        DHCI FIRE ALARM SYSTEM REPLACEMENT 
                OMB/DFM PROJECT #: MC3514000083 

BID FORM 
FIRE ALARM SYSTEM REPLACEMENT  

DELAWARE HOSPITAL F/T CHRONICALLY ILL 
OMB/DFM PROJECT: MC3514000083 

 

FAYDA ENGINEERING & ENERGY SOLUTIONS BID FORM 
FE&ES Comm.: 24-1637 00 41 13-3 

SUBCONTRACTOR LIST 
 
In accordance with Title 29, Chapter 69, Section 6962(d)(10)b of the Delaware Code, the following subcontractor listing must accompany any bid submittal.  The bidder must list 
in each category the full name and address (City & State) of the sub-contractor that the bidder will be using to perform the work and provide material for that subcontractor 
category.  Should the bidder’s listed subcontractor intend to provide any of their subcontractor category of work through a third-tier contractor, the bidder shall list that third-tier 
contractor’s full name and address (City & State).  If the bidder intends to perform any category of work itself, it must list its full name and address.  For clarification, if the 
bidder intends to perform the work themselves, the bidder may not insert “not applicable”, “N/A”, “self” or anything other than its own full name and address (City & State).  To 
do so shall cause the bid to be rejected.  In addition, the failure to produce a completed subcontractor list with the bid submittal shall cause the bid to be rejected. If you have more 
than three (3) third-tier contractors to report in any subcontractor category, print out additional page(s) containing the appropriate category, complete the rest of your list of third-
tier contractors for that category, notate the addition in parentheses as (CONTINUATION) next to the subcontractor category and an asterisk (*) next to any additional third-tier 
contractors, and submit it with your bid. 
 
Subcontractor Category  Subcontractor         Address (City & State)    Subcontractors tax-payer ID # 
               or Delaware Business license # 
 
1.                         
 
 A.                        
  
 B.                        
 
 C.                        
 
 
2.                         
  

A.                        
  
 B.                        
 
 C.                        
 
 
 

CANNOT BE U
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DHCI FIRE ALARM SYSTEM REPLACEMENT   DHSS-DELAWARE HOSPITAL F/T CHRONICALLY ILL 
OMB/DFM PROJECT #: MC3514000083  

BID FORM 
FIRE ALARM SYSTEM REPLACEMENT  

DELAWARE HOSPITAL F/T CHRONICALLY ILL 
OMB/DFM PROJECT: MC3514000083 

 

BID FORM FAYDA ENGINEERING & ENERGY SOLUTIONS 
00 41 13-4 FE&ES Comm.: 24-1637 

3.                         
 
 A.                        
  
 B.                        
 
 C.                        
 
 
4.                         
  

A.                        
  
 B.                        
 
 C.                        

 
 
 

5.                         
 
 A.                        
  
 B.                        
 
 C.                        
 
 
6.                         
  

A.                        
  
 B.                        
 
 C.                        

CANNOT BE U
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DHSS-DELAWARE HOSPITAL F/T CHRONICALLY ILL                                                             DHCI FIRE ALARM SYSTEM REPLACEMENT 
                                                                                                                                                              OMB/DFM PROJECT #: MC3514000083 

 
BID FORM 

FIRE ALARM SYSTEM REPLACEMENT  
DELAWARE HOSPITAL F/T CHRONICALLY ILL 

OMB/DFM PROJECT: MC3514000083 
 

FAYDA ENGINEERING & ENERGY SOLUTIONS BID FORM 
FE&ES Comm.: 24-1637 00 41 13-5 

NON-COLLUSION STATEMENT 
 

 
This is to certify that the undersigned bidder has neither directly nor indirectly, entered into any agreement, participated in any collusion 
or otherwise taken any action in restraint of free competitive bidding in connection with thi proposal submitted this date (to the Office 
of Management and Budget, Division of Facilities Management). 
 
All the terms and conditions of (OMB/DFM PROJECT: MC3514000083) have been thoroughly examined and are understood. 
 
NAME OF BIDDER:             
 
AUTHORIZED REPRESENTATIVE 
(TYPED):              
 
AUTHORIZED REPRESENTATIVE 
(SIGNATURE):              
 
 
TITLE:               
 
ADDRESS OF BIDDER:             
 
               
 
               
 
E-MAIL:    ______________________________________________________________  
 
PHONE NUMBER:             
 
 
 
 
Sworn to and Subscribed before me this       day of       20 . 
 
My Commission expires       .   NOTARY PUBLIC       . 
 
 
 
 
 
 
 

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED. 
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DHCI FIRE ALARM SYSTEM REPLACEMENT DHSS-DELAWARE HOSPITAL F/T CHRONICALLY ILL 
OMB/DFM PROJECT #: MC3514000083 
  

BID FORM 
FIRE ALARM SYSTEM REPLACEMENT  

DELAWARE HOSPITAL F/T CHRONICALLY ILL 
OMB/DFM PROJECT: MC3514000083 

 

BID FORM FAYDA ENGINEERING & ENERGY SOLUTIONS 
00 41 13-6 FE&ES Comm.: 24-1637 

 
               

AFFIDAVIT 
OF 

EMPLOYEE DRUG TESTING PROGRAM 
 
4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large Public Works Projects requires 
that Contractors and Subcontractors implement a program of mandatory drug testing for Employees who work on Large Public Works 
Contracts funded all or in part with public funds. 
 
 
 
We hereby certify that we have in place or will implement during the entire term of the contract a Mandatory Drug Testing Program 
for our employees on the jobsite, including subcontractors, that complies with this regulation: 
 
 
Contractor/Subcontractor Name:           
 
Contractor/Subcontractor Address:          
 
              
 
              
 
Authorized Representative (typed or printed):         
 
Authorized Representative (signature):          
 
Title:              
 
 
 
 
Sworn to and Subscribed before me this    day of       20 . 
 
My Commission expires      .   NOTARY PUBLIC       . 
 
 
 

 
 
 
 
 
 
 

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.  
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DHSS-DELAWARE HOSPITAL F/T CHRONICALLY ILL                                                             DHCI FIRE ALARM SYSTEM REPLACEMENT 
                                                                                                                                                              OMB/DFM PROJECT #: MC3514000083 

 
BID FORM 

FIRE ALARM SYSTEM REPLACEMENT  
DELAWARE HOSPITAL F/T CHRONICALLY ILL 

OMB/DFM PROJECT: MC3514000083 
 

FAYDA ENGINEERING & ENERGY SOLUTIONS BID FORM 
FE&ES Comm.: 24-1637 00 41 13-7 

 
 
 
 

AFFIDAVIT 
OF 

CONTRACTOR QUALIFICATIONS 
 
 
We hereby certify that we will abide by the contractor’s qualifications outlined in the construction bid specifications for the duration 
of the contract term. 
 
In accordance with Title 29, Chapter 69, Section 6962(d)(10)b.3 of the Delaware Code, after a contract has been awarded the 
successful bidder shall not substitute another subcontractor whose name was submitted on the Subcontractor Form except for the 
reasons in the statute and not without written consent from the awarding agency. Failure to utilize the subcontractors on the list will 
subject the successful bidder to penalties as outlined in the General Requirements Section 5.2 of the contract.    
 
 
 
Contractor Name:                    
 
Contractor Address:            
 
              
 
              
 
Authorized Representative (typed or printed):         
 
Authorized Representative (signature):          
 
Title:              
 
 
 
 
Sworn to and Subscribed before me this    day of      20 . 
 
My Commission expires      .   NOTARY PUBLIC       . 
 
 
 
 
 
 
 
 

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED. 
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DHCI FIRE ALARM SYSTEM REPLACEMENT DHSS-DELAWARE HOSPITAL F/T CHRONICALLY ILL 
OMB/DFM PROJECT #: MC3514000083 
  

BID FORM 
FIRE ALARM SYSTEM REPLACEMENT  

DELAWARE HOSPITAL F/T CHRONICALLY ILL 
OMB/DFM PROJECT: MC3514000083 

 

BID FORM FAYDA ENGINEERING & ENERGY SOLUTIONS 
00 41 13-8 FE&ES Comm.: 24-1637 

 
 
 

 
 
 
 
 
 
 
 
 

THIS PAGE INTENTIONALLY LEFT BLANK 
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DHSS-DELAWARE HOSPITAL F/T CHRONICALLY ILL DHCI FIRE ALARM SYSTEM REPLACEMENT 
 OMB/DFM PROJECT #: MC3514000083 

FAYDA ENGINEERING & ENERGY SOLUTIONS BID BOND 
FE&ES Comm.: 24-1637 00 43 13-1 

STATE OF DELAWARE 
OFFICE OF MANAGEMENT AND BUDGET 

 

BID BOND 
 

TO ACCOMPANY PROPOSAL 
(Not necessary if security is used) 

 
KNOW ALL MEN BY THESE PRESENTS That:        

     of       in the County of   
   and State of       as Principal, and    
     of      in the County of     
and State of     as Surety, legally authorized to do business in the State of Delaware 
(“State”), are held and firmly unto the State in the sum of ten percent (10%) of the total amount of the 
base bid plus ten percent (10%) of the total amount of all additive alternates not to exceed   
          Dollars ($                   ) of 
amount of bid on Contract No. MC3514000083, to be paid to the State for the use and benefit of 
OMB/Division of Facilities Management (insert State agency name) for which payment well and truly to 
be made, we do bind ourselves, our and each of our heirs, executors, administrators, and successors, 
jointly and severally for and in the whole firmly by these presents. 
 

 NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bonded 
Principal who has submitted to the OMB/Division of Facilities Management a certain proposal to enter 
into this contract for the furnishing of certain material and/or services within the State, shall be awarded 
this Contract, and if said Principal shall well and truly enter into and execute this Contract as may be 
required by the terms of this Contract and approved by the Office of Management & Budget, Division of 
Facilities Management this Contract to be entered into within twenty days after the date of official notice 
of the award thereof in accordance with the terms of said proposal, then this obligation shall be void or 
else to be and remain in full force and virtue.  
 

Sealed with    seal and dated this   day of     in the year of our Lord 
two thousand and      (20 ). 
 
SEALED, AND DELIVERED IN THE 
   Presence of 
              

       Name of Bidder (Organization) 
 
 
 Corporate  By:         

      Seal             Authorized Signature 
 
Attest               
                 Title 
 
              
         Name of Surety 
 
Witness:    By:         
 
              
                 Title 

CANNOT BE U
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DHCI FIRE ALARM SYSTEM REPLACEMENT DHSS-DELAWARE HOSPITAL F/T CHRONICALLY ILL 
OMB/DFM PROJECT #: MC3514000083 
 

BID BOND FAYDA ENGINEERING & ENERGY SOLUTIONS 
00 43 13-2 FE&ES Comm.: 24-1637 

 
 
 
 
 
 
 
 
 
 

THIS PAGE INTENTIONALLY LEFT BLANK 
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DHSS-DELAWARE HOSPITAL F/T CHRONICALLY ILL DHCI FIRE ALARM SYSTEM REPLACEMENT 
 OMB/DFM PROJECT #: MC3514000083 
 

 
FAYDA ENGINEERING & ENERGY SOLUTIONS STANDARD FORM OF AGREEMENT 
FE&ES Comm.: 24-1637 00 52 13-1 

 
 
 
 
 

STANDARD FORM OF AGREEMENT 
BETWEEN OWNER AND CONTRACTOR A101-2017 

 
 
 
The contract to be utilized on this project shall be the “Standard Form of Agreement Between Owner and 
Contractor” AIA Document A101-2017, including AIA Document A101 – 2017 Exhibit A, as well as 
Supplements to A101-2017 and Exhibit A and the State of Delaware’s General Requirements.  
 

CANNOT BE U
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DHCI FIRE ALARM SYSTEM REPLACEMENT DHSS-DELAWARE HOSPITAL F/T CHRONICALLY ILL 
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STANDARD FORM OF AGREEMENT FAYDA ENGINEERING & ENERGY SOLUTIONS 
00 52 13-2 FE&ES Comm.: 24-1637 
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DHSS-DELAWARE HOSPITAL F/T CHRONICALLY ILL DHCI FIRE ALARM SYSTEM REPLACEMENT 
 OMB/DFM PROJECT #: MC3514000083 
 

 
FAYDA ENGINEERING & ENERGY SOLUTIONS    SUPPLEMENT TO AGREEMENT-OWNER AND CONTRACTOR 
FE&ES Comm.: 24-1637  00 54 13-1 

SECTION 00 54 13 
 
SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-2017 
 

 
The following supplements modify the “Standard Form of Agreement Between Owner and Contractor,” AIA Document A101-2017.  Where 
a portion of the Standard Form of Agreement is modified or deleted by the following, the unaltered portions of the Standard Form of 
Agreement shall remain in effect. 
 

 
ARTICLE 3:  DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
 
3.1  Delete paragraph 3.1 in its entirety and replace with the following: 
 

“The date of Commencement of the Work shall be a date set forth in a notice to proceed 
issued by the Owner.” 

 
ARTICLE 5:  PAYMENTS 
 
5.1  PROGRESS PAYMENTS 
 
5.1.3  Delete paragraph 5.1.3 in its entirety and replace with the following: 
 

“Provided that a valid Application for Payment is received by the Architect that meets all 
requirements of the Contract, payment shall be made by the Owner not later than 30 days 
after the Owner receives the valid Application for Payment.” 

 
5.3  Insert the interest rate of “1% per month not to exceed 12% per annum.” 
 
 
ARTICLE 6:  DISPUTE RESOLUTION 
 
6.2  BINDING DISPUTE RESOLUTION 
 

 Check the box “Other” – and add the following sentence: 
 

"Any remedies available in law or in equity." 
 
ARTICLE 7:  TERMINATION or SUSPENSION 
 
7.1.1.1  Delete paragraph 7.1.1.1 in its entirety. 

 
 

ARTICLE 8:  MISCELLANEOUS PROVISIONS 
 
8.4  Delete paragraph 8.4 in its entirety and replace with the following: 
 

“The Contractor’s representative shall not be changed without ten days written notice to the 
Owner.” 

 
 
 

END OF SECTION 
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SUPPLEMENT TO AGREEMENT-OWNER AND CONTRACTOR FAYDA ENGINEERING & ENERGY SOLUTIONS  
00 54 13-2  FE&ES Comm.: 24-1637 
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DHSS-DELAWARE HOSPITAL F/T CHRONICALLY ILL DHCI FIRE ALARM SYSTEM REPLACEMENT 
 OMB/DFM PROJECT #: MC3514000083 
 

 
FAYDA ENGINEERING & ENERGY SOLUTIONS          SUPPLEMENT TO A101-2017 – EXHIBIT A INS. & BONDS 
FE&ES Comm.: 24-1637  00 54 14-1 

SECTION 00 54 14 
 

SUPPLEMENT TO A101-2017 – EXHIBIT A - INSURANCE & BONDS 
 

 
The following supplements modify the “Standard Form of Agreement Between Owner and Contractor,” AIA Document A101-2017 Exhibit 
A Insurance and Bonds.  Where a portion of the Standard Form of Agreement is modified or deleted by the following, the unaltered portions 
of the Standard Form of Agreement shall remain in effect. 
 

 
ARTICLE A.2 OWNER’S INSURANCE 
 
A.2.1 General    
 
 Delete paragraph A.2.1 in its entirety.  
 
A.2.2 Liability Insurance 
  
 Delete paragraph A.2.2 in its entirety, except in the case of school projects this paragraph shall 

remain. 
   
A.2.3 Required Property Insurance 
 
 Delete paragraph A.2.3 in its entirety. 
 
A.2.4 Optional Extended Property Insurance 
 
 Delete paragraph A.2.4 in its entirety. 
 
A.2.5 Other Optional Insurance 
 
 Delete paragraph A.2.5 in its entirety. 
 
ARTICLE A.3 CONTRACTORS INSURANCE AND BONDS 
 
A.3.1.1 Strike the last sentence of the paragraph.  
 
A.3.1.3 Additional Insured Obligations 
 
 In the first sentence after “coverage to include (1)” delete “(1) the Owner,”. 
 
 Strike the remainder of the first sentence beginning at the semicolon “; and (2) the Owner” through 

the end of the sentence. 
 
 Delete the second sentence in its entirety. 
 
A.3.2.2.1 Insert “$1,000,000.00” in the blank for each occurrence. 
 Insert “$3,000,000.00” in the blank for general aggregate. 
 Insert “$3,000,000.00” in the blank for aggregate for products-completed operations hazard. 
 
A.3.2.3 Insert “$1,000,000.00” in the blank for per accident.  
 
A.3.2.6 Insert “$500,000.00” in the blank for each accident. 
 Insert “$500,000.00” in the blank for each employee. 
 Insert “$500,000.00” in the blank for policy limit. 
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DHCI FIRE ALARM SYSTEM REPLACEMENT DHSS-DELAWARE HOSPITAL F/T CHRONICALLY ILL 
OMB/DFM PROJECT #: MC3514000083 
 

 
SUPPLEMENT TO A101-2017 – EXHIBIT A  INS. & BONDS FAYDA ENGINEERING & ENERGY SOLUTIONS  
00 54 14-2  FE&ES Comm.: 24-1637 

 
A.3.2.8 Insert “$1,000,000.00” in the blank for per claim. 
 Insert “$3,000,000.00” in the blank for in the aggregate. 
 
A.3.2.9 Insert “$1,000,000.00” in the blank for per claim. 
 Insert “$3,000,000.00” in the blank for in the aggregate. 
 
A.3.2.10 Insert “$2,000,000.00” in the blank for per claim. 
 Insert “$4,000,000.00” in the blank for in the aggregate. 
 
A.3.2.11 Strike in its entirety. 
 
A.3.2.12 Strike in its entirety. 
 
 
A.3.3.2.1 Delete paragraph 3.3.2.1 in its entirety  
 
A.3.3.2.2 Strike in its entirety. 
 
A.3.3.2.3 Insert “$1,000,000.00” in the blanks for per claim. 
 Insert “$3,000,000.00” in the blanks for in the aggregate. 
 
A.3.4 Insert the actual contract price in both the Payment Bond and the Performance Bond Penal Sum 

blanks. It must be 100% of the contract price.   
 
 Strike the last sentence in this section and replace with “Payment and Performance Bonds shall be 

in the standard form issued by the Delaware Office of Management and Budget.” 
 
 
 

END OF SECTION 
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DHSS-DELAWARE HOSPITAL F/T CHRONICALLY ILL DHCI FIRE ALARM SYSTEM REPLACEMENT 
 OMB/DFM PROJECT #: MC3514000083 
 
 

 
FAYDA ENGINEERING & ENERGY SOLUTIONS PERFORMANCE BOND 
FE&ES Comm.: 24-1637 00 61 13.13-1 

STATE OF DELAWARE 
OFFICE OF MANAGEMENT AND BUDGET 

 
PERFORMANCE BOND 

 
        Bond Number:  ___________________ 
 
KNOW ALL PERSONS BY THESE PRESENTS, that we, ______________________, as principal 
(“Principal”), and ______________________, a ______________________ corporation, legally 
authorized to do business in the State of Delaware, as surety (“Surety”), are held and firmly bound 
unto the  OMB/Division of Facilities Management (“Owner”), in the amount of 
_________________ ($___________), to be paid to Owner, for which payment well and truly to be 
made, we do bind ourselves, our and each and every of our heirs, executors, administrations, 
successors and assigns, jointly and severally, for and in the whole, firmly by these presents. 
 
Sealed with our seals and dated this __________ day of ____________, 20__. 
 
NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, who has been 
awarded by Owner that certain contract known as Contract No. MC3514000083 dated the 
__________ day of ____________, 20__ (the “Contract”), which Contract is incorporated herein by 
reference, shall well and truly provide and furnish all materials, appliances and tools and perform all 
the work required under and pursuant to the terms and conditions of the Contract and the Contract 
Documents (as defined in the Contract) or any changes or modifications thereto made as therein 
provided, shall make good and reimburse Owner sufficient funds to pay the costs of completing the 
Contract that Owner may sustain by reason of any failure or default on the part of Principal, and 
shall also indemnify and save harmless Owner from all costs, damages and expenses arising out of 
or by reason of the performance of the Contract and for as long as provided by the Contract; then 
this obligation shall be void, otherwise to be and remain in full force and effect. 
 
Surety, for value received, hereby stipulates and agrees, if requested to do so by Owner, to fully 
perform and complete the work to be performed under the Contract pursuant to the terms, 
conditions and covenants thereof, if for any cause Principal fails or neglects to so fully perform and 
complete such work. 
 
Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees that 
the obligation of Surety and its bond shall be in no way impaired or affected by any extension of 
time, modification, omission, addition or change in or to the Contract or the work to be performed 
thereunder, or by any payment thereunder before the time required therein, or by any waiver of any 
provisions thereof, or by any assignment, subletting or other transfer thereof or of any work to be 
performed or any monies due or to become due thereunder; and Surety hereby waives notice of any 
and all such extensions, modifications, omissions, additions, changes, payments, waivers, 
assignments, subcontracts and transfers and hereby expressly stipulates and agrees that any and all 
things done and omitted to be done by and in relation to assignees, subcontractors, and other 
transferees shall have the same effect as to Surety as though done or omitted to be done by or in 
relation to Principal. 
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Surety hereby stipulates and agrees that no modifications, omissions or additions in or to the terms 
of the Contract shall in any way whatsoever affect the obligation of Surety and its bond. 
 
Any proceeding, legal or equitable, under this Bond may be brought in any court of competent 
jurisdiction in the State of Delaware.  Notices to Surety or Contractor may be mailed or delivered 
to them at their respective addresses shown below. 
 
IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such 
of them as are corporations have caused their corporate seal to be hereto affixed and these presents 
to be signed by their duly authorized officers, the day and year first above written. 
 

PRINCIPAL 
 

     Name:         
 
Witness or Attest:  Address:         
 
      By:         (SEAL) 
Name:      Name: 
      Title: 
 (Corporate Seal) 
 
 

SURETY 
 
      Name:         
 
Witness or Attest:  Address:         
 
      By:         (SEAL) 
Name:      Name: 
      Title: 
 (Corporate Seal) 
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STATE OF DELAWARE 
OFFICE OF MANAGEMENT AND BUDGET 

 
 

PAYMENT BOND 
 
 
        Bond Number:  ___________________ 
 
 
KNOW ALL PERSONS BY THESE PRESENTS, that we, ____________________, as principal 
(“Principal”), and __________________, a ____________________ corporation, legally 
authorized to do business in the State of Delaware, as surety (“Surety”), are held and firmly bound 
unto the  OMB/Division of Facilities Management (“Owner”), in the amount of 
_________________ ($___________), to be paid to Owner, for which payment well and truly to be 
made, we do bind ourselves, our and each and every of our heirs, executors, administrations, 
successors and assigns, jointly and severally, for and in the whole firmly by these presents. 
 
Sealed with our seals and dated this _____________ day of____________, 20__. 
 
NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, who has been 
awarded by Owner that certain contract known as Contract No. MC3514000083 dated the _______ 
day of _____________, 20__ (the “Contract”), which Contract is incorporated herein by reference, 
shall well and truly pay all and every person furnishing materials or performing labor or service in 
and about the performance of the work under the Contract, all and every sums of money due him, 
her, them or any of them, for all such materials, labor and service for which Principal is liable, 
shall make good and reimburse Owner sufficient funds to pay such costs in the completion of the 
Contract as Owner may sustain by reason of any failure or default on the part of Principal, and 
shall also indemnify and save harmless Owner from all costs, damages and expenses arising out of 
or by reason of the performance of the Contract and for as long as provided by the Contract; then 
this obligation shall be void, otherwise to be and remain in full force and effect. 
 
Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees that 
the obligation of Surety and its bond shall be in no way impaired or affected by any extension of 
time, modification, omission, addition or change in or to the Contract or the work to be performed 
thereunder, or by any payment thereunder before the time required therein, or by any waiver of any 
provisions thereof, or by any assignment, subletting or other transfer thereof or of any work to be 
performed or any monies due or to become due thereunder; and Surety hereby waives notice of any 
and all such extensions, modifications, omissions, additions, changes, payments, waivers, 
assignments, subcontracts and transfers and hereby expressly stipulates and agrees that any and all 
things done and omitted to be done by and in relation to assignees, subcontractors, and other 
transferees shall have the same effect as to Surety as though done or omitted to be done by or in 
relation to Principal. 
 
Surety hereby stipulates and agrees that no modifications, omission or additions in or to the terms 
of the Contract shall in any way whatsoever affect the obligation of Surety and its bond. 
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Any proceeding, legal or equitable, under this Bond may be brought in any court of competent 
jurisdiction in the State of Delaware.  Notices to Surety or Contractor may be mailed or delivered 
to them at their respective addresses shown below. 
 
IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such 
of them as are corporations have caused their corporate seal to be hereto affixed and these presents 
to be signed by their duly authorized officers, the day and year first above written. 
 
 

PRINCIPAL 
 
      Name:         
 
Witness or Attest:  Address:         
 
 
      By:        (SEAL) 
Name:       Name: 
      Title: 
 (Corporate Seal) 
 
 

SURETY 
 
 

      Name:         
 
Witness or Attest:  Address:         
 
 
      By:        (SEAL) 
Name:      Name: 
      Title: 
 (Corporate Seal) 
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SECTION 00 72 13 

 
 
 GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION 

A201 - 2017 
 
 
 
 
 
 
The General Conditions of this Contract are as stated in the American Institute of 
Architects Document AIA A201 (2017 Edition) entitled General Conditions of the Contract 
for Construction as revised by the Supplementary General Conditions and is part of this 
project manual as if herein written in full. 
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SECTION 00 73 13 
 

SUPPLEMENTARY GENERAL CONDITIONS A201-2017 
 
 

 
The following supplements modify the “General Conditions of the Contract for Construction,” AIA Document A201-2017.  Where a portion 
of the General Conditions is modified or deleted by the Supplementary Conditions, the unaltered portions of the General Conditions shall 
remain in effect. 
 

 
 
 
TABLE OF ARTICLES 
 
 
 
1. GENERAL PROVISIONS 
 
2. OWNER 
 
3. CONTRACTOR 
 
4. ADMINISTRATION OF THE CONTRACT 
 
5. SUBCONTRACTORS 
 
6. CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
 
7. CHANGES IN THE WORK 
 
8. TIME 
 
9. PAYMENTS AND COMPLETION 
 
10. PROTECTION OF PERSONS AND PROPERTY 
 
11. INSURANCE AND BONDS 
 
12. UNCOVERING AND CORRECTION OF WORK 
 
13. MISCELLANEOUS PROVISIONS 
 
14. TERMINATION OR SUSPENSION OF THE CONTRACT 

 
15. CLAIMS AND DISPUTES 
 
 
 
 
 
 
 
 

CANNOT BE U
SED FOR BID

DIN
G



DHCI FIRE ALARM SYSTEM REPLACEMENT DHSS-DELAWARE HOSPITAL F/T CHRONICALLY ILL 
OMB/DFM PROJECT #: MC3514000083 
 

SUPPLEMENTARY GENERAL CONDITIONS FAYDA ENGINEERING & ENERGY SOLUTIONS 
00 73 13-2 FE&ES Comm.: 24-1637 

ARTICLE 1:  GENERAL PROVISIONS 
 
1.1 BASIC DEFINITIONS 
 
1.1.1 THE CONTRACT DOCUMENTS 
 
 Strike the last sentence of Section 1.1.1 in its entirety and replace with the following: 
 
 “The Contract Documents also include Advertisement for Bid, Instructions to Bidder, sample 

forms, the Bid Form, the Contractor’s completed Bid and the Award Letter.” 
 
 
 Add the following Section: 
 
 “1.1.1.1  In the event of conflict or discrepancies among the Contract Documents, the 

Documents prepared by the State of Delaware, Division of Facilities Management shall take 
precedence over all other documents.” 

 
1.1.8 INITIAL DECISION MAKER 
 
 Strike the last sentence of Section 1.1.8 in its entirety and add the following to the end of the 

remaining sentence: 
 
 “ and certify termination of the Agreement under Section14.2.2.”  
 
1.2 CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS 
 
1.2.1.1 Insert “if possible” at the end of  the second sentence. 
 
 Add the following Sections: 
 
 “1.2.4  In the case of an inconsistency between the Drawings and the Specifications, 

or within either document not clarified by addendum, the better quality or greater quantity of 
work shall be provided in accordance with the Architect’s interpretation.” 

 
 “1.2.5 The word “PROVIDE” as used in the Contract Documents shall mean “FURNISH AND 

INSTALL” and shall include, without limitation, all labor, materials, equipment, transportation, 
services and other items required to complete the Work.” 

 
 “1.2.6 The word “PRODUCT” as used in the Contract Documents means all materials, 

systems and equipment.” 
 
1.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER INSTRUMENTS 

OF SERVICE 
 
 Strike Section 1.5.1 in its entirety and replace with the following: 
 
 “All pre-design studies, drawings, specifications and other documents, including those in 

electronic form, prepared by the Architect under this Agreement are, and shall remain, the 
property of the Owner whether the Project for which they are made is executed or not.  
Such documents may be used by the Owner to construct one or more like Projects without the 
approval of, or additional compensation to, the Architect.  The Contractor, Subcontractors, Sub-
subcontractors, and Material or Equipment Suppliers are authorized to use and reproduce 
applicable portions of the Drawings, Specifications and other documents prepared by the 
Architect and the Architect’s consultants appropriate to and for use in the execution of their Work 
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under the Contract Documents.  They are not to be used by the Contractor or any Subcontractor, 
Sub-subcontractor or Material and Equipment Supplier on other Projects or for additions to this 
Project outside the scope of the Work without the specific written consent of the Owner, Architect 
and Architect’s consultants. 

 
 The Architect shall not be liable for injury or damage resulting from the re-use of drawings and 

specifications if the Architect is not involved in the re-use Project.  Prior to re-use of construction 
documents for a Project in which the Architect is not also involved, the Owner will remove from 
such documents all identification of the original Architect, including name, address and 
professional seal or stamp.” 

 
 Strike Section 1.5.2 in its entirety.  
 
1.7  DIGITAL DATA USE AND TRANSMISSION 
 

Strike Section 1.7 in its entirety and replace with the following: 
 
“The parties shall agree upon protocols governing transmission and use of Instruments of 
Service or any other information or documentation in digital form.” 
 

 
1.8  BUILDING INFORMATION MODELS USE AND RELIANCE 
 
 Strike Section 1.8 in its entirety. 
 
ARTICLE 2:  OWNER 
 
2.2 EVIDENCE OF THE OWNERS FINANCIAL ARRANGEMENTS 
 
 Strike Section 2.2 in its entirety. 
 
2.3 INFORMATION AND SERVICES REQUIRED OF THE OWNER 
 
2.3.3 Strike 2.3.3 in its entirety. 
 
2.3.4 Add the following sentence at the end of the paragraph: 
 
 “The Contractor, at their expense shall bear the costs to accurately identify the location of all 

underground utilities in the area of their excavation and shall bear all cost for any repairs 
required, out of failure to accurately identify said utilities.” 

 
 Strike Section 2.3.6 in its entirety and replace with the following: 
 
 “2.3.6 The Contractor shall be furnished free of charge (1) electronic set of the Drawings and 

Project Manuals.  Additional sets will be furnished at the cost of reproduction, postage and 
handling.” 

 
2.5 OWNER’S RIGHT TO CARRY OUT THE WORK 
 
 Add “, except as outlined in Section 3.15” after the reference to “Article 15” at the end of the 

last sentence of the Section.  
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ARTICLE 3:  CONTRACTOR 
 
3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR 
  
3.2.2  Add “and Owner” after “report to the Architect” in the second sentence. 
  
 
3.2.4  Strike “subject to Section 15.1.7” in the second sentence. 
 
3.2.4 Strike the third sentence. 
 
3.3 SUPERVISION AND CONSTRUCTION PROCEDURES 
 
 Add the following Sections: 
 
 “3.3.2.1 The Contractor shall immediately remove from the Work, whenever requested to 

do so by the Owner, any person who is considered by the Owner or Architect to be incompetent 
or disposed to be so disorderly, or who for any reason is not satisfactory to the Owner, and that 
person shall not again be employed on the Work without the consent of the Owner or the 
Architect.” 

  
 “3.3.4 The Contractor must provide suitable storage facilities at the Site for the proper protection 

and safe storage of their materials, or as otherwise identified by the specifications.  Consult the 
Owner and the Architect before storing any materials.” 

 
 “3.3.5 When any room is used as a shop, storeroom, office, etc., by the Contractor or 

Subcontractor(s) during the construction of the Work, the Contractor making use of these areas 
will be held responsible for any repairs, patching or cleaning arising from such use.” 

 
3.4 LABOR AND MATERIALS 
 
Add the Following Sections: 
 
 “3.4.4 Before starting the Work, each Contractor shall carefully examine all preparatory Work 

that has been executed to receive their Work.  Check carefully, by whatever means are required, 
to insure that its Work and adjacent, related Work, will finish to proper contours, planes and 
levels.  Promptly notify the Architect & Owner of any defects or imperfections in preparatory 
Work which will in any way affect satisfactory completion of its Work.  Absence of such 
notification will be construed as an acceptance of preparatory Work and later claims of defects 
will not be recognized.” 

 
 “3.4.5 Under no circumstances shall the Contractor’s Work proceed prior to preparatory Work 

having been completely cured, dried and/or otherwise made satisfactory to receive this Work.  
Responsibility for timely installation of all materials rests solely with the Contractor responsible 
for that Work, who shall maintain coordination at all times.” 

 
3.5 WARRANTY 
 
 Add the following Sections: 
  
 “3.5.3 The Contractor will guarantee all materials and workmanship against original defects, 

except injury from proper and usual wear when used for the purpose intended, for two years 
after Acceptance by the Owner, and will maintain all items in perfect condition during the period 
of warranty.” 
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 “3.5.4 Defects appearing during the period of warranty will be made good by the Contractor at 
his expense upon demand of the Owner, it being required that all work will be in perfect condition 
when the period of warranty will have elapsed.” 

 
 “3.5.5 Upon notification by the Owner of a defect covered by the Contractor’s warranty, the 

Contractor shall respond within 4 hours of the notification.” 
 
 “3.5.6 In addition to the General Warranty there are other warranties required for certain items for 

different periods of time than the two years as above, and are particularly so stated in that part of 
the specifications referring to same.  The said warranties will commence at the same time as the 
General Warranty.” 

 
 “3.5.7 If the Contractor fails to remedy any failure, defect or damage within a reasonable time 

after receipt of notice, the Owner will have the right to replace, repair, or otherwise remedy the 
failure, defect or damage at the Contractor’s expense.” 

 
3.8  ALLOWANCES 
 
 Add the following Section: 
 
 “3.8.1.1 For costs to be covered under a project allowance, (included in the schedule of 

values) the Contractor shall submit a summary of those costs anticipated and an Allowance 
Access Authorization Form to the Architect and Owner, reflecting the projected costs.  The 
Allowance Access Authorization Form must be signed by the Owner prior to initiating any work 
associated with the allowance.” 

 
3.10   CONTRACTOR’S CONSTRUCTION AND SUBMITTAL SCHEDULES 
 
3.10.1 Add “estimated” after “and the” and before “date of” in the second sentence.  
 
3.10.2 Strike “and thereafter as necessary to maintain a current submittal schedule” in the first 

sentence. 
 
3.11 DOCUMENTS AND SAMPLES AT THE SITE 
 
 Add the following Sections: 
 
 “3.11.1 During the course of the Work, the Contractor shall maintain a record set of 

drawings on which the Contractor shall mark the actual physical location of all piping, valves, 
equipment, conduit, outlets, access panels, controls, actuators, including all appurtenances that 
will be concealed once construction is complete, etc., including all invert elevations.” 

 
 “3.11.2 At the completion of the project, the Contractor shall obtain a set of the conformed 

contract drawings from the Architect, and neatly transfer all information outlined in 3.11.1 to 
provide a complete record of the as-built conditions.”  

 
 “3.11.3 Upon completion of the work noted in 3.11.2 the contractor shall schedule a 

meeting with the Architect/Engineer and Owner to review the final record drawings and closeout 
documents prior to submission.  After this meeting the Contractor shall make adjustments per 
the review, and submit one (1) original markup and (2) copies of the red line drawings (as-built 
conditions, to the Owner and one (1) print to the Architect. In addition, attach one complete set of 
the as-built documents to each of the Operating and Maintenance Instructions/Manuals.  The 
Contractor will include (2) USB drives, each containing all “red line drawings (as-built) and 
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Closeout Documents properly tabbed in accordance with closeout requirements as defined 
elsewhere in the contract documents.” 

 
3.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 
 
3.12.10.2 Strike “If the Contract Documents require” from the beginning of the sentence. 
 
3.12.10.2 Strike “to” between “professional” and certify” and replace with “shall”. 
 
3.17 Insert “indemnify and” between “shall” and “hold” in the second sentence.  
 
 
ARTICLE 4:  ADMINISTRATION OF THE CONTRACT 
 
4.2 ADMINISTRATION OF THE CONTRACT 
 
4.2.7  Strike the first sentence and replace with the following:   
 
 “The Architect will review and approve or take other appropriate action upon the Contractor’s 

submittals such as Shop Drawings, Product Data and Samples for the purpose of checking for 
conformance with the Contract Documents.” 

 
4.2.7 Strike the second sentence and replace with the following:   
 
 “The Architect’s action will be taken with such reasonable promptness as to cause no delay in 

the Work in the activities of the Owner, Contractor or separate Contractors, while allowing 
sufficient time in the Owner’s professional judgment to permit adequate review.” 

 
 Add the following Section: 
  
 “4.2.10.1 There will be no full-time Project Representative provided by the Owner or 

Architect on this project.” 
 
 “4.2.13 Add “and in compliance with all local requirements.” to the end of the sentence.” 
 
ARTICLE 5:  SUBCONTRACTORS 
 
5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK 
 
5.2.3 Strike Section 5.2.3 in its entirety and replace with the following:   
 
 “If the Owner or Architect has reasonable objection to a person or entity proposed by the 

Contractor, the Contractor shall propose another to whom the Owner or Architect has no 
reasonable objection, subject to the statutory requirements of 29 Delaware Code § 
6962(d)(10)b.3 and 4.” 

 
5.2.4 Strike Section 5.2.4 in its entirety and replace with the following: 
 
 ”The Contractor may not substitute any Subcontractor listed in its Bid unless the Contractor 

complies with the requirements of 29 Delaware Code § 6962(d)(10)b.3 and 4. Failure to comply 
with this requirement shall subject the Contractor to a penalty as outlined in Section 5.2 of the 
Owner’s General Requirements.” 

 
 Add the following Section: 
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 “5.2.5  The Contractor shall comply and shall ensure all Subcontractors comply with all 
requirements for drug testing as set forth in TITLE 19 LABOR 
DELAWARE ADMINISTRATIVE CODE 4000 Office of Management and Budget 4100 Division 
of Facilities Management 4104 Regulations for the Drug Testing of Contractor and 
Subcontractor Employees Working on Large Public Works Projects.” 

 
 
ARTICLE 6:  CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
 
6.1 OWNER’S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE 

CONTRACTS 
 
6.1.1 Strike “and waiver of subrogation” from the end of the second sentence.  
 
6.1.4 Strike Section 6.1.4 in its entirety. 
 
6.2 MUTUAL RESPONSIBILITY 
 
6.2.3 Strike “shall” and replace with  “may” in the second sentence.  
 
 
ARTICLE 7:  CHANGES IN THE WORK 
  
 (SEE ARTICLE 7: CHANGES IN WORK IN THE STATE OF DELAWARE DIVISION OF 

FACILITIES MANAGEMENT GENERAL REQUIREMENTS) 
 
7.2  CHANGE ORDERS 
 
            Add the following Sections:  
 

“7.2.2   In addition to the above: 
 

7.2.2.1  The General Contractor is allowed a fifteen percent (15%) markup for overhead and 
profit for additional work performed by the General Contractor’s own forces. 

  
7.2.2.2   For additional subcontractor work, the Subcontractor is allowed a fifteen (15) percent 
overhead and profit on change order work above and beyond the direct costs stated 
previously.  To this amount, the General Contractor will be allowed a mark-up not exceeding 
seven- and one-half percent (7.5%) on the subcontractor’s work. 

 
7.2.2.3    Where the Third Tier Contractor is going to be completing the additional work, the 
Third-Tier contractor will be allowed a markup of fifteen percent (15%) overhead and profit on 
changes order work above and beyond the direct costs stated previously.  To this amount, 
the Subcontractor will be allowed a markup not to exceed seven and one-half percent (7.5%) 
on the Third-Tier Contractor’s work and the General Contractor will be allowed a markup not 
to exceed seven and one-half percent (7.5%) of the amount of the Subcontractor’s markup.  

 
7.2.2.4   No additional costs shall be allowed for changes related to the Contractor’s onsite 
superintendent/staff, or project manager, unless a change in the work changes the project 
duration and is identified by the CPM schedule.  There will be no other costs associated with 
the change order. 

 
7.2.2.5   These markups shall include all costs including, but not limited to: overhead, profit, 
bonds, insurance, supervision, etc.” 
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7.3.4.1 Strike “and other employee costs approved by the Architect” after “worker’s compensation 

insurance,” 
 
7.3.4.4        Add “work attributable to the” before “change” at the end of the sentence. 
 
7.4        MINOR CHANGES IN THE WORK 
        Add “unless such changes are approved” at the end of the third sentence. 
 
 
ARTICLE 8:  TIME 
  
8.2 PROGRESS AND COMPLETION 
 
8.2.1 Add the following Section: 
 
 “8.2.1.1 Refer to Project Specifications Section SUMMARY OF WORK for Contract time 

requirements.” 
 
8.2.2 After “by the Contractor” strike “and” and insert “to”. 
 
8.2.4 Add the following Section: 
 
 “8.2.4 If the Work falls behind the Progress Schedule as submitted by the Contractor, the 

Contractor shall employ additional labor and/or equipment necessary to bring the Work into 
compliance with the Progress Schedule at no additional cost to the Owner.” 

 
8.3 DELAYS AND EXTENSION OF TIME 
 
8.3.1 Strike “binding dispute resolution” and insert “any and all remedies at law or in equity”.  
 
 Add the following Section: 
 
 “8.3.2.1 The Contractor shall update the status of the suspension, delay, or interruption of 

the Work with each Application for Payment.  (The Contractor shall report the termination of such 
cause immediately upon the termination thereof.)  Failure to comply with this procedure shall 
constitute a waiver for any claim for adjustment of time or price based upon said cause.” 

 
Strike Section 8.3.3 in its entirety and replace with the following: 
 
8.3.3 “Except in the case of a suspension of the Work directed by the Owner, an extension of time 

under the provisions of Section 8.3.1 shall be the Contractor’s sole remedy in the progress of the 
Work and there shall be no payment or compensation to the Contractor for any expense or 
damage resulting from the delay.” 

 
 Add the following Section: 
 
 “8.3.4 By permitting the Contractor to work after the expired time for completion of the project, 

the Owner does not waive their rights under the Contract.” 
 
 
ARTICLE 9:  PAYMENTS AND COMPLETION 
 
9.2 SCHEDULE OF VALUES 
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 Add the following Sections: 
  
 “9.2.1 The Schedule of Values shall be submitted using AIA Document G703, Continuation 

Sheet to G702.” 
 
 “9.2.2  The Schedule of Values is to include a line item for Project Closeout Document 

Submittal.  The value of this item is to be no less than 1.5% of the initial contract amount.” 
 
 
9.3 APPLICATIONS FOR PAYMENT 
 
9.3.1 Strike Section 9.3.1 in its entirety and replace with the following: 
 
 “At least ten days before the date established for each progress payment, the Contractor shall 

submit to the Architect an itemized Application for Payment prepared in accordance with the 
schedule of values for completed portions of the Work.  The application shall be notarized, and 
supported by all data substantiating the Contractor’s right to payment that the Owner or Architect 
require, such as copies of requisitions, and releases and waivers of liens from Subcontractors 
and suppliers, and shall reflect retainage.”  

 
 Add the following Sections: 
  
 “9.3.1.3 Application for Payment shall be submitted on AIA Document G702 “Application 

and Certificate for Payment”, supported by AIA Document G703 “Continuation Sheet”.  Said 
Applications shall be fully executed and notarized.” 

 
  
 “9.3.4 Until Closeout Documents have been received and outstanding items completed the 

Owner will pay 95% (ninety-five percent) of the amount due the Contractor on account of 
progress payments.” 

  
 “9.3.5 The Contractor shall provide a current and updated Progress Schedule to the Architect 

with each Application for Payment.  Failure to provide Schedule will be just cause for rejection of 
Application for Payment.” 

 
9.5 DECISIONS TO WITHHOLD CERTIFICATION 
 
 Add the following Subsections to 9.5.1: 
 
 .8 failure to provide a current Progress Schedule; 
 .9 a lien or attachment is filed; 
 .10 failure to comply with mandatory requirements for maintaining Record Documents. 
 
9.6 PROGRESS PAYMENTS 
 
9.6.1 Strike Section 9.6.1 in its entirety and replace with the following:   
 
 “9.6.1 After the Architect has approved and issued a Certificate for Payment, payment shall be 

made by the Owner within 30 days after Owner’s receipt of the Certificate for Payment.” 
 
9.6.8 Strike “Provided the Owner has fulfilled its payment obligations under the Contract Documents,” 

in the first sentence.  
 
9.7 FAILURE OF PAYMENT 
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 Strike Section 9.7 in its entirety and replace with the following: 
 
 “If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, 

within fourteen days after receipt of the Contractor’s Application for Payment, or if the Owner 
does not pay the Contractor within thirty days after the date established in the Contract 
Documents, the amount certified by the Architect, then the Contractor may, upon thirty additional 
days’ notice to the Owner and Architect, stop the Work until payment of the amount owing has 
been received. The Contract Time shall be extended appropriately and the Contract Sum shall 
be increased by the amount of the Contractor’s reasonable costs of shutdown, delay and start-
up, plus interest as provided for in the Contract Documents.” 

 
9.8 SUBSTANTIAL COMPLETION 
 
9.8.3 At the end of Section 9.8.3, add the following sentence: 
 
 “If the Architect is required to make more than 2 inspections of the same portion of work, the 

Contractor shall be responsible for all costs associated with subsequent inspections including but 
not limited to any Architect’s fees.” 

 
9.8.5 Strike “shall” and insert “may” in the second sentence.  
 
9.8.5 Insert “1/2 of the” after “make payment of” in the second sentence. 
 
9.9 PARTIAL OCCUPANCY OR USE 
 
9.9.1 Strike the the first sentence  and replace with the following (the remainder of the Section remains 

as written): 
 “The Owner may occupy or use any completed or partially completed portion of the Work at any 

stage when such portion is designated by separate agreement with the Contractor, provided 
such occupancy or use authorized by public authorities having jurisdiction over the Project.” 

9.10.2 Strike “to remain in force after final payment is currently in effect” after “required by the Contract 
Documents” and replace with  “shall remain in force until final payment is completed” in the first 
sentence. 

 
9.10.4.4 Strike “if permitted by the Contract Documents,”  
 
 
ARTICLE 10:  PROTECTION OF PERSONS AND PROPERTY 
 
10.1 SAFETY PRECAUTIONS AND PROGRAMS 
 
 Add the following Sections: 
 
10.1.1 Each Contractor shall develop a safety program in accordance with the Occupational Safety and 

Health Act of 1970.  A copy of said plan shall be furnished to the Owner and Architect prior to the 
commencement of that Contractor’s Work. 

 
10.1.2 Each Contractor shall appoint a Safety Representative.  Safety Representatives shall be 

someone who is on site on a full time basis.  If deemed necessary by the Owner or Architect, 
Contractor Safety meetings will be scheduled.  The attendance of all Safety Representatives will 
be required.  Minutes will be recorded of said meetings by the Contractor and will be distributed 
to all parties as well as posted in all job offices/trailers etc. 

 
10.2 SAFETY OF PERSONS AND PROPERTY 
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 Add the following Section: 
 
10.2.4.1 As required in the Hazardous Chemical Act of June 1984, all vendors supplying any material that 

may be defined as hazardous must provide Material Safety Data Sheets for those products.  Any 
chemical product should be considered hazardous if it has a caution warning on the label 
relating to a potential physical or health hazard, if it is known to be present in the work place, and 
if employees may be exposed under normal conditions or in foreseeable emergency situations.  
Material Safety Data Sheets shall be provided directly to the Owner, along with the shipping slips 
that include those products. 

 
10.2.5 Strike the second sentence in its entirety. 
 
10.3 HAZARDOUS MATERIALS AND SUBSTANCES 
 
10.3.3 Strike Section 10.3.3 in its entirety. 
 
10.3.4 Insert “hazardous” in the last sentence after “handling of such” . 
 
10.3.6 Strike Section 10.3.6 in its entirety. 
 
 
ARTICLE 11:  INSURANCE AND BONDS 
 
11.1 CONTRACTOR’S INSURANCE AND BONDS 
 
11.1.1 Strike “Owner” from the third sentence. 
 
11.2  OWNER’S LIABILITY INSURANCE 
 
 Strike 11.2 in its entirety, except that in the case of school projects in which case Section 11.2 

shall remain.  
 
11.3 WAIVERS OF SUBROGATION 
  
 Delete Section 11.3 in its entirety 
 
11.4  LOSS OF USE, BUSINESS INTERRUPTION, AND DELAY IN COMPLETION INSURANCE 
 
 Delete Section 11.4 in its entirety 
 
 
ARTICLE 12:  UNCOVERING AND CORRECTION OF WORK 
 
12.2.2 AFTER SUBSTANTIAL COMPLETION 
 
Add the following Section: 
 
 “12.2.2.1.1 At any time during the progress of the Work, or in any case where the nature of 

the defects will be such that it is not expedient to have corrected, the Owner, at its option, will 
have the right to deduct such sum, or sums, of money from the amount of the Contract as it 
considers justified to adjust the difference in value between the non-conforming work and that 
required under contract including any damage to the structure.” 
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12.2.2.1 Strike all references to “one year” or “one-year” and replace with “two years”. 
 
12.2.2.2 Strike “one-year” and replace with  “two years”. 
 
12.2.2.3 Strike “one-year” and replace with “two years”. 
 
12.2.5 Strike “one-year” and replaced with “two years”. 
  
 
ARTICLE 13:  MISCELLANEOUS PROVISIONS 
 
13.1 GOVERNING LAW 
 
 Strike the last sentence.  
13.4 TESTS AND INSPECTIONS 
 
13.4.1 Strike the last sentence and replace with the following: 
 
 “The Owner shall pay for tests, inspections, or approvals where building codes or applicable 

laws or regulations prohibit the Owner from delegating their cost to the Contractor.” 
 
13.5 INTEREST 
 
 Strike “the date payment is due at such rate as the parties may agree upon in writing or, in the 

absence thereof, at the legal rate prevailing from time to time at the place where the Project is 
located” and replace with “30 days of presentment of the authorized Certificate of Payment at the 
annual rate of 12% or 1% per month.” 

 
Insert the following Section: 
 
 “13.6 CONFLICTS WITH FEDERAL STATUTES OR REGULATIONS 
 
 13.6.1  If any provision, specifications or requirement of the Contract Documents conflict 

or is inconsistent with any statute, law or regulation of the government of the United State of 
America, the Contractor shall notify the Architect and Owner immediately upon discovery.” 

 
 
ARTICLE 14: TERMINATION OR SUSPENSION OF THE CONTRACT  
 
14.1       TERMINATION BY THE CONTRACTOR 
 
14.1.1.4 Insert “, upon the Contractors’ request,” after “furnish to the Contractor”. 
 
14.1.3 Strike “and profit on Work not executed, and” after “as well as reasonable overhead” and 

replace with “, profit, and reasonable” 
  
14.3 SUSPENSION BY OWNER FOR CONVENIENCE 
 
14.3.2 Strike “Adjustment of the Contract Sum shall include profit”. 
 
14.4 TERMINATION BY THE OWNER FOR CONVENIENCE 
 
14.4.3 Strike Section 14.4.3 in its entirety and replace with the following:   
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 “In case of such termination for the Owner’s convenience, the Contractor shall be entitled to 
receive payment for Work executed, and reasonable costs incurred by reason of such 
termination along with reasonable overhead.” 

 
  
ARTICLE 15: CLAIMS AND DISPUTES 
 
15.1 CLAIMS 
 
15.1.2 TIME LIMITS ON CLAIMS 
 
 Strike the last sentence. 
 
15.1.3 NOTICE OF CLAIM 
 
 Strike all references to “21” and replace with “45”.  
 
15.1.5 CLAIMS FOR ADDITIONAL COSTS 
 
 Strike the first sentence and replace with the following: 
 
 “Contractor shall not proceed to execute any portion of the Work that is subject to the Claim 

without prior approval of the costs or method of payment for the costs associated with the 
Claim as determined by the Architect and approved by the Owner.” 

 
15.1.7 WAIVER OF CLAIMS FOR CONSEQUENTIAL DAMAGES 
 
 Strike Section 15.1.7 in its entirety. 
 
15.2 INITIAL DECISION 
 
15.2.1 Strike “and binding dispute resolution” in the fourth sentence and replace with “or any and all 

remedies at law or in equity”. 
 
15.2.5 Strike Section 15.2.5 in its entirety and replace with the following:   
 
 “The Architect will approve or reject Claims by written decision, which shall state the reasons 

therefore and shall notify the parties of any change in the Contract Sum or Contract Time or 
both.  The approval or rejection of a Claim by the Architect shall be subject to mediation and any 
or all remedies at law or in equity.” 

 
15.2.6 Strike Section 15.2.6 and its sub-Sections in their entirety.  
 
15.3 MEDIATION 
 
15.3.1 Strike “binding dispute resolution” and replace with “any or all remedies at law or in equity”.  
 
15.3.2 Strike “, shall be administered by the American Arbitration Association in accordance with its 

Construction Industry Mediation Procedure in effect on the date of the Agreement,” in the first 
sentence. 

 
15.3.2 Strike all references to “binding dispute resolution” and replace with “any or all remedies at law 

and in equity”.  
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15.3.3 Strike Section 15.3.3 in its entirety. 
 
15.4 ARBITRATION 
 
 Strike Section 15.4 and its Subsections in their entirety. 
 
 

END OF SECTION 
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WAGE RATE DETERMINATION SCHEDULE 
 
 
 
 
The Delaware Department of Labor Division of Industrial Affairs has established the category 
and associated prevailing wage rate for this project.  The project approved prevailing wage rate 
determination schedule follows. 
 

CANNOT BE U
SED FOR BID

DIN
G



DHCI FIRE ALARM SYSTEM REPLACEMENT DHSS-DELAWARE HOSPITAL F/T CHRONICALLY ILL 
OMB/DFM PROJECT #: MC3514000083 

 
WAGE RATE DETERMINATION SCHEDULE FAYDA ENGINEERING & ENERGY SOLUTIONS 
00 73 46-2 FE&ES Comm.: 24-1637 

 
 
 
 
 
 
 
 
 

THIS PAGE INTENTIONALLY LEFT BLANK 

CANNOT BE U
SED FOR BID

DIN
G



DHSS-DELAWARE HOSPITAL F/T CHRONICALLY ILL DHCI FIRE ALARM SYSTEM REPLACEMENT 
                                                                                                                 OMB/DFM PROJECT #: MC3514000083 

 
FAYDA ENGINEERING & ENERGY SOLUTIONS GENERAL REQUIREMENTS 
FE&ES Comm.: 24-1637 00 81 13-1 
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ARTICLE 1: GENERAL 
 
1.1     CONTRACT DOCUMENTS 
 
1.1.1 The intent of the Contract Documents is to include all items necessary for the proper execution 

and completion of the Work by the Contractor.  The Contract Documents are complementary 
and what is required by one shall be as binding as if required by all.  Performance by the 
Contractor shall be required to an extent consistent with the Contract Documents and 
reasonably inferable from them as being necessary to produce the intended results. 

 
1.1.2 Work including material purchases shall not begin until the Contractor is in receipt of a 

bonafide State of Delaware Purchase Order.  Any work performed or material purchases prior 
to the issuance of the Purchase Order is done at the Contractor’s own risk and cost. 

 
1.2    EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS 
 
1.2.1 For Public Works Projects financed in whole or in part by state appropriation the Contractor 

agrees that during the performance of this contract: 
 

1. The Contractor will not discriminate against any employee or applicant for 
employment because of race, creed, sex, color, sexual orientation, gender identity 
or national origin.  The Contractor will take positive steps to ensure that applicants 
are employed and that employees are treated during employment without regard 
to their race, creed, sex, color, sexual orientation, gender identity or national origin.  
Such action shall include, but not be limited to, the following: employment, 
upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection for training, 
including apprenticeship.  The Contractor agrees to post in conspicuous places 
available to employees and applicants for employment notices to be provided by 
the contracting agency setting forth this nondiscrimination clause. 

 
2. The Contractor will, in all solicitations or advertisements for employees placed by 

or on behalf of the Contractor, state that all qualified applicants will receive 
consideration for employment without regard to race, creed, sex, color, sexual 
orientation, gender identity or national origin.” 

 
ARTICLE 2: OWNER 

 
(NO ADDITIONAL GENERAL REQUIREMENTS – SEE SUPPLEMENTARY GENERAL 
CONDITIONS) 

 
ARTICLE 3: CONTRACTOR 
 
3.1 Schedule of Values:  The successful Bidder shall within twenty (20) days after receiving notice 

to proceed with the work, furnish to the Owner a complete schedule of values on the various 
items comprising the work. 

 
3.2 Subcontracts:  Upon approval of Subcontractors, the Contractor shall award their 

Subcontracts as soon as possible after the signing of their own contract and see that all 
material, their own and those of their Subcontractors, are promptly ordered so that the work 
will not be delayed by failure of materials to arrive on time. 

 
3.3 Before commencing any work or construction, the General Contractor is to consult with the 

Owner as to matters in connection with access to the site and the allocation of Ground Areas 
for the various features of hauling, storage, etc. 
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3.4 The Contractor shall supervise and direct the Work, using the Contractor's best skill and 

attention.  The Contractor shall be solely responsible for and have control over construction 
means, methods, techniques, sequences and procedures and for coordinating all portions of 
the Work under the Contract, unless the Contract Documents give other specific instructions. 

 
3.5 The Contractor shall enforce strict discipline and good order among the Contractor's 

employees and other persons carrying out the Contract.  The Contractor shall not permit 
employment of unfit persons or persons not skilled in tasks assigned to them. 

 
3.6 The Contractor warrants to the Owner that materials and equipment furnished will be new and 

of good quality, unless otherwise permitted, and that the work will be free from defects and in 
conformance with the Contract Documents.  Work not conforming to these requirements, 
including substitutions not properly approved, may be considered defective.  If required by the 
Owner, the Contractor shall furnish evidence as to the kind and quality of materials and 
equipment provided. 

 
3.7 Unless otherwise provided, the Contractor shall pay all sales, consumer, use and other similar 

taxes, and shall secure and pay for required permits, fees, licenses, and inspections 
necessary for proper execution of the Work. 

 
3.8 The Contractor shall comply with and give notices required by laws, ordinances, rules, 

regulations, and lawful orders of public authorities bearing on performance of the Work.  The 
Contractor shall promptly notify the Owner if the Drawings and Specifications are observed to 
be at variance therewith. 

 
3.9 The Contractor shall be responsible to the Owner for the acts and omissions of the 

Contractor's employees, Subcontractors and their agents and employees, and other persons 
performing portions of the Work under contract with the Contractor. 

 
3.10 The Contractor shall keep the premises and surrounding area free from accumulation of waste 

materials or rubbish caused by operations under the Contract.  At completion of the Work the 
Contractor shall remove from and about the Project all waste materials, rubbish, the 
Contractor's tools, construction equipment, machinery and surplus materials.  The Contractor 
shall be responsible for returning all damaged areas to their original conditions. 

 
3.11  STATE LICENSE AND TAX REQUIREMENTS   
 
3.11.1 Each Contractor and Subcontractor shall be licensed to do business in the State of 

Delaware and shall pay all fees and taxes due under State laws.  In conformance with 
Section 2503, Chapter 25, Title 30, Delaware Code, "the Contractor shall furnish the 
Delaware Department of Finance within ten (10) days after entering into any contract with 
a contractor or subcontractor not a resident of this State, a statement of total value of such 
contract or contracts together with the names and addresses of the contracting parties.” 

 
3.12 The Contractor shall comply with all requirements set forth in Section 6962, Chapter 69, 

Title 29 of the Delaware Code. 
 
3.13 During the contract Work, the Contractor and each Subcontractor, shall implement an 

Employee Drug Testing Program in accordance with OMB Regulation 4104 - “Regulations 
for the Drug Testing of Contractor and Subcontractor Employees Working on “Large Public 
Works Projects”.  “Large Public Works” is based upon the current threshold required for 
bidding Public Works as set by the Purchasing and Contracting Advisory Council.   

 
ARTICLE 4: ADMINISTRATION OF THE CONTRACT 
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4.1  CONTRACT SURETY 
 
4.1.1  PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND 
 
4.1.2 All bonds will be required as follows unless specifically waived elsewhere in the Bidding 

Documents. 
 
4.1.3 Contents of Performance Bonds – The bond shall be in the form approved by the Office of 

Management and Budget.  The bond shall be conditioned upon the faithful compliance and 
performance by the successful bidder of each and every term and condition of the contract 
and the proposal, plans, specifications, and bid documents thereof.  Each term and 
condition shall be met at the time and in the manner prescribed by the Contract, Bid 
documents and the specifications, including the payment in full to every person furnishing 
materiel or performing labor in the performance of the Contract, of all sums of money due 
the person for such labor and materiel.  (The bond shall also contain the successful bidder’s 
guarantee to indemnify and save harmless the State and the agency from all costs, 
damages and expenses growing out of or by reason of the Contract in accordance with the 
Contract.) 

 
4.1.4 Invoking a Performance Bond – The agency may, when it considers that the interest of the 

State so requires, cause judgement to be confessed upon the bond.  
 
4.1.5 Within twenty (20) days after the date of notice of award of contract, the Bidder to whom the 

award is made shall furnish a Performance Bond and Labor and Material Payment Bond, each 
equal to the full amount of the Contract price to guarantee the faithful performance of all terms, 
covenants and conditions of the same.  The bonds are to be issued by an acceptable Bonding 
Company licensed to do business in the State of Delaware and shall be issued in duplicate. 

 
4.1.6 Performance and Payment Bonds shall be maintained in full force (warranty bond) for a period 

of two (2) years after the date of the Certificate for Final Payment.  The Performance Bond 
shall guarantee the satisfactory completion of the Project and that the Contractor will make 
good any faults or defects in his work which may develop during the period of said guarantees 
as a result of improper or defective workmanship, material or apparatus, whether furnished by 
themselves or their Sub-Contractors.  The Payment Bond shall guarantee that the Contractor 
shall pay in full all persons, firms or corporations who furnish labor or material or both labor 
and material for, or on account of, the work included herein.  The bonds shall be paid for by 
this Contractor.  The Owner shall have the right to demand that the proof parties signing the 
bonds are duly authorized to do so. 

 
4.2  FAILURE TO COMPLY WITH CONTRACT 
 
4.2.1 If any firm entering into a contract with the State, or Agency that neglects or refuses to 

perform or fails to comply with the terms thereof, the Agency which signed the Contract 
may terminate the Contract and proceed to award a new contract in accordance with this 
Chapter 69, Title 29 of the Delaware Code or may require the Surety on the Performance 
Bond to complete the Contract in accordance with the terms of the Performance Bond.  
Nothing herein shall preclude the Agency from pursing additional remedies as otherwise 
provided by law. 
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4.3  CONTRACT INSURANCE AND CONTRACT LIABILITY 
 
4.3.1 In addition to the bond requirements stated in the Bid Documents, each successful Bidder 

shall purchase adequate insurance for the performance of the Contract and, by submission 
of a Bid, agrees to indemnify and save harmless and to defend all legal or equitable actions 
brought against the State, any Agency, officer and/or employee of the State, for and from 
all claims of liability which is or may be the result of the successful Bidder’s actions during 
the performance of the Contract.   

 
4.3.2 The purchase or nonpurchase of such insurance or the involvement of the successful 

Bidder in any legal or equitable defense of any action brought against the successful Bidder 
based upon work performed pursuant to the Contract will not waive any defense which the 
State, its agencies and their respective officers, employees and agents might otherwise 
have against such claims, specifically including the defense of sovereign immunity, where 
applicable, and by the terms of this section, the State and all agencies, officers and 
employees thereof shall not be financially responsible for the consequences of work 
performed, pursuant to said contract. 

 
4.4  RIGHT TO AUDIT RECORDS 
 
4.4.1 The Owner shall have the right to audit the books and records of a Contractor or any 

Subcontractor under any Contract or Subcontract to the extent that the books and records 
relate to the performance of the Contract or Subcontract. 

   
4.4.2 Said books and records shall be maintained by the Contractor for a period of seven (7) 

years from the date of final payment under the Prime Contract and by the Subcontractor 
for a period of seven (7) years from the date of final payment under the Subcontract. 

 
ARTICLE 5: SUBCONTRACTORS 
 
5.1  SUBCONTRACTING REQUIREMENTS 
 
5.1.1 All contracts for the construction, reconstruction, alteration or repair of any public building 

(not a road, street or highway) shall be subject to the following provisions: 
 

1. A contract shall be awarded only to a Bidder whose Bid is accompanied by a 
statement containing, for each Subcontractor category, the name and address (city 
or town and State only – street number and P.O. Box addresses not required) of 
the subcontractor whose services the Bidder intends to use in performing the Work 
and providing the material for such Subcontractor category. 

 
2. A Bid will not be accepted nor will an award of any Contract be made to any Bidder 

which, as the Prime Contractor, has listed itself as the Subcontractor for any 
Subcontractor unless: 

 
A. It has been established to the satisfaction of the awarding Agency that the 

Bidder has customarily performed the specialty work of such 
Subcontractor category by artisans regularly employed by the Bidder’s 
firm; 

 
B. That the Bidder is duly licensed by the State to engage in such specialty 

work, if the State requires licenses; and 
 

C. That the Bidder is recognized in the industry as a bona fide Subcontractor 
or Contractor in such specialty work and Subcontractor category. 
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5.1.2 The decision of the awarding Agency as to whether a Bidder who list itself as the 
Subcontractor for a Subcontractor category shall be final and binding upon all Bidders, and 
no action of any nature shall lie against any awarding agency or its employees or officers 
because of its decision in this regard. 

 
5.1.3 After such a Contract has been awarded, the successful Bidder shall not substitute another 

Subcontractor for any Subcontractor whose name was set forth in the statement which 
accompanied the Bid without the written consent of the awarding Agency.   

 
5.1.4 No Agency shall consent to any substitution of Subcontractors unless the Agency is 

satisfied that the Subcontractor whose name is on the Bidders accompanying statement: 
 

A. Is unqualified to perform the work required; 
 
B. Has failed to execute a timely reasonable Subcontract; 

 
C. Has defaulted in the performance on the portion of the work covered by the 

Subcontract; or 
 

D. Is no longer engaged in such business. 
 
5.1.5 Should a Bidder be awarded a contract, such successful Bidder shall provide to the agency 

the taxpayer identification license numbers of such subcontractors.  Such numbers shall be 
provided on the later of the date on which such subcontractor is required to be identified or 
the time the contract is executed.    The successful Bidder shall provide to the agency to which 
it is contracting, within 30 days of entering into such public works contract, copies of all 
Delaware Business licenses of subcontractors and/or independent contractors that will 
perform work for such public works contract.  However, if a subcontractor or independent 
contractor is hired or contracted more than 20 days after the Bidder entered the public works 
contract the Delaware Business license of such subcontractor or independent contractor shall 
be provided to the agency within 10 days of being contracted or hired. 

 
5.1.6 The Contractor may employ additional Subcontractors on the jobsite only after submitting 

a copy of the Subcontractor’s Employee Drug Testing Program to the Owner for approval.  
A Contractor or Subcontractor shall not commence work until the Owner has concluded its 
review and determined that the submitted Employee Drug Testing Program complies with 
OMB Regulation 4104. 

 
5.2  PENALTY FOR SUBSTITUTION OF SUBCONTRACTORS 
 
5.2.1 Should the Contractor fail to utilize any or all of the Subcontractors in the Contractor’s Bid 

statement in the performance of the Work on the public bidding, the Contractor shall be 
penalized in the amount of (project specific amount*).  The Agency may determine to deduct 
payments of the penalty from the Contractor or have the amount paid directly to the Agency.  
Any penalty amount assessed against the Contractor may be remitted or refunded, in whole 
or in part, by the Agency awarding the Contract, only if it is established to the satisfaction of 
the Agency that the Subcontractor in question has defaulted or is no longer engaged in such 
business.  No claim for the remission or refund of any penalty shall be granted unless an 
application is filed within one year after the liability of the successful Bidder accrues. All  
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penalty amounts assessed and not refunded or remitted to the contractor shall be 
reverted to the State. 

 
 *one (1) percent of contract amount not to exceed $10,000 

 
5.3  ASBESTOS ABATEMENT 
 
5.3.1 The selection of any Contractor to perform asbestos abatement for State-funded projects shall 

be approved by the Office of Management and Budget, Division of Facilities Management 
pursuant to Chapter 78 of Title 16. 

 
5.4 STANDARDS OF CONSTRUCTION FOR THE PROTECTION OF THE PHYSICALLY 

HANDICAPPED 
 
5.4.1 All Contracts shall conform with the standard established by the Delaware Architectural 

Accessibility Board unless otherwise exempted by the Board. 
 
5.5  CONTRACT PERFORMANCE 
 
5.5.1 Any firm entering into a Public Works Contract that neglects or refuses to perform or fails 

to comply with its terms, the Agency may terminate the Contract and proceed to award a 
new Contract or may require the Surety on the Performance Bond to complete the Contract 
in accordance with the terms of the Performance Bond. 

 
ARTICLE 6:  CONSTRUCTION BY OWNER OR SEPARATE CONTRACTORS 
 
6.1 The Owner reserves the right to simultaneously perform other construction or operations 

related to the Project with the Owner's own forces, and to award separate contracts in 
connection with other portions of the Project or other Projects at the same site. 

 
6.2 The Contractor shall afford the Owner and other Contractors reasonable opportunity for 

access and storage of materials and equipment, and for the performance of their activities, 
and shall connect and coordinate their activities with other forces as required by the Contract 
Documents. 

 
ARTICLE 7: CHANGES IN THE WORK 
 
7.1 The Owner, without invalidating the Contract, may order changes in the Work consisting of 

Additions, Deletions, Modifications or Substitutions, with the Contract Sum and Contract 
completion date being adjusted accordingly.   Such changes in the Work shall be authorized 
by written Change Order signed by the Professional, as the duly authorized agent, the 
Contractor and the Owner. 

 
7.2 The Contract Sum and Contract Completion Date shall be adjusted only by a fully executed 

Change Order. 
 
7.3 The additional cost, or credit to the Owner resulting from a change in the Work shall be by 

mutual agreement of the Owner, Contractor and the Architect.  In all cases, this cost or credit 
shall be based on the ‘DPE’ wages required and the “invoice price” of the materials/equipment 
needed. 

 
7.3.1 “DPE” shall be defined to mean “direct personnel expense”.  Direct payroll expense includes 

prevailing wage rates plus a maximum multiplier of 1.35 times DPE.   For example, if the 
prevailing wage rate is $50/hour, the DPE would be $67.50/hour (50 x 1.35). 

 

CANNOT BE U
SED FOR BID

DIN
G



DHCI FIRE ALARM SYSTEM REPLACEMENT DHSS-DELAWARE HOSPITAL F/T CHRONICALLY ILL 
OMB/DFM PROJECT #: MC3514000083 

GENERAL REQUIREMENTS FAYDA ENGINEERING & ENERGY SOLUTIONS 
00 81 13-8 FE&ES Comm.: 24-1637 

7.3.2 “Invoice price” of materials/equipment shall be defined to mean the actual cost of materials 
and/or equipment that is paid by the Contractor, (or subcontractor), to a material distributor, 
direct factory vendor, store, material provider, or equipment leasing entity.  Rates for 
equipment that is leased and/or owned by the Contractor or subcontractor(s) shall not exceed 
those listed in the latest version of the “Means Building Construction Cost Data” publication. 

 
7.3.3                  In addition to the above: 
 
7.3.3.1              The General Contractor is allowed a fifteen percent (15%) markup for overhead and profit 

for additional work performed by the General Contractor’s own forces. 
 
7.3.3.2         For additional subcontractor work, the Subcontractor is allowed a fifteen (15) percent overhead 

and profit on change order work above and beyond the direct costs stated previously. To 
this amount, the General Contractor will be allowed a mark-up not exceeding seven- and 
one-half percent (7.5%) on the subcontractor’s work. 

 
7.3.3.3             Where the Third Tier Contractor is going to be completing the additional work, the Third-Tier 

contractor will be allowed a markup of fifteen percent (15%) overhead and profit on 
changes order work above and beyond the direct costs stated previously.  To this amount, 
the Subcontractor will be allowed a markup not to exceed seven and one-half percent 
(7.5%) on the Third-Tier Contractor’s work and the General Contractor will be allowed a 
markup not to exceed seven and one-half percent (7.5%) of the amount of the 
Subcontractor’s markup.  

 
7.3.3.4       No additional costs shall be allowed for changes related to the Contractor’s onsite 

superintendent/staff, or project manager, unless a change in the work changes the project 
duration and is identified by the CPM schedule.  There will be no other costs associated 
with the change order. 

 
7.3.3.5              These markups shall include all costs including, but not limited to: overhead, profit, bonds, 

insurance, supervision, etc. 
 
 
ARTICLE 8: TIME 
 
8.1 Time limits, if any, are as stated in the Project Manual.  By executing the Agreement, the 

Contractor confirms that the stipulated limits are reasonable, and that the Work will be 
completed within the anticipated time frame. 

 
8.2 If progress of the Work is delayed at any time by changes ordered by the Owner, by labor 

disputes, fire, unusual delay in deliveries, abnormal adverse weather conditions, unavoidable 
casualties or other causes beyond the Contractor's control, the Contract Time shall be 
extended for such reasonable time as the Owner may determine. 

 
8.3 Any extension of time beyond the date fixed for completion of the construction and acceptance 

of any part of the Work called for by the Contract, or the occupancy of the building by the 
Owner, in whole or in part, previous to the completion shall not be deemed a waiver by the 
Owner of his right to annul or terminate the Contract for abandonment or delay in the matter 
provided for, nor relieve the Contractor of full responsibility 

 
8.4  SUSPENSION AND DEBARMENT  
 
8.4.1 Per Section 6962(d)(14), Title 29, Delaware Code, “Any Contractor who fails to perform a 

public works contract or complete a public works project within the time schedule established 
by the Agency in the Invitation To Bid, may be subject to Suspension or Debarment for one or 
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more of the following reasons:  a) failure to supply the adequate labor supply ratio for the 
project; b) inadequate financial resources; or, c) poor performance on the Project.” 

 
8.4.2 “Upon such failure for any of the above stated reasons, the Agency that contracted for the 

public works project may petition the Director of the Office of Management and Budget for 
Suspension or Debarment of the Contractor.  The Agency shall send a copy of the petition 
to the Contractor within three (3) working days of filing with the Director.  If the Director 
concludes that the petition has merit, the Director shall schedule and hold a hearing to 
determine whether to suspend the Contractor, debar the Contractor or deny the petition.  
The Agency shall have the burden of proving, by a preponderance of the evidence, that 
the Contractor failed to perform or complete the public works project within the time 
schedule established by the Agency and failed to do so for one or more of the following 
reasons:  a) failure to supply the adequate labor supply ratio for the project; b) inadequate 
financial resources; or, c) poor performance on the project.  Upon a finding in favor of the 
Agency, the Director may suspend a Contractor from Bidding on any project funded, in 
whole or in part, with public funds for up to 1 year for a first offense, up to 3 years for a 
second offense and permanently debar the Contractor for a third offense.  The Director 
shall issue a written decision and shall send a copy to the Contractor and the Agency.  
Such decision may be appealed to the Superior Court within thirty (30) days for a review 
on the record.”  

 
8.5  RETAINAGE 
 
8.5.1 Per Section 6962(d)(5) a.3, Title 29, Delaware Code: The Agency may at the beginning of 

each public works project establish a time schedule for the completion of the project.  If the 
project is delayed beyond the completion date due to the Contractor’s failure to meet their 
responsibilities, the Agency may forfeit, at its discretion, all or part of the Contractor’s 
retainage. 

 
8.5.2 This forfeiture of retainage also applies to the timely completion of the punchlist.  A 

punchlist will only be prepared upon the mutual agreement of the Owner, Architect and 
Contractor.  Once the punchlist is prepared, all three parties will by mutual agreement, 
establish a schedule for its completion.  Should completion of the punchlist be delayed 
beyond the established date due to the Contractor’s failure to meet their responsibilities, 
the Agency may hold permanently, at its discretion, all or part of the Contractor’s retainage. 

 
ARTICLE 9: PAYMENTS AND COMPLETION 
 
9.1  APPLICATION FOR PAYMENT 
 
9.1.1 Applications for payment shall be made upon AIA Document G702.  There will be a five 

percent (5%) retainage on all Contractor's monthly invoices until completion of the project.  
This retainage may become payable upon receipt of all required closeout documentation, 
provided all other requirements of the Contract Documents have been met. 

 
9.1.2 A date will be fixed for the taking of the monthly account of work done.  Upon receipt of 

Contractor's itemized application for payment, such application will be audited, modified, if 
found necessary, and approved for the amount.  Statement shall be submitted to the Owner. 

 
9.1.3 Section 6516, Title 29 of the Delaware Code annualized interest is not to exceed 12% per 

annum beginning thirty (30) days after the “presentment” (as opposed to the date) of the 
invoice.  

 
9.2 PARTIAL PAYMENTS  
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9.2.1 Any public works Contract executed by any Agency may provide for partial payments at 
the option of the Owner with respect to materials placed along or upon the sites or stored 
at secured locations, which are suitable for use in the performance of the contract. 

 
9.2.2 When approved by the agency, partial payment may include the values of tested and 

acceptable materials of a nonperishable or noncontaminative nature which have been 
produced or furnished for incorporation as a permanent part of the work yet to be 
completed, provided acceptable provisions have been made for storage.   

 
9.2.2.1  Any allowance made for materials on hand will not exceed the delivered cost of the 

materials as verified by invoices furnished by the Contractor, nor will it exceed the contract 
bid price for the material complete in place. 

 
9.2.3 If requested by the Agency, receipted bills from all Contractors, Subcontractors, and material, 

men, etc., for the previous payment must accompany each application for payment.  Following 
such a request, no payment will be made until these receipted bills have been received by the 
Owner. 

 
9.3  SUBSTANTIAL COMPLETION 
 
9.3.1 When the building has been made suitable for occupancy, but still requires small items of 

miscellaneous work, the Owner will determine the date when the project has been 
substantially completed. 

 
9.3.2 If, after the Work has been substantially completed, full completion thereof is materially 

delayed through no fault of the Contractor, and without terminating the Contract, the Owner 
may make payment of the balance due for the portion of the Work fully completed and 
accepted.  Such payment shall be made under the terms and conditions governing final 
payment that it shall not constitute a waiver of claims. 

 
9.3.3 On projects where commissioning is included, the commissioning work as defined in the 

specifications must be complete prior to the issuance of substantial completion. 
 
9.4  FINAL PAYMENT 
 
9.4.1 Final payment, including the five percent (5%) retainage if determined appropriate, shall be 

made within thirty (30) days after the Work is fully completed and the Contract fully performed 
and provided that the Contractor has submitted the following closeout documentation (in 
addition to any other documentation required elsewhere in the Contract Documents): 

 
9.4.1.1 Evidence satisfactory to the Owner that all payrolls, material bills, and other indebtedness 

connected with the work have been paid, 
 
9.4.1.2  An acceptable RELEASE OF LIENS, 
 
9.4.1.3  Copies of all applicable warranties, 
 
9.4.1.4  As-built drawings, 
 
9.4.1.5  Operations and Maintenance Manuals, 
 
9.4.1.6  Instruction Manuals, 
 
9.4.1.7  Consent of Surety to final payment. 
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9.4.1.8 The Owner reserves the right to retain payments, or parts thereof, for its protection until the 
foregoing conditions have been complied with, defective work corrected and all unsatisfactory 
conditions remedied. 

 
ARTICLE 10:  PROTECTION OF PERSONS AND PROPERTY 
 
10.1 The Contractor shall be responsible for initiating, maintaining, and supervising all safety 

precautions and programs in connection with the performance of the Contract.  The Contractor 
shall take all reasonable precautions to prevent damage, injury or loss to: workers, persons 
nearby who may be affected, the Work, materials and equipment to be incorporated, and 
existing property at the site or adjacent thereto.  The Contractor shall give notices and comply 
with applicable laws ordinances, rules regulations, and lawful orders of public authorities 
bearing on the safety of persons and property and their protection from injury, damage, or 
loss.  The Contractor shall promptly remedy damage and loss to property at the site caused 
in whole or in part by the Contractor, a Subcontractor, or anyone directly or indirectly employed 
by any of them, or by anyone for whose acts they may be liable. 

 
10.2 The Contractor shall notify the Owner in the event any existing hazardous material such as 

lead, PCBs, asbestos, etc. is encountered on the project.  The Owner will arrange with a 
qualified specialist for the identification, testing, removal, handling and protection against 
exposure or environmental pollution, to comply with applicable regulation laws and 
ordinances.  The Contractor and Architect will not be required to participate in or to perform 
this operation.  Upon completion of this work, the Owner will notify the Contractor and Architect 
in writing the area has been cleared and approved by the authorities in order for the work to 
proceed.  The Contractor shall attach documentation from the authorities of said approval. 

 
10.3 As required in the Hazardous Chemical Information Act of June 1984, all vendors supplying 

any materials that may be defined as hazardous, must provide Material Safety Data Sheets 
for those products.  Any chemical product should be considered hazardous if it has a warning 
caution on the label relating to a potential physical or health hazard, if it is known to be present 
in the work place, and if employees may be exposed under normal conditions or in any 
foreseeable emergency situation.  Material Safety Data Sheets must be provided directly to 
the Owner along with the shipping slips that include those products. 

 
10.4 The Contractor shall certify to the Owner that materials incorporated into the Work are free of 

all asbestos.  This certification may be in the form of Material Safety Data Sheet (MSDS) 
provided by the product manufacturer for the materials used in construction, as specified or 
as provided by the Contractor. 

 
ARTICLE 11:  INSURANCE AND BONDS 
 
11.1 The Contractor shall carry all insurance required by law, such as Unemployment Insurance, 

etc.  The Contractor shall carry such insurance coverage as they desire on their own property 
such as a field office, storage sheds or other structures erected upon the project site that 
belong to them and for their own use.  The Subcontractors involved with this project shall carry 
whatever insurance protection they consider necessary to cover the loss of any of their 
personal property, etc. 

 
11.2 Upon being awarded the Contract, the Contractor shall obtain a minimum of two (2) copies of 

all required insurance certificates called for herein, and submit one (1) copy of each certificate, 
to the Owner, within 20 days of contract award. 

 
11.3 Bodily Injury Liability and Property Damage Liability Insurance shall, in addition to the 

coverage included herein, include coverage for injury to or destruction of any property arising 
out of the collapse of or structural injury to any building or structure due to demolition work 
and evidence of these coverages shall be filed with and approved by the Owner. 
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11.4 The Contractor's Property Damage Liability Insurance shall, in addition to the coverage noted 

herein, include coverage on all real and personal property in their care, custody and control 
damaged in any way by the Contractor or their Subcontractors during the entire construction 
period on this project. 

 
11.5 Builders Risk (including Standard Extended Coverage Insurance) on the existing building 

during the entire construction period, may be provided by the Contractor under this contract.  
The Owner shall insure the existing building and all of its contents and all this new alteration 
work under this contract during entire construction period for the full insurable value of the 
entire work at the site.  Note, however, that the Contractor and their Subcontractors shall be 
responsible for insuring building materials (installed and stored) and their tools and equipment 
whenever in use on the project, against fire damage, theft, vandalism, etc. 

 
11.6 Certificates of the insurance company or companies stating the amount and type of coverage, 

terms of policies, etc., shall be furnished to the Owner, within 20 days of contract award. 
 
11.7 The Contractor shall, at their own expense, (in addition to the above) carry the following forms 

of insurance: 
 
11.7.1  Contractor's Contractual Liability Insurance 
 
  Minimum coverage to be: 
 

Bodily Injury    
 $1,000,000  for each occurrence 
 $3,000,000  aggregate 

 
Property Damage $1,000,000  for each occurrence 

 $3,000,000  aggregate 
  
11.7.2  Contractor's Protective Liability Insurance 
 
  Minimum coverage to be: 
 

Bodily Injury    
 $1,000,000  for each occurrence 
 $3,000,000  aggregate 

 
Property Damage $1,000,000  for each occurrence 

 $3,000,000  aggregate 
 
11.7.3  Automobile Liability Insurance 
 
  Minimum coverage to be: 
 

Bodily Injury $1,000,000  for each person 
 $1,000,000  for each occurrence 

Property Damage $500,000  per accident 
  
11.7.4 Prime Contractor's and Subcontractors' policies shall include contingent and contractual 

liability coverage in the same minimum amounts as 11.7.1 above. 
 
11.7.5  Workmen's Compensation (including Employer's Liability): 
 
11.7.5.1  Minimum Limit on employer's liability to be as required by law. 
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11.7.5.2  Minimum Limit for all employees working at one site. 
 
11.7.6  Certificates of Insurance must be filed with the Owner guaranteeing fifteen (15) days prior 

notice of cancellation, non-renewal, or any change in coverages and limits of liability shown 
as included on certificates. 

 
11.7.7    Social Security Liability 
 
11.7.7.1 With respect to all persons at any time employed by or on the payroll of the Contractor or 

performing any work for or on their behalf, or in connection  with or arising out of the 
Contractor’s business, the Contractor shall accept full and exclusive liability for the payment 
of any and all contributions or taxes or unemployment insurance, or old age retirement 
benefits, pensions or annuities now or hereafter imposed by the Government of the United 
States and the State or political subdivision thereof, whether the same be measured by wages, 
salaries or other remuneration paid to such persons or otherwise. 

 
11.7.7.2 Upon request, the Contractor shall furnish Owner such information on payrolls or employment 

records as may be necessary to enable it to fully comply with the law imposing the aforesaid 
contributions or taxes. 

 
11.7.7.3 If the Owner is required by law to and does pay any and/or all of the aforesaid contributions 

or taxes, the Contractor shall forthwith reimburse the Owner for the entire amount so paid by 
the Owner. 

 
ARTICLE 12:  UNCOVERING AND CORRECTION OF WORK 
 
12.1 The Contractor shall promptly correct Work rejected by the Owner or failing to conform to the 

requirements of the Contract Documents, whether observed before or after Substantial 
Completion and whether or not fabricated, installed or completed, and shall correct any Work 
found to be not in accordance with the requirements of the Contract Documents within a period 
of two years from the date of Substantial Completion, or by terms of an applicable special 
warranty required by the Contract Documents.  The provisions of this Article apply to work 
done by Subcontractors as well as to Work done by direct employees of the Contractor. 

 
12.2 At any time during the progress of the work, or in any case where the nature of the defects 

shall be such that it is not expedient to have them corrected, the Owner, at their option, shall 
have the right to deduct such sum, or sums, of money from the amount of the contract as they 
consider justified to adjust the difference in value between the defective work and that required 
under contract including any damage to the structure. 

 
ARTICLE 13:  MISCELLANEOUS PROVISIONS 
 
13.1  CUTTING AND PATCHING 
 
13.1.1 The Contractor shall be responsible for all cutting and patching.  The Contractor shall 

coordinate the work of the various trades involved. 
 
13.2  DIMENSIONS 
 
13.2.1 All dimensions shown shall be verified by the Contractor by actual measurements at the 

project site.  Any discrepancies between the drawings and specifications and the existing 
conditions shall be referred to the Owner for adjustment before any work affected thereby has 
been performed. 
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13.3  LABORATORY TESTS   
 
13.3.1 Any specified laboratory tests of material and finished articles to be incorporated in the work 

shall be made by bureaus, laboratories or agencies approved by the Owner and reports of 
such tests shall be submitted to the Owner.  The cost of the testing shall be paid for by the 
Contractor. 

 
13.3.2 The Contractor shall furnish all sample materials required for these tests and shall deliver 

same without charge to the testing laboratory or other designated agency when and where 
directed by the Owner. 

 
13.4  ARCHAEOLOGICAL EVIDENCE 
 
13.4.1 Whenever, in the course of construction, any archaeological evidence is encountered on the 

surface or below the surface of the ground, the Contractor shall notify the authorities of the 
State Historic Preservation Office and suspend work in the immediate area for a reasonable 
time to permit those authorities, or persons designated by them, to examine the area and 
ensure the proper removal of the archaeological evidence for suitable preservation by the 
Division of Historical and Cultural Affairs. 

 
13.5  GLASS REPLACEMENT AND CLEANING  
 
13.5.1 The General Contractor shall replace without expense to the Owner all glass broken during 

the construction of the project.  If job conditions warrant, at completion of the job the General 
Contractor shall have all glass cleaned and polished. 

 
13.6  WARRANTY  
 
13.6.1 For a period of two (2) years from the date of substantial completion, as evidenced by the date 

of final acceptance of the work, the contractor warrants that work performed under this 
contract conforms to the contract requirements and is free of any defect of equipment, material 
or workmanship performed by the contractor or any of his subcontractors or suppliers.  
However, manufacturer's warranties and guarantees, if for a period longer than two (2) years, 
shall take precedence over the above warranties.  The contractor shall remedy, at his own 
expense, any such failure to conform or any such defect.  The protection of this warranty shall 
be included in the Contractor's Performance Bond. 

 
 
ARTICLE 14:  TERMINATION OR SUSPENSION OF THE CONTRACT 
 
14.1 If the Contractor defaults or persistently fails or neglects to carry out the Work in accordance 

with the Contract Documents or fails to perform a provision of the Contract, the Owner, after 
seven days written notice to the Contractor, may make good such deficiencies and may 
deduct the cost thereof from the payment then or thereafter due the Contractor.  Alternatively, 
at the Owner's option, and the Owner may terminate the Contract and take possession of the 
site and of all materials, equipment, tools, and machinery thereon owned by the Contractor 
and may finish the Work by whatever method the Owner may deem expedient.  If the costs of 
finishing the Work exceed any unpaid compensation due the Contractor, the Contractor shall 
pay the difference to the Owner. 

 
14.2 “If the continuation of this Agreement is contingent upon the appropriation of adequate 

state, or federal funds, this Agreement may be terminated on the date beginning on the 
first fiscal year for which funds are not appropriated or at the exhaustion of the 
appropriation.  The Owner may terminate this Agreement by providing written notice to the 
parties of such non-appropriation.  All payment obligations of the Owner will cease upon 
the date of termination.  Notwithstanding the foregoing, the Owner agrees that it will use 
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its best efforts to obtain approval of necessary funds to continue the Agreement by taking 
appropriate action to request adequate funds to continue the Agreement.” 

 
 
 END OF SECTION 
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EMPLOYEE DRUG TESTING REPORT FORM 
 Period Ending:     

 
4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on 
Large Public Works Projects requires that Contractors and Subcontractors who work on Large 
Public Works Contracts funded all or in part with public funds maintain testing data that includes 
but is not limited to the data elements below. 
 
 
Project Number:           
 
Project Name:            
 
Contractor/Subcontractor Name:         
 
Contractor/Subcontractor Address:         
             
             
 
Number of employees who worked on the jobsite during the report period:    
 
Number of employees subject to random testing during the report period:    
 
Number of Negative Results       Number of Positive Results    
 
Action taken on employee(s) in response to a failed or positive random test: 
              
              
              
 
Date: _______________ 
 
 
 
 
This form is not required to be submitted to the Owner.  Included as a reference to show 
information required to be maintained by the Contractor.  The Owner shall have the right to 
periodically audit all Contractor and Subcontractor test results at the Contractor’s or 
Subcontractor’s offices (or by other means to make the data available for inspection by the Owner). 
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EMPLOYEE DRUG TESTING  
REPORT OF POSITIVE RESULTS 

 
4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on 
Large Public Works Projects requires that Contractors and Subcontractors who work on Large 
Public Works Contracts funded all or in part with public funds to notify the Owner in writing of a 
positive random drug test. 
 
 
Project Number:           
 
Project Name:            
 
Contractor/Subcontractor Name:         
 
Contractor/Subcontractor Address:         
             
             
 
Name of employee with positive test result:       
 
Last 4 digits of employee SSN:    
 
Date test results received:     
 
Action taken on employee in response to a positive test result: 
              
              
              
 
 
Authorized Representative of Contractor/Subcontractor:        

(typed or printed) 
 
Authorized Representative of Contractor/Subcontractor:        

     (signature) 
 
Date: _______________ 
 
 
This form shall be sent by mail to the Owner within 24 hours of receipt of test results.    
 
Enclose this test results form in a sealed envelope with the notation "Drug Testing Form – DO 
NOT OPEN" on the face thereof and place in a separate mailing envelope. 
 

END OF SECTION 
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FIRE ALARM SYSTEM REPLACEMENT  
DELAWARE HOSPITAL F/T CHRONICALLY ILL 

OMB/DFM PROJECT: MC3514000083 
 

AFFIDAVIT OF 
CRAFT TRAINING COMPLIANCE 

 

We, the contractor, hereby certify that we and all applicable subcontractors will abide by the contractor 
and subcontractor craft training requirements outlined below for the duration of the contract.  Craft 
training must be provided by a contractor and/or subcontractor for each craft on a project for which there 
are Delaware Department of Labor approved and registered training programs or, if the contractor and/or 
subcontractor meets the requirements under Title 29, Chapter 69, Section 6960A.(b)(1)c.1.-3., payment 
may be made in accordance with Title 29, Chapter 69, Section 6960A.(b)(1)d. A list of crafts for which 
there are approved and registered training programs is maintained by the Delaware Department of Labor 
and can be found at:
https://laborfiles.delaware.gov/main/det/apprenticeship/DE%20Craft%20Training%20Occupation%20
List%20Effective%20March%201%202022.pdf. If you have questions regarding craft training 
programs, please submit all questions in writing to the Delaware Department of Labor at:  
apprenticeship@delaware.gov.  This Affidavit of Craft Training Compliance must be submitted prior 
to contract execution.  
 

In accordance with Title 29, Chapter 69, Section 6960A.(a)(1), a contract relating to a public works 
project under § 6962 of Title 29 must include a craft training program for each craft in the project if at 
the time the contractor executes a public works contract, all of the following apply: 

a.  A project meets the prevailing wage requirement under Section 6960 of Title 29. 
b.  The contractor employs 10 or more total employees. 
c.  The project is not a federal highway project, except for the project under Section 

6962(c)(11) of Title 29. 
d.  There is an apprenticeship program for a craft in the project on the list of crafts under 

Section 204(b)(2) of Title 19. 
 
Pursuant to Title 29, Chapter 69, Section 6960A.(a)(2), a contractor must commit that all 
subcontractors provide craft training if paragraph (a)(1) of this section applies to the subcontractor.  
Failure to provide required craft training or payment on the project may subject the successful contractor 
and/or subcontractor(s) to penalties as outlined in Title 29, Chapter 69, Section 6960A.(d)(1)-(3).    
 
Craft(s):                __________________________________________ 
 
Contractor Name:     __________________________________________ 
 
Contractor Address:    __________________________________________ 
 
      __________________________________________ 
 
      __________________________________________ 
Contractor Program  
Registration Number(s)               __________________________________________ 
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On this line also indicate whether DE, Other State (identify) or US Registration Number 
 

Or 
 

  A payment has been made in the amount established under Section 204(b)(2)b.2. of Title 19, 
for the craft into the Delaware Department of Labor’s Apprenticeship and Training Fund.   

 

Or 
 

  Craft Training requirements are not applicable because:  

______________________________________________________________________________ 
 

Authorized Representative (typed or printed): ____________________________________ 
 
Authorized Representative (signature):  ____________________________________ 

 
Title:                  ____________________________________ 
 
 
State of Delaware   ) 
     )         ss: 
County of _______________ ) 
 

Before me, a notary public, in and for said county and state, personally appeared, 

____________________,  who acknowledged to me that she/he did execute the foregoing instrument on 

behalf of _______________________. 

 
IN TESTIMONY WHEREOF, I have subscribed my name and affixed my official seal this 

____ day of ____________ 20___. 

 

 

  
 

____________________________________ 
 Notary Public 

 Commission Expires __________________ 
 

 
THIS PAGE MUST BE SIGNED AND NOTARIZED TO BE CONSIDERED. 
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SECTION 01 10 00 
SUMMARY 

PART 1 - GENERAL 
 
1.01 SUMMARY 
 

A. Section includes: 
 

1. Project information. 
2.  Project background 
3. Work covered by Contract Documents. 
4. Phased construction. 
5. Work under separate contracts. 
6. Access to site. 
7. Coordination with occupants. 
8. Work restrictions. 
9. Specification and drawing conventions. 

 
B. Related Section: 

 
1. Division 01 Section 01 50 00 "Temporary Facilities and Controls" for limitations 

and procedures governing temporary use of Owner's facilities. 
 
1.02 PROJECT INFORMATION 
 

A.       Project Title:   DHCI Fire Alarm System Replacement 
      

B.       Project/Contract No.:   MC3514000083 
 

C.        Project Location:   Delaware Hospital f/t Chronically Ill 
           100 Sunnyside Rd., Smyrna DE 19977  

    

D.        Owner:   OMB/Division of Facilites Managmenet 
 Haslet Armory Building 

     122 Martin Luther King Jr. Blvd., South 
     Dover DE 19101 

 

E.        Owner's Representative:  Michael Bailey, Construction Project Manager 
Telephone: (302) 739-5644        

 
F.         Represented Agency:  Delaware Hospital f/t Chronically Ill 

 
G.        Agency Representative:  Isaac Henry, Director Facility Operations 
 
H.        Facility Point of Contact:  Isaac Henry, Director Facility Operations 

  
I.  Engineer of Record: Fayda Engineering & Energy Solutions, LLC       

801 W. Newport Pike, Wilmington DE 19804 
Telephone: 302-999-1060; fax: 302-999-1053 
 

J.         Engineer’s Project Manager:  Edward Fayda, P.E.; email: efayda@faydaees.com    
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1.03 PROJECT BACKGROUND  

 
A.       The DHCI Campus consists of several buildings. This project will provide campus wide 

monitoring of all fire alarm systems and partial fire alarm system replacement in various 
buildings. 
 

1.05     WORK COVERED BY CONTRACT DOCUMENTS 
 

A. All work shown on the contract documents. 
 

B.         All work shown on Drawings and contained in these specifications unless noted 
otherwise. 

 
C. Type of Contract. 

 
1. Project will be constructed under a single prime contract. 

 
1.06 PHASED CONSTRUCTION 
 

A. Before commencing Work of each phase, submit an updated copy of the Contractor's 
construction schedule showing the sequence, commencement and completion dates for all 
phases of the Work. 

 
1.07 WORK UNDER SEPARATE CONTRACTS 
 

A. General:  Cooperate fully with separate contractors so work on those contracts may be 
carried out smoothly, without interfering with or delaying work under this Contract or 
other contracts.  Coordinate the Work of this Contract with work performed under 
separate contracts. 
 

1.08 ACCESS TO SITE 
 

A. General:  Contractor shall have limited use of Project site for construction operations as 
indicated on Drawings by the Contract limits and as indicated by requirements of this 
Section. 

 
B. Use of Site:  Limit use of Project site to those areas affected by their trades.  Do not 

disturb portions of Project site beyond areas in which the Work is indicated. 
 

1. Limits:  Limit site disturbance, including earthwork and clearing of vegetation, to 
10 feet beyond surface walkways, patios, surface parking, and utilities less than 
12 inches in diameter beyond constructed areas with permeable surfaces (such as 
pervious paving areas, stormwater detention facilities, and playing fields) that 
require additional staging areas in order to limit compaction in the constructed 
area. 

 
2. Driveways, Walkways and Entrances:  Keep roadways, driveways and entrances 

serving premises clear and available to Owner, Owner's employees, and 
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emergency vehicles at all times.  Do not use these areas for parking or storage of 
materials. 

 
a. Schedule deliveries to minimize use of driveways and entrances by 

construction operations. 
 

b. Schedule deliveries to minimize space and time requirements for storage 
of materials and equipment on-site. 

 
C. Condition of Existing Building:  Maintain portions of existing building affected by 

construction operations in a weathertight condition throughout construction period.  
Repair damage caused by construction operations. 

 
1.09 COORDINATION WITH OCCUPANTS 
 

A. Full Owner Occupancy:  Owner will occupy site and existing building during entire 
construction period.  Cooperate with Owner during construction operations to minimize 
conflicts and facilitate Owner usage.  Perform the Work so as not to interfere with 
Owner's day-to-day operations.  Maintain existing exits unless otherwise indicated. 

 
1. Maintain access to existing walkways, corridors, and other adjacent occupied or 

used facilities.  Do not close or obstruct walkways, corridors, or other occupied 
or used facilities without written permission from Owner and approval of 
authorities having jurisdiction. 

 
2. Notify the Owner not less than 72 hours in advance of activities that will affect 

Owner's operations. 
 

1.10 WORK RESTRICTIONS 
 

A.          Work Restrictions, General: 
 

1. Work at the site will need to be closely coordinated with the facility.  
2. All shutdowns shall be conducted on Saturdays and Sundays and at the 

convenience of the facility.  
3. Provide temporary generator for the period in which the existing generator is 

taken out of service. 
 

B. On-Site Work Hours:  Limit work in the existing building to hours of 7:00 a.m. to 4:00 
p.m., Monday through Friday, except as otherwise indicated. 

 
C. Existing Utility Interruptions:  Do not interrupt utilities serving facilities occupied by 

Owner or others unless permitted under the following conditions and then only after 
providing temporary utility services. 

 
1.11      SPECIFICATION AND DRAWING CONVENTIONS 
 

A. Specification Content:  The Specifications use certain conventions for the style of 
language and the intended meaning of certain terms, words, and phrases when used in 
particular situations.  These conventions are as follows: 
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1. Imperative mood and streamlined language are generally used in the 

Specifications.  The words "shall," "shall be," or "shall comply with," depending 
on the context, are implied where a colon (:) is used within a sentence or phrase. 

 
2. Specification requirements are to be performed by Contractor unless specifically 

stated otherwise. 
 

3.         The term "Provide" shall mean "Furnish and Install".  Neither term will be used 
generally in these specifications, but will be assumed.  The term "Furnish" shall 
mean to obtain and deliver on the job for installation by other trades. 

 
B. Division 01 General Requirements:  Requirements of Sections in Division 01 apply to the 

Work of all Sections in the Specifications. 
 

C. Drawing Coordination:  Requirements for materials and products identified on the 
Drawings are described in detail in the Specifications.  One or more of the following are 
used on the Drawings to identify materials and products: 

 
1. Terminology:  Materials and products are identified by the typical generic terms 

used in the individual Specifications Sections. 
 

2. Abbreviations:  Materials and products are identified by abbreviations. 
 

3. Keynoting:  Materials and products are identified by reference keynotes 
referencing Specification Section numbers found in this Project Manual. 

 
PART 2 - PRODUCTS (Not Used) 
PART 3 - EXECUTION (Not Used) 
 
 
 

END OF SECTION 
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