



Pennsylvania
Duane Morris Plaza
30 S. 17th Street
Suite 830
Philadelphia, PA 19103
Phone
267.804.7286

Delaware
315 S. Chapel Street
Newark, DE 19711
Phone
302.738.7172
Fax
302.738.7175
www.dedc-eng.com

LEONARD L. WILLIAMS JUSTICE CENTER
ESCALATOR REPLACEMENT
OMB/DFM # MJ1002000087A
ADDENDUM #2

SUBSTITUTION REQUESTS

1. in-truss escalator modernization system – KONE EcoMod in lieu of full truss removal and replacement has been found as an ***unacceptable*** manufacturer.

It is the contractor's responsibility for any costs associated with deviating from the basis of design that subsequently become apparent or that are apparent now. Costs associated could include but are not limited to additional structure, space constraints for equipment service, electrical power requirements (breaker/fuse sizing and wire sizing changes), and piping connection location modifications. The contractor shall ensure approved as equal equipment meets or exceeds all requirements found both on the drawings and in the specifications provided for this project. Any approved as equal equipment submitted may be rejected that does not satisfy the specifications. The engineer has not redesigned the project around this substitution.

QUESTIONS

- a. We are requesting that the bid opening date for the Escalators be pushed by 4 weeks to appx the first week in October. The reason for this is that we met with an Escalator contractor and there is issues with getting the equipment into the building without doing rigging, which will require structural calculations and rigging designs to carry the load and in order for them to provide pricing. This was one of the reasons we sent the earlier RFI requesting original structural drawings.

i. The bid opening will be September 24th at 11:00 AM in Haslet Conference Room 219

- b. Can the escalators be shut down at the same time? This would be the only way the new escalators can be installed. Please advise.

i. Yes, they can be shut down at the same time

SUMMARY

1. Addendum #2 (this document) (1 pages)

Summarized By: DEDC, LLC
Ben Krinsky
Date: August 25, 2026